



COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION

Stephen C. Brich, P.E.
Commissioner

1401 East Broad Street
Richmond, Virginia 23219

(804) 786-2701
Fax: (804) 786-2940

December 1, 2023

NOTICE OF INTENT TO AWARD

Project: I-64 and I-464 Interchange Exit 291 Ramp Improvements
Project No: 0064-131-922, P101, R201, C501, B678, B679, B680, D639, D640, D641, D646
City/County: Chesapeake
Contract No.: **C00120375DB118**

Mr. Rick Brissey
Joseph B. Fay Co.
Nova Tower 1, Ste 301, One Alleghany Square,
Pittsburgh, PA 15212

Dear Mr. Brissey,

Joseph B. Fay Co. has been determined the Successful Offeror for the above referenced project with a Lump Sum Price of \$105,940,727.31 and its bid will be recommended for award.

Please make immediate arrangements to provide the VDOT with the Escrow Proposal Documents as noted in RFP Part 1, Section 11.7 no later than **December 5, 2023**. Please also provide the signed Escrow Proposal Agreement (enclosed as an attachment to this letter) at this same time.

Furthermore, in accordance with the provisions set forth in Exhibit 1 to Part 3 and RFP Part 5 (Section 103.06) please provide the items listed below no later than **December 18, 2023**. The required forms are available on the VDOT Online forms website <http://vdotforms.vdot.virginia.gov/>.

1. RFP Exhibit 1 to Part 3
2. Contract Performance Bond (Form C-18a)
3. Contract Payment Bond (Form C-18a)
4. SWPPP Certification Statement (Form C-45)
5. Certificates of Insurance as required for each of the following:
 - Workers compensation and Employers Liability Insurance
 - Commercial General Liability Insurance
 - Automobile Liability Insurance

- Umbrella/Excess Liability Insurance
- Architects/Engineers professional liability Insurance
- Contractor's Pollution liability Insurance
- Builder's Risk Insurance

Copies or facsimiles of these forms will not be acceptable. Please be aware failure to submit all of these items and forms listed above to this office by the due date could cause a delay in the execution of the contract.

You must be registered with eVA (www.eva.state.va.us) and the E-Verify Program (<https://www.uscis.gov/e-verify>) in order to be awarded the project.

Mr. Robert Roth, P.E., the VDOT Project Manager, will be responsible for the administration of this contract. The VDOT Project Manager may be contacted by calling 757-956-3220. The Baseline Schedule, in accordance with Part 3, Lump Sum Design-Build Agreement, Article 11.1.2, must be prepared and sent to the VDOT Project Manager for review and approval within ninety (90) days of the Date of Commencement. The VDOT Project Manager shall also be notified of the names of the plants and producers from which the materials are to be supplied on a Department furnished source of material form C-25, also available on VDOT's website.

After formal action by the Commonwealth, you will be advised accordingly.

Sincerely,

Signature on file with Alternative Project Delivery Division

David B. Coaker P.E., CCM
Assistant State Construction Engineer

Enclosure: Escrow Proposal Agreement

cc: Christopher Hall, P.E., Hampton Roads District Engineer
James Poff, P.E., Hampton Roads District Construction Engineer
Ricardo Correa, P.E., Hampton Roads District Director of Major Projects
Robert Roth, P.E., Hampton Roads District Design-Build Project Manager
Shailendra Patel, P.E., FDBIA, State Engineer APD
Jeffrey Roby, P.E., DBIA, Assistant State Engineer APD
Sudha Mudgade, P.E., PMP, DBIA, Senior Project Delivery Engineer APD