
 
 

BID TABULATIONS 

SEPTEMBER 27, 2023 BID LETTING 
 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
 
 
 

The following project(s) has/have been rejected: 

Order Numbers: J88 (122213) 



Date Printed: 10/25/2023 

Page 1 of 10 Tabulation of Bids 

 

Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

3,000.00000 3,000.00 25,000.00000 25,000.00  

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

20.000 

EA 

400.00000 8,000.00 300.00000 6,000.00  

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

238,179.60000 238,179.60 1,708,450.27000 1,708,450.27  

0040 302SD20-0013 

ENDWALL EW-12 

2.000 

EA 

1,150.00000 2,300.00 1,400.00000 2,800.00  

0050 302SD20-0030 

18" CONC. PIPE 

411.000 

LF 

152.00000 62,472.00 255.00000 104,805.00  

0060 302SD20-0033 

21" PIPE 

515.000 

LF 

175.00000 90,125.00 318.00000 163,770.00  

0070 302SD20-0662 

MANHOLE MH-1 OR 2 

10.200 

LF 

500.00000 5,100.00 750.00000 7,650.00  

0080 302SD20-0663 

FRAME & COVER MH-1 

1.000 

EA 

750.00000 750.00 800.00000 800.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0090 302SX20-0013 

NS PIPE CORRUGATED METAL 
STORM SEWER 18" 

16.000 

LF 

224.00000 3,584.00 300.00000 4,800.00  

0100 303SD20-0001 

REGULAR EXCAVATION 

86,197.000 

CY 

74.40000 6,413,056.80 58.00000 4,999,426.00  

0110 303SD20-0021 

TEMPORARY DIVERSION DIKE 

600.000 

LF 

10.00000 6,000.00 6.00000 3,600.00  

0120 303SD20-0022 

CHECK DAM ROCK TY. I 

152.000 

EA 

500.00000 76,000.00 1,500.00000 228,000.00  

0130 303SD20-0023 

CHECK DAM ROCK TY. II 

6.000 

EA 

600.00000 3,600.00 1,100.00000 6,600.00  

0140 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

1,105.000 

CY 

5.00000 5,525.00 25.00000 27,625.00  

0150 303SD20-0034 

TEMP. SILT FENCE TYPE A 

6,500.000 

LF 

5.00000 32,500.00 6.00000 39,000.00  

0160 309SD20-0006 

AGGR. MATL. NO. 21B 

5,894.000 

TON 

34.00000 200,396.00 64.00000 377,216.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0170 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

4,418.000 

TON 

170.00000 751,060.00 161.78000 714,744.04  

0180 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

1,810.000 

TON 

234.00000 423,540.00 222.55000 402,815.50  

0190 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

5,670.000 

TON 

175.00000 992,250.00 166.35000 943,204.50  

0200 315SX20-0004 

NS PAVEMENT LIQUID 
ASPHALT COATING 
(PAVEMENT MARKER 
GROOVE) 

81.000 

SY 

155.00000 12,555.00 65.00000 5,265.00  

0210 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

7,816.000 

LF 

5.00000 39,080.00 5.00000 39,080.00  

0220 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

70.000 

TON 

110.00000 7,700.00 100.00000 7,000.00  

0230 414SD20-0053 

EROSION CONTROL RIPRAP 

2,700.000 

TON 

115.00000 310,500.00 120.00000 324,000.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0240 501SD20-0007 

CROSSDRAIN CD-2 

31.000 

LF 

40.00000 1,240.00 40.00000 1,240.00  

0250 501SD20-0009 

OUTLET PIPE 6"Outlet Pipe 

13.000 

LF 

40.00000 520.00 40.00000 520.00  

0260 503SD20-0002 

R/W MONUMENT RM-2 

63.000 

EA 

200.00000 12,600.00 200.00000 12,600.00  

0270 504SD20-0001 

CONCRETE CLASS A3 MISC. 
EW-1 

20.000 

CY 

1,200.00000 24,000.00 1,500.00000 30,000.00  

0280 505SD20-0011 

GUARDRAIL GR-MGS1 

3,200.000 

LF 

38.00000 121,600.00 35.00000 112,000.00  

0290 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

4,350.000 

LF 

44.00000 191,400.00 40.00000 174,000.00  

0300 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

13.000 

EA 

5,000.00000 65,000.00 4,500.00000 58,500.00  

0310 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

7.000 

EA 

2,200.00000 15,400.00 2,000.00000 14,000.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0320 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

13.000 

LF 

175.00000 2,275.00 160.00000 2,080.00  

0330 505SD20-0030 

GUARDRAIL GR-2 

175.000 

LF 

38.00000 6,650.00 35.00000 6,125.00  

0340 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

8,910.000 

LF 

6.00000 53,460.00 5.00000 44,550.00  

0350 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

5,600.000 

SY 

33.00000 184,800.00 16.00000 89,600.00  

0360 509SD20-0001 

FLOWABLE BACKFILL 

20.000 

CY 

500.00000 10,000.00 600.00000 12,000.00  

0370 510SX20-0028 

NS REMOVE EXIST. ENDWALL 
EW-12 

13.000 

EA 

300.00000 3,900.00 1,000.00000 13,000.00  

0380 510SX20-0039 

NS REMOVE EXIST. PIPE 

25.000 

LF 

50.00000 1,250.00 126.00000 3,150.00  

0390 511SD20-0001 

ALLAYING DUST 

200.000 

HR 

10.00000 2,000.00 150.00000 30,000.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0400 512SD20-0001 

PILOT VEHICLE 

3,000.000 

HR 

80.00000 240,000.00 90.00000 270,000.00  

0410 512SD20-0013 

TYPE 3 BARRICADE 8' 

6.000 

EA 

500.00000 3,000.00 500.00000 3,000.00  

0420 512SD20-0014 

TEMPORARY SIGN 

320.000 

SF 

35.00000 11,200.00 20.00000 6,400.00  

0430 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

75,000.000 

DAY 

1.50000 112,500.00 0.20000 15,000.00  

0440 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

26,500.000 

HR 

8.00000 212,000.00 3.50000 92,750.00  

0450 512SD20-0027 

FLAGGER SERVICE 

6,000.000 

HR 

45.00000 270,000.00 40.00000 240,000.00  

0460 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

20,850.000 

LF 

2.10000 43,785.00 0.87000 18,139.50  

0470 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

45,000.000 

LF 

1.40000 63,000.00 0.72000 32,400.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0480 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

310.000 

DAY 

50.00000 15,500.00 40.00000 12,400.00  

0490 513SD20-0001 

MOBILIZATION 

(1) 

LS 

479,000.00000 479,000.00 663,500.00000 663,500.00  

0500 514SD20-0002 

FIELD OFFICE TY.II 

20.000 

MO 

4,000.00000 80,000.00 2,000.00000 40,000.00  

0510 515SD20-0001 

FLEXIBLE PAVE. PLANING 
ABOVE 4" 

8,001.000 

SY 

21.00000 168,021.00 20.55000 164,420.55  

0520 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

26,669.000 

SY 

7.90000 210,685.10 7.61000 202,951.09  

0530 515SD20-0005 

FLEXIBLE PAVE. PLANING 
ABOVE 2"-4" 

16,001.000 

SY 

9.50000 152,009.50 9.38000 150,089.38  

0540 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

109,000.00000 109,000.00 250,000.00000 250,000.00  

0550 602SX20-0005 

NS TOPSOIL TYPE B 3" 

2.140 

ACRE 

25,000.00000 53,500.00 90,000.00000 192,600.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 8 of 10 Tabulation of Bids 

 

Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0560 603SD20-0002 

TEMPORARY SEED 

214.000 

LB 

16.00000 3,424.00 13.00000 2,782.00  

0570 603SD20-0003 

REGULAR SEED 

597.000 

LB 

14.00000 8,358.00 12.48000 7,450.56  

0580 603SD20-0004 

OVERSEEDING 

477.000 

LB 

9.00000 4,293.00 8.26000 3,940.02  

0590 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

23,368.000 

SY 

2.00000 46,736.00 0.74000 17,292.32  

0600 603SD20-0011 

SEDIMENT RETENTION ROLL 
18" MIN 

900.000 

LF 

12.00000 10,800.00 10.00000 9,000.00  

0610 603SD20-0014 

FERTILIZER NITROGEN - N 

214.000 

LB 

2.50000 535.00 1.20000 256.80  

0620 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

150.000 

LB 

2.50000 375.00 1.20000 180.00  

0630 603SD20-0016 

FERTILIZER POTASSIUM - K 

150.000 

LB 

2.50000 375.00 1.20000 180.00  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 9 of 10 Tabulation of Bids 

 

Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0640 603SD20-0017 

LIME 

12.000 

TON 

400.00000 4,800.00 220.00000 2,640.00  

0650 606SD20-0003 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 3 

2,368.000 

SY 

7.50000 17,760.00 3.96000 9,377.28  

0660 606SD20-0005 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

400.000 

SY 

8.50000 3,400.00 4.26000 1,704.00  

0670 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

36.000 

EA 

231.00000 8,316.00 181.84000 6,546.24  

0680 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

428.000 

LF 

25.00000 10,700.00 19.99000 8,555.72  

0690 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

39.000 

EA 

650.00000 25,350.00 387.16000 15,099.24  

0700 701SD20-0001 

SIGN PANEL 

364.000 

SF 

50.00000 18,200.00 53.17000 19,353.88  

0710 702SD20-0012 

FLEXIBLE POST DELINEATOR, 
GROUND MOUNT 

17.000 

EA 

400.00000 6,800.00 224.51000 3,816.67  

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 

Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 

Contract Time: 06/19/25 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
 
 

 
SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0720 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

20,000.000 

LF 

3.00000 60,000.00 1.36000 27,200.00  

0730 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

15,000.000 

LF 

4.80000 72,000.00 1.60000 24,000.00  

0740 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

238.000 

EA 

135.00000 32,130.00 48.37000 11,512.06  

0750 704SD20-0060 

SYMB MRKG LANE 
REDUCTION ARR TY B CL II 

2.000 

EA 

2,000.00000 4,000.00 923.19000 1,846.38  

 
 

Section Totals: $12,944,921.00 $13,271,400.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$12,944,921.00 

 
 

$13,271,400.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) A.L.L. CONSTRUCTION, 
INC. 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$12,944,921.00 

 

 
$0.00 

$12,944,921.00 

$13,271,400.00 

 

 
$0.00 

$13,271,400.00 
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Contract ID: C000109378C01D Counties: ROCKINGHAM 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: F88 

Contract Time: 06/19/25 COMPLETION DATE 

District(s): STAUNTON / HARRISONBURG 

Project(s): 0033-082-852, C501, STP-082-8(074); 

Min: Max: 

Contract Description: SMART SCALE - ROAD IMPROVEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

A780 A.L.L. CONSTRUCTION, INC. $12,944,921.00 100.00% 

2 
 

T2998 TRITON CONSTRUCTION INC. OF VIRGINIA $13,271,400.00 102.52% 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 303SD20-0034 

TEMP. SILT FENCE TYPE A 

850.000 

LF 

63.29000 53,796.50 
  

0020 303SX20-0012 

UTILITY TEST PIT UNPAVED 

13.000 

EA 

347.56000 4,518.28 
  

0030 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

8.000 

EA 

662.35000 5,298.80 
  

0040 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

25.000 

SY 

530.63000 13,265.75 
  

0050 504SX20-0009 

NS SIDEWALK REMOVE AND 
REPLACE BRICK SIDEWALK 

6.000 

SY 

530.63000 3,183.78 
  

0060 510SX20-0031 

NS MODIFY EXIST. 
CONTROLLER CABINET 

2.000 

EA 

878.81000 1,757.62 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0070 510SX20-0031 

NS MODIFY EXIST. 
CONTROLLER CABINET 
FOUNDATION 

2.000 

EA 

1,390.25000 2,780.50 
  

0080 510SX20-0038 

NS REMOVE EXIST. SIDEWALK 

31.000 

SY 

268.43000 8,321.33 
  

0090 510SX20-0039 

NS REMOVE EXIST. CABLE 

12,250.000 

LF 

1.99000 24,377.50 
  

0100 510SX20-0040 

NS REMOVE EXIST. CAMERA 
(VIDEO DETECTION) 

5.000 

EA 

249.24000 1,246.20 
  

0110 510SX20-0040 

NS REMOVE EXIST. LOOP 
DETECTION EQUIPMENT 

14.000 

EA 

249.24000 3,489.36 
  

0120 510SX20-0040 

NS REMOVE EXIST. TRAFFIC 
SIGNAL CABINET 

20.000 

EA 

373.86000 7,477.20 
  

0130 510SX20-0040 

NS REMOVE EXIST. TRAFFIC 
SIGNAL CABINET 
FOUNDATION 

1.000 

EA 

629.57000 629.57 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0140 510SX20-0040 

NS REMOVE EXIST. TRAFFIC 
SIGNAL HEAD ASSEMBLY 

9.000 

EA 

124.62000 1,121.58 
  

0150 510SX20-0070 

NS INSTALL CONTROLLER 

1.000 

EA 

5,500.00000 5,500.00 
  

0160 510SX20-0070 

NS INSTALL FIELD 
OPERATIONS FIREWALL 

1.000 

EA 

5,602.02000 5,602.02 
  

0170 512PA20-0002 

TRUCK MOUNTED 
ATTENUATOR 

1,020.000 

HR 

143.67000 146,543.40 
  

0180 512PA20-0006 

GROUP 2 CHANNELIZING 
DEVICE 

2,550.000 

DAY 

8.20000 20,910.00 
  

0190 512PA20-0008 

PORTABLE CHANGEABLE 
MESSAGE SIGN 

1,428.000 

HR 

32.45000 46,338.60 
  

0200 512SD20-0026 

ELECTRONIC ARROW BOARD 

1,020.000 

HR 

19.34000 19,726.80 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0210 512SX20-0045 

NS SAFETY UNIFORM 
FLAGGER 

916.000 

HR 

150.00000 137,400.00 
  

0220 513SD20-0001 

MOBILIZATION 

(1) 

LS 

178,326.81000 178,326.81 
  

0230 700SD20-0010 

REMOVE EXIST OVERHEAD 
SIGNAL SIGN PANEL 

9.000 

EA 

538.54000 4,846.86 
  

0240 700SD20-0071 

CONC. FOUND. CF-1 

2.000 

EA 

1,195.56000 2,391.12 
  

0250 700SD20-0084 

WOOD POLE CL. 4, 40' 

3.000 

EA 

3,015.84000 9,047.52 
  

0260 700SD20-0119 

16/3c CONDUCTOR CABLE 

13,910.000 

LF 

4.20000 58,422.00 
  

0270 700SD20-0124 

CAT 5E DIRECT BURIAL 
CABLE 

3,125.000 

LF 

11.38000 35,562.50 
  

0280 700SD20-0133 

ELECTRICAL SERVICE SE-3, 
TY. B 

3.000 

EA 

1,853.00000 5,559.00 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0290 700SD20-0144 

8 CONDUCTOR CABLE 

1,100.000 

LF 

3.08000 3,388.00 
  

0300 700SD20-0178 

JUNCTION BOX JB-S2 

8.000 

EA 

2,000.00000 16,000.00 
  

0310 700SD20-0179 

JUNCTION BOX JB-S3 

5.000 

EA 

2,400.00000 12,000.00 
  

0320 700SD20-0181 

ELECT. SER. GRD. 
ELECTRODE 10' 

15.000 

EA 

155.00000 2,325.00 
  

0330 700SD20-0192 

BORED CONDUIT 3" 

755.000 

LF 

52.00000 39,260.00 
  

0340 700SD20-0194 

CONDUIT PVC 2" 

90.000 

LF 

8.00000 720.00 
  

0350 700SD20-0195 

CONDUIT PVC 3" 

670.000 

LF 

11.00000 7,370.00 
  

0360 700SD20-0197 

TRENCH EXCAVATION ECI-1 

620.000 

LF 

8.25000 5,115.00 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0370 700SX20-0007 

NS CONDUCTOR CABLE 
MULTIMODE FIBER OPTIC 
COMMUNICATION & POWER 
CABLE 

4,485.000 

LF 

6.00000 26,910.00 
  

0380 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
DECORATIVE BLACK TRAFFIC 
SIGNAL HEAD SECT. (12", 
STANDARD BACKPLATE) 

12.000 

EA 

660.00000 7,920.00 
  

0390 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
EVP CARD RACK 

1.000 

EA 

875.00000 875.00 
  

0400 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
LOCAL CONTROLLER 
CABINET, TYPE A, POLE 
MOUNTED, GALVANIZED 

2.000 

EA 

30,000.00000 60,000.00 
  

0410 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
SETUP/CONFIGURE ATSPM 

22.000 

EA 

1,400.00000 30,800.00 
  

0420 701SD20-0001 

SIGN PANEL 

81.000 

SF 

41.00000 3,321.00 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0430 703SD20-0003 

LOCAL CONTROLLER TY. A 

18.000 

EA 

35,000.00000 630,000.00 
  

0440 703SD20-0009 

TRAF. SIG. HEAD SECT. 12" 
BLACK BACKPLATE 

24.000 

EA 

445.00000 10,680.00 
  

0450 703SD20-0016 

VIDEO DETECTION SYSTEM 
(TYPE III) 

16.000 

EA 

26,500.00000 424,000.00 
  

0460 703SD20-0022 

EVP DETECTION SYSTEM 3- 
WAY 

8.000 

EA 

10,200.00000 81,600.00 
  

0470 703SD20-0023 

EVP DETECTION SYSTEM 4- 
WAY 

15.000 

EA 

11,600.00000 174,000.00 
  

0480 703SD20-0024 

EVP DETECTOR CABLE 

13,960.000 

LF 

4.32000 60,307.20 
  

0490 703SD20-0047 

REMOVE EXISTING 
CONTROLLER 

21.000 

EA 

400.00000 8,400.00 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0500 703SD20-0053 

UNINTERRUPT. PWR SUPPLY 
TYPE 2 

19.000 

EA 

7,300.00000 138,700.00 
  

0510 703SD20-0054 

UNINTERRUPT. PWR SUPPLY 
BATTERY PAC 

19.000 

EA 

2,900.00000 55,100.00 
  

0520 703SD20-0055 

UNINTERRUPT. PWR SUPPLY 
CABINET ATT 

19.000 

EA 

4,825.00000 91,675.00 
  

0530 703SX20-0003 

NS DETECTOR FIBER OPTIC 
MEDIA CONVERTER 
(CABINET) 

25.000 

EA 

5,700.00000 142,500.00 
  

0540 703SX20-0003 

NS DETECTOR FIBER OPTIC 
MEDIA CONVERTER 
(CAMERA) 

25.000 

EA 

4,900.00000 122,500.00 
  

0550 703SX20-0003 

NS DETECTOR VIDEO 
DETECTION CAMERA (360 
DEG., FISHEYE) 

25.000 

EA 

4,100.00000 102,500.00 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0560    703SX20-0004 

NS HANGER ASSEMBLY MAST 
ARM HANGER ASSEMBLY, SM- 
3 (IN-LINE) 

9.000 

EA 

658.00000 5,922.00 
  

0570 703SX20-0004 

NS HANGER ASSEMBLY MAST 
ARM HANGER ASSEMBLY, 
SMD-2 

9.000 

EA 

470.00000 4,230.00 
  

0580 801SD20-0002 

ITS CONTROLLER CABINET 
POLE MOUNTED 

3.000 

EA 

9,800.00000 29,400.00 
  

0590 801SX20-0001 

NS COMMUNICATION EQUIP. 
FIELD ROUTER 

1.000 

EA 

3,525.00000 3,525.00 
  

0600    801SX20-0001 

NS COMMUNICATION EQUIP. 
MANAGED FIELD ETHERNET 
SWITCH Gbps 

23.000 

EA 

4,230.00000 97,290.00 
  

0610 801SX20-0001 

NS COMMUNICATION EQUIP. 
PRETERMINATED FIBER 
PATCH PANEL (COMPACT) 

4.000 

EA 

2,600.00000 10,400.00 
  

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0620 802SD20-0001 

UNINTERRUPTIBLE POWER 
SUPPLY ITS-CC 

3.000 

EA 

7,900.00000 23,700.00 
  

0630 807SD20-0003 

5.8 GHZ WIRELESS 
BROADBAND RADIO 

40.000 

EA 

7,000.00000 280,000.00 
  

0640 808SD20-0001 

FIBER OPTIC CABLE 24 
STRAND 

2,375.000 

LF 

8.70000 20,662.50 
  

0650 809SD20-0006 

DIST.SFP MODULE 1Gbps, LC, 
MED. HAUL 

13.000 

EA 

2,000.00000 26,000.00 
  

 
 

Section Totals: $3,566,536.30 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$3,566,536.30 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) DAVIS H. ELLIOT 
CONSTRUCTION COMPANY, 

INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$3,566,536.30 

 

 
$0.00 

$3,566,536.30 

  

 



Date Printed: 10/25/2023 

Page 1 of 1 Vendor Ranking 

 

Rank Vendor ID/Name Total Bid 
Percent Of Low 

Bid 

Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 

Letting Date: September 27, 2023 10:00 A.M District(s): BRISTOL / ABINGDON 

Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 

Contract Time: 05/15/25 COMPLETION DATE Min: Max: 

Contract Description: CIP DETOUR SIGNAL UPGRADES 

 

 

1 E005 DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
INCORPORATED 

$3,566,536.30 100.00% 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0010 305SP20-0003 200.000 180.00000 36,000.00 100.00000 20,000.00  

AGR. BASE MAT. TY.I OR II NO. TON     

21A OR 21B      

0020 305SP20-0005 

MACHINING SHOULDERS 

8,000.000 

LF 

2.00000 16,000.00 10.00000 80,000.00  

0030 410SD20-0004 

RAILING TEXAS T-6 CONST. 

3.000 

LF 

500.00000 1,500.00 500.00000 1,500.00  

0040 502SD20-0038 

MEDIAN BARRIER MB-7F 

50.000 

LF 

1,030.00000 51,500.00 500.00000 25,000.00  

0050 502SX20-0010 20.000 65.00000 1,300.00 50.00000 1,000.00  

NS SAW CUT H.C.C. ITEMS LF     

SAW CUT CURB, GUTTER AND      

ENTRANCES      

0060 505SD20-0011 

GUARDRAIL GR-MGS1 

1,000.000 

LF 

75.00000 75,000.00 50.00000 50,000.00  

0070 505SD20-0012 

GUARDRAIL GR-MGS1A 

250.000 

LF 

65.00000 16,250.00 75.00000 18,750.00  

0080 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

100.000 

LF 

50.00000 5,000.00 60.00000 6,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0090 505SD20-0016 

RADIAL GUARDRAIL GR- 
MGS1, 9' POST 

100.000 

LF 

50.00000 5,000.00 75.00000 7,500.00  

0100 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

75.000 

EA 

6,000.00000 450,000.00 6,000.00000 450,000.00  

0110 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

6.000 

EA 

1,600.00000 9,600.00 2,500.00000 15,000.00  

0120 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 9' 
POST 

5.000 

EA 

2,000.00000 10,000.00 3,000.00000 15,000.00  

0130 505SD20-0020 

GUARDRAIL GR-8 NCHRP 350 
TL-3 

50.000 

LF 

15.00000 750.00 50.00000 2,500.00  

0140 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

55.000 

LF 

45.00000 2,475.00 200.00000 11,000.00  

0150 505SD20-0028 

GUARDRAIL TERMINAL GR-7 
NCHRP 350 

1.000 

EA 

2,800.00000 2,800.00 5,000.00000 5,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 3 of 14 Tabulation of Bids 

 

Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0160 505SD20-0029 4.000 

GUARDRAIL TERMINAL GR-11 EA 

650.00000 2,600.00 2,500.00000 10,000.00  

0170 505SD20-0030 225.000 

GUARDRAIL GR-2 LF 

70.00000 15,750.00 50.00000 11,250.00  

0180 505SD20-0032 25.000 

GUARDRAIL GR-2 8' POST LF 

65.00000 1,625.00 60.00000 1,500.00  

0190 505SD20-0034 50.000 

RAD. GUARDRAIL GR-2 LF 

65.00000 3,250.00 60.00000 3,000.00  

0200 505SD20-0038 6.000 

ALT.BREAKAWAY CABLE EA 
TERM. GR-9 

6,000.00000 36,000.00 6,000.00000 36,000.00  

0210 505SD20-0039 4.000 

GUARDRAIL TER.SITE EA 
PREPARATION 

25.00000 100.00 2,500.00000 10,000.00  

0220 505SD20-0045 4.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. I 

3,000.00000 12,000.00 4,000.00000 16,000.00  

0230 505SD20-0046 2.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. II 

500.00000 1,000.00 1,000.00000 2,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0240 505SD20-0047 2.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-3 TY. I 

500.00000 1,000.00 4,000.00000 8,000.00  

0250 505SD20-0051 2.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-4 TY. II 

500.00000 1,000.00 1,000.00000 2,000.00  

0260 505SD20-0067 2.000 

BULL NOSE BARRIER EA 

8,000.00000 16,000.00 15,000.00000 30,000.00  

0270 505SD20-0071 138.000 

GUARDRAIL BEAM LF 

65.00000 8,970.00 40.00000 5,520.00  

0280 505SP20-0002 2.000 

W BEAM TERM CONNECTOR EA 

50.00000 100.00 100.00000 200.00  

0290 505SP20-0003 2.000 

W BEAM END SECT FLARED EA 

50.00000 100.00 100.00000 200.00  

0300 505SP20-0005 13.000 

W BEAM END SECT ROUNDED EA 

65.00000 845.00 100.00000 1,300.00  

0310 505SP20-0006 2.000 

W BEAM BACKUP PLATE EA 

25.00000 50.00 40.00000 80.00  

0320 505SP20-0007 138.000 

RADIAL GUARDRAIL BEAM LF 

60.00000 8,280.00 50.00000 6,900.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0330 505SP20-0008 2.000 

RUB RAIL LF 

300.00000 600.00 50.00000 100.00  

0340 505SP20-0013 8.000 

BR-GR POST ATTACHMENT EA 
VARIOUS TYPES 

1,700.00000 13,600.00 2,000.00000 16,000.00  

0350 505SP20-0014 7.000 

DRILL HOLE EA 

100.00000 700.00 250.00000 1,750.00  

0360 505SP20-0015 187.000 

REALIGN POST EA 

0.01000 1.87 50.00000 9,350.00  

0370 505SP20-0016 2.000 

STEEL TUBE GR-7 EA 

100.00000 200.00 100.00000 200.00  

0380 505SP20-0017 2.000 

TERMINAL CONNECTOR, GR-7 EA 

50.00000 100.00 100.00000 200.00  

0390 505SP20-0018 2.000 

SOIL PLATE GR-7 EA 

1.00000 2.00 100.00000 200.00  

0400 505SP20-0019 2.000 

BUFFERED END ASSEMBLY EA 
GR-7 

100.00000 200.00 100.00000 200.00  

0410 505SP20-0020 3.000 

BREAKAWAY POST GR-7 EA 

3,000.00000 9,000.00 500.00000 1,500.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0420 505SP20-0021 2.000 

CABLE ASSEM.& ANCHOR EA 
PLATES GR-7 

200.00000 400.00 100.00000 200.00  

0430 505SP20-0022 2.000 

STRUT AND YOKE ASSEMBLY EA 
GR-7 

100.00000 200.00 100.00000 200.00  

0440 505SP20-0033 2.000 

BENT PLATE OR S3X5.7 STEEL EA 
POST GR-8 

150.00000 300.00 200.00000 400.00  

0450 505SP20-0034 2.000 

END POST SUPPORT ANGLES EA 
GR-8 

1.00000 2.00 100.00000 200.00  

0460 505SX20-0057 10.000 

NS GUARDRAIL GR-2 RADIAL LF 
MODIFIED, 8 FT. POST 

70.00000 700.00 75.00000 750.00  

0470 505SX20-0057 2.000 

NS GUARDRAIL GR-6 LF 
GUARDRAIL W BEAM (NCHRP 
350) 

200.00000 400.00 200.00000 400.00  

0480 505SX20-0057 8.000 

NS GUARDRAIL GR-7 PANEL LF 
(NCHRP) 350 

50.00000 400.00 200.00000 1,600.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Page 7 of 14 Tabulation of Bids 

 

Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0490 505SX20-0057 3.000 

NS GUARDRAIL GR-7 W-BEAM LF 
(NCHRP 350) 

50.00000 150.00 200.00000 600.00  

0500 505SX20-0057 30.000 

NS GUARDRAIL GR-9 W-BEAM LF 
(NCHRP 350) LEFT 

50.00000 1,500.00 200.00000 6,000.00  

0510 505SX20-0057 20.000 

NS GUARDRAIL GUARDRAIL 9' LF 
POST 

25.00000 500.00 250.00000 5,000.00  

0520 505SX20-0057 10.000 

NS GUARDRAIL GUARDRAIL LF 
BLOCKOUTS 12" 

35.00000 350.00 50.00000 500.00  

0530 505SX20-0057 10.000 

NS GUARDRAIL GUARDRAIL LF 
BLOCKOUTS 8" 

30.00000 300.00 50.00000 500.00  

0540 505SX20-0057 12,114.000 

NS GUARDRAIL REMOVE LF 
EXISTING GUARDRAIL 

0.01000 121.14 5.00000 60,570.00  

0550 505SX20-0058 5.000 

NS GUARDRAIL BRGR-1 WITH EA 
18 INCH CURB KICK-OUT 

7,500.00000 37,500.00 7,500.00000 37,500.00  

0560 505SX20-0058 2.000 

NS GUARDRAIL GR-7 EA 
EXTRUDER HEAD 

1,000.00000 2,000.00 2,500.00000 5,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0570 505SX20-0058 2.000 

NS GUARDRAIL GR-8 EA 
REMOVAL OF TYPE I 1 
TERMINAL WEAK POST 

50.00000 100.00 1,000.00000 2,000.00  

0580 505SX20-0058 2.000 

NS GUARDRAIL GR-9 CABLE EA 
ANCHOR 

200.00000 400.00 100.00000 200.00  

0590 505SX20-0058 2.000 

NS GUARDRAIL GR-9 CABLE EA 
ASSEMBLY ALTERNATE 
BREAKWAY CABLE 

200.00000 400.00 100.00000 200.00  

0600 505SX20-0058 10.000 

NS GUARDRAIL GR-9 EA 
EXTRUDER HEAD 

1,000.00000 10,000.00 2,500.00000 25,000.00  

0610 505SX20-0058 2.000 

NS GUARDRAIL GR-9 OFFSET EA 
STRUT 

100.00000 200.00 100.00000 200.00  

0620 505SX20-0058 10.000 

NS GUARDRAIL GR-MGS2 EA 
END TERMINAL SITE PREP 4' 
MOD 

15.00000 150.00 2,500.00000 25,000.00  

0630 505SX20-0058 10.000 

NS GUARDRAIL GR-MGS2 EA 
END TERMINAL SITE PREP 6' 
MOD 

15.00000 150.00 2,500.00000 25,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0640 505SX20-0058 15.000 

NS GUARDRAIL GR-MGS2 EA 
END TERMINAL SITE PREP 
MINOR 

15.00000 225.00 2,500.00000 37,500.00  

0650 505SX20-0058 2.000 

NS GUARDRAIL GUARDRAIL EA 
GR-9 BEARING PLATE 

50.00000 100.00 100.00000 200.00  

0660 505SX20-0058 25.000 

NS GUARDRAIL GUARDRAIL EA 
POST LEAVE OUT 

150.00000 3,750.00 250.00000 6,250.00  

0670 505SX20-0058 2.000 

NS GUARDRAIL GUARDRAIL EA 
SLOTTED THRIE BEAM 
NUMBER 1 

500.00000 1,000.00 2,000.00000 4,000.00  

0680 505SX20-0058 2.000 

NS GUARDRAIL NOSE CABLE EA 
ANCHOR PLATE ASSEMBLY 

500.00000 1,000.00 500.00000 1,000.00  

0690 505SX20-0058 87.000 

NS GUARDRAIL OFFSET EA 
BLOCK (WOOD OR 
COMPARABLE RECYCLED 
MATERIAL) 

45.00000 3,915.00 50.00000 4,350.00  

0700 505SX20-0058 11.000 

NS GUARDRAIL POST (WOOD EA 
OR STEEL) 6 FEET 

175.00000 1,925.00 200.00000 2,200.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0710 505SX20-0058 24.000 

NS GUARDRAIL POST (WOOD EA 
OR STEEL) 8 FEET 

175.00000 4,200.00 225.00000 5,400.00  

0720 505SX20-0058 2.000 

NS GUARDRAIL SLOTTED EA 
THRIE BEAM NO.2 

500.00000 1,000.00 2,000.00000 4,000.00  

0730 505SX20-0058 2.000 

NS GUARDRAIL SLOTTED EA 
THRIE BEAM NUMBER 3 

500.00000 1,000.00 2,000.00000 4,000.00  

0740 505SX20-0058 2.000 

NS GUARDRAIL THRIE BEAM EA 
BCT POST, 7 
2 INCH TUBE 

100.00000 200.00 100.00000 200.00  

0750 505SX20-0058 2.000 

NS GUARDRAIL THRIE BEAM EA 
BCT POST, 9 
6 INCH TUBE 

100.00000 200.00 100.00000 200.00  

0760 505SX20-0058 1.000 

NS GUARDRAIL THRIE BEAM EA 
FOA STEEL POST 

550.00000 550.00 500.00000 500.00  

0770 505SX20-0058 1.000 

NS GUARDRAIL THRIE BEAM EA 
FOA WOOD POST 

550.00000 550.00 500.00000 500.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0780 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
ATTENUATOR CARTRIDGE 
REMOVE & INSTALL 

1,700.00000 3,400.00 2,500.00000 5,000.00  

0790 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
ATTENUATOR NOSE 
ASSEMBLY WITH SIGN 

2,000.00000 4,000.00 2,500.00000 5,000.00  

0800 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
ATTENUATOR THRIE BEAM 
PANEL 

1,200.00000 2,400.00 2,500.00000 5,000.00  

0810 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
DIAPHRAGM ASSEMBLY 
(ATTENUATOR) 

1,800.00000 3,600.00 2,500.00000 5,000.00  

0820 505SX20-0070 3.000 

NS IMPACT ATTENUATOR EA 
REMOVE EXIST. IMPACT 
ATTEN. 

1,200.00000 3,600.00 2,500.00000 7,500.00  

0830 505SX20-0070 5.000 

NS IMPACT ATTENUATOR EA 
RESETTING LOW 
MAINTENANCE IMPACT 
ATTEN. 

2,000.00000 10,000.00 5,000.00000 25,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0840 505SX20-0070 2.000 

NS IMPACT ATTENUATOR EA 
SAND BARREL 

1,200.00000 2,400.00 2,500.00000 5,000.00  

0850 510SD20-0001 10.000 

REMOVE GR-7 TERMINAL EA 

250.00000 2,500.00 1,000.00000 10,000.00  

0860 510SX20-0039 500.000 

NS REMOVE EXIST. REMOVAL LF 
OF ASPHALT CURB 

20.00000 10,000.00 25.00000 12,500.00  

0870 510SX20-0040 2.000 

NS REMOVE EXIST. GR-5 EA 
REMOVE EXISTING TERMINAL 

50.00000 100.00 1,000.00000 2,000.00  

0880 510SX20-0040 50.000 

NS REMOVE EXIST. GR-9 EA 
REMOVE EXISTING TERMINAL 

250.00000 12,500.00 1,000.00000 50,000.00  

0890 512SD20-0023 200.000 

TRUCK MOUNTED HR 
ATTENUATOR 

0.01000 2.00 50.00000 10,000.00  

0900 512SD20-0024 200.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0.01000 2.00 10.00000 2,000.00  

0910 512SD20-0026 200.000 

ELECTRONIC ARROW BOARD HR 

0.01000 2.00 10.00000 2,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0920 512SD20-0027 400.000 

FLAGGER SERVICE HR 

45.00000 18,000.00 50.00000 20,000.00  

0930 512SD20-0069 2.000 

IMPACT ATTENUATOR IA-1 TL- EA 
3>=40 MPH DES. SP. 

34,000.00000 68,000.00 50,000.00000 100,000.00  

0940 512SP20-0001 50.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

300.00000 15,000.00 500.00000 25,000.00  

0950 513SX20-0002 7.000 

EMERGENCY MOBILIZATION EA 

400.00000 2,800.00 2,500.00000 17,500.00  

0960 520SX20-0013 50.000 

NS UTILITIES HAND DIG AND EA 
INSTALL GUARDRAIL POST 

200.00000 10,000.00 500.00000 25,000.00  

0970 520SX20-0013 40.000 

NS UTILITIES TEST PIT EA 
EXCAVATION IN NON-PAVED 
AREAS 

1.00000 40.00 500.00000 20,000.00  

0980 520SX20-0013 15.000 

NS UTILITIES TEST PIT EA 
EXCAVATION IN PAVED AREAS 

1.00000 15.00 500.00000 7,500.00  

0990 702SD20-0001 100.000 

GUARDRAIL DELINEATOR EA 

15.00000 1,500.00 20.00000 2,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Call Order: J90 Project(s): 9999-966-628, N501, NONE; 

Contract Time: 11/30/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

 
 
 
 

Section Totals: $1,061,948.01 $1,512,020.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,061,948.01 

 
 

$1,512,020.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) L. S. LEE, INC. (2) MAKCO, INCORPORATED 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$1,061,948.01 

 

 
$0.00 

$1,061,948.01 

$1,512,020.00 

 

 
$0.00 

$1,512,020.00 
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Page 1 of 1 Vendor Ranking 

 

Contract ID: C0000122506N01B Counties: FREDERICKSBURG 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: J90 

Contract Time: 11/30/24 COMPLETION DATE 

District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

Project(s): 9999-966-628, N501, NONE; 

Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

L159 L. S. LEE, INC. $1,061,948.01 100.00% 

2 
 

M004 MAKCO, INCORPORATED $1,512,020.00 142.38% 



Date Printed: 10/25/2023 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY CONSTR RECORDS 
(6 PONDS) 

(1) 

LS 

15,000.00000 15,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00 

0020 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

38,000.00000 38,000.00 297,210.68000 297,210.68 5,000.00000 5,000.00 

0030 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

32.000 

EA 

1,600.00000 51,200.00 1,000.00000 32,000.00 5,000.00000 160,000.00 

0040 109PA20-0004 

NS PERMANENT VEGETATIVE 
COVER 

(1) 

LS 

54,000.00000 54,000.00 50,000.00000 50,000.00 45,000.00000 45,000.00 

0050 301SD20-0002 

CLEARING AND GRUBBING 

38.000 

ACRE 

18,000.00000 684,000.00 51,250.00000 1,947,500.00 46,000.00000 1,748,000.00 

0060 302SD20-0001 

BEDDING MATL.AGGR.NO. 25 
OR 26 

78.000 

TON 

38.00000 2,964.00 84.00000 6,552.00 29.00000 2,262.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0070 

BEDDING 

302SD20-0002 

MATL. AGGR. NO. 

 
 
57 

4,733.000 

TON 

38.00000 179,854.00 85.00000 402,305.00 65.00000 307,645.00 

0080 302SD20-0004 

CONCRETE CLASS A4 BOX 
CULVERT 

60.400 

CY 

1,700.00000 102,680.00 2,300.00000 138,920.00 1,300.00000 78,520.00 

0090 302SD20-0005 

REINF. STEEL 

10,177.000 

LB 

2.50000 25,442.50 1.60000 16,283.20 3.00000 30,531.00 

0100 302SD20-0011 

ENDWALL PIPE GRATE EW-11 
TY.III 

37.500 

LF 

280.00000 10,500.00 127.00000 4,762.50 320.00000 12,000.00 

0110 302SD20-0013 

ENDWALL EW-12 

29.000 

EA 

420.00000 12,180.00 800.00000 23,200.00 1,100.00000 31,900.00 

0120 

15" PIPE 

302SD20-0023 142.000 

LF 

67.00000 9,514.00 150.00000 21,300.00 240.00000 34,080.00 

0130 302SD20-0027 

15" STORM SEWER PIPE 

5,832.000 

LF 

67.00000 390,744.00 120.00000 699,840.00 150.00000 874,800.00 

0140 

18" PIPE 

302SD20-0028 81.000 

LF 

75.00000 6,075.00 160.00000 12,960.00 190.00000 15,390.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0150 302SD20-0030 

18" CONC. PIPE 

310.000 

LF 

77.00000 23,870.00 180.00000 55,800.00 150.00000 46,500.00 

0160 302SD20-0032 

18" STORM SEWER PIPE 

2,286.000 

LF 

76.00000 173,736.00 120.00000 274,320.00 160.00000 365,760.00 

0170 302SD20-0039 

24" CONC. PIPE 

483.000 

LF 

96.00000 46,368.00 150.00000 72,450.00 170.00000 82,110.00 

0180 302SD20-0041 

24" STORM SEWER PIPE 

4,030.000 

LF 

106.00000 427,180.00 145.00000 584,350.00 180.00000 725,400.00 

0190 302SD20-0046 

27" STORM SEWER PIPE 

147.000 

LF 

131.00000 19,257.00 170.00000 24,990.00 240.00000 35,280.00 

0200 302SD20-0049 

30" CONC. PIPE 

30.000 

LF 

290.00000 8,700.00 250.00000 7,500.00 300.00000 9,000.00 

0210 302SD20-0051 

30" STORM SEWER PIPE 

254.000 

LF 

149.00000 37,846.00 190.00000 48,260.00 210.00000 53,340.00 

0220 302SD20-0061 

36" STORM SEWER PIPE 

945.000 

LF 

178.00000 168,210.00 225.00000 212,625.00 300.00000 283,500.00 

0230 302SD20-0066 

42" STORM SEWER PIPE 

55.000 

LF 

220.00000 12,100.00 350.00000 19,250.00 340.00000 18,700.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0240 302SD20-0067 

48" PIPE 

204.000 

LF 

250.00000 51,000.00 370.00000 75,480.00 320.00000 65,280.00 

0250 302SD20-0084 

60" STORM SEWER PIPE 

172.000 

LF 

420.00000 72,240.00 500.00000 86,000.00 490.00000 84,280.00 

0260 302SD20-0139 

38" X 24" ELLIPTICAL CONC. 
PIPE 

434.000 

LF 

151.00000 65,534.00 240.00000 104,160.00 260.00000 112,840.00 

0270 302SD20-0198 

15" END SECTION ES-1 OR 2 

12.000 

EA 

1,200.00000 14,400.00 1,000.00000 12,000.00 1,300.00000 15,600.00 

0280 302SD20-0200 

18" END SECTION ES-1 OR 2 

8.000 

EA 

1,400.00000 11,200.00 1,100.00000 8,800.00 1,500.00000 12,000.00 

0290 302SD20-0204 

24" END SECTION ES-1 OR 2 

10.000 

EA 

1,600.00000 16,000.00 1,300.00000 13,000.00 1,800.00000 18,000.00 

0300 302SD20-0208 

30" END SECTION ES-1 OR 2 

3.000 

EA 

2,300.00000 6,900.00 1,900.00000 5,700.00 2,200.00000 6,600.00 

0310 302SD20-0210 

36" END SECTION ES-1 OR 2 

2.000 

EA 

3,300.00000 6,600.00 3,000.00000 6,000.00 2,200.00000 4,400.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0320 302SD20-0212 

42" END SECTION ES-1 OR 2 

1.000 

EA 

4,100.00000 4,100.00 3,500.00000 3,500.00 4,300.00000 4,300.00 

0330 302SD20-0214 

48" END SECTION ES-1 OR 2 

3.000 

EA 

5,100.00000 15,300.00 5,000.00000 15,000.00 5,100.00000 15,300.00 

0340 302SD20-0218 

60" END SECTION ES-1 OR 2 

1.000 

EA 

8,700.00000 8,700.00 8,000.00000 8,000.00 5,300.00000 5,300.00 

0350 302SD20-0223 

38" X 24" END SECTION ES-1A 

1.000 

EA 

5,000.00000 5,000.00 4,100.00000 4,100.00 5,600.00000 5,600.00 

0360 302SD20-0243 

DROP INLET DI-2B,L=8' 

1.000 

EA 

8,500.00000 8,500.00 10,000.00000 10,000.00 9,100.00000 9,100.00 

0370 302SD20-0245 

DROP INLET DI-2B,L=12' 

1.000 

EA 

8,500.00000 8,500.00 10,000.00000 10,000.00 9,100.00000 9,100.00 

0380 302SD20-0278 

DROP INLET DI-2E,L=8' 

1.000 

EA 

9,000.00000 9,000.00 9,000.00000 9,000.00 11,000.00000 11,000.00 

0390 302SD20-0279 

DROP INLET DI-2E,L=10' 

1.000 

EA 

9,500.00000 9,500.00 9,000.00000 9,000.00 11,000.00000 11,000.00 

0400 302SD20-0281 

DROP INLET DI-2E,L=14' 

1.000 

EA 

10,000.00000 10,000.00 10,000.00000 10,000.00 12,000.00000 12,000.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0410 302SD20-0282 

DROP INLET DI-2E,L=16' 

1.000 

EA 

11,000.00000 11,000.00 11,000.00000 11,000.00 13,000.00000 13,000.00 

0420 302SD20-0283 

DROP INLET DI-2E,L=18' 

1.000 

EA 

13,000.00000 13,000.00 13,000.00000 13,000.00 16,000.00000 16,000.00 

0430 302SD20-0309 

DROP INLET DI-3A 

4.000 

EA 

6,100.00000 24,400.00 6,000.00000 24,000.00 7,200.00000 28,800.00 

0440 302SD20-0310 

DROP INLET DI-3AA 

2.000 

EA 

5,600.00000 11,200.00 8,000.00000 16,000.00 6,700.00000 13,400.00 

0450 302SD20-0311 

DROP INLET DI-3B,L=4' 

10.000 

EA 

6,000.00000 60,000.00 6,000.00000 60,000.00 7,100.00000 71,000.00 

0460 302SD20-0312 

DROP INLET DI-3B,L=6' 

15.000 

EA 

6,400.00000 96,000.00 6,000.00000 90,000.00 7,600.00000 114,000.00 

0470 302SD20-0313 

DROP INLET DI-3B,L=8' 

6.000 

EA 

6,700.00000 40,200.00 6,500.00000 39,000.00 7,900.00000 47,400.00 

0480 302SD20-0314 

DROP INLET DI-3B,L=10' 

1.000 

EA 

7,000.00000 7,000.00 7,000.00000 7,000.00 8,300.00000 8,300.00 

0490 302SD20-0315 

DROP INLET DI-3B,L=12' 

1.000 

EA 

7,500.00000 7,500.00 7,100.00000 7,100.00 8,800.00000 8,800.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0500 302SD20-0317 

DROP INLET DI-3B,L=16' 

1.000 

EA 

12,000.00000 12,000.00 11,000.00000 11,000.00 13,000.00000 13,000.00 

0510 302SD20-0320 

DROP INLET DI-3BB,L=4' 

2.000 

EA 

7,400.00000 14,800.00 10,000.00000 20,000.00 9,000.00000 18,000.00 

0520 302SD20-0321 

DROP INLET DI-3BB,L=6' 

3.000 

EA 

7,000.00000 21,000.00 9,000.00000 27,000.00 8,600.00000 25,800.00 

0530 302SD20-0322 

DROP INLET DI-3BB,L=8' 

2.000 

EA 

7,900.00000 15,800.00 11,000.00000 22,000.00 9,600.00000 19,200.00 

0540 302SD20-0323 

DROP INLET DI-3BB,L=10' 

2.000 

EA 

8,600.00000 17,200.00 10,000.00000 20,000.00 10,000.00000 20,000.00 

0550 302SD20-0336 

DROP INLET DI-3C,L=20' 

1.000 

EA 

12,000.00000 12,000.00 11,000.00000 11,000.00 13,000.00000 13,000.00 

0560 302SD20-0446 

DROP INLET DI-5 

34.000 

EA 

7,200.00000 244,800.00 7,000.00000 238,000.00 10,000.00000 340,000.00 

0570 302SD20-0447 

DROP INLET DI-7 

7.000 

EA 

6,600.00000 46,200.00 9,000.00000 63,000.00 8,000.00000 56,000.00 

0580 302SD20-0448 

DROP INLET DI-7A 

1.000 

EA 

9,400.00000 9,400.00 12,000.00000 12,000.00 11,000.00000 11,000.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0590 302SD20-0449 

DROP INLET DI-7B 

4.000 

EA 

8,500.00000 34,000.00 14,000.00000 56,000.00 10,000.00000 40,000.00 

0600 302SD20-0493 

DROP INLET DI-10K TY. I,L=10' 

1.000 

EA 

7,700.00000 7,700.00 20,000.00000 20,000.00 14,000.00000 14,000.00 

0610 302SD20-0637 

DROP INLET DI-12A,L=4' 

2.000 

EA 

7,000.00000 14,000.00 6,500.00000 13,000.00 8,400.00000 16,800.00 

0620 302SD20-0639 

DROP INLET DI-12A,L=8' 

1.000 

EA 

8,900.00000 8,900.00 9,000.00000 9,000.00 11,000.00000 11,000.00 

0630 302SD20-0661 

MANHOLE MH-2 

11.000 

LF 

2,000.00000 22,000.00 2,000.00000 22,000.00 950.00000 10,450.00 

0640 302SD20-0662 

MANHOLE MH-1 OR 2 

247.000 

LF 

720.00000 177,840.00 1,000.00000 247,000.00 1,000.00000 247,000.00 

0650 302SD20-0663 

FRAME & COVER MH-1 

33.000 

EA 

1,100.00000 36,300.00 800.00000 26,400.00 840.00000 27,720.00 

0660 302SD20-0671 

TEMP. DIVE. CHANNEL LINING 
CL. B 

238.000 

SY 

102.00000 24,276.00 93.50000 22,253.00 9.00000 2,142.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0670 302SD20-0672 

TEMP. DIVE. CHANNEL 
EXCAVATION 

119.000 

CY 

134.00000 15,946.00 95.00000 11,305.00 41.00000 4,879.00 

0680 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

42.000 

LF 

2,200.00000 92,400.00 4,000.00000 168,000.00 1,700.00000 71,400.00 

0690 302SX20-0003 

BED.MAT.FINE AGR.OR 
AGGR.NO.8 

492.000 

TON 

66.00000 32,472.00 128.00000 62,976.00 130.00000 63,960.00 

0700 302SX20-0012 

INVERSION PIPE LINER 36" 

148.000 

LF 

700.00000 103,600.00 490.00000 72,520.00 910.00000 134,680.00 

0710 302SX20-0013 

NS PIPE 24" JACKED & BORED 

209.000 

LF 

1,800.00000 376,200.00 2,700.00000 564,300.00 3,600.00000 752,400.00 

0720 302SX20-0013 

NS PIPE TEMPORARY STORM 
SEWER PIPE 18" 

272.000 

LF 

89.00000 24,208.00 160.00000 43,520.00 200.00000 54,400.00 

0730 302SX20-0013 

NS PIPE TEMPORARY STORM 
SEWER PIPE 24" 

576.000 

LF 

100.00000 57,600.00 165.00000 95,040.00 160.00000 92,160.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0740 302SX20-0013 

NS PIPE TEMPORARY STORM 
SEWER PIPE 36" 

237.000 

LF 

129.00000 30,573.00 225.00000 53,325.00 230.00000 54,510.00 

0750 302SX20-0027 

NS MANHOLE TEMPORARY 

5.000 

LF 

1,300.00000 6,500.00 2,000.00000 10,000.00 1,600.00000 8,000.00 

0760 302SX20-0028 

NS FRAME & COVER 
TEMPORARY 

1.000 

EA 

960.00000 960.00 1,000.00000 1,000.00 1,300.00000 1,300.00 

0770 303SD20-0001 

REGULAR EXCAVATION 

98,909.000 

CY 

9.50000 939,635.50 15.00000 1,483,635.00 5.00000 494,545.00 

0780 303SD20-0016 

MINOR STR. EXCAV. PIPE 
CULVERT 

1,568.000 

CY 

13.25000 20,776.00 17.00000 26,656.00 29.00000 45,472.00 

0790 303SD20-0017 

MINOR STR. EXCAV. BOX 
CULVERT 

130.000 

CY 

28.00000 3,640.00 56.00000 7,280.00 280.00000 36,400.00 

0800 303SD20-0018 

SLOPE DRAIN 

2.000 

EA 

5,000.00000 10,000.00 12,000.00000 24,000.00 7,000.00000 14,000.00 

0810 303SD20-0021 

TEMPORARY DIVERSION DIKE 

4,652.000 

LF 

8.00000 37,216.00 25.00000 116,300.00 4.00000 18,608.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0820 303SD20-0022 

CHECK DAM ROCK TY. I 

237.000 

EA 

950.00000 225,150.00 1,000.00000 237,000.00 1,100.00000 260,700.00 

0830 303SD20-0023 

CHECK DAM ROCK TY. II 

206.000 

EA 

690.00000 142,140.00 600.00000 123,600.00 390.00000 80,340.00 

0840 303SD20-0028 

DEWATERING BASIN EC-8 

8.000 

EA 

810.00000 6,480.00 1,000.00000 8,000.00 960.00000 7,680.00 

0850 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

10,706.000 

CY 

1.00000 10,706.00 0.05000 535.30 8.00000 85,648.00 

0860 303SD20-0030 

INLET PROTECTION TYPE A 

72.000 

EA 

290.00000 20,880.00 400.00000 28,800.00 610.00000 43,920.00 

0870 303SD20-0031 

INLET PROTECTION TYPE B 

58.000 

EA 

220.00000 12,760.00 300.00000 17,400.00 280.00000 16,240.00 

0880 303SD20-0033 

TEMP. SILT FENCE TYPE B 

500.000 

LF 

3.50000 1,750.00 14.00000 7,000.00 4.00000 2,000.00 

0890 303SD20-0034 

TEMP. SILT FENCE TYPE A 

44,633.000 

LF 

2.00000 89,266.00 3.50000 156,215.50 2.00000 89,266.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0900 303SD20-0035 

TEMP. SEDIMENT BASIN 
EXCAVATION 

1,037.000 

CY 

13.25000 13,740.25 64.00000 66,368.00 29.00000 30,073.00 

0910 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

70,538.000 

CY 

8.25000 581,938.50 15.00000 1,058,070.00 15.00000 1,058,070.00 

0920 303SX20-0006 

NS BORROW EXCAVATION 
(MIN. CBR-5) 

2,740.000 

CY 

29.00000 79,460.00 17.00000 46,580.00 9.00000 24,660.00 

0930 303SX20-0012 

UTILITY TEST PIT UNPAVED 

50.000 

EA 

470.00000 23,500.00 1,100.00000 55,000.00 560.00000 28,000.00 

0940 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

50.000 

EA 

724.65000 36,232.50 1,400.00000 70,000.00 2,400.00000 120,000.00 

0950 303SX20-0016 

NS ROCKFILL . 

5,186.000 

CY 

52.00000 269,672.00 60.00000 311,160.00 29.00000 150,394.00 

0960 305SD20-0001 

BORROW EXCAVATION 

263,126.000 

CY 

29.00000 7,630,654.00 17.00000 4,473,142.00 0.01000 2,631.26 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0970 305SD20-0005 

SELECT MATL. TY. I MIN. CBR- 
30 

7,874.000 

TON 

29.00000 228,346.00 29.00000 228,346.00 37.00000 291,338.00 

0980 305SD20-0009 

GEOTEXTILE SUBGRADE 
STAB. 

5,510.000 

SY 

1.50000 8,265.00 5.00000 27,550.00 2.00000 11,020.00 

0990 307SD20-0001 

HYDRAULIC CEMENT 

1,310.000 

TON 

300.00000 393,000.00 200.00000 262,000.00 290.00000 379,900.00 

1000 307SD20-0004 

CEM. STAB. AGGR. BASE. 
MATL. TY. I NO. 21A 

4,930.000 

TON 

60.00000 295,800.00 50.00000 246,500.00 75.00000 369,750.00 

1010 307SD20-0010 

MANIPULATION 8" 

40,450.000 

SY 

4.00000 161,800.00 4.25000 171,912.50 4.00000 161,800.00 

1020 307SX20-0003 

NS MANIPULATION 
UNSUITABLE 

3,182.000 

SY 

1.50000 4,773.00 7.50000 23,865.00 4.00000 12,728.00 

1030 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

25,107.000 

TON 

43.50000 1,092,154.50 45.00000 1,129,815.00 50.00000 1,255,350.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1040 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

2,030.000 

TON 

38.00000 77,140.00 48.00000 97,440.00 54.00000 109,620.00 

1050 313SD20-0001 

ASPH-STAB. OPEN-GRADED 
MATERIAL 

1,680.000 

TON 

135.00000 226,800.00 114.00000 191,520.00 130.00000 218,400.00 

1060 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

2,960.000 

TON 

120.00000 355,200.00 97.00000 287,120.00 130.00000 384,800.00 

1070 315SD20-0005 

ASPHALT CONCRETE TY. IM- 
19.0D CONST 

1,570.000 

TON 

120.00000 188,400.00 99.00000 155,430.00 110.00000 172,700.00 

1080 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

2,250.000 

TON 

143.00000 321,750.00 120.00000 270,000.00 160.00000 360,000.00 

1090 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

3,778.000 

TON 

130.00000 491,140.00 122.00000 460,916.00 150.00000 566,700.00 

1100 315SD20-0009 

ASPHALT CONCRETE TY. SM- 
9.5E CONST 

2,320.000 

TON 

148.00000 343,360.00 126.00000 292,320.00 140.00000 324,800.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1110 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

18,082.000 

TON 

113.00000 2,043,266.00 97.00000 1,753,954.00 120.00000 2,169,840.00 

1120 315SX20-0004 

NS PAVEMENT HYDRAULIC 
CEMENT CONCRETE 
STAMPED COLORED (TRUCK 
APRON, 10") 

1,346.000 

SY 

360.00000 484,560.00 278.00000 374,188.00 360.00000 484,560.00 

1130 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

7,543.000 

LF 

7.75000 58,458.25 4.00000 30,172.00 3.00000 22,629.00 

1140 316SD20-0030 

CONCRETE ENTRANCE PAVE. 
7" 

330.000 

SY 

107.00000 35,310.00 190.00000 62,700.00 99.00000 32,670.00 

1150 316SD20-0035 

CONC. CL. A4 BRIDGE APPR. 
SLAB CONST. 

247.800 

CY 

770.00000 190,806.00 600.00000 148,680.00 900.00000 223,020.00 

1160 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

270.000 

CY 

85.00000 22,950.00 125.00000 33,750.00 150.00000 40,500.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1170 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

2,323.000 

TON 

35.00000 81,305.00 37.00000 85,951.00 38.00000 88,274.00 

1180 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

52.000 

SY 

179.00000 9,308.00 75.00000 3,900.00 75.00000 3,900.00 

1190 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

400.000 

LF 

37.00000 14,800.00 24.00000 9,600.00 35.00000 14,000.00 

1200 401SD20-0007 

COFFERDAM 

4.000 

EA 

11,000.00000 44,000.00 20,000.00000 80,000.00 21,000.00000 84,000.00 

1210 403SD20-0005 

STEEL PILES 10" 

459.000 

LF 

179.00000 82,161.00 240.00000 110,160.00 170.00000 78,030.00 

1220 403SD20-0006 

STEEL PILES 12" 

842.000 

LF 

160.00000 134,720.00 128.00000 107,776.00 130.00000 109,460.00 

1230 403SX20-0001 

DYNAMIC PILE TEST END 
BEARING PILES 

4.000 

EA 

1,500.00000 6,000.00 10,000.00000 40,000.00 3,300.00000 13,200.00 

1240 403SX20-0016 

NS PREBORING PILE 10" 

352.000 

LF 

210.00000 73,920.00 275.00000 96,800.00 45.00000 15,840.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1250 403SX20-0016 

NS PREBORING PILE 12" 

441.000 

LF 

210.00000 92,610.00 275.00000 121,275.00 35.00000 15,435.00 

1260 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

128.700 

CY 

1,300.00000 167,310.00 800.00000 102,960.00 1,400.00000 180,180.00 

1270 404SD20-0007 

CONC. CL. A4 MOD. LTWT 
LOW SHRINK., SPR. STRUCT. 
CONST. 

606.700 

CY 

1,400.00000 849,380.00 800.00000 485,360.00 1,900.00000 1,152,730.00 

1280 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

1,525.000 

SY 

13.25000 20,206.25 7.00000 10,675.00 10.00000 15,250.00 

1290 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

1,508.000 

SY 

4.75000 7,163.00 5.00000 7,540.00 5.00000 7,540.00 

1300 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

220.200 

CY 

910.00000 200,382.00 2,100.00000 462,420.00 1,200.00000 264,240.00 

1310 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

171,775.000 

LB 

3.00000 515,325.00 2.50000 429,437.50 3.00000 515,325.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1320 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 

11,410.000 

LB 

1.50000 17,115.00 2.00000 22,820.00 2.00000 22,820.00 

1330 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

17,990.000 

LB 

3.25000 58,467.50 3.25000 58,467.50 4.00000 71,960.00 

1340 407SD20-0006 

STR.STEEL PLATE GIRDER 
ASTM A709 GRADE50 

(703300) 

LS 

2,650,000.00000 2,650,000.00 1,640,256.00000 1,640,256.00 4,685,600.00000 4,685,600.00 

1350 410SD20-0006 

CONCRETE PARAPET 42" 
CONST. 

494.000 

LF 

210.00000 103,740.00 400.00000 197,600.00 190.00000 93,860.00 

1360 410SD20-0011 

RAILING CPSR 2 RAIL CONST. 

1,050.000 

LF 

520.00000 546,000.00 400.00000 420,000.00 650.00000 682,500.00 

1370 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT ROADWAY 
RETAINING WALL 

794.000 

SY 

4.50000 3,573.00 20.00000 15,880.00 50.00000 39,700.00 

1380 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT SUBSTRUCTURE 

1,459.000 

SY 

48.00000 70,032.00 0.10000 145.90 0.01000 14.59 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1390 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT 
SUPERSTRUCTURE 

300.000 

SY 

23.00000 6,900.00 200.00000 60,000.00 180.00000 54,000.00 

1400 410SX20-0014 

NS BRIDGE INCIDENTALS 
TEMPORARY SHORING 

(1) 

LS 

124,000.00000 124,000.00 1,250,300.00000 1,250,300.00 1.00000 1.00 

1410 412SX20-0002 

NS CONC. SURFACE COLOR 
COATING (B619) 

(1) 

LS 

40,000.00000 40,000.00 25,000.00000 25,000.00 75,000.00000 75,000.00 

1420 412SX20-0002 

NS CONC. SURFACE COLOR 
COATING (B620) 

(1) 

LS 

44,000.00000 44,000.00 20,000.00000 20,000.00 65,000.00000 65,000.00 

1430 412SX20-0002 

NS CONC. SURFACE COLOR 
COATING . 

(1) 

LS 

31,000.00000 31,000.00 30,000.00000 30,000.00 65,000.00000 65,000.00 

1440 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

1,113.000 

TON 

109.00000 121,317.00 78.00000 86,814.00 100.00000 111,300.00 

1450 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

5,841.000 

TON 

109.00000 636,669.00 49.00000 286,209.00 100.00000 584,100.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1460 414SD20-0011 

DRY RIPRAP CL.I 26" 

40.000 

SY 

113.00000 4,520.00 200.00000 8,000.00 150.00000 6,000.00 

1470 414SD20-0054 

DRY RIPRAP CL. A1 20" 

8.500 

SY 

113.00000 960.50 200.00000 1,700.00 130.00000 1,105.00 

1480 420SD20-0014 

ADHESIVE BASED JT. SEALER 
CL. III, 2" CONST. 

59.000 

LF 

530.00000 31,270.00 160.00000 9,440.00 400.00000 23,600.00 

1490 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (B619) 

1.000 

DAY 

6,700.00000 6,700.00 2,000.00000 2,000.00 1,100.00000 1,100.00 

1500 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (B620) 

1.000 

DAY 

6,700.00000 6,700.00 2,000.00000 2,000.00 1,100.00000 1,100.00 

1510 432SD20-0001 

ELASTIC INCLUSION 

109.000 

CY 

640.00000 69,760.00 500.00000 54,500.00 400.00000 43,600.00 

1520 501SD20-0003 

UNDERDRAIN UD-3 

2,717.000 

LF 

14.75000 40,075.75 18.50000 50,264.50 20.00000 54,340.00 

1530 501SD20-0004 

UNDERDRAIN UD-4 

21,530.000 

LF 

12.00000 258,360.00 14.50000 312,185.00 17.00000 366,010.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1540 501SD20-0007 

CROSSDRAIN CD-2 

98.000 

LF 

18.25000 1,788.50 80.00000 7,840.00 40.00000 3,920.00 

1550 501SD20-0009 

OUTLET PIPE 

1,099.000 

LF 

22.00000 24,178.00 40.00000 43,960.00 34.00000 37,366.00 

1560 501SX20-0001 

NS UNDERDRAIN MEDIA PIPE 
DRAIN 

3,675.000 

LF 

17.00000 62,475.00 21.00000 77,175.00 30.00000 110,250.00 

1570 502SD20-0011 

CURB, STD. CG-2 

57.000 

LF 

33.00000 1,881.00 45.00000 2,565.00 27.00000 1,539.00 

1580 502SD20-0012 

CURB, RADIAL CG-2 

943.000 

LF 

33.00000 31,119.00 45.00000 42,435.00 27.00000 25,461.00 

1590 502SD20-0014 

CURB, STD. CG-3 

808.000 

LF 

33.00000 26,664.00 45.00000 36,360.00 25.00000 20,200.00 

1600 502SD20-0015 

CURB, RADIAL CG-3 

1,130.000 

LF 

33.00000 37,290.00 45.00000 50,850.00 25.00000 28,250.00 

1610 502SD20-0021 

CURB, ASPHALT MC-3C 

1,236.000 

LF 

22.00000 27,192.00 30.00000 37,080.00 22.00000 27,192.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1620 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

7,336.000 

LF 

38.00000 278,768.00 40.00000 293,440.00 32.00000 234,752.00 

1630 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

3,116.000 

LF 

38.00000 118,408.00 40.00000 124,640.00 32.00000 99,712.00 

1640 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

99.000 

LF 

44.00000 4,356.00 46.00000 4,554.00 40.00000 3,960.00 

1650 502SD20-0025 

COMB. CURB & GUTTER, RAD. 
CG-7 

95.000 

LF 

44.00000 4,180.00 46.00000 4,370.00 40.00000 3,800.00 

1660 502SD20-0036 

MEDIAN BARRIER MB-7D 

30.000 

LF 

200.00000 6,000.00 285.00000 8,550.00 210.00000 6,300.00 

1670 502SD20-0044 

MEDIAN BARRIER MB-8A TYPE 
I 

16.000 

LF 

500.00000 8,000.00 565.00000 9,040.00 530.00000 8,480.00 

1680 502SD20-0045 

MEDIAN BARRIER MB-8A TYPE 
II 

35.000 

LF 

550.00000 19,250.00 605.00000 21,175.00 560.00000 19,600.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1690 502SD20-0046 

MEDIAN BARRIER MB-8A TYPE 
III 

37.000 

LF 

580.00000 21,460.00 740.00000 27,380.00 590.00000 21,830.00 

1700 502SD20-0056 

MEDIAN STRIP MS-1A 

283.000 

SY 

158.00000 44,714.00 212.00000 59,996.00 180.00000 50,940.00 

1710 502SX20-0011 

NS MEDIAN BARRIER 
BARRIER TCB-1 TO REMAIN IN 
PLACE 

6,470.000 

LF 

66.00000 427,020.00 35.00000 226,450.00 92.00000 595,240.00 

1720 503SD20-0002 

R/W MONUMENT RM-2 

72.000 

EA 

185.00000 13,320.00 100.00000 7,200.00 74.00000 5,328.00 

1730 504SD20-0001 

CONCRETE CLASS A3 MISC. 

53.000 

CY 

870.00000 46,110.00 1,600.00000 84,800.00 700.00000 37,100.00 

1740 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

77.000 

SY 

290.00000 22,330.00 200.00000 15,400.00 300.00000 23,100.00 

1750 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

960.000 

SY 

81.00000 77,760.00 87.00000 83,520.00 76.00000 72,960.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1760 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

2,926.000 

SY 

2.75000 8,046.50 6.00000 17,556.00 1.50000 4,389.00 

1770 505SD20-0011 

GUARDRAIL GR-MGS1 

3,466.000 

LF 

28.00000 97,048.00 28.00000 97,048.00 27.00000 93,582.00 

1780 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

230.000 

LF 

42.00000 9,660.00 30.00000 6,900.00 29.00000 6,670.00 

1790 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

17.000 

EA 

3,600.00000 61,200.00 3,500.00000 59,500.00 3,700.00000 62,900.00 

1800 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

11.000 

EA 

1,600.00000 17,600.00 2,000.00000 22,000.00 1,800.00000 19,800.00 

1810 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

1.000 

EA 

1,100.00000 1,100.00 2,000.00000 2,000.00 1,200.00000 1,200.00 

1820 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

6.000 

EA 

4,200.00000 25,200.00 4,000.00000 24,000.00 4,200.00000 25,200.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1830 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

1,010.000 

LF 

4.00000 4,040.00 20.00000 20,200.00 3.00000 3,030.00 

1840 505SX20-0001 

NS HAND DIG GUARDRAIL 
POST HOLE 

20.000 

EA 

133.00000 2,660.00 300.00000 6,000.00 77.00000 1,540.00 

1850 506SD20-0002 

RETAINING WALL RW-3 

126.000 

CY 

1,200.00000 151,200.00 1,000.00000 126,000.00 750.00000 94,500.00 

1860 506SD20-0007 

RETAINING WALL 
EXCAVATION 

135.000 

CY 

156.00000 21,060.00 65.00000 8,775.00 130.00000 17,550.00 

1870 506SX20-0006 

NS RETAINING WALL 
RETAINING WALL (MSE WALL) 

6,731.000 

SF 

150.00000 1,009,650.00 145.00000 975,995.00 154.00000 1,036,574.00 

1880 506SX20-0006 

NS RETAINING WALL 
RETAINING WALL 
TEMPORARY SHORING 

15,000.000 

SF 

18.50000 277,500.00 70.00000 1,050,000.00 21.00000 315,000.00 

1890 506SX20-0007 

NS RETAINING STRUCTURE 
MSE WALLS 

13,744.000 

SF 

134.00000 1,841,696.00 180.00000 2,473,920.00 180.00000 2,473,920.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1900 507SD20-0006 

FENCE FE-CL VINYL COATED 

3,364.000 

LF 

47.00000 158,108.00 24.00000 80,736.00 25.00000 84,100.00 

1910 507SD20-0008 

LINE BRACE UNIT FE-CL 
VINYL COATED 

4.000 

EA 

310.00000 1,240.00 400.00000 1,600.00 430.00000 1,720.00 

1920 507SD20-0010 

CORNER BRACE UNIT FE-CL 
VINYL COATED 

15.000 

EA 

310.00000 4,650.00 450.00000 6,750.00 420.00000 6,300.00 

1930 507SD20-0022 

GATE FE-G 14' 

3.000 

EA 

1,800.00000 5,400.00 3,000.00000 9,000.00 2,100.00000 6,300.00 

1940 507SD20-0023 

GATE FE-G 16' 

1.000 

EA 

2,000.00000 2,000.00 3,300.00000 3,300.00 2,400.00000 2,400.00 

1950 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

11,050.000 

LF 

5.25000 58,012.50 6.00000 66,300.00 8.00000 88,400.00 

1960 507SD20-0032 

PEDESTRIAN FENCE 8' 

419.000 

LF 

270.00000 113,130.00 180.00000 75,420.00 160.00000 67,040.00 

1970 508SD20-0001 

OBSCURING ROADWAY 

1.300 

UNIT 

12,000.00000 15,600.00 25,000.00000 32,500.00 700.00000 910.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1980 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

27,974.000 

SY 

7.50000 209,805.00 18.00000 503,532.00 8.00000 223,792.00 

1990 509SD20-0001 

FLOWABLE BACKFILL 

745.000 

CY 

300.00000 223,500.00 280.00000 208,600.00 330.00000 245,850.00 

2000 510SD20-0038 

ADJUST EXIST. VALVE & BOX 

4.000 

EA 

12,000.00000 48,000.00 1,000.00000 4,000.00 860.00000 3,440.00 

2010 510SD20-0042 

ADJUST EXIST. FIRE 
HYDRANT 

1.000 

EA 

8,400.00000 8,400.00 2,000.00000 2,000.00 3,000.00000 3,000.00 

2020 510SX20-0016 

NS REMOVE EXIST. FENCE . 

2,430.000 

LF 

5.50000 13,365.00 3.00000 7,290.00 7.00000 17,010.00 

2030 510SX20-0031 

NS MODIFY EXIST. INLET 

9.000 

EA 

5,600.00000 50,400.00 2,200.00000 19,800.00 3,900.00000 35,100.00 

2040 510SX20-0039 

NS REMOVE EXIST. PIPE 

561.000 

LF 

61.00000 34,221.00 175.00000 98,175.00 42.00000 23,562.00 

2050 510SX20-0040 

NS REMOVE EXIST. 
DRAINAGE STRUCTURES 

36.000 

EA 

1,700.00000 61,200.00 600.00000 21,600.00 860.00000 30,960.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2060 510SX20-0040 

NS REMOVE EXIST. MAILBOX 

9.000 

EA 

113.00000 1,017.00 500.00000 4,500.00 130.00000 1,170.00 

2070 510SX20-0046 

NS ADJUST EXIST. DROP 
INLET 

2.000 

EA 

670.00000 1,340.00 3,000.00000 6,000.00 1,600.00000 3,200.00 

2080 511SD20-0001 

ALLAYING DUST 

832.000 

HR 

1.00000 832.00 140.00000 116,480.00 140.00000 116,480.00 

2090 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

14,700.000 

LF 

44.00000 646,800.00 52.00000 764,400.00 60.00000 882,000.00 

2100 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

34.000 

EA 

6,600.00000 224,400.00 10,000.00000 340,000.00 10,000.00000 340,000.00 

2110 512SD20-0013 

TYPE 3 BARRICADE 8' 

17.000 

EA 

1,100.00000 18,700.00 1,000.00000 17,000.00 630.00000 10,710.00 

2120 512SD20-0014 

TEMPORARY SIGN 

1,253.000 

SF 

31.00000 38,843.00 95.00000 119,035.00 60.00000 75,180.00 

2130 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,672.000 

HR 

30.00000 50,160.00 60.00000 100,320.00 100.00000 167,200.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2140 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

165,808.000 

DAY 

0.20000 33,161.60 0.07000 11,606.56 0.35000 58,032.80 

2150 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

79,104.000 

HR 

3.25000 257,088.00 0.05000 3,955.20 2.00000 158,208.00 

2160 512SD20-0026 

ELECTRONIC ARROW BOARD 

8,624.000 

HR 

2.00000 17,248.00 3.00000 25,872.00 2.00000 17,248.00 

2170 512SD20-0027 

FLAGGER SERVICE 

1,440.000 

HR 

73.00000 105,120.00 30.00000 43,200.00 55.00000 79,200.00 

2180 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

20,600.000 

LF 

26.00000 535,600.00 32.00000 659,200.00 37.00000 762,200.00 

2190 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

26,796.000 

LF 

0.70000 18,757.20 1.00000 26,796.00 0.80000 21,436.80 

2200 512SD20-0044 

TEMP. PAVE. MARKER 1 WAY 

1,450.000 

EA 

7.75000 11,237.50 20.00000 29,000.00 9.00000 13,050.00 

2210 512SD20-0045 

TEMP. PAVE. MARKER 2 WAY 

540.000 

EA 

7.75000 4,185.00 20.00000 10,800.00 9.00000 4,860.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2220 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

43,550.000 

LF 

0.55000 23,952.50 1.00000 43,550.00 0.70000 30,485.00 

2230 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

83.000 

LF 

5.50000 456.50 15.00000 1,245.00 6.00000 498.00 

2240 512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL 
TEMPORARY TRAFFIC 
CONTROL SIGNAL 

(1) 

LS 

83,000.00000 83,000.00 625,000.00000 625,000.00 350,000.00000 350,000.00 

2250 513SD20-0001 

MOBILIZATION 

(1) 

LS 

2,136,238.08000 2,136,238.08 2,550,000.00000 2,550,000.00 2,749,998.20000 2,749,998.20 

2260 514SX20-0001 

NS FIELD OFFICE TYPE 1 
MODIFIED 

32.000 

MO 

12,000.00000 384,000.00 9,000.00000 288,000.00 9,500.00000 304,000.00 

2270 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

10,590.000 

SY 

6.25000 66,187.50 4.00000 42,360.00 15.00000 158,850.00 

2280 515SD20-0006 

FLEX PAVEMENT PLANING 
ABOVE 4" 

1,525.000 

SY 

32.00000 48,800.00 11.00000 16,775.00 20.00000 30,500.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2290 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

210,000.00000 210,000.00 330,000.00000 330,000.00 3,000,000.00000 3,000,000.00 

2300 520SD20-0003 

1" WATER SERVICE LINE 

202.000 

LF 

136.00000 27,472.00 105.00000 21,210.00 71.00000 14,342.00 

2310 520SD20-0014 

6" DI WATER MAIN 

108.000 

LF 

300.00000 32,400.00 400.00000 43,200.00 340.00000 36,720.00 

2320 520SD20-0020 

12" DI WATER MAIN 

945.000 

LF 

410.00000 387,450.00 300.00000 283,500.00 400.00000 378,000.00 

2330 520SD20-0035 

36" DI WATER MAIN 

2,813.000 

LF 

1,000.00000 2,813,000.00 850.00000 2,391,050.00 1,700.00000 4,782,100.00 

2340 520SD20-0046 

36" BEND 

20.000 

EA 

29,000.00000 580,000.00 25,000.00000 500,000.00 25,000.00000 500,000.00 

2350 520SD20-0054 

36" BRANCH 

1.000 

EA 

31,000.00000 31,000.00 50,000.00000 50,000.00 52,000.00000 52,000.00 

2360 520SD20-0062 

36" PLUG OR CAP 

4.000 

EA 

20,000.00000 80,000.00 16,000.00000 64,000.00 18,000.00000 72,000.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2370 520SD20-0089 

6" GATE VALVE & BOX 

2.000 

EA 

3,600.00000 7,200.00 2,800.00000 5,600.00 3,400.00000 6,800.00 

2380 520SD20-0162 

FIRE HYDRANT 

3.000 

EA 

9,700.00000 29,100.00 7,500.00000 22,500.00 8,500.00000 25,500.00 

2390 520SD20-0165 

2" AIR RELEASE VALVE & BOX 

1.000 

EA 

9,800.00000 9,800.00 5,400.00000 5,400.00 5,800.00000 5,800.00 

2400 520SD20-0170 

5/8" WATER METER & BOX 

1.000 

EA 

2,900.00000 2,900.00 3,000.00000 3,000.00 3,300.00000 3,300.00 

2410 520SD20-0298 

24" STEEL ENCASE. PIPE 

318.000 

LF 

300.00000 95,400.00 430.00000 136,740.00 390.00000 124,020.00 

2420 520SX20-0086 

NS WATER UTILITY 36" 
BUTTERFLY VALVE & BOX 

1.000 

EA 

58,000.00000 58,000.00 75,000.00000 75,000.00 76,000.00000 76,000.00 

2430 520SX20-0086 

NS WATER UTILITY 36" SOLID 
SLEEVE 

4.000 

EA 

21,000.00000 84,000.00 49,000.00000 196,000.00 22,000.00000 88,000.00 

2440 520SX20-0086 

NS WATER UTILITY TEST 
STATION, TYPE IS 

4.000 

EA 

49,000.00000 196,000.00 40,000.00000 160,000.00 55,000.00000 220,000.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2450 521SD20-0001 

MAILBOX POST, SINGLE 

5.000 

EA 

340.00000 1,700.00 300.00000 1,500.00 1,200.00000 6,000.00 

2460 521SD20-0003 

MAILBOX POST, MULTIPLE 

1.000 

EA 

410.00000 410.00 300.00000 300.00 3,500.00000 3,500.00 

2470 522SX20-0004 

NS ASBESTOS REMOVAL 
MANAGE N-O ASBESTOS SOIL 

(1) 

LS 

306,000.00000 306,000.00 175,000.00000 175,000.00 159,000.00000 159,000.00 

2480 523SP20-0002 

NS STORM WATER 
MANAGEMENT 
BIORETENTION BASIN 

12,731.000 

SY 

11.00000 140,041.00 1.70000 21,642.70 6.00000 76,386.00 

2490 523SP20-0002 

NS STORM WATER 
MANAGEMENT LOW- 
PERMEABILITY LINER 

7,022.000 

SY 

9.50000 66,709.00 47.00000 330,034.00 21.00000 147,462.00 

2500 523SP20-0003 

NS STORM WATER MGT. SWM 
BIORETENTION SOIL MEDIA 

5,142.000 

CY 

61.00000 313,662.00 80.00000 411,360.00 140.00000 719,880.00 

2510 602SD20-0002 

TOPSOIL CLASS A 

6,442.000 

CY 

32.00000 206,144.00 24.00000 154,608.00 31.00000 199,702.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2520 603SD20-0002 

TEMPORARY SEED 

2,994.000 

LB 

13.50000 40,419.00 28.00000 83,832.00 10.00000 29,940.00 

2530 603SD20-0003 

REGULAR SEED 

8,235.000 

LB 

11.00000 90,585.00 11.00000 90,585.00 12.00000 98,820.00 

2540 603SD20-0004 

OVERSEEDING 

6,588.000 

LB 

27.00000 177,876.00 8.25000 54,351.00 10.00000 65,880.00 

2550 603SD20-0007 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 1 

64,389.000 

SY 

0.18000 11,590.02 0.50000 32,194.50 0.25000 16,097.25 

2560 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

2,129.000 

SY 

0.60000 1,277.40 1.00000 2,129.00 0.45000 958.05 

2570 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

8,847.000 

SY 

0.80000 7,077.60 1.15000 10,174.05 0.45000 3,981.15 

2580 603SD20-0010 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 4 

68,113.000 

SY 

1.00000 68,113.00 1.40000 95,358.20 0.70000 47,679.10 

2590 603SD20-0014 

FERTILIZER NITROGEN - N 

2,288.000 

LB 

1.25000 2,860.00 2.00000 4,576.00 0.80000 1,830.40 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2600 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

3,144.000 

LB 

1.25000 3,930.00 2.00000 6,288.00 0.80000 2,515.20 

2610 603SD20-0016 

FERTILIZER POTASSIUM - K 

1,572.000 

LB 

1.25000 1,965.00 2.00000 3,144.00 0.90000 1,414.80 

2620 603SD20-0017 

LIME 

108.000 

TON 

240.00000 25,920.00 220.00000 23,760.00 490.00000 52,920.00 

2630 605SD20-0002 

MULCHING 

447.000 

CY 

67.00000 29,949.00 65.00000 29,055.00 74.00000 33,078.00 

2640 605SD20-0003 

REMULCHING 

1,341.000 

CY 

83.00000 111,303.00 77.00000 103,257.00 93.00000 124,713.00 

2650 605SX20-0005 

REMOVE STAKES, GUYS & 
WIRE ATTACHMENTS 

1.000 

EA 

3,300.00000 3,300.00 6,000.00000 6,000.00 3,700.00000 3,700.00 

2660 605SX20-0010 

NS LANDSCAPE CHELONE 
GLABRA 

318.000 

EA 

9.00000 2,862.00 8.00000 2,544.00 10.00000 3,180.00 

2670 605SX20-0010 

NS LANDSCAPE 
EUTROCHIUM FISTULOSUM 

319.000 

EA 

9.00000 2,871.00 8.00000 2,552.00 10.00000 3,190.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2680 605SX20-0010 

NS LANDSCAPE GERANIUM 
MACULATUM 

1,268.000 

EA 

9.00000 11,412.00 8.00000 10,144.00 10.00000 12,680.00 

2690 605SX20-0010 

NS LANDSCAPE JUNCUS 
EFFUSUS 

1,275.000 

EA 

9.00000 11,475.00 8.00000 10,200.00 10.00000 12,750.00 

2700 605SX20-0010 

NS LANDSCAPE LIATRIS 
SPICATA 

1,843.000 

EA 

9.00000 16,587.00 8.00000 14,744.00 10.00000 18,430.00 

2710 605SX20-0010 

NS LANDSCAPE LOBELIA 
CARDINALIS 

937.000 

EA 

9.00000 8,433.00 8.00000 7,496.00 10.00000 9,370.00 

2720 605SX20-0010 

NS LANDSCAPE 
MUHLENBERGIA CAPILLARIS 

836.000 

EA 

9.00000 7,524.00 8.00000 6,688.00 10.00000 8,360.00 

2730 605SX20-0010 

NS LANDSCAPE NARCISSUS 
"MOUNT HOOD" 

2,316.000 

EA 

1.50000 3,474.00 2.00000 4,632.00 2.00000 4,632.00 

2740 605SX20-0010 

NS LANDSCAPE PANICUM 
VRIGATUM 

1,587.000 

EA 

9.00000 14,283.00 8.00000 12,696.00 10.00000 15,870.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2750 605SX20-0010 

NS LANDSCAPE RUDBECKIA 
HIRTA "DENVER DAISY" 

102.000 

EA 

9.00000 918.00 8.00000 816.00 10.00000 1,020.00 

2760 605SX20-0010 

NS LANDSCAPE 
SCHIZACHYRIUM SCOPARIUM 

1,710.000 

EA 

9.00000 15,390.00 8.00000 13,680.00 10.00000 17,100.00 

2770 605SX20-0010 

NS LANDSCAPE SOLIDAGO 
RUGOSA 

957.000 

EA 

9.00000 8,613.00 8.00000 7,656.00 10.00000 9,570.00 

2780 605SX20-0010 

NS LANDSCAPE 
SPOROBOLUS HETEROLEPIS 

202.000 

EA 

9.00000 1,818.00 8.00000 1,616.00 10.00000 2,020.00 

2790 605SX20-0010 

NS LANDSCAPE 
WATERING/WEED CONTROL 

10.000 

EA 

560.00000 5,600.00 1,000.00000 10,000.00 620.00000 6,200.00 

2800 605SX20-0013 

NS LANDSCAPE INVASIVE 
SPECIES MANAGEMENT 

(1) 

LS 

40,000.00000 40,000.00 100,000.00000 100,000.00 168,000.00000 168,000.00 

2810 605SX20-0019 

NS TREE ACER RUBRUM 1- 
1/2" CAL 

22.000 

EA 

210.00000 4,620.00 250.00000 5,500.00 230.00000 5,060.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2820 605SX20-0019 

NS TREE ACER RUBRUM 2" 
CAL 

10.000 

EA 

240.00000 2,400.00 250.00000 2,500.00 270.00000 2,700.00 

2830 605SX20-0019 

NS TREE ACER RUBRUM 5 
GAL 

51.000 

EA 

44.00000 2,244.00 46.00000 2,346.00 50.00000 2,550.00 

2840 605SX20-0019 

NS TREE AMELANCHIER 
LAEVIS 6' 

36.000 

EA 

156.00000 5,616.00 162.00000 5,832.00 170.00000 6,120.00 

2850 605SX20-0019 

NS TREE BETULA NIGRA 5 
GAL 

19.000 

EA 

44.00000 836.00 46.00000 874.00 50.00000 950.00 

2860 605SX20-0019 

NS TREE CELTIS 
OCCIDENTALIS 1-1/2" CAL 

11.000 

EA 

210.00000 2,310.00 215.00000 2,365.00 230.00000 2,530.00 

2870 605SX20-0019 

NS TREE CELTIS 
OCCIDENTALIS 2" CAL 

10.000 

EA 

240.00000 2,400.00 250.00000 2,500.00 270.00000 2,700.00 

2880 605SX20-0019 

NS TREE CERCIS 
CANADENSIS 5' 

40.000 

EA 

83.00000 3,320.00 90.00000 3,600.00 93.00000 3,720.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2890 605SX20-0019 

NS TREE CHIONANTHUS 
VIRGINICUS 5' 

32.000 

EA 

111.00000 3,552.00 116.00000 3,712.00 120.00000 3,840.00 

2900 605SX20-0019 

NS TREE CORNUS FLORIDA 5' 

75.000 

EA 

83.00000 6,225.00 90.00000 6,750.00 93.00000 6,975.00 

2910 605SX20-0019 

NS TREE ILEX OPACA 6' 

25.000 

EA 

250.00000 6,250.00 260.04000 6,501.00 280.00000 7,000.00 

2920 605SX20-0019 

NS TREE JUNIPERUS 
VIRGINIANA 6' 

51.000 

EA 

167.00000 8,517.00 175.00000 8,925.00 190.00000 9,690.00 

2930 605SX20-0019 

NS TREE LIQUIDAMBAR 
STYRACIFLUA 1-1/2" CAL 

6.000 

EA 

195.00000 1,170.00 200.00000 1,200.00 220.00000 1,320.00 

2940 605SX20-0019 

NS TREE LIQUIDAMBAR 
STYRACIFLUA 2" CAL 

10.000 

EA 

240.00000 2,400.00 225.00000 2,250.00 270.00000 2,700.00 

2950 605SX20-0019 

NS TREE LIQUIDAMBAR 
STYRACIFLUA 5 GAL 

47.000 

EA 

44.00000 2,068.00 46.00000 2,162.00 50.00000 2,350.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2960 605SX20-0019 

NS TREE LIRIODENDRON 
TULIPIFERA 1-1/2" CAL 

8.000 

EA 

195.00000 1,560.00 200.00000 1,600.00 220.00000 1,760.00 

2970 605SX20-0019 

NS TREE LIRIODENDRON 
TULIPIFERA 2" CAL 

11.000 

EA 

240.00000 2,640.00 250.00000 2,750.00 270.00000 2,970.00 

2980 605SX20-0019 

NS TREE MAGNOLIA VIRGINIA 
5' 

16.000 

EA 

111.00000 1,776.00 116.00000 1,856.00 120.00000 1,920.00 

2990 605SX20-0019 

NS TREE NYSSA SYLVATICA 1- 
1/2" CAL 

10.000 

EA 

210.00000 2,100.00 214.00000 2,140.00 230.00000 2,300.00 

3000 605SX20-0019 

NS TREE NYSSA SYLVATICA 2" 
CAL 

10.000 

EA 

240.00000 2,400.00 250.00000 2,500.00 270.00000 2,700.00 

3010 605SX20-0019 

NS TREE PINUS ECHINATA 5 
GAL 

32.000 

EA 

44.00000 1,408.00 46.00000 1,472.00 50.00000 1,600.00 

3020 605SX20-0019 

NS TREE PINUS ECHINATA 6' 

48.000 

EA 

167.00000 8,016.00 175.00000 8,400.00 190.00000 9,120.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3030 605SX20-0019 

NS TREE PINUS STROBUS 6' 

44.000 

EA 

167.00000 7,348.00 175.00000 7,700.00 190.00000 8,360.00 

3040 605SX20-0019 

NS TREE PINUS VIRGINIANA 5 
GAL 

24.000 

EA 

44.00000 1,056.00 46.00000 1,104.00 50.00000 1,200.00 

3050 605SX20-0019 

NS TREE PINUS VIRGINIANA 6' 

60.000 

EA 

167.00000 10,020.00 173.00000 10,380.00 190.00000 11,400.00 

3060 605SX20-0019 

NS TREE PLATANUS 
OCCIDENTALIS 1-1/2" CAL 

5.000 

EA 

195.00000 975.00 200.00000 1,000.00 220.00000 1,100.00 

3070 605SX20-0019 

NS TREE PLATANUS 
OCCIDENTALIS 2" CAL 

11.000 

EA 

240.00000 2,640.00 250.00000 2,750.00 270.00000 2,970.00 

3080 605SX20-0019 

NS TREE PLATANUS 
OCCIDENTALIS 5 GAL 

26.000 

EA 

44.00000 1,144.00 46.00000 1,196.00 50.00000 1,300.00 

3090 605SX20-0019 

NS TREE QUERCUS ALBA 1- 
1/2" CAL 

12.000 

EA 

195.00000 2,340.00 200.00000 2,400.00 220.00000 2,640.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3100 605SX20-0019 

NS TREE QUERCUS ALBA 2" 
CAL 

10.000 

EA 

240.00000 2,400.00 250.00000 2,500.00 270.00000 2,700.00 

3110 605SX20-0019 

NS TREE QUERCUS BICOLOR 
1-1/2" CAL 

10.000 

EA 

195.00000 1,950.00 200.00000 2,000.00 220.00000 2,200.00 

3120 605SX20-0019 

NS TREE QUERCUS BICOLOR 
2" CAL 

10.000 

EA 

240.00000 2,400.00 250.00000 2,500.00 270.00000 2,700.00 

3130 605SX20-0019 

NS TREE QUERCUS RUBRA 1- 
1/2" CAL 

28.000 

EA 

195.00000 5,460.00 200.00000 5,600.00 220.00000 6,160.00 

3140 605SX20-0019 

NS TREE QUERCUS RUBRA 2" 
CAL 

10.000 

EA 

240.00000 2,400.00 250.00000 2,500.00 270.00000 2,700.00 

3150 605SX20-0019 

NS TREE QUERCUS RUBRA 5 
GAL 

37.000 

EA 

44.00000 1,628.00 46.00000 1,702.00 50.00000 1,850.00 

3160 605SX20-0019 

NS TREE THUJA OCCIDETIAL 
6' 

137.000 

EA 

220.00000 30,140.00 230.00000 31,510.00 250.00000 34,250.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3170 605SX20-0020 

NS SHRUB ARONIA 
ARBUTIFOLIA 

20.000 

EA 

39.00000 780.00 40.00000 800.00 43.00000 860.00 

3180 605SX20-0020 

NS SHRUB CEANOTHUS 
AMERICANUS 

59.000 

EA 

39.00000 2,301.00 40.00000 2,360.00 43.00000 2,537.00 

3190 605SX20-0020 

NS SHRUB GAYLUSSACIA 
BACCATA 

36.000 

EA 

39.00000 1,404.00 40.00000 1,440.00 43.00000 1,548.00 

3200 605SX20-0020 

NS SHRUB HYDRANGEA 
ARBORESCENS 

10.000 

EA 

39.00000 390.00 40.00000 400.00 43.00000 430.00 

3210 605SX20-0020 

NS SHRUB ILEX VERTICILLATA 
'JIM DANDY' 

11.000 

EA 

39.00000 429.00 40.00000 440.00 43.00000 473.00 

3220 605SX20-0020 

NS SHRUB ILEX VERTICILLATA 
'RED SPRITE' 

65.000 

EA 

39.00000 2,535.00 40.00000 2,600.00 43.00000 2,795.00 

3230 605SX20-0020 

NS SHRUB ITEA VIRGINICA 

21.000 

EA 

39.00000 819.00 40.00000 840.00 43.00000 903.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 44 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3240 605SX20-0020 

NS SHRUB JASMINUM 
NUDIFLORUM 

13.000 

EA 

39.00000 507.00 40.00000 520.00 43.00000 559.00 

3250 605SX20-0020 

NS SHRUB JUNIPERUS X 
PFITZERIANA 'SEA GREEN' 

24.000 

EA 

56.00000 1,344.00 55.00000 1,320.00 43.00000 1,032.00 

3260 605SX20-0020 

NS SHRUB LINDERA BENZOIN 

25.000 

EA 

39.00000 975.00 40.00000 1,000.00 43.00000 1,075.00 

3270 605SX20-0020 

NS SHRUB PHYSOCARPUS 
OPULIFOLIUS 

11.000 

EA 

39.00000 429.00 40.00000 440.00 43.00000 473.00 

3280 605SX20-0020 

NS SHRUB RHUS AROMATICA 
'GRO LOW' 

27.000 

EA 

39.00000 1,053.00 40.00000 1,080.00 43.00000 1,161.00 

3290 605SX20-0020 

NS SHRUB ROSA VIRGINIANA 

16.000 

EA 

39.00000 624.00 40.00000 640.00 43.00000 688.00 

3300 605SX20-0020 

NS SHRUB VIBURNUM 
ACERIFOLIUM 

11.000 

EA 

39.00000 429.00 40.00000 440.00 43.00000 473.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3310 605SX20-0020 

NS SHRUB VIBURNUM 
DENTATUM 

27.000 

EA 

39.00000 1,053.00 40.00000 1,080.00 43.00000 1,161.00 

3320 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

363.000 

SY 

2.00000 726.00 5.00000 1,815.00 3.00000 1,089.00 

3330 606SD20-0002 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

200.000 

SY 

4.75000 950.00 10.00000 2,000.00 4.00000 800.00 

3340 606SD20-0005 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

10,547.000 

SY 

5.00000 52,735.00 4.80000 50,625.60 3.00000 31,641.00 

3350 606SD20-0007 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 3 

200.000 

SY 

5.25000 1,050.00 12.00000 2,400.00 6.00000 1,200.00 

3360 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

53.000 

EA 

111.00000 5,883.00 180.00000 9,540.00 180.00000 9,540.00 

3370 700SD20-0004 

REMOVE EXISTING 2 POST 
SIGN STRUCTURE 

3.000 

EA 

420.00000 1,260.00 500.00000 1,500.00 360.00000 1,080.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3380 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

3.000 

EA 

540.00000 1,620.00 2,000.00000 6,000.00 1,400.00000 4,200.00 

3390 700SD20-0018 

VA SIGN POST W4 X 13 

24.000 

LF 

210.00000 5,040.00 175.00000 4,200.00 130.00000 3,120.00 

3400 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

901.000 

LF 

29.00000 26,129.00 20.00000 18,020.00 23.00000 20,723.00 

3410 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

138.000 

LF 

44.00000 6,072.00 26.00000 3,588.00 27.00000 3,726.00 

3420 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

314.250 

LF 

41.00000 12,884.25 27.00000 8,484.75 28.00000 8,799.00 

3430 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

96.170 

LF 

36.00000 3,462.12 22.00000 2,115.74 22.00000 2,115.74 

3440 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

96.000 

EA 

680.00000 65,280.00 410.00000 39,360.00 470.00000 45,120.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3450 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

26.000 

EA 

1,000.00000 26,000.00 618.00000 16,068.00 710.00000 18,460.00 

3460 700SD20-0046 

CONC. FOUND. SSP-VA, 1'9" 
DIA. X 4'6" DEEP 

2.000 

EA 

6,400.00000 12,800.00 1,200.00000 2,400.00 1,200.00000 2,400.00 

3470 700SD20-0056 

CONC. FOUND. O/H SIGN 
STRUCTURE 

210.000 

CY 

2,200.00000 462,000.00 1,900.00000 399,000.00 1,900.00000 399,000.00 

3480 700SD20-0060 

ELECTRICAL SERVICE SE-5 

2.000 

EA 

16,000.00000 32,000.00 5,400.00000 10,800.00 4,200.00000 8,400.00 

3490 700SD20-0073 

CONC. FOUND. CF-3 

1.000 

EA 

8,500.00000 8,500.00 4,960.00000 4,960.00 9,200.00000 9,200.00 

3500 700SD20-0123 

CAT 5 OUTDOOR CABLE 

125.000 

LF 

5.25000 656.25 20.00000 2,500.00 6.00000 750.00 

3510 700SD20-0143 

6 CONDUCTOR CABLE 

19,988.000 

LF 

3.25000 64,961.00 3.00000 59,964.00 4.00000 79,952.00 

3520 700SD20-0149 

CONC. FOUND. LF-1, TY. A 

24.000 

EA 

2,900.00000 69,600.00 2,000.00000 48,000.00 2,200.00000 52,800.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3530 700SD20-0156 

LIGHTING POLE LP-2 TYPE D 

25.000 

EA 

5,800.00000 145,000.00 4,000.00000 100,000.00 4,700.00000 117,500.00 

3540 700SD20-0171 

ELECTRICAL SERVICE SE-8, 
TY. B 

1.000 

EA 

8,200.00000 8,200.00 9,200.00000 9,200.00 9,800.00000 9,800.00 

3550 700SD20-0174 

ELECTRICAL SERVICE WORK 
PAD 

3.000 

EA 

4,100.00000 12,300.00 5,000.00000 15,000.00 3,400.00000 10,200.00 

3560 700SD20-0177 

JUNCTION BOX JB-S1 

12.000 

EA 

2,400.00000 28,800.00 1,650.00000 19,800.00 1,900.00000 22,800.00 

3570 700SD20-0178 

JUNCTION BOX JB-S2 

16.000 

EA 

2,600.00000 41,600.00 2,060.00000 32,960.00 2,800.00000 44,800.00 

3580 700SD20-0179 

JUNCTION BOX JB-S3 

14.000 

EA 

3,900.00000 54,600.00 2,300.00000 32,200.00 4,300.00000 60,200.00 

3590 700SD20-0180 

JUNCTION BOX JB-S4 

3.000 

EA 

6,900.00000 20,700.00 4,900.00000 14,700.00 7,500.00000 22,500.00 

3600 700SD20-0181 

ELECT. SER. GRD. 
ELECTRODE 10' 

15.000 

EA 

230.00000 3,450.00 200.00000 3,000.00 290.00000 4,350.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3610 700SD20-0188 

CONDUIT METAL 3" 

20.000 

LF 

71.00000 1,420.00 130.00000 2,600.00 110.00000 2,200.00 

3620 700SD20-0191 

BORED CONDUIT 2" 

512.000 

LF 

57.00000 29,184.00 45.00000 23,040.00 47.00000 24,064.00 

3630 700SD20-0192 

BORED CONDUIT 3" 

97.000 

LF 

108.00000 10,476.00 80.00000 7,760.00 68.00000 6,596.00 

3640 700SD20-0194 

CONDUIT PVC 2" 

2,555.000 

LF 

16.75000 42,796.25 15.00000 38,325.00 13.00000 33,215.00 

3650 700SD20-0195 

CONDUIT PVC 3" 

772.000 

LF 

22.00000 16,984.00 23.00000 17,756.00 24.00000 18,528.00 

3660 700SD20-0197 

TRENCH EXCAVATION ECI-1 

9,059.000 

LF 

25.00000 226,475.00 18.50000 167,591.50 28.00000 253,652.00 

3670 700SD20-0199 

TEST BORE 

11.000 

EA 

3,300.00000 36,300.00 5,000.00000 55,000.00 4,600.00000 50,600.00 

3680 700SD20-0200 

SIGN POST STP-2, 4", 8 
GAUGE 

132.000 

LF 

143.00000 18,876.00 63.00000 8,316.00 63.00000 8,316.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3690 700SD20-0201 

CONCRETE FOUNDATION 
STP-2, TYPE A 

3.000 

EA 

2,900.00000 8,700.00 1,800.00000 5,400.00 1,800.00000 5,400.00 

3700 700SD20-0208 

CONCRETE FOUNDATION 
STP-2, TYPE H 

5.000 

EA 

3,300.00000 16,500.00 2,200.00000 11,000.00 2,300.00000 11,500.00 

3710 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. (34.0') 

1.000 

EA 

87,000.00000 87,000.00 75,000.00000 75,000.00 86,000.00000 86,000.00 

3720 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. (35.0') 

1.000 

EA 

98,000.00000 98,000.00 80,000.00000 80,000.00 92,000.00000 92,000.00 

3730 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. (42.0') 

1.000 

EA 

93,000.00000 93,000.00 81,000.00000 81,000.00 93,000.00000 93,000.00 

3740 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. (45.0') 

1.000 

EA 

124,000.00000 124,000.00 110,000.00000 110,000.00 126,000.00000 126,000.00 

3750 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. (48.0') 

1.000 

EA 

126,000.00000 126,000.00 112,000.00000 112,000.00 127,000.00000 127,000.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3760 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. (50.0') 

1.000 

EA 

127,000.00000 127,000.00 112,000.00000 112,000.00 129,000.00000 129,000.00 

3770 700SX20-0007 

NS CONDUCTOR CABLE 6 
EGC 

3,478.000 

LF 

2.50000 8,695.00 3.30000 11,477.40 4.00000 13,912.00 

3780 700SX20-0022 

NS CONC FOUNDATION CCTV 
POLE FOUNDATION 

1.000 

EA 

15,000.00000 15,000.00 19,000.00000 19,000.00 17,000.00000 17,000.00 

3790 701SD20-0001 

SIGN PANEL 

2,654.260 

SF 

58.00000 153,947.08 27.00000 71,665.02 31.00000 82,282.06 

3800 701SD20-0002 

OVERLAY SIGN PANEL 

304.000 

SF 

54.00000 16,416.00 64.00000 19,456.00 64.00000 19,456.00 

3810 702SD20-0002 

FLEXIBLE POST DELINEATOR 

17.000 

EA 

350.00000 5,950.00 200.00000 3,400.00 150.00000 2,550.00 

3820 703SD20-0044 

REMOVE EXISTING POLE 

4.000 

EA 

1,100.00000 4,400.00 1,200.00000 4,800.00 3,100.00000 12,400.00 

3830 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

4.000 

EA 

1,700.00000 6,800.00 4,000.00000 16,000.00 2,200.00000 8,800.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 52 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3840 703SD20-0046 

REMOVE EXISTING SIGNAL 
HEAD 

15.000 

EA 

520.00000 7,800.00 400.00000 6,000.00 780.00000 11,700.00 

3850 703SD20-0047 

REMOVE EXISTING 
CONTROLLER 

2.000 

EA 

1,700.00000 3,400.00 4,000.00000 8,000.00 1,000.00000 2,000.00 

3860 703SD20-0048 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 

17.000 

EA 

1,100.00000 18,700.00 2,000.00000 34,000.00 1,700.00000 28,900.00 

3870 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

28,204.000 

LF 

0.85000 23,973.40 0.85000 23,973.40 0.90000 25,383.60 

3880 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

64.000 

LF 

1.75000 112.00 5.00000 320.00 2.00000 128.00 

3890 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

877.000 

LF 

10.75000 9,427.75 12.00000 10,524.00 12.00000 10,524.00 

3900 704SD20-0026 

TYPE B CLASS VI PVMT LINE 
MRKG 4" 

2,008.000 

LF 

4.25000 8,534.00 4.50000 9,036.00 5.00000 10,040.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3910 704SD20-0027 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

20,085.000 

LF 

5.00000 100,425.00 4.65000 93,395.25 6.00000 120,510.00 

3920 704SD20-0029 

TYPE B CLASS VI PVMT LINE 
MRKG 12" 

3,243.000 

LF 

8.00000 25,944.00 7.35000 23,836.05 9.00000 29,187.00 

3930 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

228.000 

EA 

50.00000 11,400.00 52.00000 11,856.00 55.00000 12,540.00 

3940 704SD20-0086 

PVMT SYMB MRKG YIELD 2' X 
3' TY B CL I 

56.000 

EA 

56.00000 3,136.00 58.00000 3,248.00 61.00000 3,416.00 

3950 704SP20-0001 

REMOVAL OF SRPM 

228.000 

EA 

2.75000 627.00 40.00000 9,120.00 3.00000 684.00 

3960 705SD20-0003 

CONTROL CENTER CCW-1 
TYPE C 

1.000 

EA 

35,000.00000 35,000.00 22,000.00000 22,000.00 27,000.00000 27,000.00 

3970 705SX20-0001 

NS LUMINAIRE POLE 
MOUNTED, 180W LED 

25.000 

EA 

1,600.00000 40,000.00 1,000.00000 25,000.00 1,400.00000 35,000.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3980 801SD20-0003 

ITS CTRLR. 
CAB.W/SUNSHIELDS GRND. 
MNTD. 

1.000 

EA 

18,000.00000 18,000.00 30,000.00000 30,000.00 20,000.00000 20,000.00 

3990 801SD20-0010 

BROADBAND SERVICE 

1.000 

EA 

16,000.00000 16,000.00 11,000.00000 11,000.00 17,000.00000 17,000.00 

4000 802SD20-0001 

UNINTERRUPTIBLE POWER 
SUPPLY ITS-CC 

1.000 

EA 

8,800.00000 8,800.00 13,000.00000 13,000.00 9,500.00000 9,500.00 

4010 803SD20-0001 

CCTV CAMERA DIGITAL 

1.000 

EA 

9,900.00000 9,900.00 17,000.00000 17,000.00 11,000.00000 11,000.00 

4020 803SD20-0011 

CCTV CAMERA POLE 
W/LOWERING DEVICE 80' 

1.000 

EA 

68,000.00000 68,000.00 28,000.00000 28,000.00 73,000.00000 73,000.00 

4030 808SD20-0003 

FIBER OPTIC CABLE 96 
STRAND 

7,795.000 

LF 

6.25000 48,718.75 8.00000 62,360.00 7.00000 54,565.00 

4040 808SD20-0004 

FIBER OPTIC DROP CABLE 12 
STRAND 

100.000 

LF 

23.00000 2,300.00 20.00000 2,000.00 25.00000 2,500.00 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

4050 808SD20-0006 

UNDERGROUND SPLICE 
ENCLOSURE 

1.000 

EA 

2,900.00000 2,900.00 10,000.00000 10,000.00 3,100.00000 3,100.00 

4060 808SD20-0007 

FIBER DISTRIBUTION CENTER 

1.000 

EA 

1,900.00000 1,900.00 10,000.00000 10,000.00 2,100.00000 2,100.00 

4070 809SD20-0002 

MANAGED FIELD ETHERNET 
SWITCH Gbps 

1.000 

EA 

4,400.00000 4,400.00 5,000.00000 5,000.00 4,700.00000 4,700.00 

4080 810SD20-0006 

SFP MODULE 1 Gbps, LC, 
SHORT HAUL 

2.000 

EA 

760.00000 1,520.00 1,000.00000 2,000.00 820.00000 1,640.00 

4090 812SD20-0002 

BORED ITS CONDUIT HDPE 2" 

111.000 

LF 

102.00000 11,322.00 80.00000 8,880.00 110.00000 12,210.00 

4100 812SD20-0007 

ITS CONDUIT HDPE 2" 

11,305.000 

LF 

3.75000 42,393.75 33.00000 373,065.00 4.00000 45,220.00 

 
 

Section Totals: $48,985,000.00 $51,077,777.00 $54,835,300.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$48,985,000.00 

 
 

$51,077,777.00 

 
 

$54,835,300.00 

 

Contract Item Totals 

Line No / Item ID 

Item Description 

(1) BRANCH CIVIL, INC. (2) ALLAN MYERS VA, INC. (3) THE LANE 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$48,985,000.00 $51,077,777.00 $54,835,300.00 

 



Date Printed: 10/25/2023 

Page 56 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 

$0.00 

$48,985,000.00 

 

$0.00 

$51,077,777.00 

 

$0.00 

54,835,300.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 105SP20-0002 (1) 60,000.00000 60,000.00 60,000.00000 60,000.00 
 

40,000.00000 40,000.00 

NS CONST REC DOCS SWM LS       

FACILITY CONSTR RECORDS       

(6 PONDS)       

0020 108SP20-0001 (1) 20,000.00000 20,000.00 50,000.00000 50,000.00  200,000.00000 200,000.00 

BASELINE PROGRESS LS       

SCHEDULE       

0030 108SP20-0002 32.000 500.00000 16,000.00 3,500.00000 112,000.00  40,000.00000 1,280,000.00 

PROGRESS SCHEDULE EA       

UPDATES       

0040 109PA20-0004 (1) 25,000.00000 25,000.00 600,000.00000 600,000.00  32,000.00000 32,000.00 

NS PERMANENT VEGETATIVE LS       

COVER       

0050 301SD20-0002 38.000 11,000.00000 418,000.00 12,000.00000 456,000.00  11,970.00000 454,860.00 

CLEARING AND GRUBBING ACRE       

0060 302SD20-0001 78.000 115.00000 8,970.00 40.00000 3,120.00  
51.70000 4,032.60 

BEDDING MATL.AGGR.NO. 25 TON       

OR 26       

0070 302SD20-0002 4,733.000 65.00000 307,645.00 60.00000 283,980.00  44.55000 210,855.15 

BEDDING MATL. AGGR. NO. 57 TON       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0080 302SD20-0004 60.400 2,600.00000 157,040.00 2,500.00000 151,000.00 
 

2,051.50000 123,910.60 

CONCRETE CLASS A4 BOX CY       

CULVERT       

0090 302SD20-0005 10,177.000 2.00000 20,354.00 2.00000 20,354.00  4.30000 43,761.10 

REINF. STEEL LB       

0100 302SD20-0011 37.500 750.00000 28,125.00 300.00000 11,250.00  
271.21000 10,170.38 

ENDWALL PIPE GRATE EW-11 LF       

TY.III       

0110 302SD20-0013 29.000 1,000.00000 29,000.00 1,300.00000 37,700.00  1,113.75000 32,298.75 

ENDWALL EW-12 EA       

0120 302SD20-0023 142.000 150.00000 21,300.00 150.00000 21,300.00  
73.70000 10,465.40 

15" PIPE LF       

0130 302SD20-0027 5,832.000 130.00000 758,160.00 150.00000 874,800.00  
66.00000 384,912.00 

15" STORM SEWER PIPE LF       

0140 302SD20-0028 81.000 200.00000 16,200.00 100.00000 8,100.00  
83.60000 6,771.60 

18" PIPE LF       

0150 302SD20-0030 310.000 300.00000 93,000.00 260.00000 80,600.00  
90.75000 28,132.50 

18" CONC. PIPE LF       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member 

 
 
 
 

Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0160 302SD20-0032 2,286.000 140.00000 320,040.00 260.00000 594,360.00  
68.20000 155,905.20 

18" STORM SEWER PIPE LF       

0170 302SD20-0039 483.000 205.00000 99,015.00 200.00000 96,600.00  
135.00000 65,205.00 

24" CONC. PIPE LF       

0180 302SD20-0041 4,030.000 190.00000 765,700.00 200.00000 806,000.00  
110.00000 443,300.00 

24" STORM SEWER PIPE LF       

0190 302SD20-0046 147.000 240.00000 35,280.00 200.00000 29,400.00  
170.00000 24,990.00 

27" STORM SEWER PIPE LF       

0200 302SD20-0049 30.000 285.00000 8,550.00 270.00000 8,100.00  
193.00000 5,790.00 

30" CONC. PIPE LF       

0210 302SD20-0051 254.000 300.00000 76,200.00 270.00000 68,580.00  
153.00000 38,862.00 

30" STORM SEWER PIPE LF       

0220 302SD20-0061 945.000 325.00000 307,125.00 300.00000 283,500.00  
187.00000 176,715.00 

36" STORM SEWER PIPE LF       

0230 302SD20-0066 55.000 440.00000 24,200.00 550.00000 30,250.00  
234.00000 12,870.00 

42" STORM SEWER PIPE LF       

0240 302SD20-0067 204.000 520.00000 106,080.00 560.00000 114,240.00  
274.00000 55,896.00 

48" PIPE LF       

 



Date Printed: 10/25/2023 

Page 60 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0250 302SD20-0084 172.000 700.00000 120,400.00 700.00000 120,400.00 
 

370.00000 63,640.00 

60" STORM SEWER PIPE LF       

0260 302SD20-0139 434.000 300.00000 130,200.00 300.00000 130,200.00  
208.00000 90,272.00 

38" X 24" ELLIPTICAL CONC. LF       

PIPE       

0270 302SD20-0198 12.000 1,750.00000 21,000.00 1,500.00000 18,000.00  1,225.00000 14,700.00 

15" END SECTION ES-1 OR 2 EA       

0280 302SD20-0200 8.000 2,000.00000 16,000.00 1,500.00000 12,000.00  
1,365.00000 10,920.00 

18" END SECTION ES-1 OR 2 EA       

0290 302SD20-0204 10.000 2,500.00000 25,000.00 1,800.00000 18,000.00  
1,580.00000 15,800.00 

24" END SECTION ES-1 OR 2 EA       

0300 302SD20-0208 3.000 3,000.00000 9,000.00 3,000.00000 9,000.00  
2,295.00000 6,885.00 

30" END SECTION ES-1 OR 2 EA       

0310 302SD20-0210 2.000 4,500.00000 9,000.00 4,000.00000 8,000.00  
3,310.00000 6,620.00 

36" END SECTION ES-1 OR 2 EA       

0320 302SD20-0212 1.000 5,500.00000 5,500.00 5,000.00000 5,000.00  
3,665.00000 3,665.00 

42" END SECTION ES-1 OR 2 EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0330 302SD20-0214 3.000 6,500.00000 
 

19,500.00 6,000.00000 18,000.00  
4,675.00000 14,025.00 

48" END SECTION ES-1 OR 2 EA       

0340 302SD20-0218 1.000 10,000.00000 
 

10,000.00 11,000.00000 11,000.00  
7,400.00000 7,400.00 

60" END SECTION ES-1 OR 2 EA       

0350 302SD20-0223 1.000 6,000.00000 
 

6,000.00 6,000.00000 6,000.00  
5,185.00000 5,185.00 

38" X 24" END SECTION ES-1A EA       

0360 302SD20-0243 1.000 13,000.00000 
 

13,000.00 17,000.00000 17,000.00  
7,255.00000 7,255.00 

DROP INLET DI-2B,L=8' EA       

0370 302SD20-0245 1.000 14,500.00000 
 

14,500.00 17,000.00000 17,000.00  
7,255.00000 7,255.00 

DROP INLET DI-2B,L=12' EA       

0380 302SD20-0278 1.000 13,000.00000 
 

13,000.00 15,000.00000 15,000.00  
8,525.00000 8,525.00 

DROP INLET DI-2E,L=8' EA       

0390 302SD20-0279 1.000 13,500.00000 
 

13,500.00 15,000.00000 15,000.00  
9,150.00000 9,150.00 

DROP INLET DI-2E,L=10' EA       

0400 302SD20-0281 1.000 14,500.00000 
 

14,500.00 16,000.00000 16,000.00  
11,350.00000 11,350.00 

DROP INLET DI-2E,L=14' EA       

0410 302SD20-0282 1.000 15,500.00000 
 

15,500.00 17,000.00000 17,000.00  
12,230.00000 12,230.00 

DROP INLET DI-2E,L=16' EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member 

 
 
 
 

Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0420 302SD20-0283 1.000 20,000.00000 20,000.00 20,000.00000 20,000.00  
14,510.00000 14,510.00 

DROP INLET DI-2E,L=18' EA       

0430 302SD20-0309 4.000 8,500.00000 34,000.00 9,000.00000 36,000.00  
7,255.00000 29,020.00 

DROP INLET DI-3A EA       

0440 302SD20-0310 2.000 8,000.00000 16,000.00 9,000.00000 18,000.00  
7,255.00000 14,510.00 

DROP INLET DI-3AA EA       

0450 302SD20-0311 10.000 9,000.00000 90,000.00 9,000.00000 90,000.00  
7,255.00000 72,550.00 

DROP INLET DI-3B,L=4' EA       

0460 302SD20-0312 15.000 10,000.00000 150,000.00 9,000.00000 135,000.00  
7,255.00000 108,825.00 

DROP INLET DI-3B,L=6' EA       

0470 302SD20-0313 6.000 10,000.00000 60,000.00 9,800.00000 58,800.00  
8,140.00000 48,840.00 

DROP INLET DI-3B,L=8' EA       

0480 302SD20-0314 1.000 12,000.00000 12,000.00 11,000.00000 11,000.00  
9,422.00000 9,422.00 

DROP INLET DI-3B,L=10' EA       

0490 302SD20-0315 1.000 11,500.00000 11,500.00 11,000.00000 11,000.00  
10,710.00000 10,710.00 

DROP INLET DI-3B,L=12' EA       

0500 302SD20-0317 1.000 17,000.00000 17,000.00 17,000.00000 17,000.00  
13,500.00000 13,500.00 

DROP INLET DI-3B,L=16' EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member 

 
 
 
 

Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0510 302SD20-0320 2.000 11,000.00000 22,000.00 12,000.00000 24,000.00  
7,890.00000 15,780.00 

DROP INLET DI-3BB,L=4' EA       

0520 302SD20-0321 3.000 11,000.00000 33,000.00 11,000.00000 33,000.00  
7,640.00000 22,920.00 

DROP INLET DI-3BB,L=6' EA       

0530 302SD20-0322 2.000 13,000.00000 26,000.00 12,000.00000 24,000.00  
8,965.00000 17,930.00 

DROP INLET DI-3BB,L=8' EA       

0540 302SD20-0323 2.000 15,000.00000 30,000.00 13,000.00000 26,000.00  
9,675.00000 19,350.00 

DROP INLET DI-3BB,L=10' EA       

0550 302SD20-0336 1.000 18,000.00000 18,000.00 17,000.00000 17,000.00  
13,880.00000 13,880.00 

DROP INLET DI-3C,L=20' EA       

0560 302SD20-0446 34.000 8,500.00000 289,000.00 9,000.00000 306,000.00  
8,140.00000 276,760.00 

DROP INLET DI-5 EA       

0570 302SD20-0447 7.000 8,500.00000 59,500.00 8,500.00000 59,500.00  
8,900.00000 62,300.00 

DROP INLET DI-7 EA       

0580 302SD20-0448 1.000 13,000.00000 13,000.00 15,000.00000 15,000.00  
10,170.00000 10,170.00 

DROP INLET DI-7A EA       

0590 302SD20-0449 4.000 10,000.00000 40,000.00 14,000.00000 56,000.00  
9,150.00000 36,600.00 

DROP INLET DI-7B EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0600 302SD20-0493 1.000 17,000.00000 17,000.00 31,000.00000 31,000.00 
 

2,080.00000 2,080.00 

DROP INLET DI-10K TY. I,L=10' EA       

0610 302SD20-0637 2.000 7,000.00000 14,000.00 9,000.00000 18,000.00  
8,140.00000 16,280.00 

DROP INLET DI-12A,L=4' EA       

0620 302SD20-0639 1.000 12,000.00000 12,000.00 11,000.00000 11,000.00  
10,420.00000 10,420.00 

DROP INLET DI-12A,L=8' EA       

0630 302SD20-0661 11.000 2,500.00000 27,500.00 2,000.00000 22,000.00  
1,200.00000 13,200.00 

MANHOLE MH-2 LF       

0640 302SD20-0662 247.000 1,500.00000 370,500.00 1,200.00000 296,400.00  
780.00000 192,660.00 

MANHOLE MH-1 OR 2 LF       

0650 302SD20-0663 33.000 1,000.00000 33,000.00 1,200.00000 39,600.00  
1,445.00000 47,685.00 

FRAME & COVER MH-1 EA       

0660 302SD20-0671 238.000 150.00000 35,700.00 150.00000 35,700.00  
8.00000 1,904.00 

TEMP. DIVE. CHANNEL LINING SY       

CL. B       

0670 302SD20-0672 119.000 65.00000 7,735.00 50.00000 5,950.00  23.00000 2,737.00 

TEMP. DIVE. CHANNEL CY       

EXCAVATION       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0680 302SD20-0673 42.000 2,200.00000 92,400.00 3,500.00000 147,000.00 
 

185.00000 7,770.00 

STORMWATER LF       

MAN.DRAIN.STR.SWM-1       

0690 302SX20-0003 492.000 100.00000 49,200.00 100.00000 49,200.00  68.00000 33,456.00 

BED.MAT.FINE AGR.OR TON       

AGGR.NO.8       

0700 302SX20-0012 148.000 800.00000 118,400.00 600.00000 88,800.00  63.00000 9,324.00 

INVERSION PIPE LINER 36" LF       

0710 302SX20-0013 209.000 900.00000 188,100.00 2,300.00000 480,700.00  
2,930.00000 612,370.00 

NS PIPE 24" JACKED & BORED LF       

0720 302SX20-0013 272.000 140.00000 38,080.00 100.00000 27,200.00  
72.00000 19,584.00 

NS PIPE TEMPORARY STORM LF       

SEWER PIPE 18"       

0730 302SX20-0013 576.000 150.00000 86,400.00 110.00000 63,360.00  118.00000 67,968.00 

NS PIPE TEMPORARY STORM LF       

SEWER PIPE 24"       

0740 302SX20-0013 237.000 250.00000 59,250.00 150.00000 35,550.00  195.00000 46,215.00 

NS PIPE TEMPORARY STORM LF       

SEWER PIPE 36"       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0750 302SX20-0027 5.000 1,500.00000 7,500.00 1,500.00000 7,500.00 
 

1,540.00000 7,700.00 

NS MANHOLE TEMPORARY LF       

0760 302SX20-0028 1.000 1,000.00000 1,000.00 1,200.00000 1,200.00  
1,290.00000 1,290.00 

NS FRAME & COVER EA       

TEMPORARY       

0770 303SD20-0001 98,909.000 15.00000 1,483,635.00 47.00000 4,648,723.00  28.80000 2,848,579.20 

REGULAR EXCAVATION CY       

0780 303SD20-0016 1,568.000 50.00000 78,400.00 20.00000 31,360.00  
55.00000 86,240.00 

MINOR STR. EXCAV. PIPE CY       

CULVERT       

0790 303SD20-0017 130.000 30.00000 3,900.00 150.00000 19,500.00  50.00000 6,500.00 

MINOR STR. EXCAV. BOX CY       

CULVERT       

0800 303SD20-0018 2.000 8,500.00000 17,000.00 2,000.00000 4,000.00  6,450.00000 12,900.00 

SLOPE DRAIN EA       

0810 303SD20-0021 4,652.000 6.00000 27,912.00 5.00000 23,260.00  
7.50000 34,890.00 

TEMPORARY DIVERSION DIKE LF       

0820 303SD20-0022 237.000 1,500.00000 355,500.00 950.00000 225,150.00  
111.00000 26,307.00 

CHECK DAM ROCK TY. I EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0830 303SD20-0023 206.000 900.00000 185,400.00 475.00000 97,850.00 
 

86.50000 17,819.00 

CHECK DAM ROCK TY. II EA       

0840 303SD20-0028 8.000 2,000.00000 16,000.00 5,500.00000 44,000.00  
1,556.00000 12,448.00 

DEWATERING BASIN EC-8 EA       

0850 303SD20-0029 10,706.000 12.00000 128,472.00 6.00000 64,236.00  
9.00000 96,354.00 

SILTATION CONTROL CY       

EXCAVATION       

0860 303SD20-0030 72.000 600.00000 43,200.00 625.00000 45,000.00  800.00000 57,600.00 

INLET PROTECTION TYPE A EA       

0870 303SD20-0031 58.000 400.00000 23,200.00 875.00000 50,750.00  
610.00000 35,380.00 

INLET PROTECTION TYPE B EA       

0880 303SD20-0033 500.000 6.00000 3,000.00 12.00000 6,000.00  
10.00000 5,000.00 

TEMP. SILT FENCE TYPE B LF       

0890 303SD20-0034 44,633.000 6.00000 267,798.00 5.00000 223,165.00  
8.00000 357,064.00 

TEMP. SILT FENCE TYPE A LF       

0900 303SD20-0035 1,037.000 60.00000 62,220.00 50.00000 51,850.00  
14.00000 14,518.00 

TEMP. SEDIMENT BASIN CY       

EXCAVATION       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0910 303SD20-0036 70,538.000 15.00000 1,058,070.00 35.00000 2,468,830.00 
 

28.00000 1,975,064.00 

STORM WATER MAN. BASIN CY       

EXCAV.       

0920 303SX20-0006 2,740.000 35.00000 95,900.00 50.00000 137,000.00  24.00000 65,760.00 

NS BORROW EXCAVATION CY       

(MIN. CBR-5)       

0930 303SX20-0012 50.000 1,200.00000 60,000.00 2,500.00000 125,000.00  88.00000 4,400.00 

UTILITY TEST PIT UNPAVED EA       

0940 303SX20-0013 50.000 1,200.00000 60,000.00 3,500.00000 175,000.00  
253.00000 12,650.00 

UTILITY TEST PIT ASPHALT EA       

CONCRETE       

0950 303SX20-0016 5,186.000 90.00000 466,740.00 20.00000 103,720.00  116.55000 604,428.30 

NS ROCKFILL . CY       

0960 305SD20-0001 263,126.000 16.00000 4,210,016.00 4.00000 1,052,504.00  
23.00000 6,051,898.00 

BORROW EXCAVATION CY       

0970 305SD20-0005 7,874.000 50.00000 393,700.00 50.00000 393,700.00  
38.00000 299,212.00 

SELECT MATL. TY. I MIN. CBR- TON       

30       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0980 305SD20-0009 5,510.000 8.00000 44,080.00 2.84000 15,648.40 
 

2.50000 13,775.00 

GEOTEXTILE SUBGRADE SY       

STAB.       

0990 307SD20-0001 1,310.000 260.00000 340,600.00 300.00000 393,000.00  445.00000 582,950.00 

HYDRAULIC CEMENT TON       

1000 307SD20-0004 4,930.000 65.00000 320,450.00 90.00000 443,700.00  
63.00000 310,590.00 

CEM. STAB. AGGR. BASE. TON       

MATL. TY. I NO. 21A       

1010 307SD20-0010 40,450.000 8.00000 323,600.00 12.00000 485,400.00  4.00000 161,800.00 

MANIPULATION 8" SY       

1020 307SX20-0003 3,182.000 12.00000 38,184.00 12.00000 38,184.00  
4.00000 12,728.00 

NS MANIPULATION SY       

UNSUITABLE       

1030 308SD20-0012 25,107.000 60.00000 1,506,420.00 50.00000 1,255,350.00  36.40000 913,894.80 

AGGR. BASE MATL. TY. I NO. TON       

21B       

1040 308SX20-0003 2,030.000 50.00000 101,500.00 50.00000 101,500.00  43.00000 87,290.00 

CRUSHER RUN AGGR. NO. 25 TON       

OR 26       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1050 313SD20-0001 1,680.000 125.00000 210,000.00 120.00000 201,600.00 
 

129.00000 216,720.00 

ASPH-STAB. OPEN-GRADED TON       

MATERIAL       

1060 315SD20-0004 2,960.000 105.00000 310,800.00 120.00000 355,200.00  110.00000 325,600.00 

ASPHALT CONCRETE TY. IM- TON       

19.0A CONST       

1070 315SD20-0005 1,570.000 105.00000 164,850.00 125.00000 196,250.00  110.00000 172,700.00 

ASPHALT CONCRETE TY. IM- TON       

19.0D CONST       

1080 315SD20-0007 2,250.000 130.00000 292,500.00 125.00000 281,250.00  134.00000 301,500.00 

ASPHALT CONCRETE TY. SM- TON       

9.5A CONST       

1090 315SD20-0008 3,778.000 142.00000 536,476.00 125.00000 472,250.00  147.00000 555,366.00 

ASPHALT CONCRETE TY. SM- TON       

9.5D CONST       

1100 315SD20-0009 2,320.000 135.00000 313,200.00 140.00000 324,800.00  140.00000 324,800.00 

ASPHALT CONCRETE TY. SM- TON       

9.5E CONST       

1110 315SD20-0010 18,082.000 105.00000 1,898,610.00 115.00000 2,079,430.00  110.00000 1,989,020.00 

ASPHALT CONCRETE TY. BM- TON       

25.0A CONST       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1120 315SX20-0004 1,346.000 350.00000 471,100.00 400.00000 538,400.00 
 

272.00000 366,112.00 

NS PAVEMENT HYDRAULIC SY       

CEMENT CONCRETE       

STAMPED COLORED (TRUCK       

APRON, 10")       

1130 315SX20-0011 7,543.000 3.00000 22,629.00 8.00000 60,344.00  10.00000 75,430.00 

NS SAW-CUT ASPH CONC LF       

FULL DEPTH       

1140 316SD20-0030 330.000 160.00000 52,800.00 150.00000 49,500.00  148.50000 49,005.00 

CONCRETE ENTRANCE PAVE. SY       

7"       

1150 316SD20-0035 247.800 1,000.00000 247,800.00 700.00000 173,460.00  725.00000 179,655.00 

CONC. CL. A4 BRIDGE APPR. CY       

SLAB CONST.       

1160 401SD20-0001 270.000 130.00000 35,100.00 90.00000 24,300.00  85.00000 22,950.00 

STRUCTURE EXCAVATION CY       

CONST.       

1170 401SD20-0002 2,323.000 60.00000 139,380.00 60.00000 139,380.00  55.00000 127,765.00 

SELECT BACKFILL ABUTMENT TON       

ZONE       

1180 401SD20-0004 52.000 100.00000 5,200.00 45.00000 2,340.00  100.00000 5,200.00 

GEOCOMPOSITE WALL DRAIN SY       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1190 401SD20-0005 400.000 15.00000 6,000.00 20.00000 8,000.00 
 

30.00000 12,000.00 

PIPE UNDERDRAIN 6" CONST. LF       

1200 401SD20-0007 4.000 0.40000 1.60 15,000.00000 60,000.00  
40,000.00000 160,000.00 

COFFERDAM EA       

1210 403SD20-0005 459.000 130.00000 59,670.00 95.00000 43,605.00  
125.00000 57,375.00 

STEEL PILES 10" LF       

1220 403SD20-0006 842.000 100.00000 84,200.00 95.00000 79,990.00  
110.00000 92,620.00 

STEEL PILES 12" LF       

1230 403SX20-0001 4.000 4,200.00000 16,800.00 7,500.00000 30,000.00  
2,850.00000 11,400.00 

DYNAMIC PILE TEST END EA       

BEARING PILES       

1240 403SX20-0016 352.000 60.00000 21,120.00 245.00000 86,240.00  75.00000 26,400.00 

NS PREBORING PILE 10" LF       

1250 403SX20-0016 441.000 60.00000 26,460.00 245.00000 108,045.00  
75.00000 33,075.00 

NS PREBORING PILE 12" LF       

1260 404SD20-0005 128.700 2,000.00000 257,400.00 2,000.00000 257,400.00  
1,500.00000 193,050.00 

CONC. CL. A4 MOD. LOW CY       

SHRINK., SPR. STRUCT.       

CONST.       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1270 404SD20-0007 606.700 1,800.00000 1,092,060.00 1,800.00000 1,092,060.00 
 

2,000.00000 1,213,400.00 

CONC. CL. A4 MOD. LTWT CY       

LOW SHRINK., SPR. STRUCT.       

CONST.       

1280 404SD20-0009 1,525.000 5.00000 7,625.00 6.00000 9,150.00  5.00000 7,625.00 

BRIDGE DECK GROOVING SY       

CONST.       

1290 404SD20-0010 1,508.000 7.00000 10,556.00 8.00000 12,064.00  2.50000 3,770.00 

COVER DEPTH SURVEY SY       

CONST.       

1300 404SD20-0011 220.200 1,300.00000 286,260.00 1,500.00000 330,300.00  775.00000 170,655.00 

CONCRETE CLASS A3, CY       

SUBSTRUCT. CONST.       

1310 406SD20-0003 171,775.000 4.00000 687,100.00 4.00000 687,100.00  3.00000 515,325.00 

CR REINF. STEEL CL. I SPR. LB       

STRUCT. CONST.       

1320 406SD20-0006 11,410.000 2.00000 22,820.00 2.00000 22,820.00  1.35000 15,403.50 

REINFORCING STEEL LB       

SUBSTRUCT. CONST.       

1330 406SD20-0008 17,990.000 4.00000 71,960.00 4.00000 71,960.00  2.75000 49,472.50 

CR REINF. STEEL CL. I LB       

SUBSTRUCT. CONST.       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

1340 407SD20-0006 (703300) 3,900,000.00000 3,900,000.00 2,000,000.00000 2,000,000.00 5,000,000.00000 5,000,000.00 

STR.STEEL PLATE GIRDER LS      

ASTM A709 GRADE50      

1350 410SD20-0006 494.000 600.00000 296,400.00 550.00000 271,700.00 450.00000 222,300.00 

CONCRETE PARAPET 42" LF      

CONST.      

1360 410SD20-0011 1,050.000 400.00000 420,000.00 550.00000 577,500.00 605.00000 635,250.00 

RAILING CPSR 2 RAIL CONST. LF      

1370 410SX20-0001 794.000 30.00000 23,820.00 35.00000 27,790.00 105.00000 83,370.00 

NS ARCHITECTURAL SY      

TREATMENT ROADWAY      

RETAINING WALL      

1380 410SX20-0001 1,459.000 30.00000 43,770.00 35.00000 51,065.00 105.00000 153,195.00 

NS ARCHITECTURAL SY      

TREATMENT SUBSTRUCTURE      

1390 410SX20-0001 300.000 30.00000 9,000.00 38.00000 11,400.00 105.00000 31,500.00 

NS ARCHITECTURAL SY      

TREATMENT      

SUPERSTRUCTURE      

1400 410SX20-0014 (1) 15,000.00000 15,000.00 50,000.00000 50,000.00 75,000.00000 75,000.00 

NS BRIDGE INCIDENTALS LS      

TEMPORARY SHORING      
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1410 412SX20-0002 (1) 5,000.00000 5,000.00 30,000.00000 30,000.00 
 

42,000.00000 42,000.00 

NS CONC. SURFACE COLOR LS       

COATING (B619)       

1420 412SX20-0002 (1) 5,000.00000 5,000.00 35,000.00000 35,000.00  20,000.00000 20,000.00 

NS CONC. SURFACE COLOR LS       

COATING (B620)       

1430 412SX20-0002 (1) 5,000.00000 5,000.00 85,000.00000 85,000.00  42,500.00000 42,500.00 

NS CONC. SURFACE COLOR LS       

COATING .       

1440 414SD20-0001 1,113.000 150.00000 166,950.00 100.00000 111,300.00  73.00000 81,249.00 

EROSION CTRL. STONE CL. TON       

A1, EC-1       

1450 414SD20-0003 5,841.000 150.00000 876,150.00 100.00000 584,100.00  73.50000 429,313.50 

EROSION CTRL. STONE CL. I, TON       

EC-1       

1460 414SD20-0011 40.000 180.00000 7,200.00 300.00000 12,000.00  132.00000 5,280.00 

DRY RIPRAP CL.I 26" SY       

1470 414SD20-0054 8.500 120.00000 1,020.00 125.00000 1,062.50  
161.00000 1,368.50 

DRY RIPRAP CL. A1 20" SY       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1480 420SD20-0014 59.000 100.00000 5,900.00 150.00000 8,850.00 
 

80.00000 4,720.00 

ADHESIVE BASED JT. SEALER LF       

CL. III, 2" CONST.       

1490 430SX20-0001 1.000 5,000.00000 5,000.00 4,500.00000 4,500.00  800.00000 800.00 

NS NBIS ACCESS, UNDER DAY       

BRIDGE (B619)       

1500 430SX20-0001 1.000 5,000.00000 5,000.00 4,500.00000 4,500.00  800.00000 800.00 

NS NBIS ACCESS, UNDER DAY       

BRIDGE (B620)       

1510 432SD20-0001 109.000 800.00000 87,200.00 1,100.00000 119,900.00  585.00000 63,765.00 

ELASTIC INCLUSION CY       

1520 501SD20-0003 2,717.000 18.00000 48,906.00 30.00000 81,510.00  
25.00000 67,925.00 

UNDERDRAIN UD-3 LF       

1530 501SD20-0004 21,530.000 18.00000 387,540.00 20.00000 430,600.00  
19.65000 423,064.50 

UNDERDRAIN UD-4 LF       

1540 501SD20-0007 98.000 30.00000 2,940.00 30.00000 2,940.00  
38.50000 3,773.00 

CROSSDRAIN CD-2 LF       

1550 501SD20-0009 1,099.000 50.00000 54,950.00 35.00000 38,465.00  
26.30000 28,903.70 

OUTLET PIPE LF       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1560 501SX20-0001 3,675.000 35.00000 128,625.00 35.00000 128,625.00 
 

45.00000 165,375.00 

NS UNDERDRAIN MEDIA PIPE LF       

DRAIN       

1570 502SD20-0011 57.000 20.00000 1,140.00 38.00000 2,166.00  50.60000 2,884.20 

CURB, STD. CG-2 LF       

1580 502SD20-0012 943.000 35.00000 33,005.00 38.00000 35,834.00  
35.20000 33,193.60 

CURB, RADIAL CG-2 LF       

1590 502SD20-0014 808.000 27.00000 21,816.00 40.00000 32,320.00  29.70000 23,997.60 

CURB, STD. CG-3 LF       

1600 502SD20-0015 1,130.000 38.00000 42,940.00 40.00000 45,200.00  
35.20000 39,776.00 

CURB, RADIAL CG-3 LF       

1610 502SD20-0021 1,236.000 36.00000 44,496.00 55.00000 67,980.00  
15.00000 18,540.00 

CURB, ASPHALT MC-3C LF       

1620 502SD20-0022 7,336.000 32.00000 234,752.00 45.00000 330,120.00  
37.40000 274,366.40 

COMB. CURB & GUTTER, STD. LF       

CG-6       

1630 502SD20-0023 3,116.000 32.00000 99,712.00 45.00000 140,220.00  37.40000 116,538.40 

COMB. CURB & GUTTER, RAD. LF       

CG-6       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1640 502SD20-0024 99.000 50.00000 4,950.00 55.00000 5,445.00 
 

55.00000 5,445.00 

COMB. CURB & GUTTER, STD. LF        

CG-7        

1650 502SD20-0025 95.000 50.00000 4,750.00 55.00000 5,225.00  55.00000 5,225.00 

COMB. CURB & GUTTER, RAD. LF        

CG-7        

1660 502SD20-0036 30.000 230.00000 6,900.00 450.00000 13,500.00  265.00000 7,950.00 

MEDIAN BARRIER MB-7D LF        

1670 502SD20-0044 16.000 430.00000 6,880.00 800.00000 12,800.00  
440.00000 7,040.00 

MEDIAN BARRIER MB-8A TYPE LF        

I        

1680 502SD20-0045 35.000 480.00000 16,800.00 800.00000 28,000.00  460.00000 16,100.00 

MEDIAN BARRIER MB-8A TYPE LF        

II        

1690 502SD20-0046 37.000 520.00000 19,240.00 900.00000 33,300.00  550.00000 20,350.00 

MEDIAN BARRIER MB-8A TYPE LF        

III        

1700 502SD20-0056 283.000 180.00000 50,940.00 200.00000 56,600.00  189.20000 53,543.60 

MEDIAN STRIP MS-1A SY        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1710 502SX20-0011 6,470.000 110.00000 711,700.00 65.00000 420,550.00 
 

82.00000 530,540.00 

NS MEDIAN BARRIER LF       

BARRIER TCB-1 TO REMAIN IN       

PLACE       

1720 503SD20-0002 72.000 420.00000 30,240.00 200.00000 14,400.00  275.00000 19,800.00 

R/W MONUMENT RM-2 EA       

1730 504SD20-0001 53.000 480.00000 25,440.00 2,500.00000 132,500.00  
605.00000 32,065.00 

CONCRETE CLASS A3 MISC. CY       

1740 504SD20-0002 77.000 525.00000 40,425.00 650.00000 50,050.00  
412.50000 31,762.50 

CG-12 DETECTABLE SY       

WARNING SURFACE       

1750 504SD20-0003 960.000 65.00000 62,400.00 125.00000 120,000.00  69.30000 66,528.00 

HYDR. CEMENT CONC. SY       

SIDEWALK 4"       

1760 504SD20-0005 2,926.000 5.00000 14,630.00 3.00000 8,778.00  3.00000 8,778.00 

GEOTEXTILE DRAINAGE SY       

FABRIC       

1770 505SD20-0011 3,466.000 27.00000 93,582.00 28.00000 97,048.00  27.50000 95,315.00 

GUARDRAIL GR-MGS1 LF       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1780 505SD20-0014 230.000 29.00000 6,670.00 30.00000 6,900.00 
 

42.00000 9,660.00 

RADIAL GUARDRAIL GR-MGS1 LF        

1790 505SD20-0017 17.000 3,500.00000 59,500.00 3,500.00000 59,500.00  
3,520.00000 59,840.00 

GUARDRAIL TERMINAL GR- EA        

MGS2        

1800 505SD20-0018 11.000 1,800.00000 19,800.00 1,800.00000 19,800.00  1,568.00000 17,248.00 

GUARDRAIL END EA        

ANCHORAGE GR-MGS3        

1810 505SD20-0019 1.000 1,100.00000 1,100.00 1,200.00000 1,200.00  1,130.00000 1,130.00 

GUARDRAIL HEIGHT EA        

TRANSITION GR-MGS4        

1820 505SD20-0055 6.000 4,000.00000 24,000.00 4,000.00000 24,000.00  4,180.00000 25,080.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-5        

1830 505SD20-0073 1,010.000 2.25000 2,272.50 3.00000 3,030.00  4.00000 4,040.00 

REMOVE EXISTING LF        

GUARDRAIL        

1840 505SX20-0001 20.000 72.00000 1,440.00 200.00000 4,000.00  132.00000 2,640.00 

NS HAND DIG GUARDRAIL EA        

POST HOLE        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1850 506SD20-0002 126.000 1,800.00000 226,800.00 1,500.00000 189,000.00 
 

1,600.00000 201,600.00 

RETAINING WALL RW-3 CY       

1860 506SD20-0007 135.000 32.00000 4,320.00 125.00000 16,875.00  
95.00000 12,825.00 

RETAINING WALL CY       

EXCAVATION       

1870 506SX20-0006 6,731.000 170.00000 1,144,270.00 100.00000 673,100.00  160.00000 1,076,960.00 

NS RETAINING WALL SF       

RETAINING WALL (MSE WALL)       

1880 506SX20-0006 15,000.000 25.00000 375,000.00 30.00000 450,000.00  30.00000 450,000.00 

NS RETAINING WALL SF       

RETAINING WALL       

TEMPORARY SHORING       

1890 506SX20-0007 13,744.000 170.00000 2,336,480.00 110.00000 1,511,840.00  100.00000 1,374,400.00 

NS RETAINING STRUCTURE SF       

MSE WALLS       

1900 507SD20-0006 3,364.000 25.00000 84,100.00 25.00000 84,100.00  23.60000 79,390.40 

FENCE FE-CL VINYL COATED LF       

1910 507SD20-0008 4.000 500.00000 2,000.00 400.00000 1,600.00  
385.00000 1,540.00 

LINE BRACE UNIT FE-CL EA       

VINYL COATED       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1920 507SD20-0010 15.000 500.00000 7,500.00 450.00000 6,750.00 
 

440.00000 6,600.00 

CORNER BRACE UNIT FE-CL EA       

VINYL COATED       

1930 507SD20-0022 3.000 4,000.00000 12,000.00 3,500.00000 10,500.00  3,300.00000 9,900.00 

GATE FE-G 14' EA       

1940 507SD20-0023 1.000 4,000.00000 4,000.00 3,800.00000 3,800.00  
3,520.00000 3,520.00 

GATE FE-G 16' EA       

1950 507SD20-0027 11,050.000 6.00000 66,300.00 10.00000 110,500.00  6.00000 66,300.00 

HIGH VISIBILITY FENCE, 4 LF       

FEET       

1960 507SD20-0032 419.000 200.00000 83,800.00 250.00000 104,750.00  155.00000 64,945.00 

PEDESTRIAN FENCE 8' LF       

1970 508SD20-0001 1.300 2,000.00000 2,600.00 1,500.00000 1,950.00  
3,100.00000 4,030.00 

OBSCURING ROADWAY UNIT       

1980 508SD20-0004 27,974.000 17.00000 475,558.00 25.00000 699,350.00  
4.85000 135,673.90 

DEMO. OF PAVEMENT SY       

FLEXIBLE       

1990 509SD20-0001 745.000 550.00000 409,750.00 300.00000 223,500.00  360.00000 268,200.00 

FLOWABLE BACKFILL CY       

 



Date Printed: 10/25/2023 

Page 83 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2000 510SD20-0038 4.000 5,000.00000 20,000.00 2,000.00000 8,000.00 
 

725.00000 2,900.00 

ADJUST EXIST. VALVE & BOX EA       

2010 510SD20-0042 1.000 6,000.00000 6,000.00 5,000.00000 5,000.00  
2,850.00000 2,850.00 

ADJUST EXIST. FIRE EA       

HYDRANT       

2020 510SX20-0016 2,430.000 3.25000 7,897.50 12.00000 29,160.00  2.75000 6,682.50 

NS REMOVE EXIST. FENCE . LF       

2030 510SX20-0031 9.000 3,000.00000 27,000.00 2,500.00000 22,500.00  
3,115.00000 28,035.00 

NS MODIFY EXIST. INLET EA       

2040 510SX20-0039 561.000 500.00000 280,500.00 50.00000 28,050.00  
39.00000 21,879.00 

NS REMOVE EXIST. PIPE LF       

2050 510SX20-0040 36.000 3,000.00000 108,000.00 2,000.00000 72,000.00  
1,040.00000 37,440.00 

NS REMOVE EXIST. EA       

DRAINAGE STRUCTURES       

2060 510SX20-0040 9.000 625.00000 5,625.00 1,500.00000 13,500.00  180.00000 1,620.00 

NS REMOVE EXIST. MAILBOX EA       

2070 510SX20-0046 2.000 8,000.00000 16,000.00 2,500.00000 5,000.00  
5,990.00000 11,980.00 

NS ADJUST EXIST. DROP EA       

INLET       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2080 511SD20-0001 832.000 110.00000 91,520.00 90.00000 74,880.00 
 

300.00000 249,600.00 

ALLAYING DUST HR       

2090 512SD20-0003 14,700.000 65.00000 955,500.00 80.00000 1,176,000.00  
46.00000 676,200.00 

TRAFFIC BARRIER SERVICE LF       

MB-11A       

2100 512SD20-0007 34.000 12,000.00000 408,000.00 20,000.00000 680,000.00  5,600.00000 190,400.00 

IMPACT ATTEN.SER. TY. 1 TL- EA       

3, >=40 MPH       

2110 512SD20-0013 17.000 350.00000 5,950.00 600.00000 10,200.00  350.00000 5,950.00 

TYPE 3 BARRICADE 8' EA       

2120 512SD20-0014 1,253.000 25.00000 31,325.00 80.00000 100,240.00  
17.00000 21,301.00 

TEMPORARY SIGN SF       

2130 512SD20-0023 1,672.000 45.00000 75,240.00 60.00000 100,320.00  
20.00000 33,440.00 

TRUCK MOUNTED HR       

ATTENUATOR       

2140 512SD20-0024 165,808.000 0.70000 116,065.60 2.00000 331,616.00  0.75000 124,356.00 

GROUP 2 CHANNELIZING DAY       

DEVICES       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2150 512SD20-0025 79,104.000 4.00000 316,416.00 5.00000 395,520.00 
 

2.00000 158,208.00 

PORT.CHANGEABLE MESS. HR       

SIGN       

2160 512SD20-0026 8,624.000 2.00000 17,248.00 5.00000 43,120.00  1.50000 12,936.00 

ELECTRONIC ARROW BOARD HR       

2170 512SD20-0027 1,440.000 42.00000 60,480.00 70.00000 100,800.00  
26.50000 38,160.00 

FLAGGER SERVICE HR       

2180 512SD20-0031 20,600.000 45.00000 927,000.00 30.00000 618,000.00  35.00000 721,000.00 

TRAFFIC BARRIER SER. LF       

CONC. MB-7D PC       

2190 512SD20-0042 26,796.000 1.15000 30,815.40 1.00000 26,796.00  0.72000 19,293.12 

ERADICATE LINEAR PVMT LF       

MRKG       

2200 512SD20-0044 1,450.000 15.00000 21,750.00 10.00000 14,500.00  7.70000 11,165.00 

TEMP. PAVE. MARKER 1 WAY EA       

2210 512SD20-0045 540.000 15.00000 8,100.00 10.00000 5,400.00  
7.70000 4,158.00 

TEMP. PAVE. MARKER 2 WAY EA       

2220 512SD20-0047 43,550.000 1.00000 43,550.00 1.00000 43,550.00  0.55000 23,952.50 

TEMP. PVMT MRKG TY. A, 6" LF       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

2230 512SD20-0050 83.000 7.50000 622.50 7.00000 581.00 5.50000 456.50 

TEMP. PVMT MRKG TY. A, 24" LF      

2240 512SX20-0025 (1) 150,000.00000 150,000.00 125,000.00000 125,000.00 212,000.00000 212,000.00 

NS TEMPORARY TRAFFIC LS      

CONTROL SIGNAL      

TEMPORARY TRAFFIC      

CONTROL SIGNAL      

2250 513SD20-0001 (1) 2,800,000.00000 2,800,000.00 2,200,000.00000 2,200,000.00 2,950,000.00000 2,950,000.00 

MOBILIZATION LS      

2260 514SX20-0001 32.000 5,000.00000 160,000.00 12,000.00000 384,000.00 35,000.00000 1,120,000.00 

NS FIELD OFFICE TYPE 1 MO      

MODIFIED      

2270 515SD20-0004 10,590.000 10.00000 105,900.00 4.00000 42,360.00 8.50000 90,015.00 

FLEXIBLE PAVE.PLANING 0"-2" SY      

2280 515SD20-0006 1,525.000 14.00000 21,350.00 35.00000 53,375.00 50.00000 76,250.00 

FLEX PAVEMENT PLANING SY      

ABOVE 4"      

2290 517SD20-0001 (1) 1,600,000.00000 1,600,000.00 650,000.00000 650,000.00 1,100,000.00000 1,100,000.00 

CONSTRUCTION SURVEYING LS      

CONSTR.      
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member 

 
 
 
 

Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2300 520SD20-0003 202.000 125.00000 25,250.00 150.00000 30,300.00  
110.00000 22,220.00 

1" WATER SERVICE LINE LF       

2310 520SD20-0014 108.000 250.00000 27,000.00 450.00000 48,600.00  
245.00000 26,460.00 

6" DI WATER MAIN LF       

2320 520SD20-0020 945.000 400.00000 378,000.00 550.00000 519,750.00  
275.00000 259,875.00 

12" DI WATER MAIN LF       

2330 520SD20-0035 2,813.000 1,100.00000 3,094,300.00 950.00000 2,672,350.00  
860.00000 2,419,180.00 

36" DI WATER MAIN LF       

2340 520SD20-0046 20.000 30,000.00000 600,000.00 35,000.00000 700,000.00  
24,235.00000 484,700.00 

36" BEND EA       

2350 520SD20-0054 1.000 70,000.00000 70,000.00 65,000.00000 65,000.00  
54,000.00000 54,000.00 

36" BRANCH EA       

2360 520SD20-0062 4.000 30,000.00000 120,000.00 25,000.00000 100,000.00  
23,175.00000 92,700.00 

36" PLUG OR CAP EA       

2370 520SD20-0089 2.000 6,000.00000 12,000.00 4,500.00000 9,000.00  
3,630.00000 7,260.00 

6" GATE VALVE & BOX EA       

2380 520SD20-0162 3.000 12,000.00000 36,000.00 15,000.00000 45,000.00  
10,420.00000 31,260.00 

FIRE HYDRANT EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2390 520SD20-0165 1.000 9,000.00000 9,000.00 6,000.00000 6,000.00 
 

5,990.00000 5,990.00 

2" AIR RELEASE VALVE & BOX EA       

2400 520SD20-0170 1.000 2,200.00000 2,200.00 3,000.00000 3,000.00  
3,355.00000 3,355.00 

5/8" WATER METER & BOX EA       

2410 520SD20-0298 318.000 600.00000 190,800.00 800.00000 254,400.00  
435.00000 138,330.00 

24" STEEL ENCASE. PIPE LF       

2420 520SX20-0086 1.000 100,000.00000 100,000.00 90,000.00000 90,000.00  
79,200.00000 79,200.00 

NS WATER UTILITY 36" EA       

BUTTERFLY VALVE & BOX       

2430 520SX20-0086 4.000 110,000.00000 440,000.00 45,000.00000 180,000.00  22,475.00000 89,900.00 

NS WATER UTILITY 36" SOLID EA       

SLEEVE       

2440 520SX20-0086 4.000 10,000.00000 40,000.00 55,000.00000 220,000.00  70,440.00000 281,760.00 

NS WATER UTILITY TEST EA       

STATION, TYPE IS       

2450 521SD20-0001 5.000 800.00000 4,000.00 500.00000 2,500.00  400.00000 2,000.00 

MAILBOX POST, SINGLE EA       

2460 521SD20-0003 1.000 1,500.00000 1,500.00 700.00000 700.00  
650.00000 650.00 

MAILBOX POST, MULTIPLE EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2470 522SX20-0004 (1) 25,000.00000 25,000.00 150,000.00000 150,000.00 
 

330,000.00000 330,000.00 

NS ASBESTOS REMOVAL LS       

MANAGE N-O ASBESTOS SOIL       

2480 523SP20-0002 12,731.000 8.00000 101,848.00 30.00000 381,930.00  46.70000 594,537.70 

NS STORM WATER SY       

MANAGEMENT       

BIORETENTION BASIN       

2490 523SP20-0002 7,022.000 7.00000 49,154.00 40.00000 280,880.00  2.20000 15,448.40 

NS STORM WATER SY       

MANAGEMENT LOW-       

PERMEABILITY LINER       

2500 523SP20-0003 5,142.000 170.00000 874,140.00 200.00000 1,028,400.00  87.15000 448,125.30 

NS STORM WATER MGT. SWM CY       

BIORETENTION SOIL MEDIA       

2510 602SD20-0002 6,442.000 35.00000 225,470.00 35.00000 225,470.00  30.80000 198,413.60 

TOPSOIL CLASS A CY       

2520 603SD20-0002 2,994.000 9.00000 26,946.00 35.00000 104,790.00  
38.50000 115,269.00 

TEMPORARY SEED LB       

2530 603SD20-0003 8,235.000 6.00000 49,410.00 35.00000 288,225.00  
51.70000 425,749.50 

REGULAR SEED LB       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2540 603SD20-0004 6,588.000 8.00000 52,704.00 20.00000 131,760.00 
 

51.70000 340,599.60 

OVERSEEDING LB       

2550 603SD20-0007 64,389.000 0.50000 32,194.50 1.00000 64,389.00  
1.20000 77,266.80 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 1       

2560 603SD20-0008 2,129.000 0.80000 1,703.20 1.00000 2,129.00  1.30000 2,767.70 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 2       

2570 603SD20-0009 8,847.000 1.00000 8,847.00 1.00000 8,847.00  1.45000 12,828.15 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 3       

2580 603SD20-0010 68,113.000 1.60000 108,980.80 2.00000 136,226.00  1.80000 122,603.40 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 4       

2590 603SD20-0014 2,288.000 6.80000 15,558.40 2.00000 4,576.00  1.50000 3,432.00 

FERTILIZER NITROGEN - N LB       

2600 603SD20-0015 3,144.000 4.50000 14,148.00 2.00000 6,288.00  
1.50000 4,716.00 

FERTILIZER PHOSPHOROUS - LB       

P       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2610 603SD20-0016 1,572.000 4.50000 7,074.00 2.00000 3,144.00 
 

1.50000 2,358.00 

FERTILIZER POTASSIUM - K LB       

2620 603SD20-0017 108.000 300.00000 32,400.00 500.00000 54,000.00  
2,200.00000 237,600.00 

LIME TON       

2630 605SD20-0002 447.000 70.00000 31,290.00 55.00000 24,585.00  
66.00000 29,502.00 

MULCHING CY       

2640 605SD20-0003 1,341.000 85.00000 113,985.00 55.00000 73,755.00  
66.00000 88,506.00 

REMULCHING CY       

2650 605SX20-0005 1.000 3,500.00000 3,500.00 5,000.00000 5,000.00  
11,000.00000 11,000.00 

REMOVE STAKES, GUYS & EA       

WIRE ATTACHMENTS       

2660 605SX20-0010 318.000 9.00000 2,862.00 13.00000 4,134.00  18.00000 5,724.00 

NS LANDSCAPE CHELONE EA       

GLABRA       

2670 605SX20-0010 319.000 9.00000 2,871.00 13.00000 4,147.00  18.00000 5,742.00 

NS LANDSCAPE EA       

EUTROCHIUM FISTULOSUM       

2680 605SX20-0010 1,268.000 9.00000 11,412.00 13.00000 16,484.00  18.00000 22,824.00 

NS LANDSCAPE GERANIUM EA       

MACULATUM       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

2690 605SX20-0010 1,275.000 9.00000 11,475.00 13.00000 16,575.00 
 

18.00000 22,950.00 

NS LANDSCAPE JUNCUS EA        

EFFUSUS        

2700 605SX20-0010 1,843.000 9.00000 16,587.00 13.00000 23,959.00  18.00000 33,174.00 

NS LANDSCAPE LIATRIS EA        

SPICATA        

2710 605SX20-0010 937.000 9.00000 8,433.00 13.00000 12,181.00  18.00000 16,866.00 

NS LANDSCAPE LOBELIA EA        

CARDINALIS        

2720 605SX20-0010 836.000 9.00000 7,524.00 13.00000 10,868.00  18.00000 15,048.00 

NS LANDSCAPE EA        

MUHLENBERGIA CAPILLARIS        

2730 605SX20-0010 2,316.000 1.40000 3,242.40 2.00000 4,632.00  1.65000 3,821.40 

NS LANDSCAPE NARCISSUS EA        

"MOUNT HOOD"        

2740 605SX20-0010 1,587.000 9.00000 14,283.00 13.00000 20,631.00  18.00000 28,566.00 

NS LANDSCAPE PANICUM EA        

VRIGATUM        

2750 605SX20-0010 102.000 9.00000 918.00 13.00000 1,326.00  18.00000 1,836.00 

NS LANDSCAPE RUDBECKIA EA        

HIRTA "DENVER DAISY"        

 



Date Printed: 10/25/2023 

Page 93 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

2760 605SX20-0010 1,710.000 9.00000 15,390.00 13.00000 22,230.00 
 

18.00000 30,780.00 

NS LANDSCAPE EA        

SCHIZACHYRIUM SCOPARIUM        

2770 605SX20-0010 957.000 9.00000 8,613.00 13.00000 12,441.00  18.00000 17,226.00 

NS LANDSCAPE SOLIDAGO EA        

RUGOSA        

2780 605SX20-0010 202.000 9.00000 1,818.00 13.00000 2,626.00  18.00000 3,636.00 

NS LANDSCAPE EA        

SPOROBOLUS HETEROLEPIS        

2790 605SX20-0010 10.000 600.00000 6,000.00 3,500.00000 35,000.00  1,320.00000 13,200.00 

NS LANDSCAPE EA        

WATERING/WEED CONTROL        

2800 605SX20-0013 (1) 25,000.00000 25,000.00 35,000.00000 35,000.00  32,000.00000 32,000.00 

NS LANDSCAPE INVASIVE LS        

SPECIES MANAGEMENT        

2810 605SX20-0019 22.000 200.00000 4,400.00 300.00000 6,600.00  220.00000 4,840.00 

NS TREE ACER RUBRUM 1- EA        

1/2" CAL        

2820 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  265.00000 2,650.00 

NS TREE ACER RUBRUM 2" EA        

CAL        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

2830 605SX20-0019 51.000 45.00000 2,295.00 55.00000 2,805.00 
 

83.00000 4,233.00 

NS TREE ACER RUBRUM 5 EA        

GAL         

2840 605SX20-0019 36.000 160.00000 5,760.00 200.00000 7,200.00  175.00000 6,300.00 

NS TREE AMELANCHIER EA        

LAEVIS 6'         

2850 605SX20-0019 19.000 45.00000 855.00 55.00000 1,045.00  82.00000 1,558.00 

NS TREE BETULA NIGRA 5 EA        

GAL         

2860 605SX20-0019 11.000 200.00000 2,200.00 300.00000 3,300.00  220.00000 2,420.00 

NS TREE CELTIS EA        

OCCIDENTALIS 1-1/2" CAL         

2870 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  264.00000 2,640.00 

NS TREE CELTIS EA        

OCCIDENTALIS 2" CAL         

2880 605SX20-0019 40.000 85.00000 3,400.00 100.00000 4,000.00  83.00000 3,320.00 

NS TREE CERCIS EA        

CANADENSIS 5'         

2890 605SX20-0019 32.000 115.00000 3,680.00 150.00000 4,800.00  83.00000 2,656.00 

NS TREE CHIONANTHUS EA        

VIRGINICUS 5'         
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

2900 605SX20-0019 75.000 85.00000 6,375.00 100.00000 7,500.00 
 

83.00000 6,225.00 

NS TREE CORNUS FLORIDA 5' EA        

2910 605SX20-0019 25.000 250.00000 6,250.00 300.00000 7,500.00  
330.00000 8,250.00 

NS TREE ILEX OPACA 6' EA        

2920 605SX20-0019 51.000 170.00000 8,670.00 200.00000 10,200.00  
200.00000 10,200.00 

NS TREE JUNIPERUS EA        

VIRGINIANA 6'        

2930 605SX20-0019 6.000 200.00000 1,200.00 250.00000 1,500.00  220.00000 1,320.00 

NS TREE LIQUIDAMBAR EA        

STYRACIFLUA 1-1/2" CAL        

2940 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  265.00000 2,650.00 

NS TREE LIQUIDAMBAR EA        

STYRACIFLUA 2" CAL        

2950 605SX20-0019 47.000 45.00000 2,115.00 55.00000 2,585.00  83.00000 3,901.00 

NS TREE LIQUIDAMBAR EA        

STYRACIFLUA 5 GAL        

2960 605SX20-0019 8.000 200.00000 1,600.00 250.00000 2,000.00  220.00000 1,760.00 

NS TREE LIRIODENDRON EA        

TULIPIFERA 1-1/2" CAL        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

2970 605SX20-0019 11.000 250.00000 2,750.00 300.00000 3,300.00 
 

265.00000 2,915.00 

NS TREE LIRIODENDRON EA        

TULIPIFERA 2" CAL        

2980 605SX20-0019 16.000 115.00000 1,840.00 150.00000 2,400.00  83.00000 1,328.00 

NS TREE MAGNOLIA VIRGINIA EA        

5'        

2990 605SX20-0019 10.000 200.00000 2,000.00 250.00000 2,500.00  220.00000 2,200.00 

NS TREE NYSSA SYLVATICA 1- EA        

1/2" CAL        

3000 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  265.00000 2,650.00 

NS TREE NYSSA SYLVATICA 2" EA        

CAL        

3010 605SX20-0019 32.000 45.00000 1,440.00 55.00000 1,760.00  83.00000 2,656.00 

NS TREE PINUS ECHINATA 5 EA        

GAL        

3020 605SX20-0019 48.000 170.00000 8,160.00 200.00000 9,600.00  165.00000 7,920.00 

NS TREE PINUS ECHINATA 6' EA        

3030 605SX20-0019 44.000 170.00000 7,480.00 200.00000 8,800.00  
165.00000 7,260.00 

NS TREE PINUS STROBUS 6' EA        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3040 605SX20-0019 24.000 45.00000 1,080.00 55.00000 1,320.00 
 

82.50000 1,980.00 

NS TREE PINUS VIRGINIANA 5 EA        

GAL        

3050 605SX20-0019 60.000 170.00000 10,200.00 200.00000 12,000.00  165.00000 9,900.00 

NS TREE PINUS VIRGINIANA 6' EA        

3060 605SX20-0019 5.000 200.00000 1,000.00 250.00000 1,250.00  
220.00000 1,100.00 

NS TREE PLATANUS EA        

OCCIDENTALIS 1-1/2" CAL        

3070 605SX20-0019 11.000 250.00000 2,750.00 300.00000 3,300.00  265.00000 2,915.00 

NS TREE PLATANUS EA        

OCCIDENTALIS 2" CAL        

3080 605SX20-0019 26.000 45.00000 1,170.00 55.00000 1,430.00  82.50000 2,145.00 

NS TREE PLATANUS EA        

OCCIDENTALIS 5 GAL        

3090 605SX20-0019 12.000 200.00000 2,400.00 250.00000 3,000.00  220.00000 2,640.00 

NS TREE QUERCUS ALBA 1- EA        

1/2" CAL        

3100 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  265.00000 2,650.00 

NS TREE QUERCUS ALBA 2" EA        

CAL        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3110 605SX20-0019 10.000 200.00000 2,000.00 250.00000 2,500.00 
 

220.00000 2,200.00 

NS TREE QUERCUS BICOLOR EA        

1-1/2" CAL        

3120 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  265.00000 2,650.00 

NS TREE QUERCUS BICOLOR EA        

2" CAL        

3130 605SX20-0019 28.000 200.00000 5,600.00 250.00000 7,000.00  220.00000 6,160.00 

NS TREE QUERCUS RUBRA 1- EA        

1/2" CAL        

3140 605SX20-0019 10.000 250.00000 2,500.00 300.00000 3,000.00  265.00000 2,650.00 

NS TREE QUERCUS RUBRA 2" EA        

CAL        

3150 605SX20-0019 37.000 45.00000 1,665.00 55.00000 2,035.00  82.50000 3,052.50 

NS TREE QUERCUS RUBRA 5 EA        

GAL        

3160 605SX20-0019 137.000 225.00000 30,825.00 300.00000 41,100.00  165.00000 22,605.00 

NS TREE THUJA OCCIDETIAL EA        

6'        

3170 605SX20-0020 20.000 40.00000 800.00 50.00000 1,000.00  31.00000 620.00 

NS SHRUB ARONIA EA        

ARBUTIFOLIA        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3180 605SX20-0020 59.000 40.00000 2,360.00 50.00000 2,950.00 
 

31.00000 1,829.00 

NS SHRUB CEANOTHUS EA        

AMERICANUS        

3190 605SX20-0020 36.000 40.00000 1,440.00 50.00000 1,800.00  31.00000 1,116.00 

NS SHRUB GAYLUSSACIA EA        

BACCATA        

3200 605SX20-0020 10.000 40.00000 400.00 50.00000 500.00  31.00000 310.00 

NS SHRUB HYDRANGEA EA        

ARBORESCENS        

3210 605SX20-0020 11.000 40.00000 440.00 50.00000 550.00  31.00000 341.00 

NS SHRUB ILEX VERTICILLATA EA        

'JIM DANDY'        

3220 605SX20-0020 65.000 40.00000 2,600.00 50.00000 3,250.00  31.00000 2,015.00 

NS SHRUB ILEX VERTICILLATA EA        

'RED SPRITE'        

3230 605SX20-0020 21.000 40.00000 840.00 50.00000 1,050.00  38.00000 798.00 

NS SHRUB ITEA VIRGINICA EA        

3240 605SX20-0020 13.000 40.00000 520.00 50.00000 650.00  
31.00000 403.00 

NS SHRUB JASMINUM EA        

NUDIFLORUM        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3250 605SX20-0020 24.000 40.00000 960.00 70.00000 1,680.00 
 

50.00000 1,200.00 

NS SHRUB JUNIPERUS X EA        

PFITZERIANA 'SEA GREEN'        

3260 605SX20-0020 25.000 40.00000 1,000.00 50.00000 1,250.00  31.00000 775.00 

NS SHRUB LINDERA BENZOIN EA        

3270 605SX20-0020 11.000 40.00000 440.00 50.00000 550.00  
31.00000 341.00 

NS SHRUB PHYSOCARPUS EA        

OPULIFOLIUS        

3280 605SX20-0020 27.000 40.00000 1,080.00 50.00000 1,350.00  31.00000 837.00 

NS SHRUB RHUS AROMATICA EA        

'GRO LOW'        

3290 605SX20-0020 16.000 40.00000 640.00 50.00000 800.00  31.00000 496.00 

NS SHRUB ROSA VIRGINIANA EA        

3300 605SX20-0020 11.000 40.00000 440.00 50.00000 550.00  
31.00000 341.00 

NS SHRUB VIBURNUM EA        

ACERIFOLIUM        

3310 605SX20-0020 27.000 40.00000 1,080.00 50.00000 1,350.00  31.00000 837.00 

NS SHRUB VIBURNUM EA        

DENTATUM        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3320 606SD20-0001 363.000 2.50000 907.50 9.00000 3,267.00 
 

2.50000 907.50 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 1        

3330 606SD20-0002 200.000 2.60000 520.00 10.00000 2,000.00  2.50000 500.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 2        

3340 606SD20-0005 10,547.000 6.00000 63,282.00 12.00000 126,564.00  6.50000 68,555.50 

ROLLED EROSION CTRL SY        

PRODUCT EC-3 TYPE 1        

3350 606SD20-0007 200.000 6.50000 1,300.00 18.00000 3,600.00  6.50000 1,300.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-3 TYPE 3        

3360 700SD20-0003 53.000 240.00000 12,720.00 150.00000 7,950.00  110.00000 5,830.00 

REMOVE EXISTING 1 POST EA        

SIGN STRUCTURE        

3370 700SD20-0004 3.000 630.00000 1,890.00 550.00000 1,650.00  412.00000 1,236.00 

REMOVE EXISTING 2 POST EA        

SIGN STRUCTURE        

3380 700SD20-0012 3.000 450.00000 1,350.00 700.00000 2,100.00  535.00000 1,605.00 

RELOCATE EX. 1 POST GRND EA        

MOUNT SGN PANEL        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3390 700SD20-0018 24.000 225.00000 5,400.00 225.00000 5,400.00 
 

205.00000 4,920.00 

VA SIGN POST W4 X 13 LF        

3400 700SD20-0034 901.000 45.00000 40,545.00 30.00000 27,030.00  
29.00000 26,129.00 

SIGN POST STP-1, 2", 14 LF        

GAUGE        

3410 700SD20-0035 138.000 45.00000 6,210.00 50.00000 6,900.00  44.00000 6,072.00 

SIGN POST STP-1, 2 3/16", 10 LF        

GAUGE        

3420 700SD20-0036 314.250 55.00000 17,283.75 50.00000 15,712.50  41.00000 12,884.25 

SIGN POST STP-1, 2 1/2", 10 LF        

GAUGE        

3430 700SD20-0037 96.170 50.00000 4,808.50 40.00000 3,846.80  35.00000 3,365.95 

SIGN POST STP-1, 2 1/2", 12 LF        

GAUGE        

3440 700SD20-0038 96.000 740.00000 71,040.00 650.00000 62,400.00  645.00000 61,920.00 

CONC. FOUND. STP-1, TY. A EA        

3450 700SD20-0039 26.000 1,200.00000 31,200.00 1,000.00000 26,000.00  
962.00000 25,012.00 

CONC. FOUND. STP-1, TY. B EA        

 



Date Printed: 10/25/2023 

Page 103 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

3460 700SD20-0046 2.000 2,000.00000 4,000.00 6,500.00000 13,000.00 
 

6,050.00000 12,100.00 

CONC. FOUND. SSP-VA, 1'9" EA       

DIA. X 4'6" DEEP       

3470 700SD20-0056 210.000 3,200.00000 672,000.00 2,200.00000 462,000.00  2,090.00000 438,900.00 

CONC. FOUND. O/H SIGN CY       

STRUCTURE       

3480 700SD20-0060 2.000 15,000.00000 30,000.00 16,000.00000 32,000.00  8,300.00000 16,600.00 

ELECTRICAL SERVICE SE-5 EA       

3490 700SD20-0073 1.000 8,000.00000 8,000.00 8,500.00000 8,500.00  
7,100.00000 7,100.00 

CONC. FOUND. CF-3 EA       

3500 700SD20-0123 125.000 5.00000 625.00 6.00000 750.00  
5.75000 718.75 

CAT 5 OUTDOOR CABLE LF       

3510 700SD20-0143 19,988.000 4.00000 79,952.00 5.00000 99,940.00  
3.00000 59,964.00 

6 CONDUCTOR CABLE LF       

3520 700SD20-0149 24.000 3,000.00000 72,000.00 3,800.00000 91,200.00  
2,750.00000 66,000.00 

CONC. FOUND. LF-1, TY. A EA       

3530 700SD20-0156 25.000 4,000.00000 100,000.00 4,500.00000 112,500.00  
5,500.00000 137,500.00 

LIGHTING POLE LP-2 TYPE D EA       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3540 700SD20-0171 1.000 20,000.00000 20,000.00 20,000.00000 20,000.00 
 

7,700.00000 7,700.00 

ELECTRICAL SERVICE SE-8, EA        

TY. B        

3550 700SD20-0174 3.000 2,200.00000 6,600.00 2,500.00000 7,500.00  3,900.00000 11,700.00 

ELECTRICAL SERVICE WORK EA        

PAD        

3560 700SD20-0177 12.000 3,200.00000 38,400.00 3,500.00000 42,000.00  2,310.00000 27,720.00 

JUNCTION BOX JB-S1 EA        

3570 700SD20-0178 16.000 3,500.00000 56,000.00 4,000.00000 64,000.00  
2,485.00000 39,760.00 

JUNCTION BOX JB-S2 EA        

3580 700SD20-0179 14.000 3,500.00000 49,000.00 4,500.00000 63,000.00  2,485.00000 34,790.00 

JUNCTION BOX JB-S3 EA        

3590 700SD20-0180 3.000 6,500.00000 19,500.00 7,000.00000 21,000.00  
7,500.00000 22,500.00 

JUNCTION BOX JB-S4 EA        

3600 700SD20-0181 15.000 300.00000 4,500.00 325.00000 4,875.00  
220.00000 3,300.00 

ELECT. SER. GRD. EA        

ELECTRODE 10'        

3610 700SD20-0188 20.000 90.00000 1,800.00 100.00000 2,000.00  67.00000 1,340.00 

CONDUIT METAL 3" LF        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

3620 700SD20-0191 512.000 50.00000 25,600.00 55.00000 28,160.00 
 

54.00000 27,648.00 

BORED CONDUIT 2" LF       

3630 700SD20-0192 97.000 75.00000 7,275.00 85.00000 8,245.00  
102.00000 9,894.00 

BORED CONDUIT 3" LF       

3640 700SD20-0194 2,555.000 6.00000 15,330.00 7.00000 17,885.00  
16.00000 40,880.00 

CONDUIT PVC 2" LF       

3650 700SD20-0195 772.000 9.00000 6,948.00 12.00000 9,264.00  
20.00000 15,440.00 

CONDUIT PVC 3" LF       

3660 700SD20-0197 9,059.000 28.00000 253,652.00 35.00000 317,065.00  
24.00000 217,416.00 

TRENCH EXCAVATION ECI-1 LF       

3670 700SD20-0199 11.000 3,500.00000 38,500.00 4,000.00000 44,000.00  
3,500.00000 38,500.00 

TEST BORE EA       

3680 700SD20-0200 132.000 125.00000 16,500.00 150.00000 19,800.00  
135.00000 17,820.00 

SIGN POST STP-2, 4", 8 LF       

GAUGE       

3690 700SD20-0201 3.000 3,200.00000 9,600.00 3,000.00000 9,000.00  2,750.00000 8,250.00 

CONCRETE FOUNDATION EA       

STP-2, TYPE A       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member 

 
 
 
 

Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

3700 700SD20-0208 5.000 3,200.00000 16,000.00 3,500.00000 17,500.00 
 

3,080.00000 15,400.00 

CONCRETE FOUNDATION EA       

STP-2, TYPE H        

3710 700SX20-0003 1.000 75,000.00000 75,000.00 90,000.00000 90,000.00  82,500.00000 82,500.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. (34.0')        

3720 700SX20-0003 1.000 85,000.00000 85,000.00 95,000.00000 95,000.00  92,675.00000 92,675.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. (35.0')        

3730 700SX20-0003 1.000 80,000.00000 80,000.00 95,000.00000 95,000.00  87,450.00000 87,450.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. (42.0')        

3740 700SX20-0003 1.000 120,000.00000 120,000.00 130,000.00000 130,000.00  117,150.00000 117,150.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. (45.0')        

3750 700SX20-0003 1.000 110,000.00000 110,000.00 130,000.00000 130,000.00  118,525.00000 118,525.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. (48.0')        

3760 700SX20-0003 1.000 110,000.00000 110,000.00 125,000.00000 125,000.00  119,735.00000 119,735.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. (50.0')        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

3770 700SX20-0007 3,478.000 5.50000 19,129.00 5.00000 17,390.00 
 

2.50000 8,695.00 

NS CONDUCTOR CABLE 6 LF       

EGC       

3780 700SX20-0022 1.000 15,000.00000 15,000.00 16,000.00000 16,000.00  56.00000 56.00 

NS CONC FOUNDATION CCTV EA       

POLE FOUNDATION       

3790 701SD20-0001 2,654.260 50.00000 132,713.00 60.00000 159,255.60  55.00000 145,984.30 

SIGN PANEL SF       

3800 701SD20-0002 304.000 140.00000 42,560.00 60.00000 18,240.00  
51.00000 15,504.00 

OVERLAY SIGN PANEL SF       

3810 702SD20-0002 17.000 80.00000 1,360.00 150.00000 2,550.00  132.00000 2,244.00 

FLEXIBLE POST DELINEATOR EA       

3820 703SD20-0044 4.000 2,000.00000 8,000.00 550.00000 2,200.00  
1,072.00000 4,288.00 

REMOVE EXISTING POLE EA       

3830 703SD20-0045 4.000 1,800.00000 7,200.00 800.00000 3,200.00  
2,100.00000 8,400.00 

REMOVE EXISTING EA       

FOUNDATION       

3840 703SD20-0046 15.000 500.00000 7,500.00 250.00000 3,750.00  575.00000 8,625.00 

REMOVE EXISTING SIGNAL EA       

HEAD       
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3850 703SD20-0047 2.000 620.00000 1,240.00 3,000.00000 6,000.00 
 

750.00000 1,500.00 

REMOVE EXISTING EA        

CONTROLLER        

3860 703SD20-0048 17.000 1,000.00000 17,000.00 1,600.00000 27,200.00  920.00000 15,640.00 

REMOVE EXISTING EA        

MANHOLE/JUNCTION BOX        

3870 704SD20-0006 28,204.000 1.50000 42,306.00 1.00000 28,204.00  0.82000 23,127.28 

TYPE B CLASS I PVMT LINE LF        

MRKG 4"        

3880 704SD20-0008 64.000 3.40000 217.60 2.00000 128.00  1.65000 105.60 

TYPE B CLASS I PVMT LINE LF        

MRKG 8"        

3890 704SD20-0010 877.000 12.00000 10,524.00 15.00000 13,155.00  10.75000 9,427.75 

TYPE B CLASS I PVMT LINE LF        

MRKG 24"        

3900 704SD20-0026 2,008.000 4.00000 8,032.00 6.00000 12,048.00  4.10000 8,232.80 

TYPE B CLASS VI PVMT LINE LF        

MRKG 4"        

3910 704SD20-0027 20,085.000 4.50000 90,382.50 7.00000 140,595.00  5.05000 101,429.25 

TYPE B CLASS VI PVMT LINE LF        

MRKG 6"        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3920 704SD20-0029 3,243.000 9.50000 30,808.50 11.00000 35,673.00 
 

8.00000 25,944.00 

TYPE B CLASS VI PVMT LINE LF        

MRKG 12"        

3930 704SD20-0032 228.000 80.00000 18,240.00 55.00000 12,540.00  49.00000 11,172.00 

INLAID PAVEMENT MARKER EA        

ASPHALT        

3940 704SD20-0086 56.000 95.00000 5,320.00 70.00000 3,920.00  55.00000 3,080.00 

PVMT SYMB MRKG YIELD 2' X EA        

3' TY B CL I        

3950 704SP20-0001 228.000 50.00000 11,400.00 5.00000 1,140.00  2.75000 627.00 

REMOVAL OF SRPM EA        

3960 705SD20-0003 1.000 30,000.00000 30,000.00 40,000.00000 40,000.00  
33,000.00000 33,000.00 

CONTROL CENTER CCW-1 EA        

TYPE C        

3970 705SX20-0001 25.000 1,500.00000 37,500.00 2,000.00000 50,000.00  1,540.00000 38,500.00 

NS LUMINAIRE POLE EA        

MOUNTED, 180W LED        

3980 801SD20-0003 1.000 15,000.00000 15,000.00 22,000.00000 22,000.00  17,000.00000 17,000.00 

ITS CTRLR. EA        

CAB.W/SUNSHIELDS GRND.        

MNTD.        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

3990 801SD20-0010 1.000 15,000.00000 15,000.00 18,000.00000 18,000.00 
 

2,000.00000 2,000.00 

BROADBAND SERVICE EA        

4000 802SD20-0001 1.000 12,000.00000 12,000.00 9,500.00000 9,500.00  
9,500.00000 9,500.00 

UNINTERRUPTIBLE POWER EA        

SUPPLY ITS-CC        

4010 803SD20-0001 1.000 12,000.00000 12,000.00 10,000.00000 10,000.00  10,800.00000 10,800.00 

CCTV CAMERA DIGITAL EA        

4020 803SD20-0011 1.000 75,000.00000 75,000.00 75,000.00000 75,000.00  
72,000.00000 72,000.00 

CCTV CAMERA POLE EA        

W/LOWERING DEVICE 80'        

4030 808SD20-0003 7,795.000 6.00000 46,770.00 7.00000 54,565.00  6.40000 49,888.00 

FIBER OPTIC CABLE 96 LF        

STRAND        

4040 808SD20-0004 100.000 20.00000 2,000.00 25.00000 2,500.00  24.00000 2,400.00 

FIBER OPTIC DROP CABLE 12 LF        

STRAND        

4050 808SD20-0006 1.000 3,000.00000 3,000.00 3,500.00000 3,500.00  3,000.00000 3,000.00 

UNDERGROUND SPLICE EA        

ENCLOSURE        
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

(5) SHIRLEY CONTRACTING 
COMPANY, LLC 

(6) MARTINS CONSTRUCTION 
CORP. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:   

4060 808SD20-0007 1.000 2,000.00000 2,000.00 2,200.00000 2,200.00 
 

1,900.00000 1,900.00 

FIBER DISTRIBUTION CENTER EA      

4070 809SD20-0002 1.000 4,000.00000 4,000.00 5,000.00000 5,000.00  
4,500.00000 4,500.00 

MANAGED FIELD ETHERNET EA      

SWITCH Gbps      

4080 810SD20-0006 2.000 700.00000 1,400.00 800.00000 1,600.00  800.00000 1,600.00 

SFP MODULE 1 Gbps, LC, EA      

SHORT HAUL      

4090 812SD20-0002 111.000 100.00000 11,100.00 100.00000 11,100.00  100.00000 11,100.00 

BORED ITS CONDUIT HDPE 2" LF      

4100 812SD20-0007 11,305.000 3.50000 39,567.50 5.00000 56,525.00  
3.75000 42,393.75 

ITS CONDUIT HDPE 2" LF      

Section Totals: $57,564,988.25 $57,664,389.80   $59,117,765.73 

Life Cycle Costs:      

Section Total with LCC: $57,564,988.25 $57,664,389.80   $59,117,765.73 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$57,564,988.25 

 

 
$0.00 

$57,564,988.25 

$57,664,389.80 

 

 
$0.00 

$57,664,389.80 

$59,117,765.73 

 

$0.00 

59,117,765.73 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY CONSTR RECORDS 
(6 PONDS) 

(1) 

LS 

11,134.30000 11,134.30 150,000.00000 150,000.00 50,000.00000 50,000.00 

0020 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

40,000.00000 40,000.00 46,000.00000 46,000.00 25,000.00000 25,000.00 

0030 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

32.000 

EA 

2,000.00000 64,000.00 15,000.00000 480,000.00 2,500.00000 80,000.00 

0040 109PA20-0004 

NS PERMANENT VEGETATIVE 
COVER 

(1) 

LS 

50,000.00000 50,000.00 30,000.00000 30,000.00 350,000.00000 350,000.00 

0050 301SD20-0002 

CLEARING AND GRUBBING 

38.000 

ACRE 

30,463.80000 1,157,624.40 35,000.00000 1,330,000.00 85,000.00000 3,230,000.00 

0060 302SD20-0001 

BEDDING MATL.AGGR.NO. 25 
OR 26 

78.000 

TON 

59.44000 4,636.32 95.88000 7,478.64 201.50000 15,717.00 

0070 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

4,733.000 

TON 

51.22000 242,424.26 54.73000 259,037.09 66.00000 312,378.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 302SD20-0004 

CONCRETE CLASS A4 BOX 
CULVERT 

60.400 

CY 

2,429.65000 146,750.86 2,684.15000 162,122.66 2,180.00000 131,672.00 

0090 302SD20-0005 

REINF. STEEL 

10,177.000 

LB 

5.08000 51,699.16 2.46000 25,035.42 1.90000 19,336.30 

0100 302SD20-0011 

ENDWALL PIPE GRATE EW-11 
TY.III 

37.500 

LF 

321.19000 12,044.63 172.00000 6,450.00 938.00000 35,175.00 

0110 302SD20-0013 

ENDWALL EW-12 

29.000 

EA 

1,164.85000 33,780.65 1,105.57000 32,061.53 376.00000 10,904.00 

0120 302SD20-0023 

15" PIPE 

142.000 

LF 

87.28000 12,393.76 131.75000 18,708.50 155.00000 22,010.00 

0130 302SD20-0027 

15" STORM SEWER PIPE 

5,832.000 

LF 

78.17000 455,887.44 106.92000 623,557.44 155.00000 903,960.00 

0140 302SD20-0028 

18" PIPE 

81.000 

LF 

99.01000 8,019.81 409.58000 33,175.98 165.00000 13,365.00 

0150 302SD20-0030 

18" CONC. PIPE 

310.000 

LF 

107.48000 33,318.80 154.04000 47,752.40 163.00000 50,530.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0160 302SD20-0032 

18" STORM SEWER PIPE 

2,286.000 

LF 

80.77000 184,640.22 114.05000 260,718.30 163.00000 372,618.00 

0170 302SD20-0039 

24" CONC. PIPE 

483.000 

LF 

160.57000 77,555.31 183.38000 88,572.54 195.00000 94,185.00 

0180 302SD20-0041 

24" STORM SEWER PIPE 

4,030.000 

LF 

136.46000 549,933.80 186.78000 752,723.40 195.00000 785,850.00 

0190 302SD20-0046 

27" STORM SEWER PIPE 

147.000 

LF 

200.95000 29,539.65 178.19000 26,193.93 220.00000 32,340.00 

0200 302SD20-0049 

30" CONC. PIPE 

30.000 

LF 

228.50000 6,855.00 215.50000 6,465.00 245.00000 7,350.00 

0210 302SD20-0051 

30" STORM SEWER PIPE 

254.000 

LF 

181.28000 46,045.12 182.34000 46,314.36 244.00000 61,976.00 

0220 302SD20-0061 

36" STORM SEWER PIPE 

945.000 

LF 

221.47000 209,289.15 202.67000 191,523.15 331.00000 312,795.00 

0230 302SD20-0066 

42" STORM SEWER PIPE 

55.000 

LF 

276.84000 15,226.20 233.58000 12,846.90 426.00000 23,430.00 

0240 302SD20-0067 

48" PIPE 

204.000 

LF 

325.04000 66,308.16 265.43000 54,147.72 518.00000 105,672.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0250 302SD20-0084 

60" STORM SEWER PIPE 

172.000 

LF 

438.05000 75,344.60 436.31000 75,045.32 640.00000 110,080.00 

0260 302SD20-0139 

38" X 24" ELLIPTICAL CONC. 
PIPE 

434.000 

LF 

246.22000 106,859.48 279.57000 121,333.38 480.00000 208,320.00 

0270 302SD20-0198 

15" END SECTION ES-1 OR 2 

12.000 

EA 

1,448.67000 17,384.04 1,621.50000 19,458.00 1,490.00000 17,880.00 

0280 302SD20-0200 

18" END SECTION ES-1 OR 2 

8.000 

EA 

1,614.12000 12,912.96 1,844.43000 14,755.44 1,700.00000 13,600.00 

0290 302SD20-0204 

24" END SECTION ES-1 OR 2 

10.000 

EA 

1,869.46000 18,694.60 2,125.59000 21,255.90 1,780.00000 17,800.00 

0300 302SD20-0208 

30" END SECTION ES-1 OR 2 

3.000 

EA 

2,714.95000 8,144.85 2,948.43000 8,845.29 1,860.00000 5,580.00 

0310 302SD20-0210 

36" END SECTION ES-1 OR 2 

2.000 

EA 

3,921.31000 7,842.62 2,934.60000 5,869.20 2,050.00000 4,100.00 

0320 302SD20-0212 

42" END SECTION ES-1 OR 2 

1.000 

EA 

4,338.18000 4,338.18 5,891.10000 5,891.10 2,610.00000 2,610.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0330 302SD20-0214 

48" END SECTION ES-1 OR 2 

3.000 

EA 

5,536.73000 16,610.19 6,357.32000 19,071.96 1,400.00000 4,200.00 

0340 302SD20-0218 

60" END SECTION ES-1 OR 2 

1.000 

EA 

8,761.05000 8,761.05 9,488.92000 9,488.92 3,360.00000 3,360.00 

0350 302SD20-0223 

38" X 24" END SECTION ES-1A 

1.000 

EA 

6,138.60000 6,138.60 6,596.95000 6,596.95 2,960.00000 2,960.00 

0360 302SD20-0243 

DROP INLET DI-2B,L=8' 

1.000 

EA 

8,593.00000 8,593.00 10,374.52000 10,374.52 6,190.00000 6,190.00 

0370 302SD20-0245 

DROP INLET DI-2B,L=12' 

1.000 

EA 

8,593.00000 8,593.00 8,421.04000 8,421.04 6,460.00000 6,460.00 

0380 302SD20-0278 

DROP INLET DI-2E,L=8' 

1.000 

EA 

10,096.38000 10,096.38 12,633.15000 12,633.15 6,730.00000 6,730.00 

0390 302SD20-0279 

DROP INLET DI-2E,L=10' 

1.000 

EA 

10,845.47000 10,845.47 13,179.78000 13,179.78 7,000.00000 7,000.00 

0400 302SD20-0281 

DROP INLET DI-2E,L=14' 

1.000 

EA 

13,437.95000 13,437.95 13,964.03000 13,964.03 7,270.00000 7,270.00 

0410 302SD20-0282 

DROP INLET DI-2E,L=16' 

1.000 

EA 

14,487.98000 14,487.98 14,713.80000 14,713.80 7,540.00000 7,540.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0420 302SD20-0283 

DROP INLET DI-2E,L=18' 

1.000 

EA 

17,188.61000 17,188.61 17,662.43000 17,662.43 7,810.00000 7,810.00 

0430 302SD20-0309 

DROP INLET DI-3A 

4.000 

EA 

8,593.00000 34,372.00 9,180.99000 36,723.96 4,850.00000 19,400.00 

0440 302SD20-0310 

DROP INLET DI-3AA 

2.000 

EA 

8,593.00000 17,186.00 9,165.25000 18,330.50 7,810.00000 15,620.00 

0450 302SD20-0311 

DROP INLET DI-3B,L=4' 

10.000 

EA 

8,593.00000 85,930.00 9,167.75000 91,677.50 7,810.00000 78,100.00 

0460 302SD20-0312 

DROP INLET DI-3B,L=6' 

15.000 

EA 

8,593.00000 128,895.00 9,668.56000 145,028.40 7,810.00000 117,150.00 

0470 302SD20-0313 

DROP INLET DI-3B,L=8' 

6.000 

EA 

9,640.42000 57,842.52 8,157.73000 48,946.38 7,810.00000 46,860.00 

0480 302SD20-0314 

DROP INLET DI-3B,L=10' 

1.000 

EA 

11,158.13000 11,158.13 4,157.64000 4,157.64 7,810.00000 7,810.00 

0490 302SD20-0315 

DROP INLET DI-3B,L=12' 

1.000 

EA 

12,688.87000 12,688.87 10,813.50000 10,813.50 7,810.00000 7,810.00 

0500 302SD20-0317 

DROP INLET DI-3B,L=16' 

1.000 

EA 

15,988.76000 15,988.76 15,420.48000 15,420.48 7,810.00000 7,810.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0510 302SD20-0320 

DROP INLET DI-3BB,L=4' 

2.000 

EA 

9,344.69000 18,689.38 12,248.83000 24,497.66 7,810.00000 15,620.00 

0520 302SD20-0321 

DROP INLET DI-3BB,L=6' 

3.000 

EA 

9,047.66000 27,142.98 8,792.47000 26,377.41 7,810.00000 23,430.00 

0530 302SD20-0322 

DROP INLET DI-3BB,L=8' 

2.000 

EA 

10,618.79000 21,237.58 12,216.31000 24,432.62 7,810.00000 15,620.00 

0540 302SD20-0323 

DROP INLET DI-3BB,L=10' 

2.000 

EA 

11,457.77000 22,915.54 12,981.47000 25,962.94 7,810.00000 15,620.00 

0550 302SD20-0336 

DROP INLET DI-3C,L=20' 

1.000 

EA 

16,440.81000 16,440.81 15,499.29000 15,499.29 9,160.00000 9,160.00 

0560 302SD20-0446 

DROP INLET DI-5 

34.000 

EA 

9,640.42000 327,774.28 11,962.06000 406,710.04 7,540.00000 256,360.00 

0570 302SD20-0447 

DROP INLET DI-7 

7.000 

EA 

10,544.53000 73,811.71 9,257.13000 64,799.91 7,540.00000 52,780.00 

0580 302SD20-0448 

DROP INLET DI-7A 

1.000 

EA 

12,044.01000 12,044.01 13,140.69000 13,140.69 7,810.00000 7,810.00 

0590 302SD20-0449 

DROP INLET DI-7B 

4.000 

EA 

10,844.17000 43,376.68 12,169.75000 48,679.00 8,220.00000 32,880.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0600 302SD20-0493 

DROP INLET DI-10K TY. I,L=10' 

1.000 

EA 

2,459.60000 2,459.60 11,787.87000 11,787.87 11,210.00000 11,210.00 

0610 302SD20-0637 

DROP INLET DI-12A,L=4' 

2.000 

EA 

9,643.03000 19,286.06 8,411.99000 16,823.98 8,780.00000 17,560.00 

0620 302SD20-0639 

DROP INLET DI-12A,L=8' 

1.000 

EA 

12,343.63000 12,343.63 12,478.02000 12,478.02 8,780.00000 8,780.00 

0630 302SD20-0661 

MANHOLE MH-2 

11.000 

LF 

1,416.10000 15,577.10 976.46000 10,741.06 1,940.00000 21,340.00 

0640 302SD20-0662 

MANHOLE MH-1 OR 2 

247.000 

LF 

924.96000 228,465.12 1,292.44000 319,232.68 1,030.00000 254,410.00 

0650 302SD20-0663 

FRAME & COVER MH-1 

33.000 

EA 

1,709.22000 56,404.26 1,385.57000 45,723.81 1,020.00000 33,660.00 

0660 302SD20-0671 

TEMP. DIVE. CHANNEL LINING 
CL. B 

238.000 

SY 

9.04000 2,151.52 97.31000 23,159.78 69.25000 16,481.50 

0670 302SD20-0672 

TEMP. DIVE. CHANNEL 
EXCAVATION 

119.000 

CY 

26.89000 3,199.91 48.78000 5,804.82 44.50000 5,295.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0680 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

42.000 

LF 

213.10000 8,950.20 1,895.21000 79,598.82 1,520.00000 63,840.00 

0690 302SX20-0003 

BED.MAT.FINE AGR.OR 
AGGR.NO.8 

492.000 

TON 

78.41000 38,577.72 90.70000 44,624.40 53.75000 26,445.00 

0700 302SX20-0012 

INVERSION PIPE LINER 36" 

148.000 

LF 

1,049.94000 155,391.12 565.05000 83,627.40 300.00000 44,400.00 

0710 302SX20-0013 

NS PIPE 24" JACKED & BORED 

209.000 

LF 

2,465.41000 515,270.69 2,919.01000 610,073.09 1,150.00000 240,350.00 

0720 302SX20-0013 

NS PIPE TEMPORARY STORM 
SEWER PIPE 18" 

272.000 

LF 

84.68000 23,032.96 158.97000 43,239.84 166.00000 45,152.00 

0730 302SX20-0013 

NS PIPE TEMPORARY STORM 
SEWER PIPE 24" 

576.000 

LF 

139.40000 80,294.40 143.44000 82,621.44 180.00000 103,680.00 

0740 302SX20-0013 

NS PIPE TEMPORARY STORM 
SEWER PIPE 36" 

237.000 

LF 

230.51000 54,630.87 173.29000 41,069.73 302.00000 71,574.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0750 302SX20-0027 

NS MANHOLE TEMPORARY 

5.000 

LF 

1,823.86000 9,119.30 2,351.08000 11,755.40 2,450.00000 12,250.00 

0760 302SX20-0028 

NS FRAME & COVER 
TEMPORARY 

1.000 

EA 

1,524.23000 1,524.23 1,314.71000 1,314.71 1,710.00000 1,710.00 

0770 303SD20-0001 

REGULAR EXCAVATION 

98,909.000 

CY 

35.41000 3,502,367.69 43.16000 4,268,912.44 30.00000 2,967,270.00 

0780 303SD20-0016 

MINOR STR. EXCAV. PIPE 
CULVERT 

1,568.000 

CY 

65.14000 102,139.52 37.73000 59,160.64 40.00000 62,720.00 

0790 303SD20-0017 

MINOR STR. EXCAV. BOX 
CULVERT 

130.000 

CY 

57.32000 7,451.60 50.96000 6,624.80 40.00000 5,200.00 

0800 303SD20-0018 

SLOPE DRAIN 

2.000 

EA 

7,417.22000 14,834.44 10,292.03000 20,584.06 10,000.00000 20,000.00 

0810 303SD20-0021 

TEMPORARY DIVERSION DIKE 

4,652.000 

LF 

8.47000 39,402.44 10.96000 50,985.92 50.00000 232,600.00 

0820 303SD20-0022 

CHECK DAM ROCK TY. I 

237.000 

EA 

127.73000 30,272.01 567.79000 134,566.23 443.00000 104,991.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0830 303SD20-0023 

CHECK DAM ROCK TY. II 

206.000 

EA 

99.40000 20,476.40 570.39000 117,500.34 517.00000 106,502.00 

0840 303SD20-0028 

DEWATERING BASIN EC-8 

8.000 

EA 

1,789.49000 14,315.92 2,008.97000 16,071.76 10,000.00000 80,000.00 

0850 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

10,706.000 

CY 

10.12000 108,344.72 119.00000 1,274,014.00 40.00000 428,240.00 

0860 303SD20-0030 

INLET PROTECTION TYPE A 

72.000 

EA 

905.08000 65,165.76 549.22000 39,543.84 410.00000 29,520.00 

0870 303SD20-0031 

INLET PROTECTION TYPE B 

58.000 

EA 

692.85000 40,185.30 291.15000 16,886.70 220.00000 12,760.00 

0880 303SD20-0033 

TEMP. SILT FENCE TYPE B 

500.000 

LF 

11.05000 5,525.00 8.77000 4,385.00 6.50000 3,250.00 

0890 303SD20-0034 

TEMP. SILT FENCE TYPE A 

44,633.000 

LF 

9.05000 403,928.65 6.19000 276,278.27 1.90000 84,802.70 

0900 303SD20-0035 

TEMP. SEDIMENT BASIN 
EXCAVATION 

1,037.000 

CY 

16.12000 16,716.44 11.10000 11,510.70 40.00000 41,480.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0910 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

70,538.000 

CY 

34.65000 2,444,141.70 22.40000 1,580,051.20 30.00000 2,116,140.00 

0920 303SX20-0006 

NS BORROW EXCAVATION 
(MIN. CBR-5) 

2,740.000 

CY 

27.82000 76,226.80 53.56000 146,754.40 55.00000 150,700.00 

0930 303SX20-0012 

UTILITY TEST PIT UNPAVED 

50.000 

EA 

101.17000 5,058.50 1,088.15000 54,407.50 5,000.00000 250,000.00 

0940 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

50.000 

EA 

290.87000 14,543.50 1,207.40000 60,370.00 6,000.00000 300,000.00 

0950 303SX20-0016 

NS ROCKFILL . 

5,186.000 

CY 

140.38000 728,010.68 108.38000 562,058.68 100.00000 518,600.00 

0960 305SD20-0001 

BORROW EXCAVATION 

263,126.000 

CY 

28.77000 7,570,135.02 28.85000 7,591,185.10 34.00000 8,946,284.00 

0970 305SD20-0005 

SELECT MATL. TY. I MIN. CBR- 
30 

7,874.000 

TON 

38.33000 301,810.42 40.26000 317,007.24 34.00000 267,716.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0980 305SD20-0009 

GEOTEXTILE SUBGRADE 
STAB. 

5,510.000 

SY 

2.66000 14,656.60 3.61000 19,891.10 5.00000 27,550.00 

0990 307SD20-0001 

HYDRAULIC CEMENT 

1,310.000 

TON 

350.00000 458,500.00 402.11000 526,764.10 304.00000 398,240.00 

1000 307SD20-0004 

CEM. STAB. AGGR. BASE. 
MATL. TY. I NO. 21A 

4,930.000 

TON 

63.25000 311,822.50 58.19000 286,876.70 62.00000 305,660.00 

1010 307SD20-0010 

MANIPULATION 8" 

40,450.000 

SY 

9.00000 364,050.00 5.24000 211,958.00 7.45000 301,352.50 

1020 307SX20-0003 

NS MANIPULATION 
UNSUITABLE 

3,182.000 

SY 

9.00000 28,638.00 5.24000 16,673.68 14.60000 46,457.20 

1030 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

25,107.000 

TON 

37.06000 930,465.42 64.02000 1,607,350.14 42.25000 1,060,770.75 

1040 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

2,030.000 

TON 

49.95000 101,398.50 51.49000 104,524.70 62.00000 125,860.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1050 313SD20-0001 

ASPH-STAB. OPEN-GRADED 
MATERIAL 

1,680.000 

TON 

143.71000 241,432.80 152.42000 256,065.60 121.00000 203,280.00 

1060 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

2,960.000 

TON 

143.71000 425,381.60 124.87000 369,615.20 108.00000 319,680.00 

1070 315SD20-0005 

ASPHALT CONCRETE TY. IM- 
19.0D CONST 

1,570.000 

TON 

149.96000 235,437.20 124.87000 196,045.90 108.00000 169,560.00 

1080 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

2,250.000 

TON 

147.46000 331,785.00 148.34000 333,765.00 128.00000 288,000.00 

1090 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

3,778.000 

TON 

147.46000 557,103.88 135.59000 512,259.02 117.00000 442,026.00 

1100 315SD20-0009 

ASPHALT CONCRETE TY. SM- 
9.5E CONST 

2,320.000 

TON 

168.70000 391,384.00 153.56000 356,259.20 133.00000 308,560.00 

1110 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

18,082.000 

TON 

131.65000 2,380,495.30 116.88000 2,113,424.16 101.00000 1,826,282.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1120 315SX20-0004 

NS PAVEMENT HYDRAULIC 
CEMENT CONCRETE 
STAMPED COLORED (TRUCK 
APRON, 10") 

1,346.000 

SY 

380.50000 512,153.00 225.49000 303,509.54 233.00000 313,618.00 

1130 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

7,543.000 

LF 

6.19000 46,691.17 6.25000 47,143.75 10.00000 75,430.00 

1140 316SD20-0030 

CONCRETE ENTRANCE PAVE. 
7" 

330.000 

SY 

114.02000 37,626.60 154.68000 51,044.40 93.25000 30,772.50 

1150 316SD20-0035 

CONC. CL. A4 BRIDGE APPR. 
SLAB CONST. 

247.800 

CY 

754.16000 186,880.85 658.76000 163,240.73 757.00000 187,584.60 

1160 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

270.000 

CY 

109.72000 29,624.40 64.92000 17,528.40 21.30000 5,751.00 

1170 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

2,323.000 

TON 

65.58000 152,342.34 49.67000 115,383.41 72.00000 167,256.00 

1180 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

52.000 

SY 

158.90000 8,262.80 36.59000 1,902.68 177.00000 9,204.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1190 401SD20-0005 400.000 

PIPE UNDERDRAIN 6" CONST. LF 

23.96000 9,584.00 23.96000 9,584.00 72.00000 28,800.00 

1200 401SD20-0007 4.000 

COFFERDAM EA 

12,611.40000 50,445.60 8,569.30000 34,277.20 99,400.00000 397,600.00 

1210 403SD20-0005 459.000 

STEEL PILES 10" LF 

192.95000 88,564.05 212.61000 97,587.99 75.75000 34,769.25 

1220 403SD20-0006 842.000 

STEEL PILES 12" LF 

166.47000 140,167.74 184.12000 155,029.04 64.00000 53,888.00 

1230 403SX20-0001 4.000 

DYNAMIC PILE TEST END EA 
BEARING PILES 

5,044.56000 20,178.24 5,093.84000 20,375.36 5,500.00000 22,000.00 

1240 403SX20-0016 352.000 

NS PREBORING PILE 10" LF 

283.76000 99,883.52 369.54000 130,078.08 270.00000 95,040.00 

1250 403SX20-0016 441.000 

NS PREBORING PILE 12" LF 

397.26000 175,191.66 303.06000 133,649.46 270.00000 119,070.00 

1260 404SD20-0005 128.700 

CONC. CL. A4 MOD. LOW CY 
SHRINK., SPR. STRUCT. 
CONST. 

1,227.09000 157,926.48 2,002.17000 257,679.28 1,850.00000 238,095.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 129 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1270 404SD20-0007 606.700 

CONC. CL. A4 MOD. LTWT CY 
LOW SHRINK., SPR. STRUCT. 
CONST. 

1,049.27000 636,592.11 1,362.31000 826,513.48 1,420.00000 861,514.00 

1280 404SD20-0009 1,525.000 

BRIDGE DECK GROOVING SY 
CONST. 

16.39000 24,994.75 8.25000 12,581.25 7.90000 12,047.50 

1290 404SD20-0010 1,508.000 

COVER DEPTH SURVEY SY 
CONST. 

9.90000 14,929.20 6.03000 9,093.24 4.30000 6,484.40 

1300 404SD20-0011 220.200 

CONCRETE CLASS A3, CY 
SUBSTRUCT. CONST. 

1,518.41000 334,353.88 1,445.00000 318,189.00 1,290.00000 284,058.00 

1310 406SD20-0003 171,775.000 

CR REINF. STEEL CL. I SPR. LB 
STRUCT. CONST. 

2.69000 462,074.75 3.33000 572,010.75 3.50000 601,212.50 

1320 406SD20-0006 11,410.000 

REINFORCING STEEL LB 
SUBSTRUCT. CONST. 

2.19000 24,987.90 1.64000 18,712.40 2.20000 25,102.00 

1330 406SD20-0008 17,990.000 

CR REINF. STEEL CL. I LB 
SUBSTRUCT. CONST. 

2.69000 48,393.10 3.57000 64,224.30 3.55000 63,864.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1340 407SD20-0006 (703300) 

STR.STEEL PLATE GIRDER LS 
ASTM A709 GRADE50 

2,837,565.61000 2,837,565.61 3,029,316.00000 3,029,316.00 2,512,000.00000 2,512,000.00 

1350 410SD20-0006 494.000 

CONCRETE PARAPET 42" LF 
CONST. 

203.98000 100,766.12 778.78000 384,717.32 176.00000 86,944.00 

1360 410SD20-0011 1,050.000 

RAILING CPSR 2 RAIL CONST. LF 

434.27000 455,983.50 552.72000 580,356.00 397.00000 416,850.00 

1370 410SX20-0001 794.000 

NS ARCHITECTURAL SY 
TREATMENT ROADWAY 
RETAINING WALL 

159.10000 126,325.40 12.62000 10,020.28 170.00000 134,980.00 

1380 410SX20-0001 1,459.000 

NS ARCHITECTURAL SY 
TREATMENT SUBSTRUCTURE 

10.97000 16,005.23 80.31000 117,172.29 170.00000 248,030.00 

1390 410SX20-0001 300.000 

NS ARCHITECTURAL SY 
TREATMENT 
SUPERSTRUCTURE 

38.38000 11,514.00 80.31000 24,093.00 170.00000 51,000.00 

1400 410SX20-0014 (1) 

NS BRIDGE INCIDENTALS LS 
TEMPORARY SHORING 

87,731.22000 87,731.22 42,046.61000 42,046.61 137,000.00000 137,000.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1410 412SX20-0002 (1) 

NS CONC. SURFACE COLOR LS 
COATING (B619) 

54,833.12000 54,833.12 180,145.00000 180,145.00 363,000.00000 363,000.00 

1420 412SX20-0002 (1) 

NS CONC. SURFACE COLOR LS 
COATING (B620) 

54,833.12000 54,833.12 120,750.00000 120,750.00 289,000.00000 289,000.00 

1430 412SX20-0002 (1) 

NS CONC. SURFACE COLOR LS 
COATING . 

27,417.19000 27,417.19 187,582.50000 187,582.50 250,000.00000 250,000.00 

1440 414SD20-0001 1,113.000 

EROSION CTRL. STONE CL. TON 
A1, EC-1 

84.23000 93,747.99 111.23000 123,798.99 134.00000 149,142.00 

1450 414SD20-0003 5,841.000 

EROSION CTRL. STONE CL. I, TON 
EC-1 

84.23000 491,987.43 111.23000 649,694.43 134.00000 782,694.00 

1460 414SD20-0011 40.000 

DRY RIPRAP CL.I 26" SY 

156.33000 6,253.20 122.99000 4,919.60 108.00000 4,320.00 

1470 414SD20-0054 8.500 

DRY RIPRAP CL. A1 20" SY 

190.53000 1,619.51 95.91000 815.24 131.00000 1,113.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1480 420SD20-0014 59.000 

ADHESIVE BASED JT. SEALER LF 
CL. III, 2" CONST. 

153.53000 9,058.27 70.69000 4,170.71 60.00000 3,540.00 

1490 430SX20-0001 1.000 

NS NBIS ACCESS, UNDER DAY 
BRIDGE (B619) 

3,152.84000 3,152.84 5,427.56000 5,427.56 51,000.00000 51,000.00 

1500 430SX20-0001 1.000 

NS NBIS ACCESS, UNDER DAY 
BRIDGE (B620) 

3,152.84000 3,152.84 5,427.56000 5,427.56 51,000.00000 51,000.00 

1510 432SD20-0001 109.000 

ELASTIC INCLUSION CY 

708.43000 77,218.87 638.11000 69,553.99 238.00000 25,942.00 

1520 501SD20-0003 2,717.000 

UNDERDRAIN UD-3 LF 

21.04000 57,165.68 18.82000 51,133.94 47.50000 129,057.50 

1530 501SD20-0004 21,530.000 

UNDERDRAIN UD-4 LF 

14.80000 318,644.00 13.14000 282,904.20 25.50000 549,015.00 

1540 501SD20-0007 98.000 

CROSSDRAIN CD-2 LF 

38.61000 3,783.78 35.12000 3,441.76 31.00000 3,038.00 

1550 501SD20-0009 1,099.000 

OUTLET PIPE LF 

35.33000 38,827.67 29.97000 32,937.03 32.75000 35,992.25 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1560 501SX20-0001 3,675.000 

NS UNDERDRAIN MEDIA PIPE LF 
DRAIN 

53.09000 195,105.75 18.93000 69,567.75 42.75000 157,106.25 

1570 502SD20-0011 57.000 

CURB, STD. CG-2 LF 

27.84000 1,586.88 46.19000 2,632.83 22.80000 1,299.60 

1580 502SD20-0012 943.000 

CURB, RADIAL CG-2 LF 

27.84000 26,253.12 51.03000 48,121.29 22.80000 21,500.40 

1590 502SD20-0014 808.000 

CURB, STD. CG-3 LF 

27.84000 22,494.72 51.03000 41,232.24 22.80000 18,422.40 

1600 502SD20-0015 1,130.000 

CURB, RADIAL CG-3 LF 

27.84000 31,459.20 51.03000 57,663.90 22.80000 25,764.00 

1610 502SD20-0021 1,236.000 

CURB, ASPHALT MC-3C LF 

43.74000 54,062.64 40.80000 50,428.80 19.00000 23,484.00 

1620 502SD20-0022 7,336.000 

COMB. CURB & GUTTER, STD. LF 
CG-6 

33.14000 243,115.04 52.81000 387,414.16 32.00000 234,752.00 

1630 502SD20-0023 3,116.000 

COMB. CURB & GUTTER, RAD. LF 
CG-6 

33.14000 103,264.24 52.81000 164,555.96 31.75000 98,933.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1640 502SD20-0024 99.000 

COMB. CURB & GUTTER, STD. LF 
CG-7 

39.77000 3,937.23 64.11000 6,346.89 47.75000 4,727.25 

1650 502SD20-0025 95.000 

COMB. CURB & GUTTER, RAD. LF 
CG-7 

39.77000 3,778.15 64.11000 6,090.45 48.00000 4,560.00 

1660 502SD20-0036 30.000 

MEDIAN BARRIER MB-7D LF 

218.76000 6,562.80 339.07000 10,172.10 168.00000 5,040.00 

1670 502SD20-0044 16.000 

MEDIAN BARRIER MB-8A TYPE LF 
I 

530.32000 8,485.12 565.52000 9,048.32 403.00000 6,448.00 

1680 502SD20-0045 35.000 

MEDIAN BARRIER MB-8A TYPE LF 
II 

589.98000 20,649.30 793.14000 27,759.90 448.00000 15,680.00 

1690 502SD20-0046 37.000 

MEDIAN BARRIER MB-8A TYPE LF 
III 

623.12000 23,055.44 1,019.59000 37,724.83 473.00000 17,501.00 

1700 502SD20-0056 283.000 

MEDIAN STRIP MS-1A SY 

168.38000 47,651.54 204.51000 57,876.33 152.00000 43,016.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1710 502SX20-0011 6,470.000 

NS MEDIAN BARRIER LF 
BARRIER TCB-1 TO REMAIN IN 
PLACE 

74.23000 480,268.10 62.61000 405,086.70 37.75000 244,242.50 

1720 503SD20-0002 72.000 

R/W MONUMENT RM-2 EA 

123.71000 8,907.12 91.43000 6,582.96 815.00000 58,680.00 

1730 504SD20-0001 53.000 

CONCRETE CLASS A3 MISC. CY 

680.43000 36,062.79 897.92000 47,589.76 1,250.00000 66,250.00 

1740 504SD20-0002 77.000 

CG-12 DETECTABLE SY 
WARNING SURFACE 

311.56000 23,990.12 320.10000 24,647.70 593.00000 45,661.00 

1750 504SD20-0003 960.000 

HYDR. CEMENT CONC. SY 
SIDEWALK 4" 

79.55000 76,368.00 83.90000 80,544.00 75.75000 72,720.00 

1760 504SD20-0005 2,926.000 

GEOTEXTILE DRAINAGE SY 
FABRIC 

3.58000 10,475.08 3.28000 9,597.28 2.15000 6,290.90 

1770 505SD20-0011 3,466.000 

GUARDRAIL GR-MGS1 LF 

29.84000 103,425.44 29.17000 101,103.22 35.00000 121,310.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1780 505SD20-0014 230.000 

RADIAL GUARDRAIL GR-MGS1 LF 

32.33000 7,435.90 30.95000 7,118.50 40.00000 9,200.00 

1790 505SD20-0017 17.000 

GUARDRAIL TERMINAL GR- EA 
MGS2 

3,916.59000 66,582.03 3,749.92000 63,748.64 4,000.00000 68,000.00 

1800 505SD20-0018 11.000 

GUARDRAIL END EA 
ANCHORAGE GR-MGS3 

1,989.38000 21,883.18 1,904.72000 20,951.92 1,500.00000 16,500.00 

1810 505SD20-0019 1.000 

GUARDRAIL HEIGHT EA 
TRANSITION GR-MGS4 

1,230.92000 1,230.92 1,178.54000 1,178.54 1,500.00000 1,500.00 

1820 505SD20-0055 6.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-5 

4,351.77000 26,110.62 4,166.58000 24,999.48 4,500.00000 27,000.00 

1830 505SD20-0073 1,010.000 

REMOVE EXISTING LF 
GUARDRAIL 

2.49000 2,514.90 2.38000 2,403.80 10.00000 10,100.00 

1840 505SX20-0001 20.000 

NS HAND DIG GUARDRAIL EA 
POST HOLE 

80.82000 1,616.40 77.38000 1,547.60 250.00000 5,000.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1850 506SD20-0002 126.000 

RETAINING WALL RW-3 CY 

815.36000 102,735.36 1,395.83000 175,874.58 1,130.00000 142,380.00 

1860 506SD20-0007 135.000 

RETAINING WALL CY 
EXCAVATION 

86.07000 11,619.45 73.55000 9,929.25 96.50000 13,027.50 

1870 506SX20-0006 6,731.000 

NS RETAINING WALL SF 
RETAINING WALL (MSE WALL) 

185.57000 1,249,071.67 131.59000 885,732.29 146.00000 982,726.00 

1880 506SX20-0006 15,000.000 

NS RETAINING WALL SF 
RETAINING WALL 
TEMPORARY SHORING 

3.71000 55,650.00 32.76000 491,400.00 22.30000 334,500.00 

1890 506SX20-0007 13,744.000 

NS RETAINING STRUCTURE SF 
MSE WALLS 

197.94000 2,720,487.36 132.80000 1,825,203.20 137.00000 1,882,928.00 

1900 507SD20-0006 3,364.000 

FENCE FE-CL VINYL COATED LF 

25.49000 85,748.36 25.59000 86,084.76 50.00000 168,200.00 

1910 507SD20-0008 4.000 

LINE BRACE UNIT FE-CL EA 
VINYL COATED 

435.18000 1,740.72 416.66000 1,666.64 285.00000 1,140.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1920 507SD20-0010 15.000 

CORNER BRACE UNIT FE-CL EA 
VINYL COATED 

497.34000 7,460.10 476.18000 7,142.70 580.00000 8,700.00 

1930 507SD20-0022 3.000 

GATE FE-G 14' EA 

3,730.08000 11,190.24 3,571.36000 10,714.08 4,300.00000 12,900.00 

1940 507SD20-0023 1.000 

GATE FE-G 16' EA 

3,978.76000 3,978.76 3,809.44000 3,809.44 5,500.00000 5,500.00 

1950 507SD20-0027 11,050.000 

HIGH VISIBILITY FENCE, 4 LF 
FEET 

5.00000 55,250.00 5.46000 60,333.00 4.25000 46,962.50 

1960 507SD20-0032 419.000 

PEDESTRIAN FENCE 8' LF 

166.61000 69,809.59 166.66000 69,830.54 232.00000 97,208.00 

1970 508SD20-0001 1.300 

OBSCURING ROADWAY UNIT 

1,737.42000 2,258.65 7,673.18000 9,975.13 91,400.00000 118,820.00 

1980 508SD20-0004 27,974.000 

DEMO. OF PAVEMENT SY 
FLEXIBLE 

8.75000 244,772.50 19.06000 533,184.44 10.80000 302,119.20 

1990 509SD20-0001 745.000 

FLOWABLE BACKFILL CY 

414.68000 308,936.60 413.29000 307,901.05 419.00000 312,155.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2000 510SD20-0038 4.000 

ADJUST EXIST. VALVE & BOX EA 

842.11000 3,368.44 1,170.65000 4,682.60 1,180.00000 4,720.00 

2010 510SD20-0042 1.000 

ADJUST EXIST. FIRE EA 
HYDRANT 

3,304.65000 3,304.65 5,261.92000 5,261.92 4,180.00000 4,180.00 

2020 510SX20-0016 2,430.000 

NS REMOVE EXIST. FENCE . LF 

11.31000 27,483.30 3.75000 9,112.50 5.00000 12,150.00 

2030 510SX20-0031 9.000 

NS MODIFY EXIST. INLET EA 

3,689.41000 33,204.69 1,247.98000 11,231.82 1,070.00000 9,630.00 

2040 510SX20-0039 561.000 

NS REMOVE EXIST. PIPE LF 

46.12000 25,873.32 23.49000 13,177.89 20.50000 11,500.50 

2050 510SX20-0040 36.000 

NS REMOVE EXIST. EA 
DRAINAGE STRUCTURES 

1,229.80000 44,272.80 1,348.00000 48,528.00 961.00000 34,596.00 

2060 510SX20-0040 9.000 

NS REMOVE EXIST. MAILBOX EA 

208.67000 1,878.03 101.00000 909.00 549.00000 4,941.00 

2070 510SX20-0046 2.000 

NS ADJUST EXIST. DROP EA 
INLET 

7,093.53000 14,187.06 1,247.99000 2,495.98 1,070.00000 2,140.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2080 511SD20-0001 832.000 

ALLAYING DUST HR 

341.46000 284,094.72 102.64000 85,396.48 31.50000 26,208.00 

2090 512SD20-0003 14,700.000 

TRAFFIC BARRIER SERVICE LF 
MB-11A 

70.52000 1,036,644.00 47.94000 704,718.00 41.50000 610,050.00 

2100 512SD20-0007 34.000 

IMPACT ATTEN.SER. TY. 1 TL- EA 
3, >=40 MPH 

14,845.74000 504,755.16 4,586.07000 155,926.38 4,650.00000 158,100.00 

2110 512SD20-0013 17.000 

TYPE 3 BARRICADE 8' EA 

393.41000 6,687.97 547.81000 9,312.77 550.00000 9,350.00 

2120 512SD20-0014 1,253.000 

TEMPORARY SIGN SF 

27.22000 34,106.66 35.97000 45,070.41 50.00000 62,650.00 

2130 512SD20-0023 1,672.000 

TRUCK MOUNTED HR 
ATTENUATOR 

74.23000 124,112.56 65.50000 109,516.00 100.00000 167,200.00 

2140 512SD20-0024 165,808.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0.32000 53,058.56 0.11000 18,238.88 0.95000 157,517.60 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2150 512SD20-0025 79,104.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

3.09000 244,431.36 0.76000 60,119.04 9.20000 727,756.80 

2160 512SD20-0026 8,624.000 

ELECTRONIC ARROW BOARD HR 

2.47000 21,301.28 3.07000 26,475.68 5.45000 47,000.80 

2170 512SD20-0027 1,440.000 

FLAGGER SERVICE HR 

44.69000 64,353.60 40.87000 58,852.80 213.00000 306,720.00 

2180 512SD20-0031 20,600.000 

TRAFFIC BARRIER SER. LF 
CONC. MB-7D PC 

35.88000 739,128.00 28.26000 582,156.00 25.30000 521,180.00 

2190 512SD20-0042 26,796.000 

ERADICATE LINEAR PVMT LF 
MRKG 

1.36000 36,442.56 0.85000 22,776.60 1.00000 26,796.00 

2200 512SD20-0044 1,450.000 

TEMP. PAVE. MARKER 1 WAY EA 

20.07000 29,101.50 9.17000 13,296.50 22.10000 32,045.00 

2210 512SD20-0045 540.000 

TEMP. PAVE. MARKER 2 WAY EA 

20.07000 10,837.80 9.17000 4,951.80 22.10000 11,934.00 

2220 512SD20-0047 43,550.000 

TEMP. PVMT MRKG TY. A, 6" LF 

1.16000 50,518.00 0.58000 25,259.00 1.25000 54,437.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2230 512SD20-0050 83.000 

TEMP. PVMT MRKG TY. A, 24" LF 

8.66000 718.78 6.55000 543.65 58.75000 4,876.25 

2240 512SX20-0025 (1) 

NS TEMPORARY TRAFFIC LS 
CONTROL SIGNAL 
TEMPORARY TRAFFIC 
CONTROL SIGNAL 

346,400.60000 346,400.60 425,000.00000 425,000.00 500,000.00000 500,000.00 

2250 513SD20-0001 (1) 

MOBILIZATION LS 

2,545,265.07000 2,545,265.07 3,200,000.00000 3,200,000.00 3,250,000.00000 3,250,000.00 

2260 514SX20-0001 32.000 

NS FIELD OFFICE TYPE 1 MO 
MODIFIED 

18,557.17000 593,829.44 8,215.71000 262,902.72 25,870.00000 827,840.00 

2270 515SD20-0004 10,590.000 

FLEXIBLE PAVE.PLANING 0"-2" SY 

4.37000 46,278.30 7.00000 74,130.00 7.25000 76,777.50 

2280 515SD20-0006 1,525.000 

FLEX PAVEMENT PLANING SY 
ABOVE 4" 

37.49000 57,172.25 35.63000 54,335.75 15.60000 23,790.00 

2290 517SD20-0001 (1) 

CONSTRUCTION SURVEYING LS 
CONSTR. 

682,780.30000 682,780.30 510,000.00000 510,000.00 1,444,100.00000 1,444,100.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2300 520SD20-0003 202.000 

1" WATER SERVICE LINE LF 

127.59000 25,773.18 184.68000 37,305.36 263.00000 53,126.00 

2310 520SD20-0014 108.000 

6" DI WATER MAIN LF 

282.30000 30,488.40 324.82000 35,080.56 185.00000 19,980.00 

2320 520SD20-0020 945.000 

12" DI WATER MAIN LF 

318.98000 301,436.10 385.52000 364,316.40 235.00000 222,075.00 

2330 520SD20-0035 2,813.000 

36" DI WATER MAIN LF 

1,078.16000 3,032,864.08 1,384.37000 3,894,232.81 799.00000 2,247,587.00 

2340 520SD20-0046 20.000 

36" BEND EA 

29,448.41000 588,968.20 31,072.64000 621,452.80 28,910.00000 578,200.00 

2350 520SD20-0054 1.000 

36" BRANCH EA 

62,619.97000 62,619.97 78,131.73000 78,131.73 43,600.00000 43,600.00 

2360 520SD20-0062 4.000 

36" PLUG OR CAP EA 

26,881.24000 107,524.96 26,761.89000 107,047.56 30,600.00000 122,400.00 

2370 520SD20-0089 2.000 

6" GATE VALVE & BOX EA 

4,210.56000 8,421.12 5,010.28000 10,020.56 5,420.00000 10,840.00 

2380 520SD20-0162 3.000 

FIRE HYDRANT EA 

12,089.42000 36,268.26 11,920.20000 35,760.60 10,990.00000 32,970.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2390 520SD20-0165 1.000 

2" AIR RELEASE VALVE & BOX EA 

6,947.42000 6,947.42 10,052.61000 10,052.61 7,600.00000 7,600.00 

2400 520SD20-0170 1.000 

5/8" WATER METER & BOX EA 

3,891.58000 3,891.58 2,690.54000 2,690.54 1,600.00000 1,600.00 

2410 520SD20-0298 318.000 

24" STEEL ENCASE. PIPE LF 

503.99000 160,268.82 653.60000 207,844.80 492.00000 156,456.00 

2420 520SX20-0086 1.000 

NS WATER UTILITY 36" EA 
BUTTERFLY VALVE & BOX 

91,866.78000 91,866.78 90,460.48000 90,460.48 74,200.00000 74,200.00 

2430 520SX20-0086 4.000 

NS WATER UTILITY 36" SOLID EA 
SLEEVE 

26,067.20000 104,268.80 23,717.60000 94,870.40 19,700.00000 78,800.00 

2440 520SX20-0086 4.000 

NS WATER UTILITY TEST EA 
STATION, TYPE IS 

81,704.02000 326,816.08 16,991.27000 67,965.08 26,400.00000 105,600.00 

2450 521SD20-0001 5.000 

MAILBOX POST, SINGLE EA 

1,000.00000 5,000.00 539.40000 2,697.00 355.00000 1,775.00 

2460 521SD20-0003 1.000 

MAILBOX POST, MULTIPLE EA 

2,500.00000 2,500.00 1,419.45000 1,419.45 1,130.00000 1,130.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2470 522SX20-0004 (1) 

NS ASBESTOS REMOVAL LS 
MANAGE N-O ASBESTOS SOIL 

50,000.00000 50,000.00 116,400.00000 116,400.00 26,500.00000 26,500.00 

2480 523SP20-0002 12,731.000 

NS STORM WATER SY 
MANAGEMENT 
BIORETENTION BASIN 

56.28000 716,500.68 2.34000 29,790.54 27.80000 353,921.80 

2490 523SP20-0002 7,022.000 

NS STORM WATER SY 
MANAGEMENT LOW- 
PERMEABILITY LINER 

2.53000 17,765.66 9.34000 65,585.48 4.25000 29,843.50 

2500 523SP20-0003 5,142.000 

NS STORM WATER MGT. SWM CY 
BIORETENTION SOIL MEDIA 

104.97000 539,755.74 144.71000 744,098.82 15.40000 79,186.80 

2510 602SD20-0002 6,442.000 

TOPSOIL CLASS A CY 

35.41000 228,111.22 17.70000 114,023.40 36.25000 233,522.50 

2520 603SD20-0002 2,994.000 

TEMPORARY SEED LB 

10.30000 30,838.20 10.59000 31,706.46 8.00000 23,952.00 

2530 603SD20-0003 8,235.000 

REGULAR SEED LB 

5.79000 47,680.65 5.73000 47,186.55 4.50000 37,057.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 146 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2540 603SD20-0004 6,588.000 

OVERSEEDING LB 

8.24000 54,285.12 8.14000 53,626.32 6.40000 42,163.20 

2550 603SD20-0007 64,389.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 1 

0.46000 29,618.94 0.40000 25,755.60 0.35000 22,536.15 

2560 603SD20-0008 2,129.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

0.76000 1,618.04 0.65000 1,383.85 0.60000 1,277.40 

2570 603SD20-0009 8,847.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

0.99000 8,758.53 0.85000 7,519.95 0.75000 6,635.25 

2580 603SD20-0010 68,113.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 4 

1.61000 109,661.93 1.37000 93,314.81 1.25000 85,141.25 

2590 603SD20-0014 2,288.000 

FERTILIZER NITROGEN - N LB 

6.63000 15,169.44 5.66000 12,950.08 5.15000 11,783.20 

2600 603SD20-0015 3,144.000 

FERTILIZER PHOSPHOROUS - LB 
P 

4.50000 14,148.00 3.85000 12,104.40 3.50000 11,004.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2610 603SD20-0016 1,572.000 

FERTILIZER POTASSIUM - K LB 

4.50000 7,074.00 3.85000 6,052.20 3.50000 5,502.00 

2620 603SD20-0017 108.000 

LIME TON 

315.35000 34,057.80 269.37000 29,091.96 245.00000 26,460.00 

2630 605SD20-0002 447.000 

MULCHING CY 

74.23000 33,180.81 71.68000 32,040.96 8.00000 3,576.00 

2640 605SD20-0003 1,341.000 

REMULCHING CY 

92.79000 124,431.39 89.60000 120,153.60 120.00000 160,920.00 

2650 605SX20-0005 1.000 

REMOVE STAKES, GUYS & EA 
WIRE ATTACHMENTS 

3,711.43000 3,711.43 3,484.35000 3,484.35 5,000.00000 5,000.00 

2660 605SX20-0010 318.000 

NS LANDSCAPE CHELONE EA 
GLABRA 

9.90000 3,148.20 9.29000 2,954.22 100.00000 31,800.00 

2670 605SX20-0010 319.000 

NS LANDSCAPE EA 
EUTROCHIUM FISTULOSUM 

9.90000 3,158.10 9.29000 2,963.51 21.00000 6,699.00 

2680 605SX20-0010 1,268.000 

NS LANDSCAPE GERANIUM EA 
MACULATUM 

9.90000 12,553.20 9.29000 11,779.72 21.00000 26,628.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2690 605SX20-0010 1,275.000 

NS LANDSCAPE JUNCUS EA 
EFFUSUS 

9.90000 12,622.50 9.29000 11,844.75 21.00000 26,775.00 

2700 605SX20-0010 1,843.000 

NS LANDSCAPE LIATRIS EA 
SPICATA 

9.90000 18,245.70 9.29000 17,121.47 21.00000 38,703.00 

2710 605SX20-0010 937.000 

NS LANDSCAPE LOBELIA EA 
CARDINALIS 

9.90000 9,276.30 9.29000 8,704.73 21.00000 19,677.00 

2720 605SX20-0010 836.000 

NS LANDSCAPE EA 
MUHLENBERGIA CAPILLARIS 

9.90000 8,276.40 9.29000 7,766.44 21.00000 17,556.00 

2730 605SX20-0010 2,316.000 

NS LANDSCAPE NARCISSUS EA 
"MOUNT HOOD" 

1.55000 3,589.80 1.45000 3,358.20 4.20000 9,727.20 

2740 605SX20-0010 1,587.000 

NS LANDSCAPE PANICUM EA 
VRIGATUM 

9.90000 15,711.30 9.29000 14,743.23 21.00000 33,327.00 

2750 605SX20-0010 102.000 

NS LANDSCAPE RUDBECKIA EA 
HIRTA "DENVER DAISY" 

9.90000 1,009.80 9.29000 947.58 21.00000 2,142.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2760 605SX20-0010 1,710.000 

NS LANDSCAPE EA 
SCHIZACHYRIUM SCOPARIUM 

9.90000 16,929.00 9.29000 15,885.90 21.00000 35,910.00 

2770 605SX20-0010 957.000 

NS LANDSCAPE SOLIDAGO EA 
RUGOSA 

9.90000 9,474.30 9.29000 8,890.53 21.00000 20,097.00 

2780 605SX20-0010 202.000 

NS LANDSCAPE EA 
SPOROBOLUS HETEROLEPIS 

9.90000 1,999.80 9.29000 1,876.58 21.00000 4,242.00 

2790 605SX20-0010 10.000 

NS LANDSCAPE EA 
WATERING/WEED CONTROL 

618.57000 6,185.70 580.72000 5,807.20 1,580.00000 15,800.00 

2800 605SX20-0013 (1) 

NS LANDSCAPE INVASIVE LS 
SPECIES MANAGEMENT 

123,714.49000 123,714.49 26,250.00000 26,250.00 111,700.00000 111,700.00 

2810 605SX20-0019 22.000 

NS TREE ACER RUBRUM 1- EA 
1/2" CAL 

228.87000 5,035.14 214.87000 4,727.14 347.00000 7,634.00 

2820 605SX20-0019 10.000 

NS TREE ACER RUBRUM 2" EA 
CAL 

272.17000 2,721.70 255.52000 2,555.20 431.00000 4,310.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2830 605SX20-0019 51.000 

NS TREE ACER RUBRUM 5 EA 
GAL 

49.49000 2,523.99 46.46000 2,369.46 168.00000 8,568.00 

2840 605SX20-0019 36.000 

NS TREE AMELANCHIER EA 
LAEVIS 6' 

173.20000 6,235.20 162.60000 5,853.60 168.00000 6,048.00 

2850 605SX20-0019 19.000 

NS TREE BETULA NIGRA 5 EA 
GAL 

49.49000 940.31 46.46000 882.74 168.00000 3,192.00 

2860 605SX20-0019 11.000 

NS TREE CELTIS EA 
OCCIDENTALIS 1-1/2" CAL 

228.87000 2,517.57 214.87000 2,363.57 500.00000 5,500.00 

2870 605SX20-0019 10.000 

NS TREE CELTIS EA 
OCCIDENTALIS 2" CAL 

272.17000 2,721.70 255.52000 2,555.20 431.00000 4,310.00 

2880 605SX20-0019 40.000 

NS TREE CERCIS EA 
CANADENSIS 5' 

92.79000 3,711.60 87.11000 3,484.40 126.00000 5,040.00 

2890 605SX20-0019 32.000 

NS TREE CHIONANTHUS EA 
VIRGINICUS 5' 

123.71000 3,958.72 116.14000 3,716.48 126.00000 4,032.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2900 605SX20-0019 75.000 

NS TREE CORNUS FLORIDA 5' EA 

92.79000 6,959.25 87.11000 6,533.25 126.00000 9,450.00 

2910 605SX20-0019 25.000 

NS TREE ILEX OPACA 6' EA 

278.36000 6,959.00 261.33000 6,533.25 483.00000 12,075.00 

2920 605SX20-0019 51.000 

NS TREE JUNIPERUS EA 
VIRGINIANA 6' 

185.57000 9,464.07 174.22000 8,885.22 452.00000 23,052.00 

2930 605SX20-0019 6.000 

NS TREE LIQUIDAMBAR EA 
STYRACIFLUA 1-1/2" CAL 

216.50000 1,299.00 203.25000 1,219.50 500.00000 3,000.00 

2940 605SX20-0019 10.000 

NS TREE LIQUIDAMBAR EA 
STYRACIFLUA 2" CAL 

272.17000 2,721.70 255.52000 2,555.20 431.00000 4,310.00 

2950 605SX20-0019 47.000 

NS TREE LIQUIDAMBAR EA 
STYRACIFLUA 5 GAL 

49.49000 2,326.03 46.46000 2,183.62 168.00000 7,896.00 

2960 605SX20-0019 8.000 

NS TREE LIRIODENDRON EA 
TULIPIFERA 1-1/2" CAL 

216.50000 1,732.00 203.25000 1,626.00 347.00000 2,776.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

2970 605SX20-0019 11.000 

NS TREE LIRIODENDRON EA 
TULIPIFERA 2" CAL 

272.17000 2,993.87 255.52000 2,810.72 431.00000 4,741.00 

2980 605SX20-0019 16.000 

NS TREE MAGNOLIA VIRGINIA EA 
5' 

123.72000 1,979.52 116.15000 1,858.40 126.00000 2,016.00 

2990 605SX20-0019 10.000 

NS TREE NYSSA SYLVATICA 1- EA 
1/2" CAL 

228.87000 2,288.70 214.87000 2,148.70 347.00000 3,470.00 

3000 605SX20-0019 10.000 

NS TREE NYSSA SYLVATICA 2" EA 
CAL 

272.17000 2,721.70 255.52000 2,555.20 441.00000 4,410.00 

3010 605SX20-0019 32.000 

NS TREE PINUS ECHINATA 5 EA 
GAL 

49.49000 1,583.68 46.46000 1,486.72 168.00000 5,376.00 

3020 605SX20-0019 48.000 

NS TREE PINUS ECHINATA 6' EA 

185.57000 8,907.36 174.22000 8,362.56 452.00000 21,696.00 

3030 605SX20-0019 44.000 

NS TREE PINUS STROBUS 6' EA 

185.57000 8,165.08 174.22000 7,665.68 452.00000 19,888.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3040 605SX20-0019 24.000 

NS TREE PINUS VIRGINIANA 5 EA 
GAL 

49.49000 1,187.76 46.46000 1,115.04 168.00000 4,032.00 

3050 605SX20-0019 60.000 

NS TREE PINUS VIRGINIANA 6' EA 

185.57000 11,134.20 174.22000 10,453.20 452.00000 27,120.00 

3060 605SX20-0019 5.000 

NS TREE PLATANUS EA 
OCCIDENTALIS 1-1/2" CAL 

216.50000 1,082.50 203.25000 1,016.25 347.00000 1,735.00 

3070 605SX20-0019 11.000 

NS TREE PLATANUS EA 
OCCIDENTALIS 2" CAL 

272.17000 2,993.87 255.52000 2,810.72 431.00000 4,741.00 

3080 605SX20-0019 26.000 

NS TREE PLATANUS EA 
OCCIDENTALIS 5 GAL 

49.49000 1,286.74 46.46000 1,207.96 168.00000 4,368.00 

3090 605SX20-0019 12.000 

NS TREE QUERCUS ALBA 1- EA 
1/2" CAL 

216.50000 2,598.00 203.25000 2,439.00 347.00000 4,164.00 

3100 605SX20-0019 10.000 

NS TREE QUERCUS ALBA 2" EA 
CAL 

272.17000 2,721.70 255.52000 2,555.20 431.00000 4,310.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3110 605SX20-0019 10.000 

NS TREE QUERCUS BICOLOR EA 
1-1/2" CAL 

216.50000 2,165.00 203.25000 2,032.50 347.00000 3,470.00 

3120 605SX20-0019 10.000 

NS TREE QUERCUS BICOLOR EA 
2" CAL 

272.17000 2,721.70 255.52000 2,555.20 431.00000 4,310.00 

3130 605SX20-0019 28.000 

NS TREE QUERCUS RUBRA 1- EA 
1/2" CAL 

216.50000 6,062.00 203.25000 5,691.00 347.00000 9,716.00 

3140 605SX20-0019 10.000 

NS TREE QUERCUS RUBRA 2" EA 
CAL 

272.17000 2,721.70 255.52000 2,555.20 431.00000 4,310.00 

3150 605SX20-0019 37.000 

NS TREE QUERCUS RUBRA 5 EA 
GAL 

49.49000 1,831.13 46.46000 1,719.02 168.00000 6,216.00 

3160 605SX20-0019 137.000 

NS TREE THUJA OCCIDETIAL EA 
6' 

247.43000 33,897.91 232.29000 31,823.73 467.00000 63,979.00 

3170 605SX20-0020 20.000 

NS SHRUB ARONIA EA 
ARBUTIFOLIA 

43.30000 866.00 40.65000 813.00 54.50000 1,090.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3180 605SX20-0020 59.000 

NS SHRUB CEANOTHUS EA 
AMERICANUS 

43.30000 2,554.70 40.65000 2,398.35 57.75000 3,407.25 

3190 605SX20-0020 36.000 

NS SHRUB GAYLUSSACIA EA 
BACCATA 

43.30000 1,558.80 40.65000 1,463.40 57.75000 2,079.00 

3200 605SX20-0020 10.000 

NS SHRUB HYDRANGEA EA 
ARBORESCENS 

43.30000 433.00 40.65000 406.50 57.75000 577.50 

3210 605SX20-0020 11.000 

NS SHRUB ILEX VERTICILLATA EA 
'JIM DANDY' 

43.30000 476.30 40.65000 447.15 54.50000 599.50 

3220 605SX20-0020 65.000 

NS SHRUB ILEX VERTICILLATA EA 
'RED SPRITE' 

43.30000 2,814.50 40.65000 2,642.25 54.50000 3,542.50 

3230 605SX20-0020 21.000 

NS SHRUB ITEA VIRGINICA EA 

43.30000 909.30 40.65000 853.65 54.50000 1,144.50 

3240 605SX20-0020 13.000 

NS SHRUB JASMINUM EA 
NUDIFLORUM 

43.30000 562.90 40.65000 528.45 54.50000 708.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3250 605SX20-0020 24.000 

NS SHRUB JUNIPERUS X EA 
PFITZERIANA 'SEA GREEN' 

61.86000 1,484.64 58.07000 1,393.68 57.75000 1,386.00 

3260 605SX20-0020 25.000 

NS SHRUB LINDERA BENZOIN EA 

43.30000 1,082.50 40.65000 1,016.25 54.50000 1,362.50 

3270 605SX20-0020 11.000 

NS SHRUB PHYSOCARPUS EA 
OPULIFOLIUS 

43.30000 476.30 40.65000 447.15 40.00000 440.00 

3280 605SX20-0020 27.000 

NS SHRUB RHUS AROMATICA EA 
'GRO LOW' 

43.30000 1,169.10 40.65000 1,097.55 54.50000 1,471.50 

3290 605SX20-0020 16.000 

NS SHRUB ROSA VIRGINIANA EA 

43.30000 692.80 40.65000 650.40 54.50000 872.00 

3300 605SX20-0020 11.000 

NS SHRUB VIBURNUM EA 
ACERIFOLIUM 

43.30000 476.30 40.65000 447.15 57.75000 635.25 

3310 605SX20-0020 27.000 

NS SHRUB VIBURNUM EA 
DENTATUM 

43.30000 1,169.10 40.65000 1,097.55 54.50000 1,471.50 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3320 606SD20-0001 363.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

2.90000 1,052.70 2.47000 896.61 2.25000 816.75 

3330 606SD20-0002 200.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

2.96000 592.00 2.53000 506.00 2.30000 460.00 

3340 606SD20-0005 10,547.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

6.82000 71,930.54 5.83000 61,489.01 5.30000 55,899.10 

3350 606SD20-0007 200.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 3 

7.59000 1,518.00 6.49000 1,298.00 5.90000 1,180.00 

3360 700SD20-0003 53.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

123.71000 6,556.63 170.38000 9,030.14 150.00000 7,950.00 

3370 700SD20-0004 3.000 

REMOVE EXISTING 2 POST EA 
SIGN STRUCTURE 

463.93000 1,391.79 338.48000 1,015.44 298.00000 894.00 

3380 700SD20-0012 3.000 

RELOCATE EX. 1 POST GRND EA 
MOUNT SGN PANEL 

600.02000 1,800.06 1,272.15000 3,816.45 1,120.00000 3,360.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 158 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3390 700SD20-0018 24.000 

VA SIGN POST W4 X 13 LF 

228.87000 5,492.88 124.94000 2,998.56 110.00000 2,640.00 

3400 700SD20-0034 901.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

32.17000 28,985.17 21.01000 18,930.01 18.50000 16,668.50 

3410 700SD20-0035 138.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

49.49000 6,829.62 25.10000 3,463.80 22.10000 3,049.80 

3420 700SD20-0036 314.250 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

45.77000 14,383.22 25.90000 8,139.08 22.80000 7,164.90 

3430 700SD20-0037 96.170 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

39.59000 3,807.37 20.90000 2,009.95 18.40000 1,769.53 

3440 700SD20-0038 96.000 

CONC. FOUND. STP-1, TY. A EA 

723.73000 69,478.08 438.44000 42,090.24 386.00000 37,056.00 

3450 700SD20-0039 26.000 

CONC. FOUND. STP-1, TY. B EA 

1,082.50000 28,145.00 658.79000 17,128.54 580.00000 15,080.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3460 700SD20-0046 2.000 

CONC. FOUND. SSP-VA, 1'9" EA 
DIA. X 4'6" DEEP 

6,804.30000 13,608.60 1,113.13000 2,226.26 980.00000 1,960.00 

3470 700SD20-0056 210.000 

CONC. FOUND. O/H SIGN CY 
STRUCTURE 

3,092.86000 649,500.60 1,794.64000 376,874.40 1,580.00000 331,800.00 

3480 700SD20-0060 2.000 

ELECTRICAL SERVICE SE-5 EA 

8,660.02000 17,320.04 5,106.96000 10,213.92 4,650.00000 9,300.00 

3490 700SD20-0073 1.000 

CONC. FOUND. CF-3 EA 

7,113.59000 7,113.59 4,667.65000 4,667.65 4,250.00000 4,250.00 

3500 700SD20-0123 125.000 

CAT 5 OUTDOOR CABLE LF 

15.46000 1,932.50 5.93000 741.25 5.40000 675.00 

3510 700SD20-0143 19,988.000 

6 CONDUCTOR CABLE LF 

3.09000 61,762.92 3.19000 63,761.72 2.90000 57,965.20 

3520 700SD20-0149 24.000 

CONC. FOUND. LF-1, TY. A EA 

6,185.73000 148,457.52 2,020.82000 48,499.68 1,840.00000 44,160.00 

3530 700SD20-0156 25.000 

LIGHTING POLE LP-2 TYPE D EA 

7,422.87000 185,571.75 4,217.36000 105,434.00 3,840.00000 96,000.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3540 700SD20-0171 1.000 

ELECTRICAL SERVICE SE-8, EA 
TY. B 

7,422.87000 7,422.87 8,764.21000 8,764.21 7,980.00000 7,980.00 

3550 700SD20-0174 3.000 

ELECTRICAL SERVICE WORK EA 
PAD 

1,855.72000 5,567.16 4,634.71000 13,904.13 4,220.00000 12,660.00 

3560 700SD20-0177 12.000 

JUNCTION BOX JB-S1 EA 

2,165.00000 25,980.00 1,559.55000 18,714.60 1,420.00000 17,040.00 

3570 700SD20-0178 16.000 

JUNCTION BOX JB-S2 EA 

2,226.86000 35,629.76 1,950.53000 31,208.48 1,780.00000 28,480.00 

3580 700SD20-0179 14.000 

JUNCTION BOX JB-S3 EA 

2,474.29000 34,640.06 2,174.58000 30,444.12 1,980.00000 27,720.00 

3590 700SD20-0180 3.000 

JUNCTION BOX JB-S4 EA 

10,515.73000 31,547.19 4,612.74000 13,838.22 4,200.00000 12,600.00 

3600 700SD20-0181 15.000 

ELECT. SER. GRD. EA 
ELECTRODE 10' 

309.29000 4,639.35 175.72000 2,635.80 160.00000 2,400.00 

3610 700SD20-0188 20.000 

CONDUIT METAL 3" LF 

92.79000 1,855.80 94.45000 1,889.00 86.00000 1,720.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3620 700SD20-0191 512.000 

BORED CONDUIT 2" LF 

30.93000 15,836.16 40.64000 20,807.68 37.00000 18,944.00 

3630 700SD20-0192 97.000 

BORED CONDUIT 3" LF 

30.93000 3,000.21 61.50000 5,965.50 56.00000 5,432.00 

3640 700SD20-0194 2,555.000 

CONDUIT PVC 2" LF 

18.56000 47,420.80 13.84000 35,361.20 12.60000 32,193.00 

3650 700SD20-0195 772.000 

CONDUIT PVC 3" LF 

18.56000 14,328.32 21.75000 16,791.00 19.80000 15,285.60 

3660 700SD20-0197 9,059.000 

TRENCH EXCAVATION ECI-1 LF 

18.56000 168,135.04 17.35000 157,173.65 15.80000 143,132.20 

3670 700SD20-0199 11.000 

TEST BORE EA 

9,278.59000 102,064.49 4,085.57000 44,941.27 3,720.00000 40,920.00 

3680 700SD20-0200 132.000 

SIGN POST STP-2, 4", 8 LF 
GAUGE 

152.17000 20,086.44 59.06000 7,795.92 52.00000 6,864.00 

3690 700SD20-0201 3.000 

CONCRETE FOUNDATION EA 
STP-2, TYPE A 

3,092.86000 9,278.58 1,658.34000 4,975.02 1,460.00000 4,380.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3700 700SD20-0208 5.000 

CONCRETE FOUNDATION EA 
STP-2, TYPE H 

3,464.01000 17,320.05 2,135.40000 10,677.00 1,880.00000 9,400.00 

3710 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (34.0') 

123,714.49000 123,714.49 80,024.10000 80,024.10 70,500.00000 70,500.00 

3720 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (35.0') 

129,900.22000 129,900.22 85,952.11000 85,952.11 75,700.00000 75,700.00 

3730 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (42.0') 

129,900.22000 129,900.22 86,420.08000 86,420.08 76,100.00000 76,100.00 

3740 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (45.0') 

163,303.13000 163,303.13 117,560.57000 117,560.57 103,500.00000 103,500.00 

3750 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (48.0') 

163,303.13000 163,303.13 118,961.07000 118,961.07 104,700.00000 104,700.00 

3760 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (50.0') 

167,014.58000 167,014.58 120,290.01000 120,290.01 105,900.00000 105,900.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3770 700SX20-0007 3,478.000 

NS CONDUCTOR CABLE 6 LF 
EGC 

3.09000 10,747.02 3.51000 12,207.78 3.20000 11,129.60 

3780 700SX20-0022 1.000 

NS CONC FOUNDATION CCTV EA 
POLE FOUNDATION 

18,557.18000 18,557.18 20,477.29000 20,477.29 18,650.00000 18,650.00 

3790 701SD20-0001 2,654.260 

SIGN PANEL SF 

19.32000 51,280.30 28.85000 76,575.40 25.40000 67,418.20 

3800 701SD20-0002 304.000 

OVERLAY SIGN PANEL SF 

321.66000 97,784.64 60.20000 18,300.80 53.00000 16,112.00 

3810 702SD20-0002 17.000 

FLEXIBLE POST DELINEATOR EA 

309.29000 5,257.93 324.00000 5,508.00 60.00000 1,020.00 

3820 703SD20-0044 4.000 

REMOVE EXISTING POLE EA 

1,422.72000 5,690.88 1,076.31000 4,305.24 980.00000 3,920.00 

3830 703SD20-0045 4.000 

REMOVE EXISTING EA 
FOUNDATION 

2,165.00000 8,660.00 3,890.08000 15,560.32 1,560.00000 6,240.00 

3840 703SD20-0046 15.000 

REMOVE EXISTING SIGNAL EA 
HEAD 

463.93000 6,958.95 384.40000 5,766.00 350.00000 5,250.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3850 703SD20-0047 2.000 

REMOVE EXISTING EA 
CONTROLLER 

1,546.43000 3,092.86 3,843.95000 7,687.90 3,500.00000 7,000.00 

3860 703SD20-0048 17.000 

REMOVE EXISTING EA 
MANHOLE/JUNCTION BOX 

1,175.29000 19,979.93 1,592.49000 27,072.33 1,450.00000 24,650.00 

3870 704SD20-0006 28,204.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

1.73000 48,792.92 0.82000 23,127.28 1.45000 40,895.80 

3880 704SD20-0008 64.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 8" 

4.11000 263.04 1.76000 112.64 13.30000 851.20 

3890 704SD20-0010 877.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

14.98000 13,137.46 11.45000 10,041.65 13.10000 11,488.70 

3900 704SD20-0026 2,008.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 4" 

4.64000 9,317.12 4.40000 8,835.20 7.25000 14,558.00 

3910 704SD20-0027 20,085.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

5.44000 109,262.40 5.21000 104,642.85 7.25000 145,616.25 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3920 704SD20-0029 3,243.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

11.13000 36,094.59 7.75000 25,133.25 12.30000 39,888.90 

3930 704SD20-0032 228.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

95.26000 21,719.28 50.96000 11,618.88 61.75000 14,079.00 

3940 704SD20-0086 56.000 

PVMT SYMB MRKG YIELD 2' X EA 
3' TY B CL I 

116.29000 6,512.24 56.62000 3,170.72 145.00000 8,120.00 

3950 704SP20-0001 228.000 

REMOVAL OF SRPM EA 

61.86000 14,104.08 54.00000 12,312.00 48.75000 11,115.00 

3960 705SD20-0003 1.000 

CONTROL CENTER CCW-1 EA 
TYPE C 

42,062.93000 42,062.93 24,656.21000 24,656.21 22,450.00000 22,450.00 

3970 705SX20-0001 25.000 

NS LUMINAIRE POLE EA 
MOUNTED, 180W LED 

2,165.00000 54,125.00 1,234.46000 30,861.50 1,120.00000 28,000.00 

3980 801SD20-0003 1.000 

ITS CTRLR. EA 
CAB.W/SUNSHIELDS GRND. 
MNTD. 

17,010.74000 17,010.74 36,078.23000 36,078.23 32,850.00000 32,850.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

3990 801SD20-0010 1.000 

BROADBAND SERVICE EA 

2,165.01000 2,165.01 10,456.65000 10,456.65 9,520.00000 9,520.00 

4000 802SD20-0001 1.000 

UNINTERRUPTIBLE POWER EA 
SUPPLY ITS-CC 

20,412.89000 20,412.89 14,112.79000 14,112.79 12,850.00000 12,850.00 

4010 803SD20-0001 1.000 

CCTV CAMERA DIGITAL EA 

16,082.89000 16,082.89 18,505.89000 18,505.89 16,850.00000 16,850.00 

4020 803SD20-0011 1.000 

CCTV CAMERA POLE EA 
W/LOWERING DEVICE 80' 

58,764.38000 58,764.38 42,905.02000 42,905.02 38,950.00000 38,950.00 

4030 808SD20-0003 7,795.000 

FIBER OPTIC CABLE 96 LF 
STRAND 

9.59000 74,754.05 9.23000 71,947.85 8.40000 65,478.00 

4040 808SD20-0004 100.000 

FIBER OPTIC DROP CABLE 12 LF 
STRAND 

18.56000 1,856.00 7.47000 747.00 6.80000 680.00 

4050 808SD20-0006 1.000 

UNDERGROUND SPLICE EA 
ENCLOSURE 

7,422.87000 7,422.87 10,820.17000 10,820.17 9,850.00000 9,850.00 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

4060 808SD20-0007 1.000 

FIBER DISTRIBUTION CENTER EA 

6,804.30000 6,804.30 14,552.10000 14,552.10 13,250.00000 13,250.00 

4070 809SD20-0002 1.000 

MANAGED FIELD ETHERNET EA 
SWITCH Gbps 

4,330.00000 4,330.00 4,667.65000 4,667.65 4,250.00000 4,250.00 

4080 810SD20-0006 2.000 

SFP MODULE 1 Gbps, LC, EA 
SHORT HAUL 

2,165.00000 4,330.00 483.24000 966.48 440.00000 880.00 

4090 812SD20-0002 111.000 

BORED ITS CONDUIT HDPE 2" LF 

123.71000 13,731.81 37.34000 4,144.74 34.00000 3,774.00 

4100 812SD20-0007 11,305.000 

ITS CONDUIT HDPE 2" LF 

18.56000 209,820.80 15.42000 174,323.10 14.00000 158,270.00 

 
 

Section Totals: $61,865,011.81 $63,330,954.93 $64,794,053.88 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$61,865,011.81 

 
 

$63,330,954.93 

 
 

$64,794,053.88 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

Line No / Item ID 

Item Description 

(7) FORT MYER 
CONSTRUCTION 
CORPORATION 

(8) ARCHER WESTERN 
CONSTRUCTION, LLC 

(9) WEBBER, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$61,865,011.81 

 

 
$0.00 

$61,865,011.81 

$63,330,954.93 

 

 
$0.00 

$63,330,954.93 

$64,794,053.88 

 

$0.00 

64,794,053.88 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 105SP20-0002 (1) 32,000.00000 32,000.00 
  

NS CONST REC DOCS SWM LS    

FACILITY CONSTR RECORDS    

(6 PONDS)    

0020 108SP20-0001 (1) 10,000.00000 10,000.00   

BASELINE PROGRESS LS    

SCHEDULE    

0030 108SP20-0002 32.000 500.00000 16,000.00   

PROGRESS SCHEDULE EA    

UPDATES    

0040 109PA20-0004 (1) 125,000.00000 125,000.00   

NS PERMANENT VEGETATIVE LS    

COVER    

0050 301SD20-0002 38.000 30,000.00000 1,140,000.00   

CLEARING AND GRUBBING ACRE    

0060 302SD20-0001 78.000 60.00000 4,680.00   

BEDDING MATL.AGGR.NO. 25 TON    

OR 26    

0070 302SD20-0002 4,733.000 50.00000 236,650.00   

BEDDING MATL. AGGR. NO. 57 TON    

 

https://matl.aggr.no/
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0080 302SD20-0004 60.400 3,500.00000 211,400.00 
  

CONCRETE CLASS A4 BOX CY    

CULVERT    

0090 302SD20-0005 10,177.000 2.50000 25,442.50   

REINF. STEEL LB    

0100 302SD20-0011 37.500 400.00000 15,000.00   

ENDWALL PIPE GRATE EW-11 LF    

TY.III    

0110 302SD20-0013 29.000 1,400.00000 40,600.00   

ENDWALL EW-12 EA    

0120 302SD20-0023 142.000 100.00000 14,200.00   

15" PIPE LF    

0130 302SD20-0027 5,832.000 170.00000 991,440.00   

15" STORM SEWER PIPE LF    

0140 302SD20-0028 81.000 100.00000 8,100.00   

18" PIPE LF    

0150 302SD20-0030 310.000 220.00000 68,200.00   

18" CONC. PIPE LF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0160 302SD20-0032 2,286.000 145.00000 331,470.00 
  

18" STORM SEWER PIPE LF    

0170 302SD20-0039 483.000 180.00000 86,940.00   

24" CONC. PIPE LF    

0180 302SD20-0041 4,030.000 220.00000 886,600.00   

24" STORM SEWER PIPE LF    

0190 302SD20-0046 147.000 250.00000 36,750.00   

27" STORM SEWER PIPE LF    

0200 302SD20-0049 30.000 360.00000 10,800.00   

30" CONC. PIPE LF    

0210 302SD20-0051 254.000 220.00000 55,880.00   

30" STORM SEWER PIPE LF    

0220 302SD20-0061 945.000 335.00000 316,575.00   

36" STORM SEWER PIPE LF    

0230 302SD20-0066 55.000 265.00000 14,575.00   

42" STORM SEWER PIPE LF    

0240 302SD20-0067 204.000 320.00000 65,280.00   

48" PIPE LF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0250 302SD20-0084 172.000 700.00000 120,400.00 
  

60" STORM SEWER PIPE LF  

0260 302SD20-0139 434.000 300.00000 130,200.00 

38" X 24" ELLIPTICAL CONC. LF  

PIPE  

0270 302SD20-0198 12.000 1,900.00000 22,800.00 

15" END SECTION ES-1 OR 2 EA  

0280 302SD20-0200 8.000 2,000.00000 16,000.00 

18" END SECTION ES-1 OR 2 EA  

0290 302SD20-0204 10.000 2,800.00000 28,000.00 

24" END SECTION ES-1 OR 2 EA  

0300 302SD20-0208 3.000 3,300.00000 9,900.00 

30" END SECTION ES-1 OR 2 EA  

0310 302SD20-0210 2.000 4,000.00000 8,000.00 

36" END SECTION ES-1 OR 2 EA  

0320 302SD20-0212 1.000 5,500.00000 5,500.00 

42" END SECTION ES-1 OR 2 EA  

0330 302SD20-0214 3.000 7,000.00000 21,000.00 

48" END SECTION ES-1 OR 2 EA  
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0340 302SD20-0218 1.000 10,000.00000 10,000.00 
  

60" END SECTION ES-1 OR 2 EA     

0350 302SD20-0223 1.000 4,700.00000 4,700.00   

38" X 24" END SECTION ES-1A EA     

0360 302SD20-0243 1.000 9,000.00000 9,000.00   

DROP INLET DI-2B,L=8' EA     

0370 302SD20-0245 1.000 9,000.00000 9,000.00   

DROP INLET DI-2B,L=12' EA     

0380 302SD20-0278 1.000 10,000.00000 10,000.00   

DROP INLET DI-2E,L=8' EA     

0390 302SD20-0279 1.000 10,500.00000 10,500.00   

DROP INLET DI-2E,L=10' EA     

0400 302SD20-0281 1.000 12,000.00000 12,000.00   

DROP INLET DI-2E,L=14' EA     

0410 302SD20-0282 1.000 13,000.00000 13,000.00   

DROP INLET DI-2E,L=16' EA     

0420 302SD20-0283 1.000 16,000.00000 16,000.00   

DROP INLET DI-2E,L=18' EA     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0430 302SD20-0309 4.000 6,500.00000 26,000.00 
  

DROP INLET DI-3A EA    

0440 302SD20-0310 2.000 8,500.00000 17,000.00   

DROP INLET DI-3AA EA    

0450 302SD20-0311 10.000 6,500.00000 65,000.00   

DROP INLET DI-3B,L=4' EA    

0460 302SD20-0312 15.000 7,000.00000 105,000.00   

DROP INLET DI-3B,L=6' EA    

0470 302SD20-0313 6.000 7,500.00000 45,000.00   

DROP INLET DI-3B,L=8' EA    

0480 302SD20-0314 1.000 7,500.00000 7,500.00   

DROP INLET DI-3B,L=10' EA    

0490 302SD20-0315 1.000 8,500.00000 8,500.00   

DROP INLET DI-3B,L=12' EA    

0500 302SD20-0317 1.000 14,000.00000 14,000.00   

DROP INLET DI-3B,L=16' EA    

0510 302SD20-0320 2.000 11,000.00000 22,000.00   

DROP INLET DI-3BB,L=4' EA    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0520 302SD20-0321 3.000 10,000.00000 30,000.00 
  

DROP INLET DI-3BB,L=6' EA    

0530 302SD20-0322 2.000 11,000.00000 22,000.00   

DROP INLET DI-3BB,L=8' EA    

0540 302SD20-0323 2.000 12,000.00000 24,000.00   

DROP INLET DI-3BB,L=10' EA    

0550 302SD20-0336 1.000 13,500.00000 13,500.00   

DROP INLET DI-3C,L=20' EA    

0560 302SD20-0446 34.000 7,000.00000 238,000.00   

DROP INLET DI-5 EA    

0570 302SD20-0447 7.000 7,000.00000 49,000.00   

DROP INLET DI-7 EA    

0580 302SD20-0448 1.000 10,500.00000 10,500.00   

DROP INLET DI-7A EA    

0590 302SD20-0449 4.000 10,500.00000 42,000.00   

DROP INLET DI-7B EA    

0600 302SD20-0493 1.000 20,000.00000 20,000.00   

DROP INLET DI-10K TY. I,L=10' EA    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0610 302SD20-0637 2.000 8,000.00000 16,000.00 
  

DROP INLET DI-12A,L=4' EA    

0620 302SD20-0639 1.000 11,000.00000 11,000.00   

DROP INLET DI-12A,L=8' EA    

0630 302SD20-0661 11.000 800.00000 8,800.00   

MANHOLE MH-2 LF    

0640 302SD20-0662 247.000 1,050.00000 259,350.00   

MANHOLE MH-1 OR 2 LF    

0650 302SD20-0663 33.000 800.00000 26,400.00   

FRAME & COVER MH-1 EA    

0660 302SD20-0671 238.000 80.00000 19,040.00   

TEMP. DIVE. CHANNEL LINING SY    

CL. B    

0670 302SD20-0672 119.000 50.00000 5,950.00   

TEMP. DIVE. CHANNEL CY    

EXCAVATION    

0680 302SD20-0673 42.000 1,800.00000 75,600.00   

STORMWATER LF    

MAN.DRAIN.STR.SWM-1    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0690 302SX20-0003 492.000 95.00000 46,740.00 
  

BED.MAT.FINE AGR.OR TON    

AGGR.NO.8    

0700 302SX20-0012 148.000 800.00000 118,400.00   

INVERSION PIPE LINER 36" LF    

0710 302SX20-0013 209.000 3,810.00000 796,290.00   

NS PIPE 24" JACKED & BORED LF    

0720 302SX20-0013 272.000 90.00000 24,480.00   

NS PIPE TEMPORARY STORM LF    

SEWER PIPE 18"    

0730 302SX20-0013 576.000 105.00000 60,480.00   

NS PIPE TEMPORARY STORM LF    

SEWER PIPE 24"    

0740 302SX20-0013 237.000 240.00000 56,880.00   

NS PIPE TEMPORARY STORM LF    

SEWER PIPE 36"    

0750 302SX20-0027 5.000 1,800.00000 9,000.00   

NS MANHOLE TEMPORARY LF    

0760 302SX20-0028 1.000 900.00000 900.00   

NS FRAME & COVER EA    

TEMPORARY    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0770 303SD20-0001 98,909.000 57.00000 5,637,813.00 
  

REGULAR EXCAVATION CY    

0780 303SD20-0016 1,568.000 27.00000 42,336.00   

MINOR STR. EXCAV. PIPE CY    

CULVERT    

0790 303SD20-0017 130.000 85.00000 11,050.00   

MINOR STR. EXCAV. BOX CY    

CULVERT    

0800 303SD20-0018 2.000 6,000.00000 12,000.00   

SLOPE DRAIN EA    

0810 303SD20-0021 4,652.000 6.50000 30,238.00   

TEMPORARY DIVERSION DIKE LF    

0820 303SD20-0022 237.000 950.00000 225,150.00   

CHECK DAM ROCK TY. I EA    

0830 303SD20-0023 206.000 500.00000 103,000.00   

CHECK DAM ROCK TY. II EA    

0840 303SD20-0028 8.000 2,600.00000 20,800.00   

DEWATERING BASIN EC-8 EA    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0850 303SD20-0029 10,706.000 0.01000 107.06 
  

SILTATION CONTROL CY    

EXCAVATION    

0860 303SD20-0030 72.000 600.00000 43,200.00   

INLET PROTECTION TYPE A EA    

0870 303SD20-0031 58.000 275.00000 15,950.00   

INLET PROTECTION TYPE B EA    

0880 303SD20-0033 500.000 7.00000 3,500.00   

TEMP. SILT FENCE TYPE B LF    

0890 303SD20-0034 44,633.000 5.00000 223,165.00   

TEMP. SILT FENCE TYPE A LF    

0900 303SD20-0035 1,037.000 35.00000 36,295.00   

TEMP. SEDIMENT BASIN CY    

EXCAVATION    

0910 303SD20-0036 70,538.000 9.00000 634,842.00   

STORM WATER MAN. BASIN CY    

EXCAV.    

0920 303SX20-0006 2,740.000 60.00000 164,400.00   

NS BORROW EXCAVATION CY    

(MIN. CBR-5)    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0930 303SX20-0012 50.000 1,800.00000 90,000.00 
  

UTILITY TEST PIT UNPAVED EA    

0940 303SX20-0013 50.000 2,000.00000 100,000.00   

UTILITY TEST PIT ASPHALT EA    

CONCRETE    

0950 303SX20-0016 5,186.000 75.00000 388,950.00   

NS ROCKFILL . CY    

0960 305SD20-0001 263,126.000 17.00000 4,473,142.00   

BORROW EXCAVATION CY    

0970 305SD20-0005 7,874.000 33.00000 259,842.00   

SELECT MATL. TY. I MIN. CBR- TON    

30    

0980 305SD20-0009 5,510.000 5.00000 27,550.00   

GEOTEXTILE SUBGRADE SY    

STAB.    

0990 307SD20-0001 1,310.000 250.00000 327,500.00   

HYDRAULIC CEMENT TON    

1000 307SD20-0004 4,930.000 75.00000 369,750.00   

CEM. STAB. AGGR. BASE. TON    

MATL. TY. I NO. 21A    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1010 307SD20-0010 40,450.000 11.00000 444,950.00 
  

MANIPULATION 8" SY    

1020 307SX20-0003 3,182.000 11.00000 35,002.00   

NS MANIPULATION SY    

UNSUITABLE    

1030 308SD20-0012 25,107.000 60.00000 1,506,420.00   

AGGR. BASE MATL. TY. I NO. TON    

21B    

1040 308SX20-0003 2,030.000 50.00000 101,500.00   

CRUSHER RUN AGGR. NO. 25 TON    

OR 26    

1050 313SD20-0001 1,680.000 125.00000 210,000.00   

ASPH-STAB. OPEN-GRADED TON    

MATERIAL    

1060 315SD20-0004 2,960.000 110.00000 325,600.00   

ASPHALT CONCRETE TY. IM- TON    

19.0A CONST    

1070 315SD20-0005 1,570.000 110.00000 172,700.00   

ASPHALT CONCRETE TY. IM- TON    

19.0D CONST    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1080 315SD20-0007 2,250.000 130.00000 292,500.00 
  

ASPHALT CONCRETE TY. SM- TON    

9.5A CONST    

1090 315SD20-0008 3,778.000 125.00000 472,250.00   

ASPHALT CONCRETE TY. SM- TON    

9.5D CONST    

1100 315SD20-0009 2,320.000 132.50000 307,400.00   

ASPHALT CONCRETE TY. SM- TON    

9.5E CONST    

1110 315SD20-0010 18,082.000 102.00000 1,844,364.00   

ASPHALT CONCRETE TY. BM- TON    

25.0A CONST    

1120 315SX20-0004 1,346.000 210.00000 282,660.00   

NS PAVEMENT HYDRAULIC SY    

CEMENT CONCRETE    

STAMPED COLORED (TRUCK    

APRON, 10")    

1130 315SX20-0011 7,543.000 4.00000 30,172.00   

NS SAW-CUT ASPH CONC LF    

FULL DEPTH    

1140 316SD20-0030 330.000 140.00000 46,200.00   

CONCRETE ENTRANCE PAVE. SY    

7"    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1150 316SD20-0035 247.800 850.00000 210,630.00 
  

CONC. CL. A4 BRIDGE APPR. CY    

SLAB CONST.    

1160 401SD20-0001 270.000 190.00000 51,300.00   

STRUCTURE EXCAVATION CY    

CONST.    

1170 401SD20-0002 2,323.000 44.00000 102,212.00   

SELECT BACKFILL ABUTMENT TON    

ZONE    

1180 401SD20-0004 52.000 60.00000 3,120.00   

GEOCOMPOSITE WALL DRAIN SY    

1190 401SD20-0005 400.000 50.00000 20,000.00   

PIPE UNDERDRAIN 6" CONST. LF    

1200 401SD20-0007 4.000 8,000.00000 32,000.00   

COFFERDAM EA    

1210 403SD20-0005 459.000 95.00000 43,605.00   

STEEL PILES 10" LF    

1220 403SD20-0006 842.000 77.00000 64,834.00   

STEEL PILES 12" LF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1230 403SX20-0001 4.000 2,000.00000 8,000.00 
  

DYNAMIC PILE TEST END EA    

BEARING PILES    

1240 403SX20-0016 352.000 64.00000 22,528.00   

NS PREBORING PILE 10" LF    

1250 403SX20-0016 441.000 350.00000 154,350.00   

NS PREBORING PILE 12" LF    

1260 404SD20-0005 128.700 1,600.00000 205,920.00   

CONC. CL. A4 MOD. LOW CY    

SHRINK., SPR. STRUCT.    

CONST.    

1270 404SD20-0007 606.700 1,300.00000 788,710.00   

CONC. CL. A4 MOD. LTWT CY    

LOW SHRINK., SPR. STRUCT.    

CONST.    

1280 404SD20-0009 1,525.000 8.00000 12,200.00   

BRIDGE DECK GROOVING SY    

CONST.    

1290 404SD20-0010 1,508.000 5.00000 7,540.00   

COVER DEPTH SURVEY SY    

CONST.    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1300 404SD20-0011 220.200 1,400.00000 308,280.00 
  

CONCRETE CLASS A3, CY    

SUBSTRUCT. CONST.    

1310 406SD20-0003 171,775.000 3.30000 566,857.50   

CR REINF. STEEL CL. I SPR. LB    

STRUCT. CONST.    

1320 406SD20-0006 11,410.000 1.50000 17,115.00   

REINFORCING STEEL LB    

SUBSTRUCT. CONST.    

1330 406SD20-0008 17,990.000 3.50000 62,965.00   

CR REINF. STEEL CL. I LB    

SUBSTRUCT. CONST.    

1340 407SD20-0006 (703300) 4,442,000.00000 4,442,000.00   

STR.STEEL PLATE GIRDER LS    

ASTM A709 GRADE50    

1350 410SD20-0006 494.000 350.00000 172,900.00   

CONCRETE PARAPET 42" LF    

CONST.    

1360 410SD20-0011 1,050.000 425.00000 446,250.00   

RAILING CPSR 2 RAIL CONST. LF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1370 410SX20-0001 794.000 32.00000 25,408.00 
  

NS ARCHITECTURAL SY    

TREATMENT ROADWAY    

RETAINING WALL    

1380 410SX20-0001 1,459.000 15.00000 21,885.00   

NS ARCHITECTURAL SY    

TREATMENT SUBSTRUCTURE    

1390 410SX20-0001 300.000 200.00000 60,000.00   

NS ARCHITECTURAL SY    

TREATMENT    

SUPERSTRUCTURE    

1400 410SX20-0014 (1) 200,000.00000 200,000.00   

NS BRIDGE INCIDENTALS LS    

TEMPORARY SHORING    

1410 412SX20-0002 (1) 35,000.00000 35,000.00   

NS CONC. SURFACE COLOR LS    

COATING (B619)    

1420 412SX20-0002 (1) 40,000.00000 40,000.00   

NS CONC. SURFACE COLOR LS    

COATING (B620)    

1430 412SX20-0002 (1) 35,000.00000 35,000.00   

NS CONC. SURFACE COLOR LS    

COATING .    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1440 414SD20-0001 1,113.000 70.00000 77,910.00 
  

EROSION CTRL. STONE CL. TON    

A1, EC-1    

1450 414SD20-0003 5,841.000 80.00000 467,280.00   

EROSION CTRL. STONE CL. I, TON    

EC-1    

1460 414SD20-0011 40.000 185.00000 7,400.00   

DRY RIPRAP CL.I 26" SY    

1470 414SD20-0054 8.500 160.00000 1,360.00   

DRY RIPRAP CL. A1 20" SY    

1480 420SD20-0014 59.000 150.00000 8,850.00   

ADHESIVE BASED JT. SEALER LF    

CL. III, 2" CONST.    

1490 430SX20-0001 1.000 1,600.00000 1,600.00   

NS NBIS ACCESS, UNDER DAY    

BRIDGE (B619)    

1500 430SX20-0001 1.000 1,600.00000 1,600.00   

NS NBIS ACCESS, UNDER DAY    

BRIDGE (B620)    

1510 432SD20-0001 109.000 575.00000 62,675.00   

ELASTIC INCLUSION CY    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

1520 501SD20-0003 2,717.000 28.00000 76,076.00 
  

UNDERDRAIN UD-3 LF  

1530 501SD20-0004 21,530.000 18.00000 387,540.00 

UNDERDRAIN UD-4 LF  

1540 501SD20-0007 98.000 45.00000 4,410.00 

CROSSDRAIN CD-2 LF  

1550 501SD20-0009 1,099.000 25.00000 27,475.00 

OUTLET PIPE LF  

1560 501SX20-0001 3,675.000 130.00000 477,750.00 

NS UNDERDRAIN MEDIA PIPE LF  

DRAIN  

1570 502SD20-0011 57.000 50.00000 2,850.00 

CURB, STD. CG-2 LF  

1580 502SD20-0012 943.000 50.00000 47,150.00 

CURB, RADIAL CG-2 LF  

1590 502SD20-0014 808.000 42.00000 33,936.00 

CURB, STD. CG-3 LF  

1600 502SD20-0015 1,130.000 42.00000 47,460.00 

CURB, RADIAL CG-3 LF  
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1610 502SD20-0021 1,236.000 20.00000 24,720.00 
  

CURB, ASPHALT MC-3C LF    

1620 502SD20-0022 7,336.000 38.00000 278,768.00   

COMB. CURB & GUTTER, STD. LF    

CG-6    

1630 502SD20-0023 3,116.000 40.00000 124,640.00   

COMB. CURB & GUTTER, RAD. LF    

CG-6    

1640 502SD20-0024 99.000 48.00000 4,752.00   

COMB. CURB & GUTTER, STD. LF    

CG-7    

1650 502SD20-0025 95.000 48.00000 4,560.00   

COMB. CURB & GUTTER, RAD. LF    

CG-7    

1660 502SD20-0036 30.000 310.00000 9,300.00   

MEDIAN BARRIER MB-7D LF    

1670 502SD20-0044 16.000 520.00000 8,320.00   

MEDIAN BARRIER MB-8A TYPE LF    

I    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1680 502SD20-0045 35.000 720.00000 25,200.00 
  

MEDIAN BARRIER MB-8A TYPE LF    

II    

1690 502SD20-0046 37.000 1,000.00000 37,000.00   

MEDIAN BARRIER MB-8A TYPE LF    

III    

1700 502SD20-0056 283.000 325.00000 91,975.00   

MEDIAN STRIP MS-1A SY    

1710 502SX20-0011 6,470.000 165.00000 1,067,550.00   

NS MEDIAN BARRIER LF    

BARRIER TCB-1 TO REMAIN IN    

PLACE    

1720 503SD20-0002 72.000 350.00000 25,200.00   

R/W MONUMENT RM-2 EA    

1730 504SD20-0001 53.000 700.00000 37,100.00   

CONCRETE CLASS A3 MISC. CY    

1740 504SD20-0002 77.000 350.00000 26,950.00   

CG-12 DETECTABLE SY    

WARNING SURFACE    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

1750 504SD20-0003 960.000 100.00000 96,000.00 
  

HYDR. CEMENT CONC. SY     

SIDEWALK 4"     

1760 504SD20-0005 2,926.000 4.00000 11,704.00   

GEOTEXTILE DRAINAGE SY     

FABRIC     

1770 505SD20-0011 3,466.000 26.00000 90,116.00   

GUARDRAIL GR-MGS1 LF     

1780 505SD20-0014 230.000 28.00000 6,440.00   

RADIAL GUARDRAIL GR-MGS1 LF     

1790 505SD20-0017 17.000 3,200.00000 54,400.00   

GUARDRAIL TERMINAL GR- EA     

MGS2     

1800 505SD20-0018 11.000 1,600.00000 17,600.00   

GUARDRAIL END EA     

ANCHORAGE GR-MGS3     

1810 505SD20-0019 1.000 1,000.00000 1,000.00   

GUARDRAIL HEIGHT EA     

TRANSITION GR-MGS4     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1820 505SD20-0055 6.000 3,500.00000 21,000.00 
  

FIXED OBJECT ATTACH. GR- EA    

FOA-5    

1830 505SD20-0073 1,010.000 2.00000 2,020.00   

REMOVE EXISTING LF    

GUARDRAIL    

1840 505SX20-0001 20.000 65.00000 1,300.00   

NS HAND DIG GUARDRAIL EA    

POST HOLE    

1850 506SD20-0002 126.000 2,100.00000 264,600.00   

RETAINING WALL RW-3 CY    

1860 506SD20-0007 135.000 210.00000 28,350.00   

RETAINING WALL CY    

EXCAVATION    

1870 506SX20-0006 6,731.000 265.00000 1,783,715.00   

NS RETAINING WALL SF    

RETAINING WALL (MSE WALL)    

1880 506SX20-0006 15,000.000 0.01000 150.00   

NS RETAINING WALL SF    

RETAINING WALL    

TEMPORARY SHORING    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1890 506SX20-0007 13,744.000 265.00000 3,642,160.00 
  

NS RETAINING STRUCTURE SF    

MSE WALLS    

1900 507SD20-0006 3,364.000 22.00000 74,008.00   

FENCE FE-CL VINYL COATED LF    

1910 507SD20-0008 4.000 350.00000 1,400.00   

LINE BRACE UNIT FE-CL EA    

VINYL COATED    

1920 507SD20-0010 15.000 400.00000 6,000.00   

CORNER BRACE UNIT FE-CL EA    

VINYL COATED    

1930 507SD20-0022 3.000 3,000.00000 9,000.00   

GATE FE-G 14' EA    

1940 507SD20-0023 1.000 3,200.00000 3,200.00   

GATE FE-G 16' EA    

1950 507SD20-0027 11,050.000 6.00000 66,300.00   

HIGH VISIBILITY FENCE, 4 LF    

FEET    

1960 507SD20-0032 419.000 134.00000 56,146.00   

PEDESTRIAN FENCE 8' LF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

1970 508SD20-0001 1.300 750.00000 975.00 
  

OBSCURING ROADWAY UNIT    

1980 508SD20-0004 27,974.000 10.00000 279,740.00   

DEMO. OF PAVEMENT SY    

FLEXIBLE    

1990 509SD20-0001 745.000 300.00000 223,500.00   

FLOWABLE BACKFILL CY    

2000 510SD20-0038 4.000 11,000.00000 44,000.00   

ADJUST EXIST. VALVE & BOX EA    

2010 510SD20-0042 1.000 7,300.00000 7,300.00   

ADJUST EXIST. FIRE EA    

HYDRANT    

2020 510SX20-0016 2,430.000 6.00000 14,580.00   

NS REMOVE EXIST. FENCE . LF    

2030 510SX20-0031 9.000 4,000.00000 36,000.00   

NS MODIFY EXIST. INLET EA    

2040 510SX20-0039 561.000 55.00000 30,855.00   

NS REMOVE EXIST. PIPE LF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

2050 510SX20-0040 36.000 800.00000 28,800.00 
  

NS REMOVE EXIST. EA    

DRAINAGE STRUCTURES    

2060 510SX20-0040 9.000 150.00000 1,350.00   

NS REMOVE EXIST. MAILBOX EA    

2070 510SX20-0046 2.000 3,500.00000 7,000.00   

NS ADJUST EXIST. DROP EA    

INLET    

2080 511SD20-0001 832.000 200.00000 166,400.00   

ALLAYING DUST HR    

2090 512SD20-0003 14,700.000 48.00000 705,600.00   

TRAFFIC BARRIER SERVICE LF    

MB-11A    

2100 512SD20-0007 34.000 10,000.00000 340,000.00   

IMPACT ATTEN.SER. TY. 1 TL- EA    

3, >=40 MPH    

2110 512SD20-0013 17.000 350.00000 5,950.00   

TYPE 3 BARRICADE 8' EA    

2120 512SD20-0014 1,253.000 40.00000 50,120.00   

TEMPORARY SIGN SF    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

2130 512SD20-0023 1,672.000 70.00000 117,040.00 
  

TRUCK MOUNTED HR    

ATTENUATOR    

2140 512SD20-0024 165,808.000 0.50000 82,904.00   

GROUP 2 CHANNELIZING DAY    

DEVICES    

2150 512SD20-0025 79,104.000 1.00000 79,104.00   

PORT.CHANGEABLE MESS. HR    

SIGN    

2160 512SD20-0026 8,624.000 1.50000 12,936.00   

ELECTRONIC ARROW BOARD HR    

2170 512SD20-0027 1,440.000 40.00000 57,600.00   

FLAGGER SERVICE HR    

2180 512SD20-0031 20,600.000 20.00000 412,000.00   

TRAFFIC BARRIER SER. LF    

CONC. MB-7D PC    

2190 512SD20-0042 26,796.000 0.65000 17,417.40   

ERADICATE LINEAR PVMT LF    

MRKG    

2200 512SD20-0044 1,450.000 7.00000 10,150.00   

TEMP. PAVE. MARKER 1 WAY EA    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

2210 512SD20-0045 540.000 7.00000 3,780.00 
  

TEMP. PAVE. MARKER 2 WAY EA  

2220 512SD20-0047 43,550.000 0.50000 21,775.00 

TEMP. PVMT MRKG TY. A, 6" LF  

2230 512SD20-0050 83.000 5.00000 415.00 

TEMP. PVMT MRKG TY. A, 24" LF  

2240 512SX20-0025 (1) 300,000.00000 300,000.00 

NS TEMPORARY TRAFFIC LS  

CONTROL SIGNAL  

TEMPORARY TRAFFIC  

CONTROL SIGNAL  

2250 513SD20-0001 (1) 3,355,000.00000 3,355,000.00 

MOBILIZATION LS  

2260 514SX20-0001 32.000 25,000.00000 800,000.00 

NS FIELD OFFICE TYPE 1 MO  

MODIFIED  

2270 515SD20-0004 10,590.000 5.50000 58,245.00 

FLEXIBLE PAVE.PLANING 0"-2" SY  

2280 515SD20-0006 1,525.000 60.00000 91,500.00 

FLEX PAVEMENT PLANING SY  

ABOVE 4"  
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

2290 517SD20-0001 (1) 1,900,000.00000 1,900,000.00 
  

CONSTRUCTION SURVEYING LS  

CONSTR.  

2300 520SD20-0003 202.000 120.00000 24,240.00 

1" WATER SERVICE LINE LF  

2310 520SD20-0014 108.000 260.00000 28,080.00 

6" DI WATER MAIN LF  

2320 520SD20-0020 945.000 450.00000 425,250.00 

12" DI WATER MAIN LF  

2330 520SD20-0035 2,813.000 1,200.00000 3,375,600.00 

36" DI WATER MAIN LF  

2340 520SD20-0046 20.000 26,000.00000 520,000.00 

36" BEND EA  

2350 520SD20-0054 1.000 27,000.00000 27,000.00 

36" BRANCH EA  

2360 520SD20-0062 4.000 17,000.00000 68,000.00 

36" PLUG OR CAP EA  

2370 520SD20-0089 2.000 3,100.00000 6,200.00 

6" GATE VALVE & BOX EA  
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

2380 520SD20-0162 3.000 8,400.00000 25,200.00 
  

FIRE HYDRANT EA    

2390 520SD20-0165 1.000 8,400.00000 8,400.00   

2" AIR RELEASE VALVE & BOX EA    

2400 520SD20-0170 1.000 2,500.00000 2,500.00   

5/8" WATER METER & BOX EA    

2410 520SD20-0298 318.000 300.00000 95,400.00   

24" STEEL ENCASE. PIPE LF    

2420 520SX20-0086 1.000 50,000.00000 50,000.00   

NS WATER UTILITY 36" EA    

BUTTERFLY VALVE & BOX    

2430 520SX20-0086 4.000 18,000.00000 72,000.00   

NS WATER UTILITY 36" SOLID EA    

SLEEVE    

2440 520SX20-0086 4.000 45,000.00000 180,000.00   

NS WATER UTILITY TEST EA    

STATION, TYPE IS    

2450 521SD20-0001 5.000 400.00000 2,000.00   

MAILBOX POST, SINGLE EA    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

2460 521SD20-0003 1.000 600.00000 600.00 
  

MAILBOX POST, MULTIPLE EA    

2470 522SX20-0004 (1) 3,500,000.00000 3,500,000.00   

NS ASBESTOS REMOVAL LS    

MANAGE N-O ASBESTOS SOIL    

2480 523SP20-0002 12,731.000 2.50000 31,827.50   

NS STORM WATER SY    

MANAGEMENT    

BIORETENTION BASIN    

2490 523SP20-0002 7,022.000 13.00000 91,286.00   

NS STORM WATER SY    

MANAGEMENT LOW-    

PERMEABILITY LINER    

2500 523SP20-0003 5,142.000 130.00000 668,460.00   

NS STORM WATER MGT. SWM CY    

BIORETENTION SOIL MEDIA    

2510 602SD20-0002 6,442.000 40.00000 257,680.00   

TOPSOIL CLASS A CY    

2520 603SD20-0002 2,994.000 8.00000 23,952.00   

TEMPORARY SEED LB    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

2530 603SD20-0003 8,235.000 4.50000 37,057.50 
  

REGULAR SEED LB     

2540 603SD20-0004 6,588.000 6.40000 42,163.20   

OVERSEEDING LB     

2550 603SD20-0007 64,389.000 0.36000 23,180.04   

HYDRAULIC EROSION SY     

CONTROL PRODUCT TYPE 1     

2560 603SD20-0008 2,129.000 0.59000 1,256.11   

HYDRAULIC EROSION SY     

CONTROL PRODUCT TYPE 2     

2570 603SD20-0009 8,847.000 0.77000 6,812.19   

HYDRAULIC EROSION SY     

CONTROL PRODUCT TYPE 3     

2580 603SD20-0010 68,113.000 1.25000 85,141.25   

HYDRAULIC EROSION SY     

CONTROL PRODUCT TYPE 4     

2590 603SD20-0014 2,288.000 5.15000 11,783.20   

FERTILIZER NITROGEN - N LB     

2600 603SD20-0015 3,144.000 3.50000 11,004.00   

FERTILIZER PHOSPHOROUS - LB     

P     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

2610 603SD20-0016 1,572.000 3.50000 5,502.00 
  

FERTILIZER POTASSIUM - K LB    

2620 603SD20-0017 108.000 245.00000 26,460.00   

LIME TON    

2630 605SD20-0002 447.000 60.00000 26,820.00   

MULCHING CY    

2640 605SD20-0003 1,341.000 75.00000 100,575.00   

REMULCHING CY    

2650 605SX20-0005 1.000 3,000.00000 3,000.00   

REMOVE STAKES, GUYS & EA    

WIRE ATTACHMENTS    

2660 605SX20-0010 318.000 8.00000 2,544.00   

NS LANDSCAPE CHELONE EA    

GLABRA    

2670 605SX20-0010 319.000 8.00000 2,552.00   

NS LANDSCAPE EA    

EUTROCHIUM FISTULOSUM    

2680 605SX20-0010 1,268.000 8.00000 10,144.00   

NS LANDSCAPE GERANIUM EA    

MACULATUM    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

2690 605SX20-0010 1,275.000 8.00000 10,200.00 
  

NS LANDSCAPE JUNCUS EA     

EFFUSUS     

2700 605SX20-0010 1,843.000 8.00000 14,744.00   

NS LANDSCAPE LIATRIS EA     

SPICATA     

2710 605SX20-0010 937.000 8.00000 7,496.00   

NS LANDSCAPE LOBELIA EA     

CARDINALIS     

2720 605SX20-0010 836.000 8.00000 6,688.00   

NS LANDSCAPE EA     

MUHLENBERGIA CAPILLARIS     

2730 605SX20-0010 2,316.000 1.25000 2,895.00   

NS LANDSCAPE NARCISSUS EA     

"MOUNT HOOD"     

2740 605SX20-0010 1,587.000 8.00000 12,696.00   

NS LANDSCAPE PANICUM EA     

VRIGATUM     

2750 605SX20-0010 102.000 8.00000 816.00   

NS LANDSCAPE RUDBECKIA EA     

HIRTA "DENVER DAISY"     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

2760 605SX20-0010 1,710.000 8.00000 13,680.00 
  

NS LANDSCAPE EA     

SCHIZACHYRIUM SCOPARIUM     

2770 605SX20-0010 957.000 8.00000 7,656.00   

NS LANDSCAPE SOLIDAGO EA     

RUGOSA     

2780 605SX20-0010 202.000 8.00000 1,616.00   

NS LANDSCAPE EA     

SPOROBOLUS HETEROLEPIS     

2790 605SX20-0010 10.000 1,000.00000 10,000.00   

NS LANDSCAPE EA     

WATERING/WEED CONTROL     

2800 605SX20-0013 (1) 30,600.00000 30,600.00   

NS LANDSCAPE INVASIVE LS     

SPECIES MANAGEMENT     

2810 605SX20-0019 22.000 185.00000 4,070.00   

NS TREE ACER RUBRUM 1- EA     

1/2" CAL     

2820 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE ACER RUBRUM 2" EA     

CAL     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

2830 605SX20-0019 51.000 40.00000 2,040.00 
  

NS TREE ACER RUBRUM 5 EA     

GAL      

2840 605SX20-0019 36.000 140.00000 5,040.00   

NS TREE AMELANCHIER EA     

LAEVIS 6'      

2850 605SX20-0019 19.000 40.00000 760.00   

NS TREE BETULA NIGRA 5 EA     

GAL      

2860 605SX20-0019 11.000 185.00000 2,035.00   

NS TREE CELTIS EA     

OCCIDENTALIS 1-1/2" CAL      

2870 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE CELTIS EA     

OCCIDENTALIS 2" CAL      

2880 605SX20-0019 40.000 75.00000 3,000.00   

NS TREE CERCIS EA     

CANADENSIS 5'      

2890 605SX20-0019 32.000 100.00000 3,200.00   

NS TREE CHIONANTHUS EA     

VIRGINICUS 5'      
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

2900 605SX20-0019 75.000 75.00000 5,625.00 
  

NS TREE CORNUS FLORIDA 5' EA     

2910 605SX20-0019 25.000 225.00000 5,625.00   

NS TREE ILEX OPACA 6' EA     

2920 605SX20-0019 51.000 150.00000 7,650.00   

NS TREE JUNIPERUS EA     

VIRGINIANA 6'     

2930 605SX20-0019 6.000 175.00000 1,050.00   

NS TREE LIQUIDAMBAR EA     

STYRACIFLUA 1-1/2" CAL     

2940 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE LIQUIDAMBAR EA     

STYRACIFLUA 2" CAL     

2950 605SX20-0019 47.000 40.00000 1,880.00   

NS TREE LIQUIDAMBAR EA     

STYRACIFLUA 5 GAL     

2960 605SX20-0019 8.000 175.00000 1,400.00   

NS TREE LIRIODENDRON EA     

TULIPIFERA 1-1/2" CAL     

 



Date Printed: 10/25/2023 

Page 207 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

2970 605SX20-0019 11.000 220.00000 2,420.00 
  

NS TREE LIRIODENDRON EA     

TULIPIFERA 2" CAL     

2980 605SX20-0019 16.000 100.00000 1,600.00   

NS TREE MAGNOLIA VIRGINIA EA     

5'     

2990 605SX20-0019 10.000 185.00000 1,850.00   

NS TREE NYSSA SYLVATICA 1- EA     

1/2" CAL     

3000 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE NYSSA SYLVATICA 2" EA     

CAL     

3010 605SX20-0019 32.000 40.00000 1,280.00   

NS TREE PINUS ECHINATA 5 EA     

GAL     

3020 605SX20-0019 48.000 150.00000 7,200.00   

NS TREE PINUS ECHINATA 6' EA     

3030 605SX20-0019 44.000 150.00000 6,600.00   

NS TREE PINUS STROBUS 6' EA     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3040 605SX20-0019 24.000 40.00000 960.00 
  

NS TREE PINUS VIRGINIANA 5 EA     

GAL     

3050 605SX20-0019 60.000 150.00000 9,000.00   

NS TREE PINUS VIRGINIANA 6' EA     

3060 605SX20-0019 5.000 175.00000 875.00   

NS TREE PLATANUS EA     

OCCIDENTALIS 1-1/2" CAL     

3070 605SX20-0019 11.000 220.00000 2,420.00   

NS TREE PLATANUS EA     

OCCIDENTALIS 2" CAL     

3080 605SX20-0019 26.000 40.00000 1,040.00   

NS TREE PLATANUS EA     

OCCIDENTALIS 5 GAL     

3090 605SX20-0019 12.000 175.00000 2,100.00   

NS TREE QUERCUS ALBA 1- EA     

1/2" CAL     

3100 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE QUERCUS ALBA 2" EA     

CAL     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3110 605SX20-0019 10.000 175.00000 1,750.00 
  

NS TREE QUERCUS BICOLOR EA     

1-1/2" CAL     

3120 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE QUERCUS BICOLOR EA     

2" CAL     

3130 605SX20-0019 28.000 175.00000 4,900.00   

NS TREE QUERCUS RUBRA 1- EA     

1/2" CAL     

3140 605SX20-0019 10.000 220.00000 2,200.00   

NS TREE QUERCUS RUBRA 2" EA     

CAL     

3150 605SX20-0019 37.000 40.00000 1,480.00   

NS TREE QUERCUS RUBRA 5 EA     

GAL     

3160 605SX20-0019 137.000 200.00000 27,400.00   

NS TREE THUJA OCCIDETIAL EA     

6'     

3170 605SX20-0020 20.000 35.00000 700.00   

NS SHRUB ARONIA EA     

ARBUTIFOLIA     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3180 605SX20-0020 59.000 35.00000 2,065.00 
  

NS SHRUB CEANOTHUS EA     

AMERICANUS     

3190 605SX20-0020 36.000 35.00000 1,260.00   

NS SHRUB GAYLUSSACIA EA     

BACCATA     

3200 605SX20-0020 10.000 35.00000 350.00   

NS SHRUB HYDRANGEA EA     

ARBORESCENS     

3210 605SX20-0020 11.000 35.00000 385.00   

NS SHRUB ILEX VERTICILLATA EA     

'JIM DANDY'     

3220 605SX20-0020 65.000 35.00000 2,275.00   

NS SHRUB ILEX VERTICILLATA EA     

'RED SPRITE'     

3230 605SX20-0020 21.000 35.00000 735.00   

NS SHRUB ITEA VIRGINICA EA     

3240 605SX20-0020 13.000 35.00000 455.00   

NS SHRUB JASMINUM EA     

NUDIFLORUM     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3250 605SX20-0020 24.000 50.00000 1,200.00 
  

NS SHRUB JUNIPERUS X EA     

PFITZERIANA 'SEA GREEN'     

3260 605SX20-0020 25.000 35.00000 875.00   

NS SHRUB LINDERA BENZOIN EA     

3270 605SX20-0020 11.000 35.00000 385.00   

NS SHRUB PHYSOCARPUS EA     

OPULIFOLIUS     

3280 605SX20-0020 27.000 35.00000 945.00   

NS SHRUB RHUS AROMATICA EA     

'GRO LOW'     

3290 605SX20-0020 16.000 35.00000 560.00   

NS SHRUB ROSA VIRGINIANA EA     

3300 605SX20-0020 11.000 35.00000 385.00   

NS SHRUB VIBURNUM EA     

ACERIFOLIUM     

3310 605SX20-0020 27.000 35.00000 945.00   

NS SHRUB VIBURNUM EA     

DENTATUM     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3320 606SD20-0001 363.000 2.25000 816.75 
  

ROLLED EROSION CTRL SY     

PRODUCT EC-2 TYPE 1     

3330 606SD20-0002 200.000 2.30000 460.00   

ROLLED EROSION CTRL SY     

PRODUCT EC-2 TYPE 2     

3340 606SD20-0005 10,547.000 5.30000 55,899.10   

ROLLED EROSION CTRL SY     

PRODUCT EC-3 TYPE 1     

3350 606SD20-0007 200.000 5.90000 1,180.00   

ROLLED EROSION CTRL SY     

PRODUCT EC-3 TYPE 3     

3360 700SD20-0003 53.000 150.00000 7,950.00   

REMOVE EXISTING 1 POST EA     

SIGN STRUCTURE     

3370 700SD20-0004 3.000 300.00000 900.00   

REMOVE EXISTING 2 POST EA     

SIGN STRUCTURE     

3380 700SD20-0012 3.000 1,200.00000 3,600.00   

RELOCATE EX. 1 POST GRND EA     

MOUNT SGN PANEL     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3390 700SD20-0018 24.000 110.00000 2,640.00 
  

VA SIGN POST W4 X 13 LF     

3400 700SD20-0034 901.000 19.00000 17,119.00   

SIGN POST STP-1, 2", 14 LF     

GAUGE     

3410 700SD20-0035 138.000 23.00000 3,174.00   

SIGN POST STP-1, 2 3/16", 10 LF     

GAUGE     

3420 700SD20-0036 314.250 23.00000 7,227.75   

SIGN POST STP-1, 2 1/2", 10 LF     

GAUGE     

3430 700SD20-0037 96.170 19.00000 1,827.23   

SIGN POST STP-1, 2 1/2", 12 LF     

GAUGE     

3440 700SD20-0038 96.000 400.00000 38,400.00   

CONC. FOUND. STP-1, TY. A EA     

3450 700SD20-0039 26.000 580.00000 15,080.00   

CONC. FOUND. STP-1, TY. B EA     

3460 700SD20-0046 2.000 980.00000 1,960.00   

CONC. FOUND. SSP-VA, 1'9" EA     

DIA. X 4'6" DEEP     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

3470 700SD20-0056 210.000 1,600.00000 336,000.00 
  

CONC. FOUND. O/H SIGN CY    

STRUCTURE    

3480 700SD20-0060 2.000 4,700.00000 9,400.00   

ELECTRICAL SERVICE SE-5 EA    

3490 700SD20-0073 1.000 4,300.00000 4,300.00   

CONC. FOUND. CF-3 EA    

3500 700SD20-0123 125.000 5.40000 675.00   

CAT 5 OUTDOOR CABLE LF    

3510 700SD20-0143 19,988.000 2.90000 57,965.20   

6 CONDUCTOR CABLE LF    

3520 700SD20-0149 24.000 1,840.00000 44,160.00   

CONC. FOUND. LF-1, TY. A EA    

3530 700SD20-0156 25.000 3,840.00000 96,000.00   

LIGHTING POLE LP-2 TYPE D EA    

3540 700SD20-0171 1.000 7,980.00000 7,980.00   

ELECTRICAL SERVICE SE-8, EA    

TY. B    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3550 700SD20-0174 3.000 4,220.00000 12,660.00 
  

ELECTRICAL SERVICE WORK EA     

PAD     

3560 700SD20-0177 12.000 1,420.00000 17,040.00   

JUNCTION BOX JB-S1 EA     

3570 700SD20-0178 16.000 1,776.00000 28,416.00   

JUNCTION BOX JB-S2 EA     

3580 700SD20-0179 14.000 1,980.00000 27,720.00   

JUNCTION BOX JB-S3 EA     

3590 700SD20-0180 3.000 4,200.00000 12,600.00   

JUNCTION BOX JB-S4 EA     

3600 700SD20-0181 15.000 160.00000 2,400.00   

ELECT. SER. GRD. EA     

ELECTRODE 10'     

3610 700SD20-0188 20.000 86.00000 1,720.00   

CONDUIT METAL 3" LF     

3620 700SD20-0191 512.000 37.00000 18,944.00   

BORED CONDUIT 2" LF     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

3630 700SD20-0192 97.000 56.00000 5,432.00 
  

BORED CONDUIT 3" LF    

3640 700SD20-0194 2,555.000 12.60000 32,193.00   

CONDUIT PVC 2" LF    

3650 700SD20-0195 772.000 19.80000 15,285.60   

CONDUIT PVC 3" LF    

3660 700SD20-0197 9,059.000 17.00000 154,003.00   

TRENCH EXCAVATION ECI-1 LF    

3670 700SD20-0199 11.000 3,720.00000 40,920.00   

TEST BORE EA    

3680 700SD20-0200 132.000 52.00000 6,864.00   

SIGN POST STP-2, 4", 8 LF    

GAUGE    

3690 700SD20-0201 3.000 1,460.00000 4,380.00   

CONCRETE FOUNDATION EA    

STP-2, TYPE A    

3700 700SD20-0208 5.000 1,880.00000 9,400.00   

CONCRETE FOUNDATION EA    

STP-2, TYPE H    
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

3710 700SX20-0003 1.000 75,000.00000 75,000.00 
  

NS SIGN STRUCTURE, EA    

OVERHEAD CANT. (34.0')     

3720 700SX20-0003 1.000 80,000.00000 80,000.00   

NS SIGN STRUCTURE, EA    

OVERHEAD CANT. (35.0')     

3730 700SX20-0003 1.000 80,000.00000 80,000.00   

NS SIGN STRUCTURE, EA    

OVERHEAD CANT. (42.0')     

3740 700SX20-0003 1.000 115,000.00000 115,000.00   

NS SIGN STRUCTURE, EA    

OVERHEAD CANT. (45.0')     

3750 700SX20-0003 1.000 115,000.00000 115,000.00   

NS SIGN STRUCTURE, EA    

OVERHEAD CANT. (48.0')     

3760 700SX20-0003 1.000 120,000.00000 120,000.00   

NS SIGN STRUCTURE, EA    

OVERHEAD CANT. (50.0')     

3770 700SX20-0007 3,478.000 3.20000 11,129.60   

NS CONDUCTOR CABLE 6 LF    

EGC     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3780 700SX20-0022 1.000 19,145.00000 19,145.00 
  

NS CONC FOUNDATION CCTV EA     

POLE FOUNDATION     

3790 701SD20-0001 2,654.260 26.00000 69,010.76   

SIGN PANEL SF     

3800 701SD20-0002 304.000 53.00000 16,112.00   

OVERLAY SIGN PANEL SF     

3810 702SD20-0002 17.000 125.00000 2,125.00   

FLEXIBLE POST DELINEATOR EA     

3820 703SD20-0044 4.000 1,000.00000 4,000.00   

REMOVE EXISTING POLE EA     

3830 703SD20-0045 4.000 3,550.00000 14,200.00   

REMOVE EXISTING EA     

FOUNDATION     

3840 703SD20-0046 15.000 350.00000 5,250.00   

REMOVE EXISTING SIGNAL EA     

HEAD     

3850 703SD20-0047 2.000 3,500.00000 7,000.00   

REMOVE EXISTING EA     

CONTROLLER     

 



Date Printed: 10/25/2023 

Page 219 of 222 Tabulation of Bids 

 

Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3860 703SD20-0048 17.000 1,450.00000 24,650.00 
  

REMOVE EXISTING EA     

MANHOLE/JUNCTION BOX     

3870 704SD20-0006 28,204.000 0.75000 21,153.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 4"     

3880 704SD20-0008 64.000 1.50000 96.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 8"     

3890 704SD20-0010 877.000 9.75000 8,550.75   

TYPE B CLASS I PVMT LINE LF     

MRKG 24"     

3900 704SD20-0026 2,008.000 3.75000 7,530.00   

TYPE B CLASS VI PVMT LINE LF     

MRKG 4"     

3910 704SD20-0027 20,085.000 4.60000 92,391.00   

TYPE B CLASS VI PVMT LINE LF     

MRKG 6"     

3920 704SD20-0029 3,243.000 7.25000 23,511.75   

TYPE B CLASS VI PVMT LINE LF     

MRKG 12"     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

3930 704SD20-0032 228.000 45.00000 10,260.00 
  

INLAID PAVEMENT MARKER EA     

ASPHALT     

3940 704SD20-0086 56.000 50.00000 2,800.00   

PVMT SYMB MRKG YIELD 2' X EA     

3' TY B CL I     

3950 704SP20-0001 228.000 2.50000 570.00   

REMOVAL OF SRPM EA     

3960 705SD20-0003 1.000 22,450.00000 22,450.00   

CONTROL CENTER CCW-1 EA     

TYPE C     

3970 705SX20-0001 25.000 1,124.00000 28,100.00   

NS LUMINAIRE POLE EA     

MOUNTED, 180W LED     

3980 801SD20-0003 1.000 32,850.00000 32,850.00   

ITS CTRLR. EA     

CAB.W/SUNSHIELDS GRND.     

MNTD.     

3990 801SD20-0010 1.000 9,521.00000 9,521.00   

BROADBAND SERVICE EA     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

4000 802SD20-0001 1.000 12,850.00000 12,850.00 
  

UNINTERRUPTIBLE POWER EA     

SUPPLY ITS-CC     

4010 803SD20-0001 1.000 16,850.00000 16,850.00   

CCTV CAMERA DIGITAL EA     

4020 803SD20-0011 1.000 38,950.00000 38,950.00   

CCTV CAMERA POLE EA     

W/LOWERING DEVICE 80'     

4030 808SD20-0003 7,795.000 8.40000 65,478.00   

FIBER OPTIC CABLE 96 LF     

STRAND     

4040 808SD20-0004 100.000 6.80000 680.00   

FIBER OPTIC DROP CABLE 12 LF     

STRAND     

4050 808SD20-0006 1.000 9,852.00000 9,852.00   

UNDERGROUND SPLICE EA     

ENCLOSURE     

4060 808SD20-0007 1.000 13,250.00000 13,250.00   

FIBER DISTRIBUTION CENTER EA     
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Contract ID: C0000111725C01 Counties: FAIRFAX 

Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(10) WAGMAN HEAVY CIVIL, 
INC. 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

4070 809SD20-0002 1.000 4,250.00000 4,250.00 
   

MANAGED FIELD ETHERNET EA     

SWITCH Gbps     

4080 810SD20-0006 2.000 440.00000 880.00    

SFP MODULE 1 Gbps, LC, EA     

SHORT HAUL     

4090 812SD20-0002 111.000 34.00000 3,774.00    

BORED ITS CONDUIT HDPE 2" LF     

4100 812SD20-0007 11,305.000 14.00000 158,270.00    

ITS CONDUIT HDPE 2" LF     

Section Totals: $66,555,910.94    

Life Cycle Costs:     

Section Total with LCC: $66,555,910.94    

    

Contract Item Totals $66,555,910.94   

Contract Time Totals  

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $66,555,910.94 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

C0000111725C01 

September 27, 2023 10:00 A.M 

Counties: 

District(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 
0286-029-365,C501, NHPP-5B01(449); 

Contract Time: 11/23/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B319 BRANCH CIVIL, INC. $48,985,000.00 100.00% 

2 
 

G303 ALLAN MYERS VA, INC. $51,077,777.00 104.27% 

3 
 

L002 THE LANE CONSTRUCTION CORPORATION $54,835,300.00 111.94% 

4 
 

K1805 KOKOSING CONSTRUCTION COMPANY, INC. $57,564,988.25 117.52% 

5 
 

S018 SHIRLEY CONTRACTING COMPANY, LLC $57,664,389.80 117.72% 

6 
 

M640 MARTINS CONSTRUCTION CORP. $59,117,765.73 120.69% 

7 
 

F034 FORT MYER CONSTRUCTION CORPORATION $61,865,011.81 126.29% 

8 
 

A210 ARCHER WESTERN CONSTRUCTION, LLC $63,330,954.93 129.29% 

9 
 

W979 WEBBER, LLC $64,794,053.88 132.27% 

10 
 

W002 WAGMAN HEAVY CIVIL, INC. $66,555,910.94 135.87% 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

10,000.00000 10,000.00 25,000.00000 25,000.00 5,000.00000 5,000.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

21.000 

EA 

500.00000 10,500.00 2,500.00000 52,500.00 500.00000 10,500.00 

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

96,600.00000 96,600.00 105,000.00000 105,000.00 100,000.00000 100,000.00 

0040 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

20.000 

TON 

134.70000 2,694.00 60.00000 1,200.00 140.00000 2,800.00 

0050 302SD20-0004 

CONCRETE CLASS A4 BOX 
CULVERT 

36.000 

CY 

2,071.23000 74,564.28 2,250.00000 81,000.00 2,500.00000 90,000.00 

0060 302SD20-0005 

REINF. STEEL 

3,151.000 

LB 

4.33000 13,643.83 3.60000 11,343.60 6.00000 18,906.00 

0070 302SD20-0013 

ENDWALL EW-12 

7.000 

EA 

1,312.50000 9,187.50 1,300.00000 9,100.00 1,500.00000 10,500.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 302SD20-0047 11.000 

30" PIPE LF 

540.75000 5,948.25 400.00000 4,400.00 250.00000 2,750.00 

0090 302SD20-0208 1.000 

30" END SECTION ES-1 OR 2 EA 

1,522.50000 1,522.50 1,300.00000 1,300.00 2,200.00000 2,200.00 

0100 302SD20-0447 1.000 

DROP INLET DI-7 EA 

6,300.00000 6,300.00 6,750.00000 6,750.00 10,000.00000 10,000.00 

0110 303SD20-0001 8,827.000 

REGULAR EXCAVATION CY 

27.83000 245,655.41 52.00000 459,004.00 48.00000 423,696.00 

0120 303SD20-0013 9,584.000 

GEOTEXTILE EMBANKMENT SY 
STAB. 

3.41000 32,681.44 4.50000 43,128.00 5.00000 47,920.00 

0130 303SD20-0017 30.000 

MINOR STR. EXCAV. BOX CY 
CULVERT 

136.42000 4,092.60 85.00000 2,550.00 250.00000 7,500.00 

0140 303SD20-0021 305.000 

TEMPORARY DIVERSION DIKE LF 

5.51000 1,680.55 12.00000 3,660.00 8.00000 2,440.00 

0150 303SD20-0023 46.000 

CHECK DAM ROCK TY. II EA 

299.25000 13,765.50 400.00000 18,400.00 300.00000 13,800.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0160 303SD20-0028 2.000 

DEWATERING BASIN EC-8 EA 

1,042.07000 2,084.14 5,000.00000 10,000.00 10,000.00000 20,000.00 

0170 303SD20-0029 446.000 

SILTATION CONTROL CY 
EXCAVATION 

0.01000 4.46 0.01000 4.46 10.00000 4,460.00 

0180 303SD20-0030 1.000 

INLET PROTECTION TYPE A EA 

761.25000 761.25 500.00000 500.00 2,500.00000 2,500.00 

0190 303SD20-0033 1,058.000 

TEMP. SILT FENCE TYPE B LF 

6.04000 6,390.32 9.00000 9,522.00 7.00000 7,406.00 

0200 303SD20-0034 1,373.000 

TEMP. SILT FENCE TYPE A LF 

2.63000 3,610.99 6.00000 8,238.00 13.00000 17,849.00 

0210 303SX20-0020 19,621.000 

ROCKFILL TON 

26.51000 520,152.71 50.00000 981,050.00 32.00000 627,872.00 

0220 305SD20-0009 2,013.000 

GEOTEXTILE SUBGRADE SY 
STAB. 

4.73000 9,521.49 6.00000 12,078.00 2.00000 4,026.00 

0230 305SX20-0006 1,036.000 

NS SELECT MATERIAL - TYPE TON 
OGB 

34.91000 36,166.76 40.00000 41,440.00 30.00000 31,080.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0240 308SD20-0012 1,134.000 

AGGR. BASE MATL. TY. I NO. TON 
21B 

28.88000 32,749.92 40.00000 45,360.00 40.00000 45,360.00 

0250 315SD20-0002 499.000 

ASPHALT CONCRETE TY. SM- TON 
12.5D CONST 

167.48000 83,572.52 200.00000 99,800.00 159.50000 79,590.50 

0260 315SD20-0007 84.000 

ASPHALT CONCRETE TY. SM- TON 
9.5A CONST 

203.70000 17,110.80 310.00000 26,040.00 194.00000 16,296.00 

0270 315SD20-0010 272.000 

ASPHALT CONCRETE TY. BM- TON 
25.0A CONST 

139.13000 37,843.36 175.00000 47,600.00 132.50000 36,040.00 

0280 315SD20-0011 819.000 

ASPHALT CONCRETE TY. BM- TON 
25.0D CONST 

139.65000 114,373.35 175.00000 143,325.00 133.00000 108,927.00 

0290 315SX20-0011 1,139.000 

NS SAW-CUT ASPH CONC LF 
FULL DEPTH 

5.51000 6,275.89 5.00000 5,695.00 2.00000 2,278.00 

0300 401SD20-0001 2,045.000 

STRUCTURE EXCAVATION CY 
CONST. 

37.78000 77,260.10 30.00000 61,350.00 50.00000 102,250.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0310 401SD20-0002 2,002.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

50.00000 100,100.00 48.00000 96,096.00 35.00000 70,070.00 

0320 401SD20-0004 107.000 

GEOCOMPOSITE WALL DRAIN SY 

40.41000 4,323.87 35.00000 3,745.00 60.00000 6,420.00 

0330 401SD20-0005 158.000 

PIPE UNDERDRAIN 6" CONST. LF 

25.22000 3,984.76 40.00000 6,320.00 40.00000 6,320.00 

0340 401SD20-0007 2.000 

COFFERDAM EA 

1,172.08000 2,344.16 9,000.00000 18,000.00 20,000.00000 40,000.00 

0350 403SD20-0006 1,972.000 

STEEL PILES 12" LF 

70.05000 138,138.60 125.00000 246,500.00 80.00000 157,760.00 

0360 403SD20-0034 54.000 

PILE POINT FOR 12" STEEL EA 
PILE 

223.52000 12,070.08 125.00000 6,750.00 150.00000 8,100.00 

0370 403SX20-0001 2.000 

DYNAMIC PILE TEST END EA 
BEARING PILES 

3,779.80000 7,559.60 6,200.00000 12,400.00 5,000.00000 10,000.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0380 404SD20-0007 426.000 

CONC. CL. A4 MOD. LTWT CY 
LOW SHRINK., SPR. STRUCT. 
CONST. 

1,376.08000 586,210.08 1,250.00000 532,500.00 2,000.00000 852,000.00 

0390 404SD20-0009 1,352.000 

BRIDGE DECK GROOVING SY 
CONST. 

5.95000 8,044.40 8.00000 10,816.00 5.55000 7,503.60 

0400 404SD20-0010 1,352.000 

COVER DEPTH SURVEY SY 
CONST. 

2.45000 3,312.40 6.00000 8,112.00 4.07000 5,502.64 

0410 404SD20-0011 416.900 

CONCRETE CLASS A3, CY 
SUBSTRUCT. CONST. 

1,008.85000 420,589.57 850.00000 354,365.00 1,800.00000 750,420.00 

0420 404SX20-0004 27.000 

NS CONCRETE CLASS A3 CY 
(UNREINFORCED) 

689.16000 18,607.32 600.00000 16,200.00 300.00000 8,100.00 

0430 406SD20-0003 78,550.000 

CR REINF. STEEL CL. I SPR. LB 
STRUCT. CONST. 

3.71000 291,420.50 4.00000 314,200.00 3.00000 235,650.00 

0440 406SD20-0006 22,660.000 

REINFORCING STEEL LB 
SUBSTRUCT. CONST. 

2.31000 52,344.60 2.10000 47,586.00 2.50000 56,650.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0450 406SD20-0008 12,740.000 

CR REINF. STEEL CL. I LB 
SUBSTRUCT. CONST. 

3.42000 43,570.80 3.50000 44,590.00 3.90000 49,686.00 

0460 407SD20-0007 (706400) 

STR.ST.PLATE GIRDER ASTM LS 
A709 GR.50W 

2,116,850.99000 2,116,850.99 2,300,000.00000 2,300,000.00 2,550,000.00000 2,550,000.00 

0470 410SD20-0003 724.000 

LIGHTWEIGHT CONCRETE LF 
PARAPET CONST. 

316.15000 228,892.60 365.00000 264,260.00 500.00000 362,000.00 

0480 413SX20-0002 (1) 

NS DISM. & REM. EXIST. STR. LS 
EXIST. STR. NO. 6750 

277,420.60000 277,420.60 400,000.00000 400,000.00 630,000.00000 630,000.00 

0490 414SD20-0003 125.000 

EROSION CTRL. STONE CL. I, TON 
EC-1 

103.53000 12,941.25 75.00000 9,375.00 140.00000 17,500.00 

0500 415SD20-0004 392.000 

CONC. SLAB SLOPE SY 
PROTECTION 4" 

89.60000 35,123.20 160.00000 62,720.00 190.00000 74,480.00 

0510 430SX20-0001 1.000 

NS NBIS ACCESS, UNDER DAY 
BRIDGE NEW BRIDGE - B633 

523.66000 523.66 5,500.00000 5,500.00 5,000.00000 5,000.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0520 432SD20-0001 18.000 

ELASTIC INCLUSION CY 

1,073.68000 19,326.24 350.00000 6,300.00 3,000.00000 54,000.00 

0530 501SD20-0001 377.000 

UNDERDRAIN UD-1 LF 

46.20000 17,417.40 26.00000 9,802.00 25.00000 9,425.00 

0540 501SD20-0006 6.000 

CROSSDRAIN CD-1 LF 

299.25000 1,795.50 26.00000 156.00 90.00000 540.00 

0550 501SD20-0007 74.000 

CROSSDRAIN CD-2 LF 

46.20000 3,418.80 26.00000 1,924.00 90.00000 6,660.00 

0560 501SD20-0009 80.000 

OUTLET PIPE LF 

57.75000 4,620.00 25.00000 2,000.00 25.00000 2,000.00 

0570 504SD20-0005 46.000 

GEOTEXTILE DRAINAGE SY 
FABRIC 

13.13000 603.98 5.50000 253.00 30.00000 1,380.00 

0580 505SD20-0011 4,915.000 

GUARDRAIL GR-MGS1 LF 

31.57000 155,166.55 34.00000 167,110.00 30.00000 147,450.00 

0590 505SD20-0013 667.000 

GUARDRAIL GR-MGS1, 9' LF 
POST 

36.75000 24,512.25 41.00000 27,347.00 36.00000 24,012.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0600 505SD20-0014 65.000 

RADIAL GUARDRAIL GR-MGS1 LF 

33.60000 2,184.00 40.00000 2,600.00 35.00000 2,275.00 

0610 505SD20-0017 5.000 

GUARDRAIL TERMINAL GR- EA 
MGS2 

3,675.00000 18,375.00 4,000.00000 20,000.00 3,500.00000 17,500.00 

0620 505SD20-0018 4.000 

GUARDRAIL END EA 
ANCHORAGE GR-MGS3 

1,575.00000 6,300.00 1,750.00000 7,000.00 1,500.00000 6,000.00 

0630 505SD20-0019 4.000 

GUARDRAIL HEIGHT EA 
TRANSITION GR-MGS4 

1,575.00000 6,300.00 1,750.00000 7,000.00 1,500.00000 6,000.00 

0640 505SD20-0027 12.500 

GUARDRAIL TERMINAL GR-6 LF 
NCHRP 350 

168.00000 2,100.00 250.00000 3,125.00 200.00000 2,500.00 

0650 505SD20-0029 2.000 

GUARDRAIL TERMINAL GR-11 EA 

1,312.50000 2,625.00 1,750.00000 3,500.00 1,500.00000 3,000.00 

0660 505SD20-0030 190.000 

GUARDRAIL GR-2 LF 

31.50000 5,985.00 35.00000 6,650.00 30.00000 5,700.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0670 505SD20-0055 4.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-5 

4,200.00000 16,800.00 4,500.00000 18,000.00 4,000.00000 16,000.00 

0680 505SD20-0073 4,288.000 

REMOVE EXISTING LF 
GUARDRAIL 

5.47000 23,455.36 5.50000 23,584.00 5.00000 21,440.00 

0690 507SD20-0001 991.000 

FENCE FE-W1 LF 

42.00000 41,622.00 29.00000 28,739.00 40.00000 39,640.00 

0700 507SD20-0003 12.000 

LINE BRACE UNIT FE-W1 OR EA 
FE-W2 

630.00000 7,560.00 550.00000 6,600.00 600.00000 7,200.00 

0710 507SD20-0004 3.000 

CORNER BRACE UNIT FE-W1 EA 
OR FE-W2 

735.00000 2,205.00 550.00000 1,650.00 700.00000 2,100.00 

0720 507SD20-0024 1.000 

WATER GATE FE-4 TY.I EA 

4,200.00000 4,200.00 13,500.00000 13,500.00 1,000.00000 1,000.00 

0730 507SD20-0027 1,667.000 

HIGH VISIBILITY FENCE, 4 LF 
FEET 

10.50000 17,503.50 6.00000 10,002.00 7.00000 11,669.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0740 507SX20-0013 1,031.000 

NS FENCE (TEMP. SAFETY LF 
FENCE) 

8.40000 8,660.40 45.00000 46,395.00 7.00000 7,217.00 

0750 508SD20-0004 617.000 

DEMO. OF PAVEMENT SY 
FLEXIBLE 

10.50000 6,478.50 18.00000 11,106.00 25.00000 15,425.00 

0760 510SX20-0016 1,031.000 

NS REMOVE EXIST. FENCE LF 
REMOVE FENCE 

1.05000 1,082.55 3.00000 3,093.00 3.00000 3,093.00 

0770 511SD20-0001 360.000 

ALLAYING DUST HR 

0.01000 3.60 0.01000 3.60 40.00000 14,400.00 

0780 512SD20-0007 1.000 

IMPACT ATTEN.SER. TY. 1 TL- EA 
3, >=40 MPH 

20,000.00000 20,000.00 15,000.00000 15,000.00 5,250.00000 5,250.00 

0790 512SD20-0012 2.000 

TYPE 3 BARRICADE 4' EA 

556.63000 1,113.26 450.00000 900.00 2,000.00000 4,000.00 

0800 512SD20-0013 4.000 

TYPE 3 BARRICADE 8' EA 

278.31000 1,113.24 525.00000 2,100.00 2,000.00000 8,000.00 

0810 512SD20-0014 2,269.000 

TEMPORARY SIGN SF 

31.72000 71,972.68 38.00000 86,222.00 29.84000 67,706.96 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0820 512SD20-0023 483.000 

TRUCK MOUNTED HR 
ATTENUATOR 

225.00000 108,675.00 40.00000 19,320.00 20.83000 10,060.89 

0830 512SD20-0024 28,176.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

0.14000 3,944.64 2.50000 70,440.00 0.55000 15,496.80 

0840 512SD20-0025 13,400.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

4.73000 63,382.00 7.00000 93,800.00 2.00000 26,800.00 

0850 512SD20-0026 439.000 

ELECTRONIC ARROW BOARD HR 

115.00000 50,485.00 12.00000 5,268.00 2.00000 878.00 

0860 512SD20-0029 4,470.000 

WARNING LIGHT TY. B DAY 

0.16000 715.20 3.00000 13,410.00 5.00000 22,350.00 

0870 512SD20-0031 2,428.000 

TRAFFIC BARRIER SER. LF 
CONC. MB-7D PC 

31.20000 75,753.60 58.00000 140,824.00 43.50000 105,618.00 

0880 512SD20-0042 2,720.000 

ERADICATE LINEAR PVMT LF 
MRKG 

4.20000 11,424.00 4.50000 12,240.00 4.00000 10,880.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0890 512SD20-0043 84.000 

ERADICATE NONLINEAR SF 
PVMT MRKG 

11.03000 926.52 12.00000 1,008.00 10.50000 882.00 

0900 512SD20-0062 3,708.000 

TEMP. PVMT MRKG TY. D, CL. LF 
III, 6" 

3.94000 14,609.52 4.25000 15,759.00 3.75000 13,905.00 

0910 512SP20-0002 (1) 

NS MAINTENANCE OF LS 
TRAFFIC TEMP. EXISTING 
SIGN 

7,875.00000 7,875.00 1,350.00000 1,350.00 5,000.00000 5,000.00 

0920 513SD20-0001 (1) 

MOBILIZATION LS 

416,470.75000 416,470.75 490,000.00000 490,000.00 475,000.00000 475,000.00 

0930 514SD20-0001 20.000 

FIELD OFFICE TY.I MO 

2,957.26000 59,145.20 3,400.00000 68,000.00 2,800.00000 56,000.00 

0940 515SD20-0004 1,687.000 

FLEXIBLE PAVE.PLANING 0"-2" SY 

21.00000 35,427.00 16.00000 26,992.00 20.00000 33,740.00 

0950 515SD20-0006 506.000 

FLEX PAVEMENT PLANING SY 
ABOVE 4" 

21.00000 10,626.00 58.00000 29,348.00 20.00000 10,120.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0960 517SD20-0001 (1) 

CONSTRUCTION SURVEYING LS 
CONSTR. 

33,495.00000 33,495.00 40,000.00000 40,000.00 27,650.00000 27,650.00 

0970 602SD20-0004 504.000 

TOPSOIL CLASS B CY 

90.30000 45,511.20 140.00000 70,560.00 50.00000 25,200.00 

0980 603SD20-0002 125.000 

TEMPORARY SEED LB 

10.50000 1,312.50 12.00000 1,500.00 12.24000 1,530.00 

0990 603SD20-0003 500.000 

REGULAR SEED LB 

7.09000 3,545.00 10.00000 5,000.00 10.00000 5,000.00 

1000 603SD20-0004 400.000 

OVERSEEDING LB 

4.99000 1,996.00 5.00000 2,000.00 8.26000 3,304.00 

1010 603SD20-0008 3,933.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

0.79000 3,107.07 1.00000 3,933.00 0.56000 2,202.48 

1020 603SD20-0009 9,680.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

1.05000 10,164.00 1.25000 12,100.00 0.76000 7,356.80 

1030 603SD20-0011 213.000 

SEDIMENT RETENTION ROLL LF 
18" MIN 

16.80000 3,578.40 20.00000 4,260.00 15.00000 3,195.00 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1040 603SD20-0014 125.000 

FERTILIZER NITROGEN - N LB 

4.20000 525.00 4.50000 562.50 1.20000 150.00 

1050 603SD20-0015 88.000 

FERTILIZER PHOSPHOROUS - LB 
P 

4.20000 369.60 4.50000 396.00 1.20000 105.60 

1060 603SD20-0016 88.000 

FERTILIZER POTASSIUM - K LB 

4.20000 369.60 4.50000 396.00 1.20000 105.60 

1070 603SD20-0017 6.880 

LIME TON 

315.00000 2,167.20 350.00000 2,408.00 250.00000 1,720.00 

1080 606SD20-0001 388.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

2.10000 814.80 2.50000 970.00 2.50000 970.00 

1090 606SD20-0005 98.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

7.88000 772.24 8.50000 833.00 4.26000 417.48 

1100 700SD20-0003 11.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

115.50000 1,270.50 200.00000 2,200.00 569.07000 6,259.77 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1110 700SD20-0004 1.000 

REMOVE EXISTING 2 POST EA 
SIGN STRUCTURE 

4,725.00000 4,725.00 250.00000 250.00 669.71000 669.71 

1120 700SD20-0007 1.000 

REMOVE EXISTING 1 POST EA 
SIGN PANEL 

157.50000 157.50 150.00000 150.00 367.78000 367.78 

1130 700SD20-0012 1.000 

RELOCATE EX. 1 POST GRND EA 
MOUNT SGN PANEL 

498.75000 498.75 400.00000 400.00 565.31000 565.31 

1140 700SD20-0019 14.000 

VA SIGN POST W6 X 12 LF 

204.75000 2,866.50 25.00000 350.00 263.93000 3,695.02 

1150 700SD20-0034 68.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

31.50000 2,142.00 30.00000 2,040.00 23.29000 1,583.72 

1160 700SD20-0037 44.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

35.95000 1,581.80 35.00000 1,540.00 27.46000 1,208.24 

1170 700SD20-0038 8.000 

CONC. FOUND. STP-1, TY. A EA 

630.00000 5,040.00 850.00000 6,800.00 2,012.89000 16,103.12 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1180 700SD20-0046 1.000 

CONC. FOUND. SSP-VA, 1'9" EA 
DIA. X 4'6" DEEP 

5,775.00000 5,775.00 2,900.00000 2,900.00 2,430.49000 2,430.49 

1190 700SD20-0056 40.000 

CONC. FOUND. O/H SIGN CY 
STRUCTURE 

2,073.75000 82,950.00 1,425.00000 57,000.00 2,152.09000 86,083.60 

1200 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (33') 

95,550.00000 95,550.00 140,000.00000 140,000.00 108,165.36000 108,165.36 

1210 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. (40') 

98,700.00000 98,700.00 140,000.00000 140,000.00 122,085.36000 122,085.36 

1220 700SX20-0017 3.000 

NS REMOVE EXIST. EA 
OVERHEAD SIGN 
STRUCTURE - BRIDGE 
MOUNTED 

4,410.00000 13,230.00 12,500.00000 37,500.00 11,231.12000 33,693.36 

1230 700SX20-0028 4.000 

NS REMOVE EXISTING SIGN EA 
PANEL (TY. SP-1 FROM O/H 
STR.) 

3,360.00000 13,440.00 12,500.00000 50,000.00 10,883.12000 43,532.48 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

1240 701SD20-0001 515.000 

SIGN PANEL SF 

60.38000 31,095.70 30.00000 15,450.00 75.06000 38,655.90 

1250 704SD20-0006 1,720.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

3.78000 6,501.60 4.10000 7,052.00 3.60000 6,192.00 

1260 704SD20-0027 2,470.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

5.78000 14,276.60 6.25000 15,437.50 5.50000 13,585.00 

1270 704SD20-0029 2,030.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

18.38000 37,311.40 20.00000 40,600.00 17.50000 35,525.00 

1280 704SD20-0032 111.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

78.75000 8,741.25 120.00000 13,320.00 100.00000 11,100.00 

1290 704SP20-0001 30.000 

REMOVAL OF SRPM EA 

26.25000 787.50 30.00000 900.00 100.00000 3,000.00 

 
 

Section Totals: $7,729,414.91 $9,274,601.66 $9,669,830.57 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$7,729,414.91 

 
 

$9,274,601.66 

 
 

$9,669,830.57 

 

Contract Item Totals 

Line No / Item ID 

Item Description 

(1) FAIRFIELD-ECHOLS, LLC (2) CROSSROADS BRIDGE 
INC 

(3) BRAYMAN 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$7,729,414.91 $9,274,601.66 $9,669,830.57 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 

 
( ) indicates item is bid as Lump Sum 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 

$0.00 

$7,729,414.91 

 

$0.00 

$9,274,601.66 

 

$0.00 

9,669,830.57 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 108SP20-0001 (1) 10,000.00000 10,000.00 8,000.00000 8,000.00 
 

10,000.00000 10,000.00 

BASELINE PROGRESS LS       

SCHEDULE       

0020 108SP20-0002 21.000 1,500.00000 31,500.00 800.00000 16,800.00  250.00000 5,250.00 

PROGRESS SCHEDULE EA       

UPDATES       

0030 301SD20-0001 (1) 261,451.36000 261,451.36 460,000.00000 460,000.00  100,000.00000 100,000.00 

CLEARING AND GRUBBING LS       

0040 302SD20-0002 20.000 100.55000 2,011.00 100.00000 2,000.00  
105.00000 2,100.00 

BEDDING MATL. AGGR. NO. 57 TON       

0050 302SD20-0004 36.000 1,500.00000 54,000.00 2,000.00000 72,000.00  6,000.00000 216,000.00 

CONCRETE CLASS A4 BOX CY       

CULVERT       

0060 302SD20-0005 3,151.000 2.22000 6,995.22 2.50000 7,877.50  3.50000 11,028.50 

REINF. STEEL LB       

0070 302SD20-0013 7.000 1,738.45000 12,169.15 1,300.00000 9,100.00  
2,275.00000 15,925.00 

ENDWALL EW-12 EA       

0080 302SD20-0047 11.000 388.55000 4,274.05 500.00000 5,500.00  
750.00000 8,250.00 

30" PIPE LF       

 



Date Printed: 10/25/2023 

Page 21 of 38 Tabulation of Bids 

 

Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 302SD20-0208 1.000 4,850.06000 4,850.06 3,500.00000 3,500.00 
 

4,650.00000 4,650.00 

30" END SECTION ES-1 OR 2 EA       

0100 302SD20-0447 1.000 9,025.27000 9,025.27 5,300.00000 5,300.00  
11,500.00000 11,500.00 

DROP INLET DI-7 EA       

0110 303SD20-0001 8,827.000 45.00000 397,215.00 55.00000 485,485.00  
52.00000 459,004.00 

REGULAR EXCAVATION CY       

0120 303SD20-0013 9,584.000 3.25000 31,148.00 5.40000 51,753.60  
3.00000 28,752.00 

GEOTEXTILE EMBANKMENT SY       

STAB.       

0130 303SD20-0017 30.000 96.09000 2,882.70 150.00000 4,500.00  210.00000 6,300.00 

MINOR STR. EXCAV. BOX CY       

CULVERT       

0140 303SD20-0021 305.000 7.90000 2,409.50 11.00000 3,355.00  12.50000 3,812.50 

TEMPORARY DIVERSION DIKE LF       

0150 303SD20-0023 46.000 250.00000 11,500.00 240.00000 11,040.00  
1,125.00000 51,750.00 

CHECK DAM ROCK TY. II EA       

0160 303SD20-0028 2.000 7,211.58000 14,423.16 4,300.00000 8,600.00  
925.00000 1,850.00 

DEWATERING BASIN EC-8 EA       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0170 303SD20-0029 446.000 15.53000 6,926.38 0.01000 4.46 
 

10.00000 4,460.00 

SILTATION CONTROL CY       

EXCAVATION       

0180 303SD20-0030 1.000 266.44000 266.44 440.00000 440.00  1,550.00000 1,550.00 

INLET PROTECTION TYPE A EA       

0190 303SD20-0033 1,058.000 8.89000 9,405.62 15.00000 15,870.00  
19.00000 20,102.00 

TEMP. SILT FENCE TYPE B LF       

0200 303SD20-0034 1,373.000 7.24000 9,940.52 6.80000 9,336.40  15.00000 20,595.00 

TEMP. SILT FENCE TYPE A LF       

0210 303SX20-0020 19,621.000 30.00000 588,630.00 50.00000 981,050.00  
29.00000 569,009.00 

ROCKFILL TON       

0220 305SD20-0009 2,013.000 6.94000 13,970.22 9.00000 18,117.00  
3.25000 6,542.25 

GEOTEXTILE SUBGRADE SY       

STAB.       

0230 305SX20-0006 1,036.000 45.00000 46,620.00 40.00000 41,440.00  55.00000 56,980.00 

NS SELECT MATERIAL - TYPE TON       

OGB       

0240 308SD20-0012 1,134.000 53.23000 60,362.82 40.00000 45,360.00  62.00000 70,308.00 

AGGR. BASE MATL. TY. I NO. TON       

21B       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0250 315SD20-0002 499.000 161.99000 80,833.01 180.00000 89,820.00 
 

159.50000 79,590.50 

ASPHALT CONCRETE TY. SM- TON       

12.5D CONST       

0260 315SD20-0007 84.000 197.03000 16,550.52 210.00000 17,640.00  194.00000 16,296.00 

ASPHALT CONCRETE TY. SM- TON       

9.5A CONST       

0270 315SD20-0010 272.000 134.57000 36,603.04 150.00000 40,800.00  132.50000 36,040.00 

ASPHALT CONCRETE TY. BM- TON       

25.0A CONST       

0280 315SD20-0011 819.000 135.08000 110,630.52 150.00000 122,850.00  133.00000 108,927.00 

ASPHALT CONCRETE TY. BM- TON       

25.0D CONST       

0290 315SX20-0011 1,139.000 12.11000 13,793.29 5.00000 5,695.00  1.50000 1,708.50 

NS SAW-CUT ASPH CONC LF       

FULL DEPTH       

0300 401SD20-0001 2,045.000 41.60000 85,072.00 70.00000 143,150.00  145.00000 296,525.00 

STRUCTURE EXCAVATION CY       

CONST.       

0310 401SD20-0002 2,002.000 50.00000 100,100.00 45.00000 90,090.00  60.00000 120,120.00 

SELECT BACKFILL ABUTMENT TON       

ZONE       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0320 401SD20-0004 107.000 40.68000 4,352.76 60.00000 6,420.00 
 

62.00000 6,634.00 

GEOCOMPOSITE WALL DRAIN SY       

0330 401SD20-0005 158.000 19.16000 3,027.28 17.00000 2,686.00  
85.00000 13,430.00 

PIPE UNDERDRAIN 6" CONST. LF       

0340 401SD20-0007 2.000 2,489.79000 4,979.58 5,000.00000 10,000.00  
5,000.00000 10,000.00 

COFFERDAM EA       

0350 403SD20-0006 1,972.000 70.00000 138,040.00 85.00000 167,620.00  
100.00000 197,200.00 

STEEL PILES 12" LF       

0360 403SD20-0034 54.000 500.00000 27,000.00 250.00000 13,500.00  
200.00000 10,800.00 

PILE POINT FOR 12" STEEL EA       

PILE       

0370 403SX20-0001 2.000 10,000.00000 20,000.00 4,400.00000 8,800.00  4,500.00000 9,000.00 

DYNAMIC PILE TEST END EA       

BEARING PILES       

0380 404SD20-0007 426.000 1,750.00000 745,500.00 1,400.00000 596,400.00  1,750.00000 745,500.00 

CONC. CL. A4 MOD. LTWT CY       

LOW SHRINK., SPR. STRUCT.       

CONST.       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0390 404SD20-0009 1,352.000 4.07000 5,502.64 5.70000 7,706.40 
 

5.18000 7,003.36 

BRIDGE DECK GROOVING SY       

CONST.       

0400 404SD20-0010 1,352.000 4.08000 5,516.16 4.50000 6,084.00  2.03000 2,744.56 

COVER DEPTH SURVEY SY       

CONST.       

0410 404SD20-0011 416.900 1,027.23000 428,252.19 1,375.00000 573,237.50  1,300.00000 541,970.00 

CONCRETE CLASS A3, CY       

SUBSTRUCT. CONST.       

0420 404SX20-0004 27.000 575.12000 15,528.24 600.00000 16,200.00  500.00000 13,500.00 

NS CONCRETE CLASS A3 CY       

(UNREINFORCED)       

0430 406SD20-0003 78,550.000 5.09000 399,819.50 3.30000 259,215.00  3.80000 298,490.00 

CR REINF. STEEL CL. I SPR. LB       

STRUCT. CONST.       

0440 406SD20-0006 22,660.000 2.22000 50,305.20 3.00000 67,980.00  1.90000 43,054.00 

REINFORCING STEEL LB       

SUBSTRUCT. CONST.       

0450 406SD20-0008 12,740.000 4.66000 59,368.40 3.80000 48,412.00  3.80000 48,412.00 

CR REINF. STEEL CL. I LB       

SUBSTRUCT. CONST.       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

0460 407SD20-0007 (706400) 3,059,679.37000 3,059,679.37 2,000,000.00000 2,000,000.00 3,260,090.00000 3,260,090.00 

STR.ST.PLATE GIRDER ASTM LS      

A709 GR.50W      

0470 410SD20-0003 724.000 382.83000 277,168.92 300.00000 217,200.00 450.00000 325,800.00 

LIGHTWEIGHT CONCRETE LF      

PARAPET CONST.      

0480 413SX20-0002 (1) 302,110.15000 302,110.15 800,000.00000 800,000.00 450,000.00000 450,000.00 

NS DISM. & REM. EXIST. STR. LS      

EXIST. STR. NO. 6750      

0490 414SD20-0003 125.000 130.05000 16,256.25 81.00000 10,125.00 120.00000 15,000.00 

EROSION CTRL. STONE CL. I, TON      

EC-1      

0500 415SD20-0004 392.000 179.42000 70,332.64 170.00000 66,640.00 150.00000 58,800.00 

CONC. SLAB SLOPE SY      

PROTECTION 4"      

0510 430SX20-0001 1.000 6,823.72000 6,823.72 710.00000 710.00 3,000.00000 3,000.00 

NS NBIS ACCESS, UNDER DAY      

BRIDGE NEW BRIDGE - B633      

0520 432SD20-0001 18.000 5,750.00000 103,500.00 1,100.00000 19,800.00 1,600.00000 28,800.00 

ELASTIC INCLUSION CY      
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0530 501SD20-0001 377.000 56.61000 21,341.97 39.00000 14,703.00 
 

62.00000 23,374.00 

UNDERDRAIN UD-1 LF       

0540 501SD20-0006 6.000 25.33000 151.98 30.00000 180.00  
170.00000 1,020.00 

CROSSDRAIN CD-1 LF       

0550 501SD20-0007 74.000 25.16000 1,861.84 30.00000 2,220.00  
40.00000 2,960.00 

CROSSDRAIN CD-2 LF       

0560 501SD20-0009 80.000 38.82000 3,105.60 32.00000 2,560.00  
75.00000 6,000.00 

OUTLET PIPE LF       

0570 504SD20-0005 46.000 4.55000 209.30 13.00000 598.00  
22.00000 1,012.00 

GEOTEXTILE DRAINAGE SY       

FABRIC       

0580 505SD20-0011 4,915.000 30.00000 147,450.00 33.00000 162,195.00  40.74000 200,237.10 

GUARDRAIL GR-MGS1 LF       

0590 505SD20-0013 667.000 36.00000 24,012.00 40.00000 26,680.00  
32.00000 21,344.00 

GUARDRAIL GR-MGS1, 9' LF       

POST       

0600 505SD20-0014 65.000 35.00000 2,275.00 39.00000 2,535.00  27.00000 1,755.00 

RADIAL GUARDRAIL GR-MGS1 LF       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS  Cat Alt Set:  Cat Alt Member:  LCC:   

0610 505SD20-0017 5.000 3,500.00000 17,500.00 3,900.00000 19,500.00 
 

3,200.00000 16,000.00 

GUARDRAIL TERMINAL GR- EA        

MGS2         

0620 505SD20-0018 4.000 1,500.00000 6,000.00 1,700.00000 6,800.00  1,600.00000 6,400.00 

GUARDRAIL END EA        

ANCHORAGE GR-MGS3         

0630 505SD20-0019 4.000 1,500.00000 6,000.00 1,700.00000 6,800.00  1,000.00000 4,000.00 

GUARDRAIL HEIGHT EA        

TRANSITION GR-MGS4         

0640 505SD20-0027 12.500 200.00000 2,500.00 220.00000 2,750.00  60.00000 750.00 

GUARDRAIL TERMINAL GR-6 LF        

NCHRP 350         

0650 505SD20-0029 2.000 1,500.00000 3,000.00 1,700.00000 3,400.00  1,500.00000 3,000.00 

GUARDRAIL TERMINAL GR-11 EA        

0660 505SD20-0030 190.000 30.00000 5,700.00 33.00000 6,270.00  
24.00000 4,560.00 

GUARDRAIL GR-2 LF        

0670 505SD20-0055 4.000 4,000.00000 16,000.00 4,400.00000 17,600.00  
3,500.00000 14,000.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-5         
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0680 505SD20-0073 4,288.000 5.00000 21,440.00 4.00000 17,152.00 
 

3.25000 13,936.00 

REMOVE EXISTING LF        

GUARDRAIL        

0690 507SD20-0001 991.000 20.00000 19,820.00 44.00000 43,604.00  30.00000 29,730.00 

FENCE FE-W1 LF        

0700 507SD20-0003 12.000 250.00000 3,000.00 660.00000 7,920.00  
500.00000 6,000.00 

LINE BRACE UNIT FE-W1 OR EA        

FE-W2        

0710 507SD20-0004 3.000 250.00000 750.00 770.00000 2,310.00  500.00000 1,500.00 

CORNER BRACE UNIT FE-W1 EA        

OR FE-W2        

0720 507SD20-0024 1.000 2,200.00000 2,200.00 4,400.00000 4,400.00  2,500.00000 2,500.00 

WATER GATE FE-4 TY.I EA        

0730 507SD20-0027 1,667.000 6.00000 10,002.00 11.00000 18,337.00  
25.00000 41,675.00 

HIGH VISIBILITY FENCE, 4 LF        

FEET        

0740 507SX20-0013 1,031.000 6.35000 6,546.85 8.80000 9,072.80  7.00000 7,217.00 

NS FENCE (TEMP. SAFETY LF        

FENCE)        
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0750 508SD20-0004 617.000 28.06000 17,313.02 9.50000 5,861.50 
 

22.00000 13,574.00 

DEMO. OF PAVEMENT SY        

FLEXIBLE        

0760 510SX20-0016 1,031.000 10.00000 10,310.00 6.60000 6,804.60  15.00000 15,465.00 

NS REMOVE EXIST. FENCE LF        

REMOVE FENCE        

0770 511SD20-0001 360.000 27.00000 9,720.00 12.00000 4,320.00  175.00000 63,000.00 

ALLAYING DUST HR        

0780 512SD20-0007 1.000 11,088.61000 11,088.61 17,000.00000 17,000.00  
7,970.00000 7,970.00 

IMPACT ATTEN.SER. TY. 1 TL- EA        

3, >=40 MPH        

0790 512SD20-0012 2.000 781.75000 1,563.50 600.00000 1,200.00  1,050.00000 2,100.00 

TYPE 3 BARRICADE 4' EA        

0800 512SD20-0013 4.000 781.74000 3,126.96 600.00000 2,400.00  
800.00000 3,200.00 

TYPE 3 BARRICADE 8' EA        

0810 512SD20-0014 2,269.000 33.00000 74,877.00 34.00000 77,146.00  
40.00000 90,760.00 

TEMPORARY SIGN SF        

0820 512SD20-0023 483.000 15.00000 7,245.00 45.00000 21,735.00  
40.00000 19,320.00 

TRUCK MOUNTED HR        

ATTENUATOR        
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0830 512SD20-0024 28,176.000 4.25000 119,748.00 1.50000 42,264.00 
 

0.50000 14,088.00 

GROUP 2 CHANNELIZING DAY       

DEVICES       

0840 512SD20-0025 13,400.000 10.00000 134,000.00 3.20000 42,880.00  1.00000 13,400.00 

PORT.CHANGEABLE MESS. HR       

SIGN       

0850 512SD20-0026 439.000 7.35000 3,226.65 15.00000 6,585.00  1.30000 570.70 

ELECTRONIC ARROW BOARD HR       

0860 512SD20-0029 4,470.000 2.08000 9,297.60 1.60000 7,152.00  
0.50000 2,235.00 

WARNING LIGHT TY. B DAY       

0870 512SD20-0031 2,428.000 49.88000 121,108.64 55.00000 133,540.00  
37.96000 92,166.88 

TRAFFIC BARRIER SER. LF       

CONC. MB-7D PC       

0880 512SD20-0042 2,720.000 4.00000 10,880.00 4.40000 11,968.00  5.34000 14,524.80 

ERADICATE LINEAR PVMT LF       

MRKG       

0890 512SD20-0043 84.000 10.50000 882.00 12.00000 1,008.00  110.00000 9,240.00 

ERADICATE NONLINEAR SF       

PVMT MRKG       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0900 512SD20-0062 3,708.000 3.75000 13,905.00 4.20000 15,573.60 
 

4.76000 17,650.08 

TEMP. PVMT MRKG TY. D, CL. LF       

III, 6"       

0910 512SP20-0002 (1) 5,000.00000 5,000.00 8,300.00000 8,300.00  7,500.00000 7,500.00 

NS MAINTENANCE OF LS       

TRAFFIC TEMP. EXISTING       

SIGN       

0920 513SD20-0001 (1) 488,955.17000 488,955.17 515,000.00000 515,000.00  432,900.00000 432,900.00 

MOBILIZATION LS       

0930 514SD20-0001 20.000 4,100.00000 82,000.00 3,000.00000 60,000.00  
500.00000 10,000.00 

FIELD OFFICE TY.I MO       

0940 515SD20-0004 1,687.000 24.09000 40,639.83 22.00000 37,114.00  
20.00000 33,740.00 

FLEXIBLE PAVE.PLANING 0"-2" SY       

0950 515SD20-0006 506.000 28.71000 14,527.26 22.00000 11,132.00  
20.00000 10,120.00 

FLEX PAVEMENT PLANING SY       

ABOVE 4"       

0960 517SD20-0001 (1) 62,397.50000 62,397.50 100,000.00000 100,000.00  47,000.00000 47,000.00 

CONSTRUCTION SURVEYING LS       

CONSTR.       
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0970 602SD20-0004 504.000 90.00000 45,360.00 120.00000 60,480.00 
 

73.00000 36,792.00 

TOPSOIL CLASS B CY        

0980 603SD20-0002 125.000 12.24000 1,530.00 14.00000 1,750.00  
10.00000 1,250.00 

TEMPORARY SEED LB        

0990 603SD20-0003 500.000 10.00000 5,000.00 11.00000 5,500.00  
6.75000 3,375.00 

REGULAR SEED LB        

1000 603SD20-0004 400.000 8.26000 3,304.00 9.10000 3,640.00  
4.75000 1,900.00 

OVERSEEDING LB        

1010 603SD20-0008 3,933.000 0.56000 2,202.48 0.62000 2,438.46  
0.75000 2,949.75 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 2        

1020 603SD20-0009 9,680.000 0.76000 7,356.80 0.84000 8,131.20  1.00000 9,680.00 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 3        

1030 603SD20-0011 213.000 20.00000 4,260.00 21.00000 4,473.00  22.00000 4,686.00 

SEDIMENT RETENTION ROLL LF        

18" MIN        

1040 603SD20-0014 125.000 1.20000 150.00 1.30000 162.50  4.00000 500.00 

FERTILIZER NITROGEN - N LB        
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS  Cat Alt Set:  Cat Alt Member:  LCC:   

1050 603SD20-0015 88.000 1.20000 105.60 1.30000 114.40 
 

4.00000 352.00 

FERTILIZER PHOSPHOROUS - LB        

P         

1060 603SD20-0016 88.000 1.20000 105.60 1.30000 114.40  4.00000 352.00 

FERTILIZER POTASSIUM - K LB        

1070 603SD20-0017 6.880 250.00000 1,720.00 280.00000 1,926.40  
300.00000 2,064.00 

LIME TON        

1080 606SD20-0001 388.000 2.50000 970.00 2.80000 1,086.40  
2.00000 776.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 1         

1090 606SD20-0005 98.000 4.26000 417.48 4.70000 460.60  7.50000 735.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-3 TYPE 1         

1100 700SD20-0003 11.000 50.00000 550.00 120.00000 1,320.00  110.00000 1,210.00 

REMOVE EXISTING 1 POST EA        

SIGN STRUCTURE         

1110 700SD20-0004 1.000 100.00000 100.00 5,000.00000 5,000.00  4,500.00000 4,500.00 

REMOVE EXISTING 2 POST EA        

SIGN STRUCTURE         
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS  Cat Alt Set:  Cat Alt Member:  LCC:   

1120 700SD20-0007 1.000 50.00000 50.00 170.00000 170.00 
 

150.00000 150.00 

REMOVE EXISTING 1 POST EA        

SIGN PANEL         

1130 700SD20-0012 1.000 250.00000 250.00 530.00000 530.00  475.00000 475.00 

RELOCATE EX. 1 POST GRND EA        

MOUNT SGN PANEL         

1140 700SD20-0019 14.000 10.00000 140.00 220.00000 3,080.00  195.00000 2,730.00 

VA SIGN POST W6 X 12 LF        

1150 700SD20-0034 68.000 10.00000 680.00 33.00000 2,244.00  
30.00000 2,040.00 

SIGN POST STP-1, 2", 14 LF        

GAUGE         

1160 700SD20-0037 44.000 12.00000 528.00 38.00000 1,672.00  34.25000 1,507.00 

SIGN POST STP-1, 2 1/2", 12 LF        

GAUGE         

1170 700SD20-0038 8.000 350.00000 2,800.00 660.00000 5,280.00  600.00000 4,800.00 

CONC. FOUND. STP-1, TY. A EA        

1180 700SD20-0046 1.000 500.00000 500.00 6,100.00000 6,100.00  
5,500.00000 5,500.00 

CONC. FOUND. SSP-VA, 1'9" EA        

DIA. X 4'6" DEEP         
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 BID ITEMS  Cat Alt Set:  Cat Alt Member:  LCC:   

1190 700SD20-0056 40.000 1,200.00000 48,000.00 2,200.00000 88,000.00 
 

1,975.00000 79,000.00 

CONC. FOUND. O/H SIGN CY        

STRUCTURE         

1200 700SX20-0003 1.000 50,000.00000 50,000.00 100,000.00000 100,000.00  91,000.00000 91,000.00 

NS SIGN STRUCTURE, EA        

OVERHEAD CANT. (33')         

1210 700SX20-0003 1.000 75,000.00000 75,000.00 100,000.00000 100,000.00  94,000.00000 94,000.00 

NS SIGN STRUCTURE, EA        

OVERHEAD CANT. (40')         

1220 700SX20-0017 3.000 12,000.00000 36,000.00 4,600.00000 13,800.00  4,200.00000 12,600.00 

NS REMOVE EXIST. EA        

OVERHEAD SIGN         

STRUCTURE - BRIDGE         

MOUNTED         

1230 700SX20-0028 4.000 50.00000 200.00 3,500.00000 14,000.00  3,200.00000 12,800.00 

NS REMOVE EXISTING SIGN EA        

PANEL (TY. SP-1 FROM O/H         

STR.)         

1240 701SD20-0001 515.000 35.00000 18,025.00 64.00000 32,960.00  57.50000 29,612.50 

SIGN PANEL SF        
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) ORDERS CONSTRUCTION 
COMPANY, INC. 

(6) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1250 704SD20-0006 1,720.000 3.60000 6,192.00 4.00000 6,880.00 
 

7.34000 12,624.80 

TYPE B CLASS I PVMT LINE LF       

MRKG 4"       

1260 704SD20-0027 2,470.000 5.50000 13,585.00 6.10000 15,067.00  9.06000 22,378.20 

TYPE B CLASS VI PVMT LINE LF       

MRKG 6"       

1270 704SD20-0029 2,030.000 17.50000 35,525.00 19.00000 38,570.00  14.63000 29,698.90 

TYPE B CLASS VI PVMT LINE LF       

MRKG 12"       

1280 704SD20-0032 111.000 100.00000 11,100.00 110.00000 12,210.00  129.96000 14,425.56 

INLAID PAVEMENT MARKER EA       

ASPHALT       

1290 704SP20-0001 30.000 75.00000 2,250.00 300.00000 9,000.00  45.00000 1,350.00 

REMOVAL OF SRPM EA       

Section Totals: $9,715,257.09  $9,727,940.72   $10,251,461.44 

Life Cycle Costs:       

Section Total with LCC: $9,715,257.09  $9,727,940.72   $10,251,461.44 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

   

$9,715,257.09 

 

 
$0.00 

$9,727,940.72 

 

 
$0.00 

$10,251,461.44 

 

 
$0.00 
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Contract ID: C0000116279B33 Counties: AUGUSTA 

Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 

 
( ) indicates item is bid as Lump Sum 

Contract Grand Totals $9,715,257.09 $9,727,940.72 10,251,461.44 
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Contract ID: 

Letting Date: 

C0000116279B33 

September 27, 2023 10:00 A.M 

Counties: 

District(s): 

AUGUSTA 

STAUNTON / VERONA 

Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 
081-2(341); 

Contract Time: 10/03/25 COMPLETION DATE Min: Max: 

Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

F440 FAIRFIELD-ECHOLS, LLC $7,729,414.91 100.00% 

2 
 

C1334 CROSSROADS BRIDGE INC $9,274,601.66 119.99% 

3 
 

B873 BRAYMAN CONSTRUCTION CORPORATION $9,669,830.57 125.10% 

4 
 

F451 CATON CONSTRUCTION GROUP, INC. $9,715,257.09 125.69% 

5 
 

O017 ORDERS CONSTRUCTION COMPANY, INC. $9,727,940.72 125.86% 

6 
 

K1805 KOKOSING CONSTRUCTION COMPANY, INC. $10,251,461.44 132.63% 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY CONST REC DOCS 

(1) 

LS 

10,000.00000 10,000.00 7,950.00000 7,950.00 3,000.00000 3,000.00 

0020 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

100,000.00000 100,000.00 5,900.00000 5,900.00 196,000.55000 196,000.55 

0030 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

20.000 

EA 

2,000.00000 40,000.00 500.00000 10,000.00 500.00000 10,000.00 

0040 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

200,000.00000 200,000.00 150,000.00000 150,000.00 646,386.46000 646,386.46 

0050 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

497.000 

TON 

50.00000 24,850.00 55.00000 27,335.00 78.00000 38,766.00 

0060 302SD20-0013 

ENDWALL EW-12 

6.000 

EA 

1,250.00000 7,500.00 1,500.00000 9,000.00 1,100.00000 6,600.00 

0070 302SD20-0018 

12" PIPE 

95.000 

LF 

115.00000 10,925.00 100.00000 9,500.00 120.00000 11,400.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0023 

15" PIPE 

245.000 

LF 

100.00000 24,500.00 100.00000 24,500.00 125.00000 30,625.00 

0090 302SD20-0027 

15" STORM SEWER PIPE 

475.000 

LF 

100.00000 47,500.00 100.00000 47,500.00 85.00000 40,375.00 

0100 302SD20-0028 

18" PIPE 

185.000 

LF 

100.00000 18,500.00 110.00000 20,350.00 130.00000 24,050.00 

0110 302SD20-0030 

18" CONC. PIPE 

35.000 

LF 

125.00000 4,375.00 125.00000 4,375.00 165.00000 5,775.00 

0120 302SD20-0032 

18" STORM SEWER PIPE 

74.000 

LF 

125.00000 9,250.00 110.00000 8,140.00 110.00000 8,140.00 

0130 302SD20-0039 

24" CONC. PIPE 

43.000 

LF 

180.00000 7,740.00 135.00000 5,805.00 170.00000 7,310.00 

0140 302SD20-0041 

24" STORM SEWER PIPE 

179.000 

LF 

180.00000 32,220.00 120.00000 21,480.00 140.00000 25,060.00 

0150 302SD20-0058 

36" JACKED & BORED PIPE 

76.000 

LF 

4,500.00000 342,000.00 1,800.00000 136,800.00 3,200.00000 243,200.00 

0160 302SD20-0059 

36" CONC. PIPE 

242.000 

LF 

225.00000 54,450.00 185.00000 44,770.00 600.00000 145,200.00 



Date Printed: 10/25/2023 

Page 3 of 61 Tabulation of Bids 

 

Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 302SD20-0062 

42" PIPE 

96.000 

LF 

300.00000 28,800.00 180.00000 17,280.00 800.00000 76,800.00 

0180 302SD20-0196 

12" END SECTION ES-1 OR 2 

6.000 

EA 

1,500.00000 9,000.00 2,000.00000 12,000.00 1,100.00000 6,600.00 

0190 302SD20-0198 

15" END SECTION ES-1 OR 2 

7.000 

EA 

1,500.00000 10,500.00 2,000.00000 14,000.00 1,000.00000 7,000.00 

0200 302SD20-0200 

18" END SECTION ES-1 OR 2 

3.000 

EA 

1,700.00000 5,100.00 3,700.00000 11,100.00 1,000.00000 3,000.00 

0210 302SD20-0201 

18" END SECTION ES-1 

1.000 

EA 

1,700.00000 1,700.00 4,500.00000 4,500.00 1,800.00000 1,800.00 

0220 302SD20-0204 

24" END SECTION ES-1 OR 2 

1.000 

EA 

2,000.00000 2,000.00 4,200.00000 4,200.00 1,100.00000 1,100.00 

0230 302SD20-0205 

24" END SECTION ES-1 

1.000 

EA 

2,000.00000 2,000.00 4,000.00000 4,000.00 2,000.00000 2,000.00 

0240 302SD20-0210 

36" END SECTION ES-1 OR 2 

1.000 

EA 

3,500.00000 3,500.00 4,000.00000 4,000.00 3,300.00000 3,300.00 

0250 302SD20-0211 

36" END SECTION ES-1 

2.000 

EA 

3,500.00000 7,000.00 5,000.00000 10,000.00 3,500.00000 7,000.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0260 302SD20-0245 

DROP INLET DI-2B,L=12' 

1.000 

EA 

10,000.00000 10,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00 

0270 302SD20-0254 

DROP INLET DI-2BB,L=12' 

1.000 

EA 

10,000.00000 10,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00 

0280 302SD20-0262 

DROP INLET DI-2C,L=12' 

1.000 

EA 

8,000.00000 8,000.00 20,000.00000 20,000.00 10,000.00000 10,000.00 

0290 302SD20-0447 

DROP INLET DI-7 

1.000 

EA 

12,000.00000 12,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00 

0300 302SD20-0448 

DROP INLET DI-7A 

1.000 

EA 

8,000.00000 8,000.00 10,000.00000 10,000.00 9,000.00000 9,000.00 

0310 302SD20-0655 

DROP INLET DI-13 TY.I 

2.000 

EA 

7,000.00000 14,000.00 15,000.00000 30,000.00 4,000.00000 8,000.00 

0320 302SD20-0662 

MANHOLE MH-1 OR 2 

33.000 

LF 

1,250.00000 41,250.00 900.00000 29,700.00 500.00000 16,500.00 

0330 302SD20-0663 

FRAME & COVER MH-1 

3.000 

EA 

1,200.00000 3,600.00 1,300.00000 3,900.00 900.00000 2,700.00 

0340 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

13.000 

LF 

3,300.00000 42,900.00 2,800.00000 36,400.00 2,000.00000 26,000.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0350 303SD20-0001 

REGULAR EXCAVATION 

3,742.000 

CY 

95.00000 355,490.00 51.00000 190,842.00 85.00000 318,070.00 

0360 303SD20-0010 

EMBANKMENT STORMWATER 
MANAGEMENT 

621.000 

CY 

32.00000 19,872.00 20.00000 12,420.00 40.00000 24,840.00 

0370 303SD20-0015 

SETTLEMENT PLATE 

3.000 

EA 

2,500.00000 7,500.00 7,000.00000 21,000.00 10,000.00000 30,000.00 

0380 303SD20-0018 

SLOPE DRAIN 

12.000 

EA 

1,700.00000 20,400.00 3,000.00000 36,000.00 3,000.00000 36,000.00 

0390 303SD20-0019 

EROSION CONTROL MULCH 

1,682.000 

SY 

1.00000 1,682.00 12.00000 20,184.00 2.00000 3,364.00 

0400 303SD20-0022 

CHECK DAM ROCK TY. I 

18.000 

EA 

450.00000 8,100.00 350.00000 6,300.00 700.00000 12,600.00 

0410 303SD20-0023 

CHECK DAM ROCK TY. II 

138.000 

EA 

450.00000 62,100.00 350.00000 48,300.00 600.00000 82,800.00 

0420 303SD20-0028 

DEWATERING BASIN EC-8 

2.000 

EA 

12,000.00000 24,000.00 7,000.00000 14,000.00 1,500.00000 3,000.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0430 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

2,247.000 

CY 

10.00000 22,470.00 8.00000 17,976.00 0.05000 112.35 

0440 303SD20-0030 

INLET PROTECTION TYPE A 

2.000 

EA 

700.00000 1,400.00 2,500.00000 5,000.00 1,000.00000 2,000.00 

0450 303SD20-0031 

INLET PROTECTION TYPE B 

6.000 

EA 

850.00000 5,100.00 2,500.00000 15,000.00 1,000.00000 6,000.00 

0460 303SD20-0033 

TEMP. SILT FENCE TYPE B 

1,824.000 

LF 

10.00000 18,240.00 7.00000 12,768.00 8.00000 14,592.00 

0470 303SD20-0034 

TEMP. SILT FENCE TYPE A 

3,045.000 

LF 

7.00000 21,315.00 13.00000 39,585.00 6.00000 18,270.00 

0480 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

3,257.000 

CY 

22.00000 71,654.00 35.00000 113,995.00 22.00000 71,654.00 

0490 303SX20-0006 

NS BORROW EXCAVATION 
BORROW MATERIAL - MIN 
CBR 10 

127,469.000 

CY 

15.00000 1,912,035.00 21.00000 2,676,849.00 22.00000 2,804,318.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0500 303SX20-0008 

NS GEOTEXTILE FABRIC HIGH 
STRENGTH GEOTEXTILE 
FABRIC 

13,559.000 

SY 

4.00000 54,236.00 8.52000 115,522.68 10.00000 135,590.00 

0510 303SX20-0020 

ROCKFILL 

5,499.000 

TON 

40.00000 219,960.00 50.00000 274,950.00 22.00000 120,978.00 

0520 305SD20-0009 

GEOTEXTILE SUBGRADE 
STAB. 

10,987.000 

SY 

3.50000 38,454.50 2.00000 21,974.00 3.00000 32,961.00 

0530 305SD20-0011 

AGGR. MATL. NO. 25 OR 26 

479.000 

TON 

45.00000 21,555.00 50.00000 23,950.00 60.00000 28,740.00 

0540 305SX20-0006 

NS SELECT MATERIAL TYPE 
OGB AGGREGATE 

849.000 

TON 

45.00000 38,205.00 40.00000 33,960.00 37.00000 31,413.00 

0550 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

5,602.000 

TON 

50.00000 280,100.00 45.00000 252,090.00 43.00000 240,886.00 

0560 308SX20-0005 

COARSE AGGREGATE NO.8 

835.000 

TON 

45.00000 37,575.00 45.00000 37,575.00 44.00000 36,740.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0570 309SX20-0001 

NS AGGR. MATERIAL 
AGGREGATE. MATERIAL 
SELF-COMPACTING FILL 

268.000 

TON 

55.00000 14,740.00 45.00000 12,060.00 75.00000 20,100.00 

0580 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

882.000 

TON 

110.00000 97,020.00 92.00000 81,144.00 122.00000 107,604.00 

0590 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

1,526.000 

TON 

95.00000 144,970.00 79.00000 120,554.00 105.00000 160,230.00 

0600 315SD20-0018 

ASPH.CONC.CURB BACKUP 
MATL. CONST 

4.000 

TON 

800.00000 3,200.00 600.00000 2,400.00 600.00000 2,400.00 

0610 315SX20-0011 

NS SAW-CUT ASPH CONC 
SAWCUT 

276.000 

LF 

4.00000 1,104.00 4.00000 1,104.00 12.00000 3,312.00 

0620 401SX20-0004 

NS BRIDGE SUBSTRUCTURE 
EXCAVATION W/ PROBING 

928.000 

CY 

75.00000 69,600.00 65.00000 60,320.00 150.00000 139,200.00 

0630 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

1,566.000 

TON 

45.00000 70,470.00 45.00000 70,470.00 41.00000 64,206.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

86.000 

SY 

40.00000 3,440.00 80.00000 6,880.00 40.00000 3,440.00 

0650 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

158.000 

LF 

32.00000 5,056.00 45.00000 7,110.00 35.00000 5,530.00 

0660 401SX20-0001 

NS BRIDGE CONSTR. 
(TEMPORARY SHORING) 

(1) 

LS 

525,000.00000 525,000.00 480,000.00000 480,000.00 984,346.70000 984,346.70 

0670 403SD20-0006 

STEEL PILES 12" 

6,566.000 

LF 

65.00000 426,790.00 105.00000 689,430.00 90.00000 590,940.00 

0680 403SD20-0034 

PILE POINT FOR 12" STEEL 
PILE 

132.000 

EA 

125.00000 16,500.00 170.00000 22,440.00 1,450.00000 191,400.00 

0690 403SX20-0001 

DYNAMIC PILE TEST END 
BEARING PILES 

4.000 

EA 

4,000.00000 16,000.00 2,200.00000 8,800.00 6,000.00000 24,000.00 

0700 403SX20-0016 

NS PREBORING PILE STEEL 
HP 12X53 

180.000 

LF 

400.00000 72,000.00 980.00000 176,400.00 350.00000 63,000.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0710 404SD20-0007 

CONC. CL. A4 MOD. LTWT 
LOW SHRINK., SPR. STRUCT. 
CONST. 

288.170 

CY 

2,200.00000 633,974.00 2,000.00000 576,340.00 990.00000 285,288.30 

0720 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

978.000 

SY 

12.00000 11,736.00 8.90000 8,704.20 7.00000 6,846.00 

0730 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

978.000 

SY 

8.00000 7,824.00 5.00000 4,890.00 4.00000 3,912.00 

0740 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

658.100 

CY 

1,275.00000 839,077.50 1,400.00000 921,340.00 1,200.00000 789,720.00 

0750 404SX20-0004 

NS CONCRETE CLASS A3 
(UNREINFORCED) 

20.000 

CY 

600.00000 12,000.00 300.00000 6,000.00 650.00000 13,000.00 

0760 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

63,320.000 

LB 

4.00000 253,280.00 3.50000 221,620.00 2.80000 177,296.00 

0770 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 

77,870.000 

LB 

2.00000 155,740.00 2.00000 155,740.00 2.00000 155,740.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0780 407SD20-0007 

STR.ST.PLATE GIRDER ASTM 
A709 GR.50W 

(268200) 

LS 

1,090,000.00000 1,090,000.00 1,000,000.00000 1,000,000.00 842,000.00000 842,000.00 

0790 410SD20-0011 

RAILING CPSR 2 RAIL CONST. 

449.000 

LF 

400.00000 179,600.00 800.00000 359,200.00 150.00000 67,350.00 

0800 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
ENTRANCE SIGN 
STRUCTURES AND LIGHTING 
FOR D701 AND D702 

(1) 

LS 

10,000.00000 10,000.00 3,000.00000 3,000.00 1,100.00000 1,100.00 

0810 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
ENTRANCE SIGN 
STRUCTURES WITH D703 

(1) 

LS 

10,000.00000 10,000.00 3,000.00000 3,000.00 600.00000 600.00 

0820 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

112.000 

TON 

160.00000 17,920.00 90.00000 10,080.00 150.00000 16,800.00 

0830 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

68.000 

TON 

160.00000 10,880.00 130.00000 8,840.00 150.00000 10,200.00 

0840 414SX20-0003 

NS GROUTED RIPRAP CLASS 
A1 GROUTED RIP RAP 

1,739.000 

SY 

125.00000 217,375.00 130.00000 226,070.00 197.00000 342,583.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0850 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (B632) 

1.000 

DAY 

700.00000 700.00 5,000.00000 5,000.00 3,000.00000 3,000.00 

0860 432SD20-0001 

ELASTIC INCLUSION 

15.000 

CY 

4,000.00000 60,000.00 4,000.00000 60,000.00 3,300.00000 49,500.00 

0870 501SD20-0002 

UNDERDRAIN UD-2 

334.000 

LF 

30.00000 10,020.00 40.00000 13,360.00 14.00000 4,676.00 

0880 501SD20-0004 

UNDERDRAIN UD-4 

1,439.000 

LF 

12.00000 17,268.00 40.00000 57,560.00 20.00000 28,780.00 

0890 501SD20-0007 

CROSSDRAIN CD-2 

103.000 

LF 

40.00000 4,120.00 40.00000 4,120.00 20.00000 2,060.00 

0900 501SD20-0009 

OUTLET PIPE 

111.000 

LF 

40.00000 4,440.00 40.00000 4,440.00 18.00000 1,998.00 

0910 502SD20-0003 

PAVED DITCH PG-2A 

175.000 

SY 

130.00000 22,750.00 260.00000 45,500.00 220.00000 38,500.00 

0920 502SD20-0014 

CURB, STD. CG-3 

815.000 

LF 

45.00000 36,675.00 28.00000 22,820.00 46.00000 37,490.00 

0930 502SD20-0015 

CURB, RADIAL CG-3 

232.000 

LF 

45.00000 10,440.00 28.00000 6,496.00 46.00000 10,672.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0940 502SD20-0020 

CURB, ASPHALT MC-3B 

90.000 

LF 

150.00000 13,500.00 100.00000 9,000.00 80.00000 7,200.00 

0950 504SD20-0001 

CONCRETE CLASS A3 MISC. 

105.000 

CY 

750.00000 78,750.00 800.00000 84,000.00 800.00000 84,000.00 

0960 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

2,391.000 

SY 

4.00000 9,564.00 8.00000 19,128.00 5.00000 11,955.00 

0970 505SD20-0011 

GUARDRAIL GR-MGS1 

1,913.000 

LF 

40.00000 76,520.00 30.00000 57,390.00 30.00000 57,390.00 

0980 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

188.000 

LF 

55.00000 10,340.00 35.00000 6,580.00 35.00000 6,580.00 

0990 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

6.000 

EA 

5,000.00000 30,000.00 3,500.00000 21,000.00 3,500.00000 21,000.00 

1000 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

5,500.00000 22,000.00 3,500.00000 14,000.00 3,500.00000 14,000.00 

1010 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

509.000 

LF 

15.00000 7,635.00 10.00000 5,090.00 21.00000 10,689.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1020 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

221.000 

LF 

6.00000 1,326.00 9.31000 2,057.51 15.00000 3,315.00 

1030 508SD20-0001 

OBSCURING ROADWAY 

36.900 

UNIT 

700.00000 25,830.00 500.00000 18,450.00 400.00000 14,760.00 

1040 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

7,250.000 

SY 

4.00000 29,000.00 7.00000 50,750.00 6.00000 43,500.00 

1050 509SD20-0001 

FLOWABLE BACKFILL 

101.000 

CY 

400.00000 40,400.00 230.00000 23,230.00 300.00000 30,300.00 

1060 510SX20-0016 

NS REMOVE EXIST. FENCE 
EXISTING FENCE 

406.000 

LF 

6.00000 2,436.00 25.00000 10,150.00 10.00000 4,060.00 

1070 511SD20-0001 

ALLAYING DUST 

250.000 

HR 

75.00000 18,750.00 40.00000 10,000.00 115.00000 28,750.00 

1080 512SD20-0012 

TYPE 3 BARRICADE 4' 

24.000 

EA 

500.00000 12,000.00 1,000.00000 24,000.00 70.00000 1,680.00 

1090 512SD20-0013 

TYPE 3 BARRICADE 8' 

13.000 

EA 

600.00000 7,800.00 1,000.00000 13,000.00 700.00000 9,100.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1100 512SD20-0014 

TEMPORARY SIGN 

2,124.000 

SF 

45.00000 95,580.00 26.91000 57,156.84 60.00000 127,440.00 

1110 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

35,025.000 

DAY 

1.00000 35,025.00 0.27000 9,456.75 0.20000 7,005.00 

1120 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

750.000 

HR 

10.00000 7,500.00 25.00000 18,750.00 20.00000 15,000.00 

1130 512SD20-0027 

FLAGGER SERVICE 

2,070.000 

HR 

45.00000 93,150.00 60.00000 124,200.00 10.00000 20,700.00 

1140 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

14,448.000 

LF 

3.00000 43,344.00 3.32000 47,967.36 0.30000 4,334.40 

1150 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

234.000 

LF 

11.00000 2,574.00 19.91000 4,658.94 21.00000 4,914.00 

1160 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

278.000 

DAY 

120.00000 33,360.00 110.00000 30,580.00 2.00000 556.00 

1170 513SD20-0001 

MOBILIZATION 

(1) 

LS 

620,000.00000 620,000.00 550,000.00000 550,000.00 670,000.00000 670,000.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1180 514SD20-0001 

FIELD OFFICE TY.I 

21.000 

MO 

4,500.00000 94,500.00 3,200.00000 67,200.00 3,000.00000 63,000.00 

1190 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

203.000 

SY 

5.00000 1,015.00 3.00000 609.00 20.00000 4,060.00 

1200 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

220,000.00000 220,000.00 125,000.00000 125,000.00 200,000.00000 200,000.00 

1210 520SX20-0014 

NS UTILITIES TEMPORARY 
ELECTRIC SERVICE 

(1) 

LS 

20,000.00000 20,000.00 50,000.00000 50,000.00 20,000.00000 20,000.00 

1220 523SP20-0002 

NS STORM WATER 
MANAGEMENT IMPERMEABLE 
LINER 

1,682.000 

SY 

15.00000 25,230.00 25.00000 42,050.00 41.00000 68,962.00 

1230 523SP20-0003 

NS STORM WATER MGT. 
BIORETENTION SOIL MEDIA 

750.000 

CY 

160.00000 120,000.00 130.00000 97,500.00 120.00000 90,000.00 

1240 602SX20-0005 

NS TOPSOIL 3" TOPSOIL TYPE 
B 

5.520 

ACRE 

20,000.00000 110,400.00 24,000.00000 132,480.00 15,000.00000 82,800.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1250 603SD20-0002 

TEMPORARY SEED 

763.000 

LB 

18.00000 13,734.00 12.24000 9,339.12 28.00000 21,364.00 

1260 603SD20-0003 

REGULAR SEED 

2,208.000 

LB 

13.00000 28,704.00 9.11000 20,114.88 11.00000 24,288.00 

1270 603SD20-0004 

OVERSEEDING 

1,766.000 

LB 

12.00000 21,192.00 8.26000 14,587.16 10.00000 17,660.00 

1280 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

17,606.000 

SY 

1.00000 17,606.00 0.54000 9,507.24 0.63000 11,091.78 

1290 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

52,417.000 

SY 

1.20000 62,900.40 0.76000 39,836.92 0.88000 46,126.96 

1300 603SD20-0010 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 4 

303.000 

SY 

1.45000 439.35 0.98000 296.94 5.00000 1,515.00 

1310 603SD20-0011 

SEDIMENT RETENTION ROLL 
18" MIN 

7,196.000 

LF 

10.00000 71,960.00 10.00000 71,960.00 6.00000 43,176.00 

1320 603SD20-0014 

FERTILIZER NITROGEN - N 

612.000 

LB 

2.00000 1,224.00 1.12000 685.44 2.00000 1,224.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1330 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

441.000 

LB 

2.00000 882.00 1.12000 493.92 2.00000 882.00 

1340 603SD20-0016 

FERTILIZER POTASSIUM - K 

441.000 

LB 

2.00000 882.00 1.12000 493.92 2.00000 882.00 

1350 603SD20-0017 

LIME 

35.390 

TON 

350.00000 12,386.50 220.00000 7,785.80 250.00000 8,847.50 

1360 605SX20-0017 

NS SEED MIXTURE COVER 
CROP/ SEED ADDITIVES 

5.000 

LB 

10.00000 50.00 62.00000 310.00 30.00000 150.00 

1370 605SX20-0017 

NS SEED MIXTURE RAIN 
GARDEN SEED MIX 

10.000 

LB 

100.00000 1,000.00 62.00000 620.00 900.00000 9,000.00 

1380 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

15,451.000 

SY 

4.00000 61,804.00 2.50000 38,627.50 2.00000 30,902.00 

1390 606SD20-0002 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

70.000 

SY 

5.00000 350.00 2.75000 192.50 8.00000 560.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1400 606SD20-0003 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 3 

1,329.000 

SY 

6.00000 7,974.00 3.56000 4,731.24 5.00000 6,645.00 

1410 606SD20-0005 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

294.000 

SY 

7.00000 2,058.00 4.26000 1,252.44 6.00000 1,764.00 

1420 608SD20-0001 

MOWING 

200.000 

HR 

50.00000 10,000.00 100.00000 20,000.00 50.00000 10,000.00 

1430 610SD20-0001 

GABIONS 

92.000 

CY 

400.00000 36,800.00 700.00000 64,400.00 367.00000 33,764.00 

1440 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

5.000 

EA 

250.00000 1,250.00 575.00000 2,875.00 220.00000 1,100.00 

1450 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

1.000 

EA 

600.00000 600.00 450.00000 450.00 500.00000 500.00 

1460 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

86.000 

LF 

40.00000 3,440.00 18.00000 1,548.00 50.00000 4,300.00 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1470 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

36.000 

LF 

50.00000 1,800.00 20.00000 720.00 44.00000 1,584.00 

1480 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

11.000 

EA 

700.00000 7,700.00 685.00000 7,535.00 604.50000 6,649.50 

1490 701SD20-0001 

SIGN PANEL 

70.000 

SF 

85.00000 5,950.00 28.00000 1,960.00 70.00000 4,900.00 

1500 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

7,803.000 

LF 

2.00000 15,606.00 1.89000 14,747.67 1.50000 11,704.50 

1510 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

70.000 

LF 

22.00000 1,540.00 39.87000 2,790.90 33.00000 2,310.00 

1520 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

880.000 

LF 

10.00000 8,800.00 16.47000 14,493.60 10.00000 8,800.00 

1530 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

4.000 

EA 

350.00000 1,400.00 393.61000 1,574.44 400.00000 1,600.00 
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 
 
 
 

Section Totals: $11,783,874.25 $12,327,321.91 $12,992,777.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$11,783,874.25 

 
 

$12,327,321.91 

 
 

$12,992,777.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$11,783,874.25 

 

 
$0.00 

$11,783,874.25 

$12,327,321.91 

 

 
$0.00 

$12,327,321.91 

$12,992,777.00 

 

$0.00 

12,992,777.00 
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 105SP20-0002 (1) 10,000.00000 10,000.00 10,500.00000 10,500.00 
 

20,000.00000 20,000.00 

NS CONST REC DOCS SWM LS       

FACILITY CONST REC DOCS       

0020 108SP20-0001 (1) 5,000.00000 5,000.00 7,800.00000 7,800.00  10,000.00000 10,000.00 

BASELINE PROGRESS LS       

SCHEDULE       

0030 108SP20-0002 20.000 250.00000 5,000.00 735.00000 14,700.00  500.00000 10,000.00 

PROGRESS SCHEDULE EA       

UPDATES       

0040 301SD20-0001 (1) 350,000.00000 350,000.00 230,000.00000 230,000.00  115,769.00000 115,769.00 

CLEARING AND GRUBBING LS       

0050 302SD20-0002 497.000 33.00000 16,401.00 65.00000 32,305.00  
52.00000 25,844.00 

BEDDING MATL. AGGR. NO. 57 TON       

0060 302SD20-0013 6.000 1,064.00000 6,384.00 710.00000 4,260.00  1,000.00000 6,000.00 

ENDWALL EW-12 EA       

0070 302SD20-0018 95.000 185.00000 17,575.00 110.00000 10,450.00  
100.00000 9,500.00 

12" PIPE LF       

0080 302SD20-0023 245.000 175.00000 42,875.00 120.00000 29,400.00  
100.00000 24,500.00 

15" PIPE LF       

 



Date Printed: 10/25/2023 

Page 23 of 61 Tabulation of Bids 

 

Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 302SD20-0027 475.000 190.00000 90,250.00 120.00000 57,000.00 
 

120.00000 57,000.00 

15" STORM SEWER PIPE LF       

0100 302SD20-0028 185.000 205.00000 37,925.00 120.00000 22,200.00  
150.00000 27,750.00 

18" PIPE LF       

0110 302SD20-0030 35.000 190.00000 6,650.00 190.00000 6,650.00  
450.00000 15,750.00 

18" CONC. PIPE LF       

0120 302SD20-0032 74.000 235.00000 17,390.00 150.00000 11,100.00  
180.00000 13,320.00 

18" STORM SEWER PIPE LF       

0130 302SD20-0039 43.000 210.00000 9,030.00 245.00000 10,535.00  
200.00000 8,600.00 

24" CONC. PIPE LF       

0140 302SD20-0041 179.000 210.00000 37,590.00 150.00000 26,850.00  
150.00000 26,850.00 

24" STORM SEWER PIPE LF       

0150 302SD20-0058 76.000 2,300.00000 174,800.00 2,000.00000 152,000.00  
1,400.00000 106,400.00 

36" JACKED & BORED PIPE LF       

0160 302SD20-0059 242.000 300.00000 72,600.00 295.00000 71,390.00  
280.00000 67,760.00 

36" CONC. PIPE LF       

0170 302SD20-0062 96.000 375.00000 36,000.00 315.00000 30,240.00  
300.00000 28,800.00 

42" PIPE LF       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0180 302SD20-0196 6.000 1,625.00000 9,750.00 615.00000 3,690.00 
 

1,800.00000 10,800.00 

12" END SECTION ES-1 OR 2 EA        

0190 302SD20-0198 7.000 1,707.00000 11,949.00 630.00000 4,410.00  
1,500.00000 10,500.00 

15" END SECTION ES-1 OR 2 EA        

0200 302SD20-0200 3.000 2,183.00000 6,549.00 770.00000 2,310.00  
2,750.00000 8,250.00 

18" END SECTION ES-1 OR 2 EA        

0210 302SD20-0201 1.000 2,183.00000 2,183.00 1,280.00000 1,280.00  
2,000.00000 2,000.00 

18" END SECTION ES-1 EA        

0220 302SD20-0204 1.000 2,420.00000 2,420.00 972.00000 972.00  
2,340.00000 2,340.00 

24" END SECTION ES-1 OR 2 EA        

0230 302SD20-0205 1.000 2,420.00000 2,420.00 1,575.00000 1,575.00  
2,340.00000 2,340.00 

24" END SECTION ES-1 EA        

0240 302SD20-0210 1.000 4,455.00000 4,455.00 3,200.00000 3,200.00  
4,200.00000 4,200.00 

36" END SECTION ES-1 OR 2 EA        

0250 302SD20-0211 2.000 2,228.00000 4,456.00 3,200.00000 6,400.00  
4,200.00000 8,400.00 

36" END SECTION ES-1 EA        

0260 302SD20-0245 1.000 11,035.00000 11,035.00 21,875.00000 21,875.00  
36,000.00000 36,000.00 

DROP INLET DI-2B,L=12' EA        
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0270 302SD20-0254 1.000 11,360.00000 11,360.00 17,400.00000 17,400.00 
 

29,000.00000 29,000.00 

DROP INLET DI-2BB,L=12' EA       

0280 302SD20-0262 1.000 11,375.00000 11,375.00 23,625.00000 23,625.00  
38,000.00000 38,000.00 

DROP INLET DI-2C,L=12' EA       

0290 302SD20-0447 1.000 9,766.00000 9,766.00 9,335.00000 9,335.00  
9,000.00000 9,000.00 

DROP INLET DI-7 EA       

0300 302SD20-0448 1.000 6,700.00000 6,700.00 6,355.00000 6,355.00  
5,500.00000 5,500.00 

DROP INLET DI-7A EA       

0310 302SD20-0655 2.000 6,300.00000 12,600.00 5,630.00000 11,260.00  
5,000.00000 10,000.00 

DROP INLET DI-13 TY.I EA       

0320 302SD20-0662 33.000 715.00000 23,595.00 600.00000 19,800.00  
550.00000 18,150.00 

MANHOLE MH-1 OR 2 LF       

0330 302SD20-0663 3.000 6,150.00000 18,450.00 970.00000 2,910.00  
900.00000 2,700.00 

FRAME & COVER MH-1 EA       

0340 302SD20-0673 13.000 1,370.00000 17,810.00 1,200.00000 15,600.00  
1,600.00000 20,800.00 

STORMWATER LF       

MAN.DRAIN.STR.SWM-1        

0350 303SD20-0001 3,742.000 35.00000 130,970.00 68.00000 254,456.00  25.00000 93,550.00 

REGULAR EXCAVATION CY       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0360 303SD20-0010 621.000 8.00000 4,968.00 38.00000 23,598.00 
 

26.00000 16,146.00 

EMBANKMENT STORMWATER CY        

MANAGEMENT        

0370 303SD20-0015 3.000 7,000.00000 21,000.00 3,500.00000 10,500.00  7,300.00000 21,900.00 

SETTLEMENT PLATE EA        

0380 303SD20-0018 12.000 2,325.00000 27,900.00 2,500.00000 30,000.00  
2,500.00000 30,000.00 

SLOPE DRAIN EA        

0390 303SD20-0019 1,682.000 0.32000 538.24 2.00000 3,364.00  
0.40000 672.80 

EROSION CONTROL MULCH SY        

0400 303SD20-0022 18.000 618.00000 11,124.00 2,500.00000 45,000.00  
950.00000 17,100.00 

CHECK DAM ROCK TY. I EA        

0410 303SD20-0023 138.000 290.00000 40,020.00 450.00000 62,100.00  
950.00000 131,100.00 

CHECK DAM ROCK TY. II EA        

0420 303SD20-0028 2.000 1,250.00000 2,500.00 5,000.00000 10,000.00  
10,000.00000 20,000.00 

DEWATERING BASIN EC-8 EA        

0430 303SD20-0029 2,247.000 22.00000 49,434.00 22.00000 49,434.00  
10.00000 22,470.00 

SILTATION CONTROL CY        

EXCAVATION        

0440 303SD20-0030 2.000 225.00000 450.00 390.00000 780.00  475.00000 950.00 

INLET PROTECTION TYPE A EA        
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0450 303SD20-0031 6.000 225.00000 1,350.00 420.00000 2,520.00 
 

250.00000 1,500.00 

INLET PROTECTION TYPE B EA       

0460 303SD20-0033 1,824.000 9.00000 16,416.00 11.00000 20,064.00  
5.00000 9,120.00 

TEMP. SILT FENCE TYPE B LF       

0470 303SD20-0034 3,045.000 5.00000 15,225.00 3.00000 9,135.00  
4.00000 12,180.00 

TEMP. SILT FENCE TYPE A LF       

0480 303SD20-0036 3,257.000 20.80000 67,745.60 48.00000 156,336.00  
33.00000 107,481.00 

STORM WATER MAN. BASIN CY       

EXCAV.       

0490 303SX20-0006 127,469.000 20.00000 2,549,380.00 28.00000 3,569,132.00  30.50000 3,887,804.50 

NS BORROW EXCAVATION CY       

BORROW MATERIAL - MIN       

CBR 10       

0500 303SX20-0008 13,559.000 5.00000 67,795.00 4.00000 54,236.00  5.00000 67,795.00 

NS GEOTEXTILE FABRIC HIGH SY       

STRENGTH GEOTEXTILE       

FABRIC       

0510 303SX20-0020 5,499.000 56.00000 307,944.00 32.00000 175,968.00  95.00000 522,405.00 

ROCKFILL TON       

0520 305SD20-0009 10,987.000 2.15000 23,622.05 2.00000 21,974.00  
4.00000 43,948.00 

GEOTEXTILE SUBGRADE SY       

STAB.       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0530 305SD20-0011 479.000 45.00000 21,555.00 45.00000 21,555.00 
 

57.00000 27,303.00 

AGGR. MATL. NO. 25 OR 26 TON       

0540 305SX20-0006 849.000 43.50000 36,931.50 45.00000 38,205.00  
50.00000 42,450.00 

NS SELECT MATERIAL TYPE TON       

OGB AGGREGATE       

0550 308SD20-0012 5,602.000 35.00000 196,070.00 44.00000 246,488.00  50.00000 280,100.00 

AGGR. BASE MATL. TY. I NO. TON       

21B       

0560 308SX20-0005 835.000 34.00000 28,390.00 45.00000 37,575.00  50.00000 41,750.00 

COARSE AGGREGATE NO.8 TON       

0570 309SX20-0001 268.000 35.00000 9,380.00 50.00000 13,400.00  
45.00000 12,060.00 

NS AGGR. MATERIAL TON       

AGGREGATE. MATERIAL       

SELF-COMPACTING FILL       

0580 315SD20-0007 882.000 150.00000 132,300.00 97.00000 85,554.00  113.00000 99,666.00 

ASPHALT CONCRETE TY. SM- TON       

9.5A CONST       

0590 315SD20-0010 1,526.000 125.00000 190,750.00 83.00000 126,658.00  97.00000 148,022.00 

ASPHALT CONCRETE TY. BM- TON       

25.0A CONST       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0600 315SD20-0018 4.000 1,000.00000 4,000.00 630.00000 2,520.00 
 

740.00000 2,960.00 

ASPH.CONC.CURB BACKUP TON       

MATL. CONST       

0610 315SX20-0011 276.000 6.00000 1,656.00 8.00000 2,208.00  21.00000 5,796.00 

NS SAW-CUT ASPH CONC LF       

SAWCUT       

0620 401SX20-0004 928.000 100.00000 92,800.00 35.00000 32,480.00  20.00000 18,560.00 

NS BRIDGE SUBSTRUCTURE CY       

EXCAVATION W/ PROBING       

0630 401SD20-0002 1,566.000 46.00000 72,036.00 56.00000 87,696.00  50.00000 78,300.00 

SELECT BACKFILL ABUTMENT TON       

ZONE       

0640 401SD20-0004 86.000 57.00000 4,902.00 30.00000 2,580.00  76.00000 6,536.00 

GEOCOMPOSITE WALL DRAIN SY       

0650 401SD20-0005 158.000 20.00000 3,160.00 18.00000 2,844.00  
13.00000 2,054.00 

PIPE UNDERDRAIN 6" CONST. LF       

0660 401SX20-0001 (1) 450,000.00000 450,000.00 287,000.00000 287,000.00  
500,000.00000 500,000.00 

NS BRIDGE CONSTR. LS       

(TEMPORARY SHORING)       

0670 403SD20-0006 6,566.000 75.00000 492,450.00 58.00000 380,828.00  91.00000 597,506.00 

STEEL PILES 12" LF       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0680 403SD20-0034 132.000 225.00000 29,700.00 327.00000 43,164.00 
 

660.00000 87,120.00 

PILE POINT FOR 12" STEEL EA       

PILE       

0690 403SX20-0001 4.000 2,600.00000 10,400.00 2,520.00000 10,080.00  15,000.00000 60,000.00 

DYNAMIC PILE TEST END EA       

BEARING PILES       

0700 403SX20-0016 180.000 300.00000 54,000.00 788.00000 141,840.00  350.00000 63,000.00 

NS PREBORING PILE STEEL LF       

HP 12X53       

0710 404SD20-0007 288.170 1,800.00000 518,706.00 1,560.00000 449,545.20  1,950.00000 561,931.50 

CONC. CL. A4 MOD. LTWT CY       

LOW SHRINK., SPR. STRUCT.       

CONST.       

0720 404SD20-0009 978.000 7.00000 6,846.00 8.50000 8,313.00  9.00000 8,802.00 

BRIDGE DECK GROOVING SY       

CONST.       

0730 404SD20-0010 978.000 6.00000 5,868.00 3.70000 3,618.60  7.00000 6,846.00 

COVER DEPTH SURVEY SY       

CONST.       

0740 404SD20-0011 658.100 1,200.00000 789,720.00 965.00000 635,066.50  1,000.00000 658,100.00 

CONCRETE CLASS A3, CY       

SUBSTRUCT. CONST.       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

0750 404SX20-0004 20.000 405.00000 8,100.00 475.00000 9,500.00 500.00000 10,000.00 

NS CONCRETE CLASS A3 CY      

(UNREINFORCED)      

0760 406SD20-0003 63,320.000 4.00000 253,280.00 3.70000 234,284.00 3.50000 221,620.00 

CR REINF. STEEL CL. I SPR. LB      

STRUCT. CONST.      

0770 406SD20-0006 77,870.000 2.00000 155,740.00 2.35000 182,994.50 2.50000 194,675.00 

REINFORCING STEEL LB      

SUBSTRUCT. CONST.      

0780 407SD20-0007 (268200) 2,107,747.83000 2,107,747.83 1,400,000.00000 1,400,000.00 1,400,000.00000 1,400,000.00 

STR.ST.PLATE GIRDER ASTM LS      

A709 GR.50W      

0790 410SD20-0011 449.000 450.00000 202,050.00 520.00000 233,480.00 360.00000 161,640.00 

RAILING CPSR 2 RAIL CONST. LF      

0800 413SX20-0002 (1) 2,700.00000 2,700.00 10,000.00000 10,000.00 13,000.00000 13,000.00 

NS DISM. & REM. EXIST. STR. LS      

ENTRANCE SIGN      

STRUCTURES AND LIGHTING      

FOR D701 AND D702      

0810 413SX20-0002 (1) 5,500.00000 5,500.00 10,000.00000 10,000.00 8,000.00000 8,000.00 

NS DISM. & REM. EXIST. STR. LS      

ENTRANCE SIGN      

STRUCTURES WITH D703      
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0820 414SD20-0001 112.000 50.00000 5,600.00 165.00000 18,480.00 
 

185.00000 20,720.00 

EROSION CTRL. STONE CL. TON       

A1, EC-1       

0830 414SD20-0003 68.000 48.00000 3,264.00 185.00000 12,580.00  160.00000 10,880.00 

EROSION CTRL. STONE CL. I, TON       

EC-1       

0840 414SX20-0003 1,739.000 120.00000 208,680.00 143.00000 248,677.00  85.00000 147,815.00 

NS GROUTED RIPRAP CLASS SY       

A1 GROUTED RIP RAP       

0850 430SX20-0001 1.000 800.00000 800.00 2,250.00000 2,250.00  3,200.00000 3,200.00 

NS NBIS ACCESS, UNDER DAY       

BRIDGE (B632)       

0860 432SD20-0001 15.000 2,100.00000 31,500.00 1,120.00000 16,800.00  1,300.00000 19,500.00 

ELASTIC INCLUSION CY       

0870 501SD20-0002 334.000 19.00000 6,346.00 26.00000 8,684.00  
26.00000 8,684.00 

UNDERDRAIN UD-2 LF       

0880 501SD20-0004 1,439.000 32.00000 46,048.00 12.00000 17,268.00  
12.00000 17,268.00 

UNDERDRAIN UD-4 LF       

0890 501SD20-0007 103.000 14.00000 1,442.00 24.00000 2,472.00  
32.00000 3,296.00 

CROSSDRAIN CD-2 LF       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0900 501SD20-0009 111.000 20.00000 2,220.00 30.00000 3,330.00 
 

30.00000 3,330.00 

OUTLET PIPE LF        

0910 502SD20-0003 175.000 182.00000 31,850.00 82.00000 14,350.00  
120.00000 21,000.00 

PAVED DITCH PG-2A SY        

0920 502SD20-0014 815.000 90.00000 73,350.00 32.00000 26,080.00  
30.00000 24,450.00 

CURB, STD. CG-3 LF        

0930 502SD20-0015 232.000 92.50000 21,460.00 32.00000 7,424.00  
30.00000 6,960.00 

CURB, RADIAL CG-3 LF        

0940 502SD20-0020 90.000 35.00000 3,150.00 105.00000 9,450.00  
62.00000 5,580.00 

CURB, ASPHALT MC-3B LF        

0950 504SD20-0001 105.000 850.00000 89,250.00 850.00000 89,250.00  
1,200.00000 126,000.00 

CONCRETE CLASS A3 MISC. CY        

0960 504SD20-0005 2,391.000 1.86000 4,447.26 2.00000 4,782.00  
6.00000 14,346.00 

GEOTEXTILE DRAINAGE SY        

FABRIC        

0970 505SD20-0011 1,913.000 30.00000 57,390.00 32.00000 61,216.00  35.00000 66,955.00 

GUARDRAIL GR-MGS1 LF        

0980 505SD20-0014 188.000 35.00000 6,580.00 37.00000 6,956.00  
47.00000 8,836.00 

RADIAL GUARDRAIL GR-MGS1 LF        

 



Date Printed: 10/25/2023 

Page 34 of 61 Tabulation of Bids 

 

Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0990 505SD20-0017 6.000 3,500.00000 21,000.00 3,675.00000 22,050.00 
 

4,000.00000 24,000.00 

GUARDRAIL TERMINAL GR- EA        

MGS2        

1000 505SD20-0055 4.000 3,500.00000 14,000.00 3,675.00000 14,700.00  4,800.00000 19,200.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-5        

1010 505SD20-0073 509.000 10.00000 5,090.00 11.00000 5,599.00  12.00000 6,108.00 

REMOVE EXISTING LF        

GUARDRAIL        

1020 507SD20-0027 221.000 6.00000 1,326.00 12.00000 2,652.00  50.00000 11,050.00 

HIGH VISIBILITY FENCE, 4 LF        

FEET        

1030 508SD20-0001 36.900 245.00000 9,040.50 180.00000 6,642.00  300.00000 11,070.00 

OBSCURING ROADWAY UNIT        

1040 508SD20-0004 7,250.000 5.75000 41,687.50 5.00000 36,250.00  
11.00000 79,750.00 

DEMO. OF PAVEMENT SY        

FLEXIBLE        

1050 509SD20-0001 101.000 409.00000 41,309.00 385.00000 38,885.00  320.00000 32,320.00 

FLOWABLE BACKFILL CY        

1060 510SX20-0016 406.000 8.00000 3,248.00 5.00000 2,030.00  
12.00000 4,872.00 

NS REMOVE EXIST. FENCE LF        

EXISTING FENCE        
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1070 511SD20-0001 250.000 119.00000 29,750.00 50.00000 12,500.00 
 

120.00000 30,000.00 

ALLAYING DUST HR       

1080 512SD20-0012 24.000 456.00000 10,944.00 540.00000 12,960.00  
500.00000 12,000.00 

TYPE 3 BARRICADE 4' EA       

1090 512SD20-0013 13.000 526.00000 6,838.00 600.00000 7,800.00  
600.00000 7,800.00 

TYPE 3 BARRICADE 8' EA       

1100 512SD20-0014 2,124.000 32.00000 67,968.00 42.00000 89,208.00  
20.00000 42,480.00 

TEMPORARY SIGN SF       

1110 512SD20-0024 35,025.000 0.35000 12,258.75 1.00000 35,025.00  
0.50000 17,512.50 

GROUP 2 CHANNELIZING DAY       

DEVICES       

1120 512SD20-0025 750.000 10.00000 7,500.00 13.00000 9,750.00  10.00000 7,500.00 

PORT.CHANGEABLE MESS. HR       

SIGN       

1130 512SD20-0027 2,070.000 60.00000 124,200.00 42.00000 86,940.00  30.00000 62,100.00 

FLAGGER SERVICE HR       

1140 512SD20-0061 14,448.000 3.50000 50,568.00 3.70000 53,457.60  
2.00000 28,896.00 

TEMP. PVMT MRKG TY. D, CL. LF       

III, 4"       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1150 512SD20-0065 234.000 19.50000 4,563.00 20.50000 4,797.00 
 

10.00000 2,340.00 

TEMP. PVMT MRKG TY. D, CL. LF       

III, 24"       

1160 512SP20-0001 278.000 100.00000 27,800.00 57.00000 15,846.00  37.00000 10,286.00 

PORTABLE TEMPORARY DAY       

RUMBLE STRIP ARRAY       

1170 513SD20-0001 (1) 691,000.00000 691,000.00 695,000.00000 695,000.00  619,500.00000 619,500.00 

MOBILIZATION LS       

1180 514SD20-0001 21.000 3,650.00000 76,650.00 2,500.00000 52,500.00  
1,300.00000 27,300.00 

FIELD OFFICE TY.I MO       

1190 515SD20-0004 203.000 15.00000 3,045.00 3.20000 649.60  
16.00000 3,248.00 

FLEXIBLE PAVE.PLANING 0"-2" SY       

1200 517SD20-0001 (1) 100,000.00000 100,000.00 750,000.00000 750,000.00  
92,000.00000 92,000.00 

CONSTRUCTION SURVEYING LS       

CONSTR.       

1210 520SX20-0014 (1) 15,000.00000 15,000.00 50,000.00000 50,000.00  12,000.00000 12,000.00 

NS UTILITIES TEMPORARY LS       

ELECTRIC SERVICE       

1220 523SP20-0002 1,682.000 40.00000 67,280.00 20.00000 33,640.00  12.00000 20,184.00 

NS STORM WATER SY       

MANAGEMENT IMPERMEABLE       

LINER       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1230 523SP20-0003 750.000 180.00000 135,000.00 140.00000 105,000.00 
 

188.00000 141,000.00 

NS STORM WATER MGT. CY       

BIORETENTION SOIL MEDIA       

1240 602SX20-0005 5.520 32,850.00000 181,332.00 36,000.00000 198,720.00  25,000.00000 138,000.00 

NS TOPSOIL 3" TOPSOIL TYPE ACRE       

B       

1250 603SD20-0002 763.000 12.24000 9,339.12 15.00000 11,445.00  15.00000 11,445.00 

TEMPORARY SEED LB       

1260 603SD20-0003 2,208.000 9.11000 20,114.88 25.00000 55,200.00  
5.00000 11,040.00 

REGULAR SEED LB       

1270 603SD20-0004 1,766.000 8.26000 14,587.16 12.00000 21,192.00  
8.00000 14,128.00 

OVERSEEDING LB       

1280 603SD20-0008 17,606.000 0.54000 9,507.24 1.00000 17,606.00  
1.00000 17,606.00 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 2       

1290 603SD20-0009 52,417.000 0.76000 39,836.92 1.25000 65,521.25  1.00000 52,417.00 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 3       

1300 603SD20-0010 303.000 0.98000 296.94 5.00000 1,515.00  1.00000 303.00 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 4       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1310 603SD20-0011 7,196.000 14.00000 100,744.00 8.00000 57,568.00 
 

15.00000 107,940.00 

SEDIMENT RETENTION ROLL LF       

18" MIN       

1320 603SD20-0014 612.000 1.12000 685.44 2.00000 1,224.00  2.00000 1,224.00 

FERTILIZER NITROGEN - N LB       

1330 603SD20-0015 441.000 1.12000 493.92 2.00000 882.00  
2.00000 882.00 

FERTILIZER PHOSPHOROUS - LB       

P       

1340 603SD20-0016 441.000 1.12000 493.92 2.00000 882.00  2.00000 882.00 

FERTILIZER POTASSIUM - K LB       

1350 603SD20-0017 35.390 220.00000 7,785.80 350.00000 12,386.50  
280.00000 9,909.20 

LIME TON       

1360 605SX20-0017 5.000 1.45000 7.25 50.00000 250.00  
5.00000 25.00 

NS SEED MIXTURE COVER LB       

CROP/ SEED ADDITIVES       

1370 605SX20-0017 10.000 62.00000 620.00 50.00000 500.00  80.00000 800.00 

NS SEED MIXTURE RAIN LB       

GARDEN SEED MIX       

1380 606SD20-0001 15,451.000 2.50000 38,627.50 2.50000 38,627.50  2.00000 30,902.00 

ROLLED EROSION CTRL SY       

PRODUCT EC-2 TYPE 1       
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1390 606SD20-0002 70.000 2.75000 192.50 3.25000 227.50 
 

5.00000 350.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 2        

1400 606SD20-0003 1,329.000 3.56000 4,731.24 3.50000 4,651.50  3.00000 3,987.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 3        

1410 606SD20-0005 294.000 4.26000 1,252.44 7.00000 2,058.00  7.00000 2,058.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-3 TYPE 1        

1420 608SD20-0001 200.000 55.00000 11,000.00 75.00000 15,000.00  250.00000 50,000.00 

MOWING HR        

1430 610SD20-0001 92.000 130.00000 11,960.00 420.00000 38,640.00  
700.00000 64,400.00 

GABIONS CY        

1440 700SD20-0003 5.000 750.00000 3,750.00 180.00000 900.00  250.00000 1,250.00 

REMOVE EXISTING 1 POST EA        

SIGN STRUCTURE        

1450 700SD20-0012 1.000 1,000.00000 1,000.00 418.00000 418.00  250.00000 250.00 

RELOCATE EX. 1 POST GRND EA        

MOUNT SGN PANEL        

1460 700SD20-0034 86.000 30.00000 2,580.00 27.00000 2,322.00  20.00000 1,720.00 

SIGN POST STP-1, 2", 14 LF        

GAUGE        
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(5) GENERAL EXCAVATION, 
INC. 

(6) TERRA SITE 
CONSTRUCTORS LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:   

1470 700SD20-0037 36.000 32.00000 1,152.00 37.00000 1,332.00 
 

35.00000 1,260.00 

SIGN POST STP-1, 2 1/2", 12 LF      

GAUGE      

1480 700SD20-0038 11.000 1,000.00000 11,000.00 510.00000 5,610.00  450.00000 4,950.00 

CONC. FOUND. STP-1, TY. A EA      

1490 701SD20-0001 70.000 40.00000 2,800.00 60.00000 4,200.00  
80.00000 5,600.00 

SIGN PANEL SF      

1500 704SD20-0006 7,803.000 4.50000 35,113.50 5.00000 39,015.00  
1.00000 7,803.00 

TYPE B CLASS I PVMT LINE LF      

MRKG 4"      

1510 704SD20-0015 70.000 75.00000 5,250.00 80.00000 5,600.00  20.00000 1,400.00 

TYPE B CLASS II PVMT LINE LF      

MRKG 24"      

1520 704SD20-0030 880.000 10.50000 9,240.00 11.00000 9,680.00  5.00000 4,400.00 

TYPE B CLASS VI CONTRAST LF      

PVMT LINE MRKG 4"      

1530 704SD20-0048 4.000 650.00000 2,600.00 700.00000 2,800.00  330.00000 1,320.00 

PVMT SYMB MRKG SGL TURN EA      

ARR. TY B CL II      

Section Totals: $13,016,000.00 $13,427,354.25   $13,497,330.50 

Life Cycle Costs:      

Section Total with LCC: $13,016,000.00 $13,427,354.25   $13,497,330.50 
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$13,016,000.00 

 

 
$0.00 

$13,016,000.00 

$13,427,354.25 

 

 
$0.00 

$13,427,354.25 

$13,497,330.50 

 

$0.00 

13,497,330.50 
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY CONST REC DOCS 

(1) 

LS 

9,100.00000 9,100.00 10,000.00000 10,000.00  

0020 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

20,000.00000 20,000.00 5,000.00000 5,000.00  

0030 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

20.000 

EA 

1,500.00000 30,000.00 500.00000 10,000.00  

0040 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

20,000.00000 20,000.00 250,000.00000 250,000.00  

0050 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

497.000 

TON 

48.14000 23,925.58 70.00000 34,790.00  

0060 302SD20-0013 

ENDWALL EW-12 

6.000 

EA 

1,566.18000 9,397.08 900.00000 5,400.00  

0070 302SD20-0018 

12" PIPE 

95.000 

LF 

106.95000 10,160.25 150.00000 14,250.00  

0080 302SD20-0023 

15" PIPE 

245.000 

LF 

121.00000 29,645.00 110.00000 26,950.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 302SD20-0027 

15" STORM SEWER PIPE 

475.000 

LF 

72.69000 34,527.75 110.00000 52,250.00  

0100 302SD20-0028 

18" PIPE 

185.000 

LF 

116.29000 21,513.65 135.00000 24,975.00  

0110 302SD20-0030 

18" CONC. PIPE 

35.000 

LF 

162.17000 5,675.95 680.00000 23,800.00  

0120 302SD20-0032 

18" STORM SEWER PIPE 

74.000 

LF 

83.22000 6,158.28 135.00000 9,990.00  

0130 302SD20-0039 

24" CONC. PIPE 

43.000 

LF 

195.93000 8,424.99 735.00000 31,605.00  

0140 302SD20-0041 

24" STORM SEWER PIPE 

179.000 

LF 

108.06000 19,342.74 155.00000 27,745.00  

0150 302SD20-0058 

36" JACKED & BORED PIPE 

76.000 

LF 

984.00000 74,784.00 4,100.00000 311,600.00  

0160 302SD20-0059 

36" CONC. PIPE 

242.000 

LF 

299.23000 72,413.66 228.00000 55,176.00  

0170 302SD20-0062 

42" PIPE 

96.000 

LF 

240.77000 23,113.92 315.00000 30,240.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0180 302SD20-0196 

12" END SECTION ES-1 OR 2 

6.000 

EA 

1,386.31000 8,317.86 850.00000 5,100.00  

0190 302SD20-0198 

15" END SECTION ES-1 OR 2 

7.000 

EA 

1,463.29000 10,243.03 910.00000 6,370.00  

0200 302SD20-0200 

18" END SECTION ES-1 OR 2 

3.000 

EA 

1,656.91000 4,970.73 1,050.00000 3,150.00  

0210 302SD20-0201 

18" END SECTION ES-1 

1.000 

EA 

1,656.94000 1,656.94 1,050.00000 1,050.00  

0220 302SD20-0204 

24" END SECTION ES-1 OR 2 

1.000 

EA 

2,213.04000 2,213.04 1,250.00000 1,250.00  

0230 302SD20-0205 

24" END SECTION ES-1 

1.000 

EA 

2,213.04000 2,213.04 1,250.00000 1,250.00  

0240 302SD20-0210 

36" END SECTION ES-1 OR 2 

1.000 

EA 

4,027.67000 4,027.67 2,750.00000 2,750.00  

0250 302SD20-0211 

36" END SECTION ES-1 

2.000 

EA 

4,027.67000 8,055.34 2,750.00000 5,500.00  

0260 302SD20-0245 

DROP INLET DI-2B,L=12' 

1.000 

EA 

8,457.36000 8,457.36 26,500.00000 26,500.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0270 302SD20-0254 

DROP INLET DI-2BB,L=12' 

1.000 

EA 

8,317.27000 8,317.27 22,000.00000 22,000.00  

0280 302SD20-0262 

DROP INLET DI-2C,L=12' 

1.000 

EA 

8,317.27000 8,317.27 29,000.00000 29,000.00  

0290 302SD20-0447 

DROP INLET DI-7 

1.000 

EA 

12,128.98000 12,128.98 8,000.00000 8,000.00  

0300 302SD20-0448 

DROP INLET DI-7A 

1.000 

EA 

8,801.19000 8,801.19 5,500.00000 5,500.00  

0310 302SD20-0655 

DROP INLET DI-13 TY.I 

2.000 

EA 

8,317.21000 16,634.42 5,600.00000 11,200.00  

0320 302SD20-0662 

MANHOLE MH-1 OR 2 

33.000 

LF 

5,815.33000 191,905.89 675.00000 22,275.00  

0330 302SD20-0663 

FRAME & COVER MH-1 

3.000 

EA 

1,353.68000 4,061.04 725.00000 2,175.00  

0340 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

13.000 

LF 

1,868.56000 24,291.28 1,900.00000 24,700.00  

0350 303SD20-0001 

REGULAR EXCAVATION 

3,742.000 

CY 

24.75000 92,614.50 32.00000 119,744.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0360 303SD20-0010 

EMBANKMENT STORMWATER 
MANAGEMENT 

621.000 

CY 

7.97000 4,949.37 45.00000 27,945.00  

0370 303SD20-0015 

SETTLEMENT PLATE 

3.000 

EA 

1,129.40000 3,388.20 1,800.00000 5,400.00  

0380 303SD20-0018 

SLOPE DRAIN 

12.000 

EA 

2,883.55000 34,602.60 3,000.00000 36,000.00  

0390 303SD20-0019 

EROSION CONTROL MULCH 

1,682.000 

SY 

6.00000 10,092.00 2.00000 3,364.00  

0400 303SD20-0022 

CHECK DAM ROCK TY. I 

18.000 

EA 

1,034.65000 18,623.70 600.00000 10,800.00  

0410 303SD20-0023 

CHECK DAM ROCK TY. II 

138.000 

EA 

383.10000 52,867.80 600.00000 82,800.00  

0420 303SD20-0028 

DEWATERING BASIN EC-8 

2.000 

EA 

1,745.64000 3,491.28 2,500.00000 5,000.00  

0430 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

2,247.000 

CY 

50.28000 112,979.16 2.00000 4,494.00  

0440 303SD20-0030 

INLET PROTECTION TYPE A 

2.000 

EA 

236.31000 472.62 500.00000 1,000.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0450 303SD20-0031 

INLET PROTECTION TYPE B 

6.000 

EA 

244.19000 1,465.14 500.00000 3,000.00  

0460 303SD20-0033 

TEMP. SILT FENCE TYPE B 

1,824.000 

LF 

2.69000 4,906.56 4.00000 7,296.00  

0470 303SD20-0034 

TEMP. SILT FENCE TYPE A 

3,045.000 

LF 

1.49000 4,537.05 6.00000 18,270.00  

0480 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

3,257.000 

CY 

19.95000 64,977.15 32.00000 104,224.00  

0490 303SX20-0006 

NS BORROW EXCAVATION 
BORROW MATERIAL - MIN 
CBR 10 

127,469.000 

CY 

39.96000 5,093,661.24 36.00000 4,588,884.00  

0500 303SX20-0008 

NS GEOTEXTILE FABRIC HIGH 
STRENGTH GEOTEXTILE 
FABRIC 

13,559.000 

SY 

9.15000 124,064.85 3.25000 44,066.75  

0510 303SX20-0020 

ROCKFILL 

5,499.000 

TON 

41.12000 226,118.88 30.00000 164,970.00  

0520 305SD20-0009 

GEOTEXTILE SUBGRADE 
STAB. 

10,987.000 

SY 

7.99000 87,786.13 3.00000 32,961.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0530 305SD20-0011 

AGGR. MATL. NO. 25 OR 26 

479.000 

TON 

57.74000 27,657.46 38.00000 18,202.00  

0540 305SX20-0006 

NS SELECT MATERIAL TYPE 
OGB AGGREGATE 

849.000 

TON 

45.53000 38,654.97 40.00000 33,960.00  

0550 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

5,602.000 

TON 

47.98000 268,783.96 38.00000 212,876.00  

0560 308SX20-0005 

COARSE AGGREGATE NO.8 

835.000 

TON 

58.29000 48,672.15 40.00000 33,400.00  

0570 309SX20-0001 

NS AGGR. MATERIAL 
AGGREGATE. MATERIAL 
SELF-COMPACTING FILL 

268.000 

TON 

70.07000 18,778.76 45.00000 12,060.00  

0580 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

882.000 

TON 

153.06000 134,998.92 159.00000 140,238.00  

0590 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

1,526.000 

TON 

127.55000 194,641.30 132.00000 201,432.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0600 315SD20-0018 

ASPH.CONC.CURB BACKUP 
MATL. CONST 

4.000 

TON 

1,020.41000 4,081.64 1,200.00000 4,800.00  

0610 315SX20-0011 

NS SAW-CUT ASPH CONC 
SAWCUT 

276.000 

LF 

17.18000 4,741.68 8.00000 2,208.00  

0620 401SX20-0004 

NS BRIDGE SUBSTRUCTURE 
EXCAVATION W/ PROBING 

928.000 

CY 

25.82000 23,960.96 36.00000 33,408.00  

0630 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

1,566.000 

TON 

62.59000 98,015.94 58.00000 90,828.00  

0640 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

86.000 

SY 

35.92000 3,089.12 31.00000 2,666.00  

0650 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

158.000 

LF 

11.74000 1,854.92 19.00000 3,002.00  

0660 401SX20-0001 

NS BRIDGE CONSTR. 
(TEMPORARY SHORING) 

(1) 

LS 

177,181.62000 177,181.62 595,000.00000 595,000.00  

0670 403SD20-0006 

STEEL PILES 12" 

6,566.000 

LF 

75.00000 492,450.00 60.00000 393,960.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0680 403SD20-0034 

PILE POINT FOR 12" STEEL 
PILE 

132.000 

EA 

500.00000 66,000.00 336.00000 44,352.00  

0690 403SX20-0001 

DYNAMIC PILE TEST END 
BEARING PILES 

4.000 

EA 

4,801.50000 19,206.00 2,587.00000 10,348.00  

0700 403SX20-0016 

NS PREBORING PILE STEEL 
HP 12X53 

180.000 

LF 

294.01000 52,921.80 810.00000 145,800.00  

0710 404SD20-0007 

CONC. CL. A4 MOD. LTWT 
LOW SHRINK., SPR. STRUCT. 
CONST. 

288.170 

CY 

1,616.71000 465,887.32 1,600.00000 461,072.00  

0720 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

978.000 

SY 

5.63000 5,506.14 9.00000 8,802.00  

0730 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

978.000 

SY 

3.94000 3,853.32 4.00000 3,912.00  

0740 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

658.100 

CY 

837.32000 551,040.29 992.00000 652,835.20  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0750 404SX20-0004 

NS CONCRETE CLASS A3 
(UNREINFORCED) 

20.000 

CY 

415.05000 8,301.00 490.00000 9,800.00  

0760 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

63,320.000 

LB 

4.37000 276,708.40 4.00000 253,280.00  

0770 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 

77,870.000 

LB 

1.88000 146,395.60 2.50000 194,675.00  

0780 407SD20-0007 

STR.ST.PLATE GIRDER ASTM 
A709 GR.50W 

(268200) 

LS 

1,111,653.73000 1,111,653.73 2,754,335.00000 2,754,335.00  

0790 410SD20-0011 

RAILING CPSR 2 RAIL CONST. 

449.000 

LF 

488.71000 219,430.79 535.00000 240,215.00  

0800 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
ENTRANCE SIGN 
STRUCTURES AND LIGHTING 
FOR D701 AND D702 

(1) 

LS 

2,500.00000 2,500.00 2,500.00000 2,500.00  

0810 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
ENTRANCE SIGN 
STRUCTURES WITH D703 

(1) 

LS 

2,500.00000 2,500.00 2,500.00000 2,500.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0820 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

112.000 

TON 

91.13000 10,206.56 120.00000 13,440.00  

0830 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

68.000 

TON 

84.20000 5,725.60 110.00000 7,480.00  

0840 414SX20-0003 

NS GROUTED RIPRAP CLASS 
A1 GROUTED RIP RAP 

1,739.000 

SY 

125.41000 218,087.99 147.00000 255,633.00  

0850 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (B632) 

1.000 

DAY 

6,454.30000 6,454.30 2,315.00000 2,315.00  

0860 432SD20-0001 

ELASTIC INCLUSION 

15.000 

CY 

4,477.99000 67,169.85 1,188.00000 17,820.00  

0870 501SD20-0002 

UNDERDRAIN UD-2 

334.000 

LF 

41.15000 13,744.10 55.00000 18,370.00  

0880 501SD20-0004 

UNDERDRAIN UD-4 

1,439.000 

LF 

25.80000 37,126.20 25.00000 35,975.00  

0890 501SD20-0007 

CROSSDRAIN CD-2 

103.000 

LF 

22.45000 2,312.35 20.00000 2,060.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0900 501SD20-0009 

OUTLET PIPE 

111.000 

LF 

33.45000 3,712.95 25.00000 2,775.00  

0910 502SD20-0003 

PAVED DITCH PG-2A 

175.000 

SY 

77.60000 13,580.00 90.00000 15,750.00  

0920 502SD20-0014 

CURB, STD. CG-3 

815.000 

LF 

23.60000 19,234.00 30.00000 24,450.00  

0930 502SD20-0015 

CURB, RADIAL CG-3 

232.000 

LF 

23.60000 5,475.20 30.00000 6,960.00  

0940 502SD20-0020 

CURB, ASPHALT MC-3B 

90.000 

LF 

35.71000 3,213.90 45.00000 4,050.00  

0950 504SD20-0001 

CONCRETE CLASS A3 MISC. 

105.000 

CY 

1,690.54000 177,506.70 550.00000 57,750.00  

0960 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

2,391.000 

SY 

4.01000 9,587.91 3.00000 7,173.00  

0970 505SD20-0011 

GUARDRAIL GR-MGS1 

1,913.000 

LF 

30.00000 57,390.00 34.00000 65,042.00  

0980 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

188.000 

LF 

25.00000 4,700.00 40.00000 7,520.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0990 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

6.000 

EA 

3,500.00000 21,000.00 4,000.00000 24,000.00  

1000 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

3,500.00000 14,000.00 4,000.00000 16,000.00  

1010 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

509.000 

LF 

10.00000 5,090.00 12.00000 6,108.00  

1020 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

221.000 

LF 

9.78000 2,161.38 10.00000 2,210.00  

1030 508SD20-0001 

OBSCURING ROADWAY 

36.900 

UNIT 

194.19000 7,165.61 1,500.00000 55,350.00  

1040 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

7,250.000 

SY 

12.33000 89,392.50 15.00000 108,750.00  

1050 509SD20-0001 

FLOWABLE BACKFILL 

101.000 

CY 

298.65000 30,163.65 550.00000 55,550.00  

1060 510SX20-0016 

NS REMOVE EXIST. FENCE 
EXISTING FENCE 

406.000 

LF 

10.00000 4,060.00 15.00000 6,090.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1070 511SD20-0001 250.000 

ALLAYING DUST HR 

40.40000 10,100.00 100.00000 25,000.00  

1080 512SD20-0012 24.000 

TYPE 3 BARRICADE 4' EA 

687.40000 16,497.60 675.00000 16,200.00  

1090 512SD20-0013 13.000 

TYPE 3 BARRICADE 8' EA 

687.40000 8,936.20 900.00000 11,700.00  

1100 512SD20-0014 2,124.000 

TEMPORARY SIGN SF 

22.00000 46,728.00 45.00000 95,580.00  

1110 512SD20-0024 35,025.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

3.58000 125,389.50 1.25000 43,781.25  

1120 512SD20-0025 750.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

9.28000 6,960.00 15.00000 11,250.00  

1130 512SD20-0027 2,070.000 

FLAGGER SERVICE HR 

84.22000 174,335.40 65.00000 134,550.00  

1140 512SD20-0061 14,448.000 

TEMP. PVMT MRKG TY. D, CL. LF 
III, 4" 

3.50000 50,568.00 4.75000 68,628.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1150 512SD20-0065 234.000 

TEMP. PVMT MRKG TY. D, CL. LF 
III, 24" 

19.50000 4,563.00 23.00000 5,382.00  

1160 512SP20-0001 278.000 

PORTABLE TEMPORARY DAY 
RUMBLE STRIP ARRAY 

417.85000 116,162.30 115.00000 31,970.00  

1170 513SD20-0001 (1) 

MOBILIZATION LS 

713,951.88000 713,951.88 840,000.00000 840,000.00  

1180 514SD20-0001 21.000 

FIELD OFFICE TY.I MO 

3,998.74000 83,973.54 6,000.00000 126,000.00  

1190 515SD20-0004 203.000 

FLEXIBLE PAVE.PLANING 0"-2" SY 

20.17000 4,094.51 20.00000 4,060.00  

1200 517SD20-0001 (1) 

CONSTRUCTION SURVEYING LS 
CONSTR. 

84,672.50000 84,672.50 300,000.00000 300,000.00  

1210 520SX20-0014 (1) 

NS UTILITIES TEMPORARY LS 
ELECTRIC SERVICE 

15,536.87000 15,536.87 20,000.00000 20,000.00  

1220 523SP20-0002 1,682.000 

NS STORM WATER SY 
MANAGEMENT IMPERMEABLE 
LINER 

16.69000 28,072.58 38.00000 63,916.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1230 523SP20-0003 750.000 

NS STORM WATER MGT. CY 
BIORETENTION SOIL MEDIA 

141.17000 105,877.50 120.00000 90,000.00  

1240 602SX20-0005 5.520 

NS TOPSOIL 3" TOPSOIL TYPE ACRE 
B 

52,605.91000 290,384.62 25,000.00000 138,000.00  

1250 603SD20-0002 763.000 

TEMPORARY SEED LB 

12.24000 9,339.12 14.00000 10,682.00  

1260 603SD20-0003 2,208.000 

REGULAR SEED LB 

9.11000 20,114.88 10.50000 23,184.00  

1270 603SD20-0004 1,766.000 

OVERSEEDING LB 

8.26000 14,587.16 10.00000 17,660.00  

1280 603SD20-0008 17,606.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

0.54000 9,507.24 1.25000 22,007.50  

1290 603SD20-0009 52,417.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

0.76000 39,836.92 1.40000 73,383.80  

1300 603SD20-0010 303.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 4 

0.98000 296.94 3.00000 909.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1310 603SD20-0011 7,196.000 

SEDIMENT RETENTION ROLL LF 
18" MIN 

20.00000 143,920.00 20.00000 143,920.00  

1320 603SD20-0014 612.000 

FERTILIZER NITROGEN - N LB 

1.12000 685.44 3.00000 1,836.00  

1330 603SD20-0015 441.000 

FERTILIZER PHOSPHOROUS - LB 
P 

1.12000 493.92 3.00000 1,323.00  

1340 603SD20-0016 441.000 

FERTILIZER POTASSIUM - K LB 

1.12000 493.92 3.00000 1,323.00  

1350 603SD20-0017 35.390 

LIME TON 

220.00000 7,785.80 300.00000 10,617.00  

1360 605SX20-0017 5.000 

NS SEED MIXTURE COVER LB 
CROP/ SEED ADDITIVES 

100.00000 500.00 20.00000 100.00  

1370 605SX20-0017 10.000 

NS SEED MIXTURE RAIN LB 
GARDEN SEED MIX 

62.00000 620.00 75.00000 750.00  

1380 606SD20-0001 15,451.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

2.50000 38,627.50 3.25000 50,215.75  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1390 606SD20-0002 70.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

2.75000 192.50 5.00000 350.00  

1400 606SD20-0003 1,329.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

3.56000 4,731.24 5.15000 6,844.35  

1410 606SD20-0005 294.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

4.26000 1,252.44 7.00000 2,058.00  

1420 608SD20-0001 200.000 

MOWING HR 

75.00000 15,000.00 50.00000 10,000.00  

1430 610SD20-0001 92.000 

GABIONS CY 

391.46000 36,014.32 400.00000 36,800.00  

1440 700SD20-0003 5.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

169.09000 845.45 850.00000 4,250.00  

1450 700SD20-0012 1.000 

RELOCATE EX. 1 POST GRND EA 
MOUNT SGN PANEL 

398.68000 398.68 1,400.00000 1,400.00  

1460 700SD20-0034 86.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

25.00000 2,150.00 34.00000 2,924.00  
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Contract ID: C0000112945C01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K02 Project(s): 

Contract Time: 06/01/26 COMPLETION DATE 

WARREN 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Line No / Item ID 

Item Description 

(7) CATON CONSTRUCTION 
GROUP, INC. 

(8) A.L.L. CONSTRUCTION, 
INC. 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1470 700SD20-0037 36.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

35.00000 1,260.00 36.00000 1,296.00  

1480 700SD20-0038 11.000 

CONC. FOUND. STP-1, TY. A EA 

486.00000 5,346.00 1,150.00000 12,650.00  

1490 701SD20-0001 70.000 

SIGN PANEL SF 

55.84000 3,908.80 45.00000 3,150.00  

1500 704SD20-0006 7,803.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

4.50000 35,113.50 5.15000 40,185.45  

1510 704SD20-0015 70.000 

TYPE B CLASS II PVMT LINE LF 
MRKG 24" 

75.00000 5,250.00 86.00000 6,020.00  

1520 704SD20-0030 880.000 

TYPE B CLASS VI CONTRAST LF 
PVMT LINE MRKG 4" 

10.50000 9,240.00 12.00000 10,560.00  

1530 704SD20-0048 4.000 

PVMT SYMB MRKG SGL TURN EA 
ARR. TY B CL II 

650.00000 2,600.00 750.00000 3,000.00  

 
 

Section Totals: $14,279,037.74 $16,268,263.05 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$14,279,037.74 

 
 

$16,268,263.05 
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Contract Time: 06/01/26 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$14,279,037.74 

 

 
$0.00 

$14,279,037.74 

$16,268,263.05 

 

 
$0.00 

$16,268,263.05 
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Contract ID: C0000112945C01 Counties: WARREN 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K02 

Contract Time: 06/01/26 COMPLETION DATE 

District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 

Min: Max: 

Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

S018 SHIRLEY CONTRACTING COMPANY, LLC $11,783,874.25 100.00% 

2 
 

B873 BRAYMAN CONSTRUCTION CORPORATION $12,327,321.91 104.61% 

3 
 

G303 ALLAN MYERS VA, INC. $12,992,777.00 110.26% 

4 
 

T2998 TRITON CONSTRUCTION INC. OF VIRGINIA $13,016,000.00 110.46% 

5 
 

G181 GENERAL EXCAVATION, INC. $13,427,354.25 113.95% 

6 
 

T1029 TERRA SITE CONSTRUCTORS LLC $13,497,330.50 114.54% 

7 
 

F451 CATON CONSTRUCTION GROUP, INC. $14,279,037.74 121.17% 

8 
 

A780 A.L.L. CONSTRUCTION, INC. $16,268,263.05 138.06% 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

5,776.43000 5,776.43 1.00000 1.00 10,000.00000 10,000.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

19.000 

EA 

572.14000 10,870.66 1.00000 19.00 1,000.00000 19,000.00 

0030 301SD20-0002 

CLEARING AND GRUBBING 

0.420 

ACRE 

26,196.95000 11,002.72 60,000.00000 25,200.00 30,000.00000 12,600.00 

0040 303SD20-0001 

REGULAR EXCAVATION 

30.000 

CY 

41.97000 1,259.10 80.00000 2,400.00 300.00000 9,000.00 

0050 303SD20-0019 

EROSION CONTROL MULCH 

138.000 

SY 

5.50000 759.00 6.00000 828.00 10.00000 1,380.00 

0060 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

48.000 

CY 

1.10000 52.80 1.00000 48.00 150.00000 7,200.00 

0070 303SD20-0031 

INLET PROTECTION TYPE B 

2.000 

EA 

330.08000 660.16 400.00000 800.00 900.00000 1,800.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 303SD20-0033 

TEMP. SILT FENCE TYPE B 

337.000 

LF 

8.80000 2,965.60 12.00000 4,044.00 12.00000 4,044.00 

0090 303SX20-0022 

NS EROSION CONTROL 
TURBIDITY CURTAIN 
IMPERVIOUS 

424.000 

LF 

31.93000 13,538.32 30.00000 12,720.00 50.00000 21,200.00 

0100 315SD20-0027 

ASPH. CONC. TY. SM-9.5A 
MAINT 

42.000 

TON 

302.57000 12,707.94 350.00000 14,700.00 460.00000 19,320.00 

0110 404SD20-0017 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
MAINT. 

210.000 

CY 

1,605.90000 337,239.00 2,500.00000 525,000.00 2,000.00000 420,000.00 

0120 405SX20-0002 

NS PRESTRESSED 
CONCRETE BEAM, BULB-T 29" 
DEPTH, CARBON FIBER 

18.000 

EA 

53,256.00000 958,608.00 45,000.00000 810,000.00 55,000.00000 990,000.00 

0130 406SD20-0013 

CR REINF. STEEL CL. III SPR. 
STRUCT. MAINT. 

45,430.000 

LB 

3.84000 174,451.20 5.50000 249,865.00 6.00000 272,580.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 3 of 29 Tabulation of Bids 

 

Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0140 406SD20-0018 

CR REINF. STEEL CL. III 
SUBSTRUCT. MAINT. 

3,160.000 

LB 

9.87000 31,189.20 5.50000 17,380.00 6.00000 18,960.00 

0150 410SX20-0014 

NS BRIDGE INCIDENTALS 
TEMPORARY WORK 
PLATFORM 

(1) 

LS 

180,599.59000 180,599.59 550,000.00000 550,000.00 700,000.00000 700,000.00 

0160 410SX20-0020 

NS PARAPET DISMANTLING 
PARAPET 

333.000 

LF 

1,031.69000 343,552.77 700.00000 233,100.00 600.00000 199,800.00 

0170 411SX20-0004 

NS RECOAT EX. STR. 1001 

(1) 

LS 

103,975.72000 103,975.72 130,000.00000 130,000.00 160,000.00000 160,000.00 

0180 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY (1001) 

(1) 

LS 

275,687.12000 275,687.12 42,000.00000 42,000.00 10,000.00000 10,000.00 

0190 411SX20-0006 

NS DISPOSAL OF MATERIAL 
(1001) 

(1) 

LS 

34,658.57000 34,658.57 11,000.00000 11,000.00 4,000.00000 4,000.00 

0200 412SD20-0013 

CRACK REPAIR TYPE B 

135.000 

LF 

212.43000 28,678.05 85.00000 11,475.00 250.00000 33,750.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0210 412SD20-0017 

EMBEDDED GALVANIC 
ANODES 

225.000 

EA 

74.76000 16,821.00 30.00000 6,750.00 100.00000 22,500.00 

0220 412SD20-0033 

PATCHING TYPE B 

106.000 

SY 

1,495.54000 158,527.24 140.00000 14,840.00 1,500.00000 159,000.00 

0230 412SD20-0037 

DECK SLAB CLOSURE 

210.000 

SY 

1,743.00000 366,030.00 4,500.00000 945,000.00 3,200.00000 672,000.00 

0240 412SD20-0043 

EXPANSION JOINT 
PREPARATION 

570.000 

LF 

25.80000 14,706.00 45.00000 25,650.00 14.00000 7,980.00 

0250 412SD20-0049 

CONC. SUPERSTR. SURFACE 
REPAIR 

170.000 

SY 

2,746.10000 466,837.00 140.00000 23,800.00 3,500.00000 595,000.00 

0260 412SD20-0061 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

8.000 

SY 

2,865.18000 22,921.44 4,800.00000 38,400.00 2,700.00000 21,600.00 

0270 412SD20-0062 

RECONSTRUCT BRIDGE SEAT 
TYPE A 

24.000 

EA 

5,327.29000 127,854.96 5,400.00000 129,600.00 9,000.00000 216,000.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0280 412SX20-0009 

NS BR.SUPERSTR. 
WID./REPAIR PRESTRESSED 
CONCRETE I-BEAM 
REPLACEMENT 

1.000 

EA 

383,255.70000 383,255.70 275,000.00000 275,000.00 300,000.00000 300,000.00 

0290 412SX20-0013 

NS BR.SUPERSTR. 
WID./REPAIR DECK SLAB 
EXTENSION ROADWAY ITEMS 

(1) 

LS 

7,476.81000 7,476.81 10,500.00000 10,500.00 20,000.00000 20,000.00 

0300 412SX20-0013 

NS BR.SUPERSTR. 
WID./REPAIR REPLACEMENT 
SCUPPERS 

(1) 

LS 

82,719.07000 82,719.07 80,000.00000 80,000.00 150,000.00000 150,000.00 

0310 412SX20-0013 

NS BR.SUPERSTR. 
WID./REPAIR TEMPORARY 
TRESTLE 

(1) 

LS 

33,123.52000 33,123.52 990,000.00000 990,000.00 1,000.00000 1,000.00 

0320 412SX20-0013 

NS BR.SUPERSTR. 
WID./REPAIR WATER LINE 
HANGER SUPPORT SYSTEM 

(1) 

LS 

42,047.94000 42,047.94 45,000.00000 45,000.00 60,000.00000 60,000.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0330 412SX20-0015 

NS BR.SUPERSTR. 
WID./REPAIR 
SUPERSTRUCTURE 
WATERPROOFING COATING 

4,050.000 

SY 

20.69000 83,794.50 40.00000 162,000.00 85.00000 344,250.00 

0340 412SX20-0017 

NS BR. SUBSTR. WID./REPAIR 
BACK WALL 
RECONSTRUCTION 

42.000 

LF 

1,057.31000 44,407.02 800.00000 33,600.00 1,100.00000 46,200.00 

0350 412SX20-0017 

NS BR. SUBSTR. WID./REPAIR 
F.R.P. JACKET 24" SQUARE 
COLUMN 

293.000 

LF 

3,519.30000 1,031,154.90 1,625.00000 476,125.00 1,620.00000 474,660.00 

0360 412SX20-0017 

NS BR. SUBSTR. WID./REPAIR 
PILE CRACK REPAIR 

269.000 

LF 

211.37000 56,858.53 400.00000 107,600.00 180.00000 48,420.00 

0370 412SX20-0022 

NS BR. SUBSTR. WID./REPAIR 
MUD JACKING 

(1) 

LS 

12,884.29000 12,884.29 120,000.00000 120,000.00 3,200.00000 3,200.00 

0380 412SX20-0022 

NS BR. SUBSTR. WID./REPAIR 
REPAIR TIMBER FENDER 
SYSTEM 

(1) 

LS 

110,169.17000 110,169.17 150,000.00000 150,000.00 250,000.00000 250,000.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0390 412SX20-0024 

NS BR. SUBSTR. WID./REPAIR 
CONCRETE SUBSTRUCTURE 
PILE SURFACE REPAIR 

4.000 

SY 

3,334.40000 13,337.60 17,000.00000 68,000.00 9,200.00000 36,800.00 

0400 412SX20-0024 

NS BR. SUBSTR. WID./REPAIR 
PILE WATERPROOFING 
COATING 

1,530.000 

SY 

193.14000 295,504.20 385.00000 589,050.00 180.00000 275,400.00 

0410 413SX20-0005 

NS REM. PORT.OF EX.STR. 
(1001) 

(1) 

LS 

607,924.80000 607,924.80 265,000.00000 265,000.00 705,000.00000 705,000.00 

0420 416SD20-0003 

WATERPROOFING – EPOXY 
RESIN TYPE EP-3B/EP-3T 

972.000 

SY 

32.15000 31,249.80 150.00000 145,800.00 80.00000 77,760.00 

0430 419SX20-0008 

NS BRG. CONDUIT SYSTEM 
(1001) 

(1) 

LS 

24,756.12000 24,756.12 20,000.00000 20,000.00 37,000.00000 37,000.00 

0440 420SD20-0008 

ADHESIVE BASED JT. SEALER 
CL. II, 3" CONST. 

32.000 

LF 

77.02000 2,464.64 150.00000 4,800.00 270.00000 8,640.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0450 421SD20-0006 

ELASTOMERIC EXPANS. DAM 
0" TO 2" SPRSTR MAINT 

111.000 

LF 

571.69000 63,457.59 500.00000 55,500.00 710.00000 78,810.00 

0460 425SX20-0001 

NS TYPE A MILLING 1/4", 
REMOVE EXISTING EPOXY 
OVERLAY 

5,190.000 

SY 

5.62000 29,167.80 10.00000 51,900.00 8.60000 44,634.00 

0470 427SD20-0001 

SILICONE JOINT SEALANT 1" 

610.000 

LF 

77.02000 46,982.20 25.00000 15,250.00 29.00000 17,690.00 

0480 431SD20-0002 

EPOXY OVERLAY MAINT 

5,850.000 

SY 

59.21000 346,378.50 70.00000 409,500.00 60.00000 351,000.00 

0490 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

1.000 

EA 

6,601.63000 6,601.63 4,750.00000 4,750.00 4,500.00000 4,500.00 

0500 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

1.000 

EA 

2,750.68000 2,750.68 2,850.00000 2,850.00 2,700.00000 2,700.00 

0510 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

2.000 

EA 

3,300.82000 6,601.64 2,250.00000 4,500.00 2,100.00000 4,200.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0520 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

1.000 

EA 

5,501.36000 5,501.36 4,600.00000 4,600.00 4,350.00000 4,350.00 

0530 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

1.000 

EA 

5,501.36000 5,501.36 4,600.00000 4,600.00 4,350.00000 4,350.00 

0540 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

150.000 

LF 

5.50000 825.00 11.00000 1,650.00 11.00000 1,650.00 

0550 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

228.000 

LF 

4.40000 1,003.20 3.00000 684.00 30.00000 6,840.00 

0560 507SD20-0028 

NS FENCE WOOD BOARD 

45.000 

LF 

66.02000 2,970.90 300.00000 13,500.00 30.00000 1,350.00 

0570 507SX20-0019 

NS GATE FE-CL 
14' (TEMPORARY) 

1.000 

EA 

1,650.41000 1,650.41 4,000.00000 4,000.00 5,000.00000 5,000.00 

0580 510SX20-0048 

NS INSTALL VALVE & BOX . 

1.000 

EA 

2,970.41000 2,970.41 5,500.00000 5,500.00 1,700.00000 1,700.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0590 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

1,600.000 

LF 

64.61000 103,376.00 50.00000 80,000.00 84.00000 134,400.00 

0600 512SD20-0008 

IMPACT ATTEN.SER. TY. I TL-2, 
<40 MPH 

9.000 

EA 

15,527.34000 139,746.06 12,000.00000 108,000.00 7,800.00000 70,200.00 

0610 512SD20-0012 

TYPE 3 BARRICADE 4' 

5.000 

EA 

618.07000 3,090.35 600.00000 3,000.00 240.00000 1,200.00 

0620 512SD20-0013 

TYPE 3 BARRICADE 8' 

22.000 

EA 

677.02000 14,894.44 650.00000 14,300.00 430.00000 9,460.00 

0630 512SD20-0014 

TEMPORARY SIGN 

828.000 

SF 

39.39000 32,614.92 70.00000 57,960.00 35.00000 28,980.00 

0640 512SD20-0022 

GROUP 2 LONGITUDINAL 
CHANNELIZING DEVICE 

100.000 

LF 

87.38000 8,738.00 150.00000 15,000.00 115.00000 11,500.00 

0650 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

27,164.000 

DAY 

0.56000 15,211.84 0.40000 10,865.60 0.90000 24,447.60 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0660 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

92,736.000 

HR 

1.82000 168,779.52 2.60000 241,113.60 4.30000 398,764.80 

0670 512SD20-0027 

FLAGGER SERVICE 

240.000 

HR 

258.56000 62,054.40 75.00000 18,000.00 30.00000 7,200.00 

0680 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

5,500.000 

LF 

0.54000 2,970.00 0.55000 3,025.00 0.70000 3,850.00 

0690 512SD20-0044 

TEMP. PAVE. MARKER 1 WAY 

10.000 

EA 

16.50000 165.00 15.80000 158.00 20.00000 200.00 

0700 512SD20-0045 

TEMP. PAVE. MARKER 2 WAY 

90.000 

EA 

16.50000 1,485.00 15.80000 1,422.00 20.00000 1,800.00 

0710 512SD20-0054 

TEMP. PVMT MRKG TY. E, 6" 

6,000.000 

LF 

3.01000 18,060.00 3.00000 18,000.00 2.30000 13,800.00 

0720 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

7,095.000 

LF 

1.91000 13,551.45 2.00000 14,190.00 2.10000 14,899.50 

0730 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

490.000 

LF 

3.84000 1,881.60 4.00000 1,960.00 4.30000 2,107.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 12 of 29 Tabulation of Bids 

 

Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0740 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

48.000 

LF 

22.01000 1,056.48 22.00000 1,056.00 15.00000 720.00 

0750 512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL . 

(1) 

LS 

114,470.39000 114,470.39 80,000.00000 80,000.00 150,000.00000 150,000.00 

0760 513SD20-0001 

MOBILIZATION 

(1) 

LS 

439,480.71000 439,480.71 480,000.00000 480,000.00 520,000.00000 520,000.00 

0770 514SD20-0002 

FIELD OFFICE TY.II 

19.000 

MO 

1,169.76000 22,225.44 4,000.00000 76,000.00 4,000.00000 76,000.00 

0780 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

501.000 

SY 

15.95000 7,990.95 18.00000 9,018.00 36.00000 18,036.00 

0790 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

40,269.96000 40,269.96 10,000.00000 10,000.00 50,000.00000 50,000.00 

0800 520SD20-0016 

8" DI WATER MAIN 

208.000 

LF 

238.87000 49,684.96 450.00000 93,600.00 520.00000 108,160.00 

0810 520SX20-0040 

NS WATER MAIN 8" (HDPE) 

293.000 

LF 

147.49000 43,214.57 265.00000 77,645.00 270.00000 79,110.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 13 of 29 Tabulation of Bids 

 

Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0820 522SP20-0001 

NS WETLAND TEMPORARY 
IMPACTS RESTORATION 

(1) 

LS 

5,501.36000 5,501.36 37,500.00000 37,500.00 3,700.00000 3,700.00 

0830 522SX20-0004 

NS ASBESTOS REMOVAL . 

(1) 

LS 

203,550.34000 203,550.34 201,700.00000 201,700.00 150,000.00000 150,000.00 

0840 522SX20-0007 

NS ENVIR. PROTECTION 
COMPENSATORY MITIGATION 
SITE SURVEY DATA 

(1) 

LS 

11,002.72000 11,002.72 2,500.00000 2,500.00 6,100.00000 6,100.00 

0850 602SD20-0004 

TOPSOIL CLASS B 

8.000 

CY 

55.01000 440.08 170.00000 1,360.00 150.00000 1,200.00 

0860 603SD20-0001 

PERMANENT SEED 

4.000 

LB 

27.51000 110.04 140.00000 560.00 100.00000 400.00 

0870 603SD20-0002 

TEMPORARY SEED 

4.000 

LB 

27.51000 110.04 140.00000 560.00 100.00000 400.00 

0880 603SD20-0014 

FERTILIZER NITROGEN - N 

3.000 

LB 

27.51000 82.53 40.00000 120.00 100.00000 300.00 

0890 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

5.000 

LB 

11.00000 55.00 40.00000 200.00 100.00000 500.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0900 603SD20-0016 

FERTILIZER POTASSIUM - K 

3.000 

LB 

11.00000 33.00 40.00000 120.00 100.00000 300.00 

0910 603SD20-0017 

LIME 

0.100 

TON 

330.10000 33.01 3,500.00000 350.00 1,000.00000 100.00 

0920 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

4.000 

EA 

819.70000 3,278.80 110.00000 440.00 745.00000 2,980.00 

0930 701SD20-0001 

SIGN PANEL 

10.000 

SF 

96.86000 968.60 43.00000 430.00 50.00000 500.00 

0940 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

1,700.000 

LF 

0.87000 1,479.00 0.85000 1,445.00 1.50000 2,550.00 

0950 704SD20-0009 

TYPE B CLASS I PVMT LINE 
MRKG 12" 

60.000 

LF 

27.51000 1,650.60 26.50000 1,590.00 10.00000 600.00 

0960 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

6,000.000 

LF 

3.56000 21,360.00 3.40000 20,400.00 4.20000 25,200.00 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 15 of 29 Tabulation of Bids 

 

Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 
 
 
 

Section Totals: $8,642,088.04 $9,629,467.20 $9,895,482.90 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$8,642,088.04 

 
 

$9,629,467.20 

 
 

$9,895,482.90 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) CROFTON CONSTRUCTION 
SERVICES, INCORPORATED 

(2) BRYANT STRUCTURES, 
INC. 

(3) KOKOSING 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$8,642,088.04 

 

 
$0.00 

$8,642,088.04 

$9,629,467.20 

 

 
$0.00 

$9,629,467.20 

$9,895,482.90 

 

$0.00 

9,895,482.90 
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0010 108SP20-0001 (1) 9,335.00000 9,335.00 10,000.00000 10,000.00 
 

BASELINE PROGRESS LS      

SCHEDULE      

0020 108SP20-0002 19.000 933.00000 17,727.00 2,000.00000 38,000.00  

PROGRESS SCHEDULE EA      

UPDATES      

0030 301SD20-0002 0.420 22,820.00000 9,584.40 334,571.38000 140,519.98  

CLEARING AND GRUBBING ACRE      

0040 303SD20-0001 30.000 870.00000 26,100.00 465.36000 13,960.80  

REGULAR EXCAVATION CY      

0050 303SD20-0019 138.000 23.00000 3,174.00 72.84000 10,051.92  

EROSION CONTROL MULCH SY      

0060 303SD20-0029 48.000 360.00000 17,280.00 18.41000 883.68  

SILTATION CONTROL CY      

EXCAVATION      

0070 303SD20-0031 2.000 4,340.00000 8,680.00 354.19000 708.38  

INLET PROTECTION TYPE B EA      

0080 303SD20-0033 337.000 12.00000 4,044.00 13.97000 4,707.89  

TEMP. SILT FENCE TYPE B LF      
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0090 303SX20-0022 424.000 34.50000 14,628.00 71.02000 30,112.48 
 

NS EROSION CONTROL LF     

TURBIDITY CURTAIN     

IMPERVIOUS     

0100 315SD20-0027 42.000 748.00000 31,416.00 322.88000 13,560.96  

ASPH. CONC. TY. SM-9.5A TON     

MAINT     

0110 404SD20-0017 210.000 3,100.00000 651,000.00 2,652.33000 556,989.30  

CONC. CL. A4 MOD. LOW CY     

SHRINK., SPR. STRUCT.     

MAINT.     

0120 405SX20-0002 18.000 75,400.00000 1,357,200.00 92,869.43000 1,671,649.74  

NS PRESTRESSED EA     

CONCRETE BEAM, BULB-T 29"     

DEPTH, CARBON FIBER     

0130 406SD20-0013 45,430.000 9.15000 415,684.50 9.03000 410,232.90  

CR REINF. STEEL CL. III SPR. LB     

STRUCT. MAINT.     

0140 406SD20-0018 3,160.000 13.00000 41,080.00 9.23000 29,166.80  

CR REINF. STEEL CL. III LB     

SUBSTRUCT. MAINT.     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0150 410SX20-0014 (1) 686,300.00000 686,300.00 492,499.03000 492,499.03 
 

NS BRIDGE INCIDENTALS LS     

TEMPORARY WORK     

PLATFORM     

0160 410SX20-0020 333.000 232.00000 77,256.00 767.71000 255,647.43  

NS PARAPET DISMANTLING LF     

PARAPET     

0170 411SX20-0004 (1) 154,300.00000 154,300.00 162,535.35000 162,535.35  

NS RECOAT EX. STR. 1001 LS     

0180 411SX20-0005 (1) 51,430.00000 51,430.00 1,010.10000 1,010.10  

NS ENV. PROT. & HEALTH & LS     

SAFETY (1001)     

0190 411SX20-0006 (1) 12,860.00000 12,860.00 68,882.33000 68,882.33  

NS DISPOSAL OF MATERIAL LS     

(1001)     

0200 412SD20-0013 135.000 100.00000 13,500.00 152.28000 20,557.80  

CRACK REPAIR TYPE B LF     

0210 412SD20-0017 225.000 50.50000 11,362.50 91.37000 20,558.25  

EMBEDDED GALVANIC EA     

ANODES     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0220 412SD20-0033 106.000 1,040.00000 110,240.00 1,746.66000 185,145.96 
 

PATCHING TYPE B SY     

0230 412SD20-0037 210.000 2,100.00000 441,000.00 3,841.30000 806,673.00  

DECK SLAB CLOSURE SY     

0240 412SD20-0043 570.000 22.50000 12,825.00 49.84000 28,408.80  

EXPANSION JOINT LF     

PREPARATION     

0250 412SD20-0049 170.000 2,370.00000 402,900.00 2,820.30000 479,451.00  

CONC. SUPERSTR. SURFACE SY     

REPAIR     

0260 412SD20-0061 8.000 2,440.00000 19,520.00 4,873.10000 38,984.80  

CONCRETE SUBSTRUCT. SY     

SURFACE REPAIR     

0270 412SD20-0062 24.000 4,525.00000 108,600.00 2,240.04000 53,760.96  

RECONSTRUCT BRIDGE SEAT EA     

TYPE A     

0280 412SX20-0009 1.000 231,800.00000 231,800.00 243,074.43000 243,074.43  

NS BR.SUPERSTR. EA     

WID./REPAIR PRESTRESSED     

CONCRETE I-BEAM     

REPLACEMENT     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0290 412SX20-0013 (1) 10,470.00000 10,470.00 19,130.99000 19,130.99 
 

NS BR.SUPERSTR. LS     

WID./REPAIR DECK SLAB     

EXTENSION ROADWAY ITEMS     

0300 412SX20-0013 (1) 79,260.00000 79,260.00 122,500.00000 122,500.00  

NS BR.SUPERSTR. LS     

WID./REPAIR REPLACEMENT     

SCUPPERS     

0310 412SX20-0013 (1) 1.00000 1.00 977,100.00000 977,100.00  

NS BR.SUPERSTR. LS     

WID./REPAIR TEMPORARY     

TRESTLE     

0320 412SX20-0013 (1) 64,980.00000 64,980.00 76,474.93000 76,474.93  

NS BR.SUPERSTR. LS     

WID./REPAIR WATER LINE     

HANGER SUPPORT SYSTEM     

0330 412SX20-0015 4,050.000 133.00000 538,650.00 99.49000 402,934.50  

NS BR.SUPERSTR. SY     

WID./REPAIR     

SUPERSTRUCTURE     

WATERPROOFING COATING     

 



Date Printed: 10/25/2023 

Page 21 of 29 Tabulation of Bids 

 

Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0340 412SX20-0017 42.000 886.00000 37,212.00 325.75000 13,681.50 
 

NS BR. SUBSTR. WID./REPAIR LF     

BACK WALL     

RECONSTRUCTION     

0350 412SX20-0017 293.000 2,255.00000 660,715.00 1,727.88000 506,268.84  

NS BR. SUBSTR. WID./REPAIR LF     

F.R.P. JACKET 24" SQUARE     

COLUMN     

0360 412SX20-0017 269.000 257.00000 69,133.00 189.34000 50,932.46  

NS BR. SUBSTR. WID./REPAIR LF     

PILE CRACK REPAIR     

0370 412SX20-0022 (1) 6,780.00000 6,780.00 10,265.49000 10,265.49  

NS BR. SUBSTR. WID./REPAIR LS     

MUD JACKING     

0380 412SX20-0022 (1) 86,570.00000 86,570.00 143,518.99000 143,518.99  

NS BR. SUBSTR. WID./REPAIR LS     

REPAIR TIMBER FENDER     

SYSTEM     

0390 412SX20-0024 4.000 6,535.00000 26,140.00 14,632.44000 58,529.76  

NS BR. SUBSTR. WID./REPAIR SY     

CONCRETE SUBSTRUCTURE     

PILE SURFACE REPAIR     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0400 412SX20-0024 1,530.000 200.00000 306,000.00 194.46000 297,523.80 
 

NS BR. SUBSTR. WID./REPAIR SY     

PILE WATERPROOFING     

COATING     

0410 413SX20-0005 (1) 1,196,115.00000 1,196,115.00 320,000.00000 320,000.00  

NS REM. PORT.OF EX.STR. LS     

(1001)     

0420 416SD20-0003 972.000 154.00000 149,688.00 152.28000 148,016.16  

WATERPROOFING – EPOXY SY     

RESIN TYPE EP-3B/EP-3T     

0430 419SX20-0008 (1) 16,550.00000 16,550.00 65,000.00000 65,000.00  

NS BRG. CONDUIT SYSTEM LS     

(1001)     

0440 420SD20-0008 32.000 247.00000 7,904.00 137.87000 4,411.84  

ADHESIVE BASED JT. SEALER LF     

CL. II, 3" CONST.     

0450 421SD20-0006 111.000 556.00000 61,716.00 750.00000 83,250.00  

ELASTOMERIC EXPANS. DAM LF     

0" TO 2" SPRSTR MAINT     

0460 425SX20-0001 5,190.000 12.50000 64,875.00 12.50000 64,875.00  

NS TYPE A MILLING 1/4", SY     

REMOVE EXISTING EPOXY     

OVERLAY     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0470 427SD20-0001 610.000 17.50000 10,675.00 33.09000 20,184.90 
 

SILICONE JOINT SEALANT 1" LF     

0480 431SD20-0002 5,850.000 68.00000 397,800.00 78.86000 461,331.00  

EPOXY OVERLAY MAINT SY     

0490 505SD20-0017 1.000 5,785.00000 5,785.00 4,500.00000 4,500.00  

GUARDRAIL TERMINAL GR- EA     

MGS2     

0500 505SD20-0018 1.000 3,470.00000 3,470.00 2,700.00000 2,700.00  

GUARDRAIL END EA     

ANCHORAGE GR-MGS3     

0510 505SD20-0019 2.000 2,700.00000 5,400.00 2,100.00000 4,200.00  

GUARDRAIL HEIGHT EA     

TRANSITION GR-MGS4     

0520 505SD20-0045 1.000 5,595.00000 5,595.00 4,350.00000 4,350.00  

FIXED OBJECT ATTACH. GR- EA     

FOA-1 TY. I     

0530 505SD20-0053 1.000 5,595.00000 5,595.00 4,350.00000 4,350.00  

FIXED OBJECT ATTACH. GR- EA     

FOA-2 TY. I     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0540 505SD20-0073 150.000 14.00000 2,100.00 11.00000 1,650.00 
 

REMOVE EXISTING LF     

GUARDRAIL     

0550 507SD20-0027 228.000 64.50000 14,706.00 12.03000 2,742.84  

HIGH VISIBILITY FENCE, 4 LF     

FEET     

0560 507SD20-0028 45.000 25.50000 1,147.50 60.00000 2,700.00  

NS FENCE WOOD BOARD LF     

0570 507SX20-0019 1.000 643.00000 643.00 2,500.00000 2,500.00  

NS GATE FE-CL EA     

14' (TEMPORARY)     

0580 510SX20-0048 1.000 12,860.00000 12,860.00 5,342.20000 5,342.20  

NS INSTALL VALVE & BOX . EA     

0590 512SD20-0003 1,600.000 67.50000 108,000.00 60.00000 96,000.00  

TRAFFIC BARRIER SERVICE LF     

MB-11A     

0600 512SD20-0008 9.000 3,405.00000 30,645.00 2,650.00000 23,850.00  

IMPACT ATTEN.SER. TY. I TL-2, EA     

<40 MPH     

0610 512SD20-0012 5.000 411.00000 2,055.00 813.93000 4,069.65  

TYPE 3 BARRICADE 4' EA     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0620 512SD20-0013 22.000 482.00000 10,604.00 1,066.48000 23,462.56 
 

TYPE 3 BARRICADE 8' EA      

0630 512SD20-0014 828.000 17.00000 14,076.00 45.00000 37,260.00  

TEMPORARY SIGN SF      

0640 512SD20-0022 100.000 43.50000 4,350.00 277.50000 27,750.00  

GROUP 2 LONGITUDINAL LF      

CHANNELIZING DEVICE      

0650 512SD20-0024 27,164.000 0.71000 19,286.44 2.20000 59,760.80  

GROUP 2 CHANNELIZING DAY      

DEVICES      

0660 512SD20-0025 92,736.000 0.54000 50,077.44 3.06000 283,772.16  

PORT.CHANGEABLE MESS. HR      

SIGN      

0670 512SD20-0027 240.000 32.00000 7,680.00 108.28000 25,987.20  

FLAGGER SERVICE HR      

0680 512SD20-0042 5,500.000 0.90000 4,950.00 0.70000 3,850.00  

ERADICATE LINEAR PVMT LF      

MRKG      

0690 512SD20-0044 10.000 25.50000 255.00 20.00000 200.00  

TEMP. PAVE. MARKER 1 WAY EA      
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0700 512SD20-0045 90.000 25.50000 2,295.00 20.00000 1,800.00 
 

TEMP. PAVE. MARKER 2 WAY EA     

0710 512SD20-0054 6,000.000 2.95000 17,700.00 2.30000 13,800.00  

TEMP. PVMT MRKG TY. E, 6" LF     

0720 512SD20-0061 7,095.000 2.65000 18,801.75 2.05000 14,544.75  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 4"     

0730 512SD20-0063 490.000 5.45000 2,670.50 4.50000 2,205.00  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 8"     

0740 512SD20-0065 48.000 19.00000 912.00 14.75000 708.00  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 24"     

0750 512SX20-0025 (1) 35,490.00000 35,490.00 41,800.00000 41,800.00  

NS TEMPORARY TRAFFIC LS     

CONTROL SIGNAL .     

0760 513SD20-0001 (1) 500,502.35000 500,502.35 574,982.49000 574,982.49  

MOBILIZATION LS     

0770 514SD20-0002 19.000 2,160.00000 41,040.00 5,000.00000 95,000.00  

FIELD OFFICE TY.II MO     
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0780 515SD20-0004 501.000 20.50000 10,270.50 33.28000 16,673.28 
 

FLEXIBLE PAVE.PLANING 0"-2" SY      

0790 517SD20-0001 (1) 42,560.00000 42,560.00 36,410.00000 36,410.00  

CONSTRUCTION SURVEYING LS      

CONSTR.      

0800 520SD20-0016 208.000 82.50000 17,160.00 488.43000 101,593.44  

8" DI WATER MAIN LF      

0810 520SX20-0040 293.000 82.50000 24,172.50 234.56000 68,726.08  

NS WATER MAIN 8" (HDPE) LF      

0820 522SP20-0001 (1) 34,360.00000 34,360.00 24,345.24000 24,345.24  

NS WETLAND TEMPORARY LS      

IMPACTS RESTORATION      

0830 522SX20-0004 (1) 95,150.00000 95,150.00 185,000.00000 185,000.00  

NS ASBESTOS REMOVAL . LS      

0840 522SX20-0007 (1) 3,855.00000 3,855.00 35,737.91000 35,737.91  

NS ENVIR. PROTECTION LS      

COMPENSATORY MITIGATION      

SITE SURVEY DATA      

0850 602SD20-0004 8.000 1,285.00000 10,280.00 185.00000 1,480.00  

TOPSOIL CLASS B CY      
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0860 603SD20-0001 4.000 64.50000 258.00 20.00000 80.00 
 

PERMANENT SEED LB      

0870 603SD20-0002 4.000 32.00000 128.00 15.00000 60.00  

TEMPORARY SEED LB      

0880 603SD20-0014 3.000 129.00000 387.00 2.00000 6.00  

FERTILIZER NITROGEN - N LB      

0890 603SD20-0015 5.000 129.00000 645.00 2.00000 10.00  

FERTILIZER PHOSPHOROUS - LB      

P      

0900 603SD20-0016 3.000 129.00000 387.00 2.00000 6.00  

FERTILIZER POTASSIUM - K LB      

0910 603SD20-0017 0.100 1,285.00000 128.50 1,500.00000 150.00  

LIME TON      

0920 700SD20-0012 4.000 321.00000 1,284.00 250.00000 1,000.00  

RELOCATE EX. 1 POST GRND EA      

MOUNT SGN PANEL      

0930 701SD20-0001 10.000 25.50000 255.00 40.00000 400.00  

SIGN PANEL SF      
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Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) FREYSSINET, INC. (5) CATON CONSTRUCTION 
GROUP, INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0940 704SD20-0006 1,700.000 1.95000 3,315.00 1.50000 2,550.00 
 

TYPE B CLASS I PVMT LINE LF    

MRKG 4"    

0950 704SD20-0009 60.000 13.00000 780.00 10.00000 600.00  

TYPE B CLASS I PVMT LINE LF    

MRKG 12"    

0960 704SD20-0030 6,000.000 5.45000 32,700.00 4.22000 25,320.00  

TYPE B CLASS VI CONTRAST LF    

PVMT LINE MRKG 4"    

Section Totals: $9,938,827.88 $11,499,649.83  

Life Cycle Costs:    

Section Total with LCC: $9,938,827.88 $11,499,649.83  

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$9,938,827.88 

 

 
$0.00 

$9,938,827.88 

$11,499,649.83 

 

 
$0.00 

$11,499,649.83 

 

( ) indicates item is bid as Lump Sum 
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Vendor Ranking Page 1 of 1 
 

 

Contract ID: 

Letting Date: 

C0000111338B01 

September 27, 2023 10:00 A.M 

Counties: 

District(s): 

ISLE OF WIGHT 

HAMPTON ROADS / SUFFOLK 

Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- 
BR05(316); 

Contract Time: 08/04/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

C165 CROFTON CONSTRUCTION SERVICES, 
INCORPORATED 

$8,642,088.04 100.00% 

2 
 

B1168 BRYANT STRUCTURES, INC. $9,629,467.20 111.43% 

3 
 

K1805 KOKOSING CONSTRUCTION COMPANY, INC. $9,895,482.90 114.50% 

4 
 

F237 FREYSSINET, INC. $9,938,827.88 115.00% 

5  F451 CATON CONSTRUCTION GROUP, INC. $11,499,649.83 133.07% 
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Contract ID: C0000110879C01 

Letting Date: September 27, 2023 

Call Order: K10 

Counties: WISE 

District(s): BRISTOL / WISE 

Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

77,000.00000 77,000.00 286,609.15000 286,609.15 161,757.70000 161,757.70 

0020 302SD20-0041 

24" STORM SEWER PIPE 

51.000 

LF 

115.58000 5,894.58 325.00000 16,575.00 207.77000 10,596.27 

0030 302SD20-0059 

36" CONC. PIPE 

120.000 

LF 

277.36000 33,283.20 454.44000 54,532.80 350.68000 42,081.60 

0040 302SD20-0446 

DROP INLET DI-5 

1.000 

EA 

3,426.18000 3,426.18 9,001.25000 9,001.25 6,120.19000 6,120.19 

0050 302SD20-0448 

DROP INLET DI-7A 

2.000 

EA 

8,726.39000 17,452.78 10,150.00000 20,300.00 11,065.45000 22,130.90 

0060 302SX20-0013 

NS PIPE TEMPORARY 24" 
PIPE 

646.000 

LF 

98.27000 63,482.42 87.79000 56,712.34 48.56000 31,369.76 

0070 303SD20-0001 

REGULAR EXCAVATION 

56,075.000 

CY 

18.53000 1,039,069.75 29.46000 1,651,969.50 50.03000 2,805,432.25 

0080 303SD20-0018 

SLOPE DRAIN 

3.000 

EA 

2,765.40000 8,296.20 2,952.00000 8,856.00 3,120.29000 9,360.87 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000110879C01 

Letting Date: September 27, 2023 

Call Order: K10 

Counties: WISE 

District(s): BRISTOL / WISE 

Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0090 303SD20-0021 

TEMPORARY DIVERSION DIKE 

1,002.000 

LF 

5.00000 5,010.00 7.50000 7,515.00 15.93000 15,961.86 

0100 303SD20-0022 

CHECK DAM ROCK TY. I 

54.000 

EA 

510.00000 27,540.00 399.75000 21,586.50 312.90000 16,896.60 

0110 303SD20-0023 

CHECK DAM ROCK TY. II 

94.000 

EA 

460.00000 43,240.00 338.25000 31,795.50 338.95000 31,861.30 

0120 303SD20-0025 

CHECK DAM SEDIMENT 
RETENTION ROLL 20" 

54.000 

EA 

192.00000 10,368.00 330.00000 17,820.00 393.26000 21,236.04 

0130 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

685.000 

CY 

1.00000 685.00 4.00000 2,740.00 1.52000 1,041.20 

0140 303SD20-0030 

INLET PROTECTION TYPE A 

4.000 

EA 

405.00000 1,620.00 500.00000 2,000.00 582.49000 2,329.96 

0150 303SD20-0034 

TEMP. SILT FENCE TYPE A 

1,892.000 

LF 

7.60000 14,379.20 6.75000 12,771.00 7.72000 14,606.24 

0160 305SX20-0002 

NS AGGREGATE MATERIAL 
BACKFILL MATL. AGGR. NO. 25 
OR 26 

303.000 

TON 

36.51000 11,062.53 46.00000 13,938.00 49.58000 15,022.74 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000110879C01 Counties: WISE 

Letting Date: September 27, 2023 District(s): BRISTOL / WISE 

Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0171 603SD20-0017 

LIME 

19.250 

TON 

130.00000 2,502.50 162.50000 3,128.13 140.66000 2,707.71 

0180 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

951.000 

TON 

35.09000 33,370.59 46.00000 43,746.00 40.11000 38,144.61 

0190 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

13.000 

TON 

36.51000 474.63 60.00000 780.00 34.23000 444.99 

0200 315SD20-0003 

ASPHALT CONCRETE TY. SM- 
12.5E CONST 

547.000 

TON 

166.98000 91,338.06 208.73000 114,175.31 166.98000 91,338.06 

0210 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

280.000 

TON 

155.47000 43,531.60 194.34000 54,415.20 165.47000 46,331.60 

0220    315SX20-0011 

NS SAW-CUT ASPH CONC 
SAW-CUT ASPH CONC (9" 
DEPTH) 

1,562.000 

LF 

3.00000 4,686.00 7.00000 10,934.00 4.67000 7,294.54 

0230 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

80.000 

TON 

61.72000 4,937.60 45.00000 3,600.00 54.37000 4,349.60 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000110879C01 

Letting Date: September 27, 2023 

Call Order: K10 

Counties: WISE 

District(s): BRISTOL / WISE 

Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0240 414SD20-0012 

DRY RIPRAP CL.I 26" 

1,183.000 

TON 

32.16000 38,045.28 62.48000 73,913.84 57.61000 68,152.63 

0250 502SD20-0003 

PAVED DITCH PG-2A 

4.500 

SY 

760.52000 3,422.34 958.16000 4,311.72 290.58000 1,307.61 

0260 504SD20-0001 

CONCRETE CLASS A3 MISC. 

9.000 

CY 

617.73000 5,559.57 875.00000 7,875.00 1,623.80000 14,614.20 

0270 505SD20-0001 

SALVAGE EX. GUARDRAIL 

125.000 

LF 

60.00000 7,500.00 19.96000 2,495.00 43.28000 5,410.00 

0280 505SD20-0004 

INSTALL SALV. GUARDRAIL 

125.000 

LF 

60.00000 7,500.00 37.18000 4,647.50 80.07000 10,008.75 

0290 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

205.000 

SY 

10.00000 2,050.00 10.00000 2,050.00 54.00000 11,070.00 

0300 509SD20-0001 

FLOWABLE BACKFILL 

1.600 

CY 

1,325.00000 2,120.00 405.00000 648.00 703.89000 1,126.22 

0310 512SD20-0014 

TEMPORARY SIGN 

96.000 

SF 

30.00000 2,880.00 44.00000 4,224.00 37.87000 3,635.52 

0320 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

9,600.000 

DAY 

0.40000 3,840.00 1.96000 18,816.00 1.29000 12,384.00 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Page 5 of 9 Tabulation of Bids 

 

Contract ID: C0000110879C01 Counties: WISE 

Letting Date: September 27, 2023 District(s): BRISTOL / WISE 

Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0330 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

72.000 

HR 

20.00000 1,440.00 36.00000 2,592.00 16.42000 1,182.24 

0340 512SD20-0027 

FLAGGER SERVICE 

4,000.000 

HR 

28.00000 112,000.00 35.20000 140,800.00 43.74000 174,960.00 

0350 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

200.000 

DAY 

120.00000 24,000.00 372.33000 74,466.00 313.87000 62,774.00 

0360 513SD20-0001 

MOBILIZATION 

(1) 

LS 

131,601.84000 131,601.84 161,000.00000 161,000.00 81,779.45000 81,779.45 

0370 514SD20-0003 

FIELD OFFICE TY.III 

9.000 

MO 

3,000.00000 27,000.00 3,775.77000 33,981.93 1,975.57000 17,780.13 

0380 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

4,005.000 

SY 

4.00000 16,020.00 9.20000 36,846.00 7.36000 29,476.80 

0390 516SX20-0008 

NS DEMO. OF BLDG. DEMO. 
OF BLDG. PARCEL 005 D1 

(1) 

LS 

500.00000 500.00 2,500.00000 2,500.00 12,984.00000 12,984.00 

0400 516SX20-0008 

NS DEMO. OF BLDG. DEMO. 
OF BLDG. PARCEL 005 D2 

(1) 

LS 

10,000.00000 10,000.00 2,500.00000 2,500.00 486.90000 486.90 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000110879C01 

Letting Date: September 27, 2023 

Call Order: K10 

Counties: WISE 

District(s): BRISTOL / WISE 

Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0410 516SX20-0009 

NS CLEARING PARCEL NO. 
CLEARING OF PARCEL 005 

(1) 

LS 

10,000.00000 10,000.00 2,500.00000 2,500.00 544.84000 544.84 

0420 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

15,000.00000 15,000.00 50,000.00000 50,000.00 27,860.25000 27,860.25 

0430 520SD20-0076 

12" OFFSET EXIST. PIPE 

70.000 

LF 

600.65000 42,045.50 808.11000 56,567.70 710.87000 49,760.90 

0440 520SD20-0181 

6" SANITARY SEWER PIPE 

703.000 

LF 

38.08000 26,770.24 112.37000 78,996.11 98.85000 69,491.55 

0450 520SD20-0183 

6" SANITARY SERVICE 
LATERAL CONNECTION 

10.000 

LF 

83.89000 838.90 196.80000 1,968.00 173.12000 1,731.20 

0460 520SD20-0265 

6" SANITARY DROP 
CONNECTION 

3.200 

LF 

816.85000 2,613.92 1,206.63000 3,861.22 1,061.44000 3,396.61 

0470 520SD20-0272 

SANITARY SEWER MANHOLE 

33.900 

LF 

429.93000 14,574.63 726.93000 24,642.93 639.46000 21,677.69 

0480 520SD20-0274 

MANHOLE FRAME & COVER F 
& C-1 

6.000 

EA 

915.95000 5,495.70 1,294.65000 7,767.90 1,138.65000 6,831.90 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000110879C01 Counties: WISE 

Letting Date: September 27, 2023 District(s): BRISTOL / WISE 

Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0490 602SD20-0002 

TOPSOIL CLASS A 

250.000 

CY 

44.00000 11,000.00 30.00000 7,500.00 121.57000 30,392.50 

0500 602SD20-0004 

TOPSOIL CLASS B 

691.000 

CY 

44.00000 30,404.00 50.00000 34,550.00 178.48000 123,329.68 

0510 603SD20-0002 

TEMPORARY SEED 

350.000 

LB 

15.00000 5,250.00 18.75000 6,562.50 16.23000 5,680.50 

0520 603SD20-0003 

REGULAR SEED 

525.000 

LB 

16.00000 8,400.00 20.00000 10,500.00 17.31000 9,087.75 

0530 603SD20-0004 

OVERSEEDING 

420.000 

LB 

16.00000 6,720.00 20.00000 8,400.00 17.31000 7,270.20 

0540 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

3,025.000 

SY 

0.75000 2,268.75 1.01000 3,055.25 0.81000 2,450.25 

0550 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

35,090.000 

SY 

0.90000 31,581.00 1.13000 39,651.70 0.97000 34,037.30 

0560 603SD20-0014 

FERTILIZER NITROGEN - N 

350.000 

LB 

2.00000 700.00 2.50000 875.00 2.16000 756.00 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000110879C01 

Letting Date: September 27, 2023 

Call Order: K10 

Counties: WISE 

District(s): BRISTOL / WISE 

Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0570 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

245.000 

LB 

2.00000 490.00 2.50000 612.50 2.16000 529.20 

0580 603SD20-0016 

FERTILIZER POTASSIUM - K 

245.000 

LB 

2.00000 490.00 2.50000 612.50 2.16000 529.20 

0590 606SD20-0002 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

1,053.000 

SY 

5.00000 5,265.00 6.25000 6,581.25 5.41000 5,696.73 

0600 606SD20-0007 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 3 

605.000 

SY 

7.00000 4,235.00 8.75000 5,293.75 7.57000 4,579.85 

0610 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

6,000.000 

LF 

4.00000 24,000.00 2.50000 15,000.00 1.35000 8,100.00 

0620 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

38.000 

EA 

350.00000 13,300.00 249.90000 9,496.20 216.40000 8,223.20 

 
 

Section Totals: $2,199,572.49 $3,394,162.18 $4,329,506.34 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,199,572.49 

 
 

$3,394,162.18 

 
 

$4,329,506.34 

 

Contract Item Totals 

Contract Time Totals 

Line No / Item ID 

Item Description 

(1) ESTES BROS. CONST., INC. (2) GLASS MACHINERY AND 
EXCAVATION, INC. 

(3) W-L CONSTRUCTION & 
PAVING, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$2,199,572.49 $3,394,162.18 $4,329,506.34 
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Contract ID: C0000110879C01 Counties: WISE 

Letting Date: September 27, 2023 District(s): BRISTOL / WISE 

Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 

Contract Time: 08/21/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

$0.00 

$2,199,572.49 

$0.00 

$3,394,162.18 

$0.00 

4,329,506.34 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000110879C01 Counties: WISE 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K10 

Contract Time: 08/21/24 COMPLETION DATE 

District(s): BRISTOL / WISE 

Project(s): 0058-101-902, C501, HIP-5101(218); 

Min: Max: 

Contract Description: SMART SCALE - SHOULDER WIDENING 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

E054 ESTES BROS. CONST., INC. $2,199,572.49 100.00% 

2 
 

G326 GLASS MACHINERY AND EXCAVATION, INC. $3,394,162.18 154.31% 

3  W048 W-L CONSTRUCTION & PAVING, INC. $4,329,506.34 196.83% 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 301SD20-0002 

CLEARING AND GRUBBING 

0.620 

ACRE 

20,000.00000 12,400.00 16,129.00000 9,999.98 42,000.00000 26,040.00 

0020 302SD20-0013 

ENDWALL EW-12 

1.000 

EA 

750.00000 750.00 450.00000 450.00 1,200.00000 1,200.00 

0030 303SD20-0001 

REGULAR EXCAVATION 

496.000 

CY 

20.00000 9,920.00 45.00000 22,320.00 42.00000 20,832.00 

0040 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

100.000 

CY 

1.00000 100.00 1.00000 100.00 5.00000 500.00 

0050 303SD20-0034 

TEMP. SILT FENCE TYPE A 

625.000 

LF 

6.00000 3,750.00 4.50000 2,812.50 5.00000 3,125.00 

0060 305SD20-0001 

BORROW EXCAVATION 

114.000 

CY 

20.00000 2,280.00 50.00000 5,700.00 42.00000 4,788.00 

0070 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

40.000 

TON 

55.00000 2,200.00 75.00000 3,000.00 62.00000 2,480.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Page 2 of 24 Tabulation of Bids 

 

Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

1,083.000 

CY 

50.00000 54,150.00 45.00000 48,735.00 42.00000 45,486.00 

0090 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

732.000 

TON 

55.00000 40,260.00 80.00000 58,560.00 60.00000 43,920.00 

0100 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

200.000 

SY 

40.00000 8,000.00 33.75000 6,750.00 16.00000 3,200.00 

0110 401SD20-0007 

COFFERDAM 

1.000 

EA 

2,500.00000 2,500.00 300.00000 300.00 10,000.00000 10,000.00 

0120 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

23.000 

CY 

1,250.00000 28,750.00 3,000.00000 69,000.00 6,500.00000 149,500.00 

0130 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

100.000 

SY 

75.00000 7,500.00 48.00000 4,800.00 40.00000 4,000.00 

0140 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

269.700 

CY 

750.00000 202,275.00 750.00000 202,275.00 1,200.00000 323,640.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0150 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

5,200.000 

LB 

1.00000 5,200.00 3.28000 17,056.00 5.00000 26,000.00 

0160 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 
RETAINING WALLS, STAIRS 

8,470.000 

LB 

3.00000 25,410.00 2.40000 20,328.00 1.85000 15,669.50 

0170 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

33,340.000 

LB 

3.00000 100,020.00 3.53000 117,690.20 2.75000 91,685.00 

0180 407SD20-0012 

STR.STEEL ROLLED BEAM 
ASTM A709 GRADE50W 

(42900) 

LS 

225,000.00000 225,000.00 240,000.00000 240,000.00 225,000.00000 225,000.00 

0190 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT . 

255.000 

SY 

165.00000 42,075.00 90.00000 22,950.00 164.00000 41,820.00 

0200 410SX20-0012 

NS BRIDGE INCIDENTALS 
PARAPETS WITH NO RAILING 

180.000 

LF 

250.00000 45,000.00 210.00000 37,800.00 375.00000 67,500.00 

0210 410SX20-0014 

NS BRIDGE INCIDENTALS 
METAL STAIRS 

(1) 

LS 

50,000.00000 50,000.00 40,000.00000 40,000.00 124,000.00000 124,000.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0220 410SX20-0017 

NS BRIDGE INCIDENTALS 
STEEL BOLLARDS 

4.000 

EA 

750.00000 3,000.00 500.00000 2,000.00 4,200.00000 16,800.00 

0230 412SX20-0025 

NS CONC. SURFACE COLOR 
COATING CONST. (VA STR. 
NO. B618) 

375.000 

SY 

112.00000 42,000.00 100.00000 37,500.00 90.00000 33,750.00 

0240 414SD20-0010 

DRY RIPRAP CL.I 18" 

511.000 

TON 

100.00000 51,100.00 60.00000 30,660.00 72.00000 36,792.00 

0250 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE B618 

3.000 

DAY 

2,000.00000 6,000.00 4,500.00000 13,500.00 3,000.00000 9,000.00 

0260 501SD20-0001 

UNDERDRAIN UD-1 

257.000 

LF 

40.00000 10,280.00 40.00000 10,280.00 20.00000 5,140.00 

0270 501SD20-0009 

OUTLET PIPE 6" 
NON_PERFORATED HDPE 

53.000 

LF 

40.00000 2,120.00 20.00000 1,060.00 25.00000 1,325.00 

0280 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

168.000 

SY 

80.00000 13,440.00 200.00000 33,600.00 350.00000 58,800.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 5 of 24 Tabulation of Bids 

 

Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0290 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

526.000 

SY 

10.00000 5,260.00 20.00000 10,520.00 10.00000 5,260.00 

0300 504SD20-0010 

CONCRETE CLASS A-3 MISC 
STAIRS 

8.200 

CY 

500.00000 4,100.00 2,500.00000 20,500.00 2,800.00000 22,960.00 

0310 504SD20-0013 

HANDRAIL HR-1 TYPE I 

87.000 

LF 

450.00000 39,150.00 745.50000 64,858.50 525.00000 45,675.00 

0320 504SD20-0014 

HANDRAIL HR-1 TYPE II 

230.000 

LF 

305.00000 70,150.00 500.00000 115,000.00 400.00000 92,000.00 

0330 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

506.000 

LF 

5.00000 2,530.00 10.00000 5,060.00 12.00000 6,072.00 

0340 507SD20-0032 

PEDESTRIAN FENCE 8' 

177.000 

LF 

300.00000 53,100.00 500.00000 88,500.00 550.00000 97,350.00 

0350 507SX20-0013 

NS FENCE 6' TEMPORARY 

1,080.000 

LF 

7.50000 8,100.00 40.00000 43,200.00 38.00000 41,040.00 

0360 511SD20-0001 

ALLAYING DUST 

10.000 

HR 

20.00000 200.00 1.00000 10.00 10.00000 100.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0370 512SD20-0014 

TEMPORARY SIGN 

270.000 

SF 

44.00000 11,880.00 45.00000 12,150.00 28.00000 7,560.00 

0380 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

56.000 

HR 

99.00000 5,544.00 100.00000 5,600.00 100.00000 5,600.00 

0390 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,274.000 

DAY 

2.20000 2,802.80 3.00000 3,822.00 2.50000 3,185.00 

0400 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,500.000 

HR 

11.00000 16,500.00 11.00000 16,500.00 5.00000 7,500.00 

0410 512SD20-0027 

FLAGGER SERVICE 

1,500.000 

HR 

66.00000 99,000.00 65.00000 97,500.00 25.00000 37,500.00 

0420 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

100.000 

DAY 

125.00000 12,500.00 125.00000 12,500.00 100.00000 10,000.00 

0430 513SD20-0001 

MOBILIZATION 

(1) 

LS 

150,000.00000 150,000.00 110,000.00000 110,000.00 90,000.00000 90,000.00 

0440 514SD20-0002 

FIELD OFFICE TY.II 

12.000 

MO 

3,000.00000 36,000.00 3,500.00000 42,000.00 3,800.00000 45,600.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 

Letting Date: September 27, 2023 

Call Order: K12 

Counties: ROANOKE 

District(s): SALEM / SALEM 

Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0450 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

20,000.00000 20,000.00 19,000.00000 19,000.00 24,000.00000 24,000.00 

0460 520SX20-0004 

NS SEWER CLEANOUT 6" 

1.000 

EA 

250.00000 250.00 500.00000 500.00 500.00000 500.00 

0470 602SD20-0004 

TOPSOIL CLASS B 

43.000 

CY 

400.00000 17,200.00 120.00000 5,160.00 400.00000 17,200.00 

0480 603SD20-0002 

TEMPORARY SEED 

19.200 

LB 

55.00000 1,056.00 22.00000 422.40 55.00000 1,056.00 

0490 603SD20-0003 

REGULAR SEED 

44.000 

LB 

55.00000 2,420.00 31.00000 1,364.00 55.00000 2,420.00 

0500 603SD20-0004 

OVERSEEDING 

35.000 

LB 

55.00000 1,925.00 31.00000 1,085.00 55.00000 1,925.00 

0510 603SD20-0005 

LEGUME SEED 

2.000 

LB 

55.00000 110.00 55.00000 110.00 55.00000 110.00 

0520 603SD20-0006 

LEGUME OVERSEEDING 

2.000 

LB 

55.00000 110.00 55.00000 110.00 55.00000 110.00 

0530 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

1,742.000 

SY 

6.00000 10,452.00 3.50000 6,097.00 5.50000 9,581.00 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 

Letting Date: September 27, 2023 

Call Order: K12 

Counties: ROANOKE 

District(s): SALEM / SALEM 

Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0540 603SD20-0014 

FERTILIZER NITROGEN - N 

16.000 

LB 

11.00000 176.00 2.75000 44.00 11.00000 176.00 

0550 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

11.000 

LB 

11.00000 121.00 2.75000 30.25 11.00000 121.00 

0560 603SD20-0016 

FERTILIZER POTASSIUM - K 

11.000 

LB 

11.00000 121.00 2.75000 30.25 11.00000 121.00 

0570 603SD20-0017 

LIME 

0.880 

TON 

330.00000 290.40 200.00000 176.00 330.00000 290.40 

0580 701SD20-0001 

SIGN PANEL 

13.500 

SF 

110.00000 1,485.00 110.00000 1,485.00 32.00000 432.00 

 
 

Section Totals: $1,568,013.20 $1,742,561.08 $1,967,436.90 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,568,013.20 

 
 

$1,742,561.08 

 
 

$1,967,436.90 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) STONEWALL BRIDGE, INC. (2) A. R. COFFEY AND SONS, 
INC. 

(3) HAYMES BROTHERS, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$1,568,013.20 

 

 
$0.00 

$1,568,013.20 

$1,742,561.08 

 

 
$0.00 

$1,742,561.08 

$1,967,436.90 

 

$0.00 

1,967,436.90 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 301SD20-0002 0.620 120,000.00000 74,400.00 40,000.00000 24,800.00 
 

103,109.58000 63,927.94 

CLEARING AND GRUBBING ACRE       

0020 302SD20-0013 1.000 1,500.00000 1,500.00 1,400.00000 1,400.00  
1,129.97000 1,129.97 

ENDWALL EW-12 EA       

0030 303SD20-0001 496.000 150.00000 74,400.00 90.00000 44,640.00  
45.20000 22,419.20 

REGULAR EXCAVATION CY       

0040 303SD20-0029 100.000 0.01000 1.00 0.01000 1.00  
21.19000 2,119.00 

SILTATION CONTROL CY       

EXCAVATION       

0050 303SD20-0034 625.000 10.00000 6,250.00 4.00000 2,500.00  9.18000 5,737.50 

TEMP. SILT FENCE TYPE A LF       

0060 305SD20-0001 114.000 120.00000 13,680.00 0.01000 1.14  
115.82000 13,203.48 

BORROW EXCAVATION CY       

0070 308SD20-0012 40.000 85.00000 3,400.00 100.00000 4,000.00  
98.87000 3,954.80 

AGGR. BASE MATL. TY. I NO. TON       

21B       

0080 401SD20-0001 1,083.000 120.00000 129,960.00 105.00000 113,715.00  56.50000 61,189.50 

STRUCTURE EXCAVATION CY       

CONST.       
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 401SD20-0002 732.000 50.00000 36,600.00 80.00000 58,560.00 
 

98.87000 72,372.84 

SELECT BACKFILL ABUTMENT TON       

ZONE       

0100 401SD20-0004 200.000 35.00000 7,000.00 35.00000 7,000.00  39.55000 7,910.00 

GEOCOMPOSITE WALL DRAIN SY       

0110 401SD20-0007 1.000 5,000.00000 5,000.00 2,500.00000 2,500.00  
4,237.38000 4,237.38 

COFFERDAM EA       

0120 404SD20-0005 23.000 4,000.00000 92,000.00 3,450.00000 79,350.00  
1,942.13000 44,668.99 

CONC. CL. A4 MOD. LOW CY       

SHRINK., SPR. STRUCT.       

CONST.       

0130 404SD20-0010 100.000 25.00000 2,500.00 50.00000 5,000.00  35.31000 3,531.00 

COVER DEPTH SURVEY SY       

CONST.       

0140 404SD20-0011 269.700 1,000.00000 269,700.00 1,225.00000 330,382.50  1,377.15000 371,417.36 

CONCRETE CLASS A3, CY       

SUBSTRUCT. CONST.       

0150 406SD20-0003 5,200.000 4.35000 22,620.00 4.00000 20,800.00  5.30000 27,560.00 

CR REINF. STEEL CL. I SPR. LB       

STRUCT. CONST.       
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0160 406SD20-0006 8,470.000 2.85000 24,139.50 2.40000 20,328.00 
 

3.67000 31,084.90 

REINFORCING STEEL LB       

SUBSTRUCT. CONST.       

RETAINING WALLS, STAIRS       

0170 406SD20-0008 33,340.000 3.50000 116,690.00 4.00000 133,360.00  5.30000 176,702.00 

CR REINF. STEEL CL. I LB       

SUBSTRUCT. CONST.       

0180 407SD20-0012 (42900) 265,000.00000 265,000.00 250,000.00000 250,000.00  557,921.70000 557,921.70 

STR.STEEL ROLLED BEAM LS       

ASTM A709 GRADE50W       

0190 410SX20-0001 255.000 850.00000 216,750.00 425.00000 108,375.00  169.50000 43,222.50 

NS ARCHITECTURAL SY       

TREATMENT .       

0200 410SX20-0012 180.000 400.00000 72,000.00 385.00000 69,300.00  317.80000 57,204.00 

NS BRIDGE INCIDENTALS LF       

PARAPETS WITH NO RAILING       

0210 410SX20-0014 (1) 40,000.00000 40,000.00 190,000.00000 190,000.00  42,373.80000 42,373.80 

NS BRIDGE INCIDENTALS LS       

METAL STAIRS       

0220 410SX20-0017 4.000 3,000.00000 12,000.00 3,500.00000 14,000.00  2,401.18000 9,604.72 

NS BRIDGE INCIDENTALS EA       

STEEL BOLLARDS       
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0230 412SX20-0025 375.000 250.00000 93,750.00 110.00000 41,250.00 
 

25.42000 9,532.50 

NS CONC. SURFACE COLOR SY        

COATING CONST. (VA STR.        

NO. B618)        

0240 414SD20-0010 511.000 75.00000 38,325.00 72.00000 36,792.00  129.95000 66,404.45 

DRY RIPRAP CL.I 18" TON        

0250 430SX20-0001 3.000 2,500.00000 7,500.00 3,000.00000 9,000.00  
3,531.15000 10,593.45 

NS NBIS ACCESS, UNDER DAY        

BRIDGE B618        

0260 501SD20-0001 257.000 32.00000 8,224.00 40.00000 10,280.00  31.07000 7,984.99 

UNDERDRAIN UD-1 LF        

0270 501SD20-0009 53.000 32.00000 1,696.00 40.00000 2,120.00  
38.14000 2,021.42 

OUTLET PIPE 6" LF        

NON_PERFORATED HDPE        

0280 504SD20-0003 168.000 125.00000 21,000.00 110.00000 18,480.00  261.31000 43,900.08 

HYDR. CEMENT CONC. SY        

SIDEWALK 4"        

0290 504SD20-0005 526.000 6.00000 3,156.00 4.00000 2,104.00  10.59000 5,570.34 

GEOTEXTILE DRAINAGE SY        

FABRIC        
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0300 504SD20-0010 8.200 1,250.00000 10,250.00 2,600.00000 21,320.00 
 

1,341.84000 11,003.09 

CONCRETE CLASS A-3 MISC CY       

STAIRS       

0310 504SD20-0013 87.000 500.00000 43,500.00 740.00000 64,380.00  353.12000 30,721.44 

HANDRAIL HR-1 TYPE I LF       

0320 504SD20-0014 230.000 350.00000 80,500.00 575.00000 132,250.00  
353.12000 81,217.60 

HANDRAIL HR-1 TYPE II LF       

0330 507SD20-0027 506.000 8.00000 4,048.00 5.00000 2,530.00  
14.12000 7,144.72 

HIGH VISIBILITY FENCE, 4 LF       

FEET       

0340 507SD20-0032 177.000 575.00000 101,775.00 540.00000 95,580.00  706.23000 125,002.71 

PEDESTRIAN FENCE 8' LF       

0350 507SX20-0013 1,080.000 45.00000 48,600.00 75.00000 81,000.00  
49.44000 53,395.20 

NS FENCE 6' TEMPORARY LF       

0360 511SD20-0001 10.000 0.01000 0.10 75.00000 750.00  
113.00000 1,130.00 

ALLAYING DUST HR       

0370 512SD20-0014 270.000 40.00000 10,800.00 25.00000 6,750.00  
56.50000 15,255.00 

TEMPORARY SIGN SF       
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0380 512SD20-0023 56.000 80.00000 4,480.00 100.00000 5,600.00 
 

127.12000 7,118.72 

TRUCK MOUNTED HR       

ATTENUATOR       

0390 512SD20-0024 1,274.000 5.00000 6,370.00 3.00000 3,822.00  2.82000 3,592.68 

GROUP 2 CHANNELIZING DAY       

DEVICES       

0400 512SD20-0025 1,500.000 15.00000 22,500.00 10.00000 15,000.00  14.12000 21,180.00 

PORT.CHANGEABLE MESS. HR       

SIGN       

0410 512SD20-0027 1,500.000 45.00000 67,500.00 60.00000 90,000.00  84.75000 127,125.00 

FLAGGER SERVICE HR       

0420 512SP20-0001 100.000 300.00000 30,000.00 200.00000 20,000.00  
176.56000 17,656.00 

PORTABLE TEMPORARY DAY       

RUMBLE STRIP ARRAY       

0430 513SD20-0001 (1) 145,000.00000 145,000.00 145,000.00000 145,000.00  225,993.60000 225,993.60 

MOBILIZATION LS       

0440 514SD20-0002 12.000 2,800.00000 33,600.00 2,700.00000 32,400.00  
988.72000 11,864.64 

FIELD OFFICE TY.II MO       

0450 517SD20-0001 (1) 17,500.00000 17,500.00 50,000.00000 50,000.00  
41,243.83000 41,243.83 

CONSTRUCTION SURVEYING LS       

CONSTR.       
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 
 

 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0460 520SX20-0004 1.000 2,000.00000 2,000.00 1,200.00000 1,200.00 
 

847.48000 847.48 

NS SEWER CLEANOUT 6" EA        

0470 602SD20-0004 43.000 250.00000 10,750.00 100.00000 4,300.00  
504.25000 21,682.75 

TOPSOIL CLASS B CY        

0480 603SD20-0002 19.200 60.00000 1,152.00 20.00000 384.00  
70.62000 1,355.90 

TEMPORARY SEED LB        

0490 603SD20-0003 44.000 60.00000 2,640.00 20.00000 880.00  
70.62000 3,107.28 

REGULAR SEED LB        

0500 603SD20-0004 35.000 50.00000 1,750.00 6.00000 210.00  
70.62000 2,471.70 

OVERSEEDING LB        

0510 603SD20-0005 2.000 60.00000 120.00 40.00000 80.00  
70.62000 141.24 

LEGUME SEED LB        

0520 603SD20-0006 2.000 50.00000 100.00 40.00000 80.00  
70.62000 141.24 

LEGUME OVERSEEDING LB        

0530 603SD20-0009 1,742.000 6.00000 10,452.00 1.25000 2,177.50  
7.06000 12,298.52 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 3        

0540 603SD20-0014 16.000 12.00000 192.00 2.00000 32.00  14.12000 225.92 

FERTILIZER NITROGEN - N LB        
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

Line No / Item ID 

Item Description 

 

Alt Set / Alt Member Quantity and Units 

(4) CROSSROADS BRIDGE 
INC 

(5) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

(6) KING GENERAL 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0550 603SD20-0015 11.000 12.00000 132.00 2.00000 22.00 
 

14.12000 155.32 

FERTILIZER PHOSPHOROUS - LB       

P       

0560 603SD20-0016 11.000 12.00000 132.00 2.00000 22.00  14.12000 155.32 

FERTILIZER POTASSIUM - K LB       

0570 603SD20-0017 0.880 350.00000 308.00 250.00000 220.00  
423.74000 372.89 

LIME TON       

0580 701SD20-0001 13.500 85.00000 1,147.50 275.00000 3,712.50  
127.12000 1,716.12 

SIGN PANEL SF       

Section Totals: $2,316,540.10  $2,379,740.64   $2,594,815.72 

Life Cycle Costs:       

Section Total with LCC: $2,316,540.10  $2,379,740.64   $2,594,815.72 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$2,316,540.10 

 

 
$0.00 

$2,316,540.10 

$2,379,740.64 

 

 
$0.00 

$2,379,740.64 

$2,594,815.72 

 

$0.00 

2,594,815.72 

( ) indicates item is bid as Lump Sum 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 301SD20-0002 

CLEARING AND GRUBBING 

0.620 

ACRE 

56,900.00000 35,278.00 
  

0020 302SD20-0013 

ENDWALL EW-12 

1.000 

EA 

2,068.00000 2,068.00 
  

0030 303SD20-0001 

REGULAR EXCAVATION 

496.000 

CY 

75.00000 37,200.00 
  

0040 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

100.000 

CY 

0.05000 5.00 
  

0050 303SD20-0034 

TEMP. SILT FENCE TYPE A 

625.000 

LF 

5.70000 3,562.50 
  

0060 305SD20-0001 

BORROW EXCAVATION 

114.000 

CY 

63.00000 7,182.00 
  

0070 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

40.000 

TON 

132.00000 5,280.00 
  

0080 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

1,083.000 

CY 

115.00000 124,545.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0090 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

732.000 

TON 

48.00000 35,136.00 
  

0100 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

200.000 

SY 

70.00000 14,000.00 
  

0110 401SD20-0007 

COFFERDAM 

1.000 

EA 

1.00000 1.00 
  

0120 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

23.000 

CY 

3,252.00000 74,796.00 
  

0130 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

100.000 

SY 

24.00000 2,400.00 
  

0140 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

269.700 

CY 

2,012.00000 542,636.40 
  

0150 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

5,200.000 

LB 

3.17000 16,484.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0160 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 
RETAINING WALLS, STAIRS 

8,470.000 

LB 

1.52000 12,874.40 
  

0170 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

33,340.000 

LB 

2.89000 96,352.60 
  

0180 407SD20-0012 

STR.STEEL ROLLED BEAM 
ASTM A709 GRADE50W 

(42900) 

LS 

497,000.00000 497,000.00 
  

0190 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT . 

255.000 

SY 

241.00000 61,455.00 
  

0200 410SX20-0012 

NS BRIDGE INCIDENTALS 
PARAPETS WITH NO RAILING 

180.000 

LF 

228.00000 41,040.00 
  

0210 410SX20-0014 

NS BRIDGE INCIDENTALS 
METAL STAIRS 

(1) 

LS 

252,000.00000 252,000.00 
  

0220 410SX20-0017 

NS BRIDGE INCIDENTALS 
STEEL BOLLARDS 

4.000 

EA 

7,500.00000 30,000.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0230 412SX20-0025 

NS CONC. SURFACE COLOR 
COATING CONST. (VA STR. 
NO. B618) 

375.000 

SY 

156.00000 58,500.00 
  

0240 414SD20-0010 

DRY RIPRAP CL.I 18" 

511.000 

TON 

65.00000 33,215.00 
  

0250 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE B618 

3.000 

DAY 

7,810.00000 23,430.00 
  

0260 501SD20-0001 

UNDERDRAIN UD-1 

257.000 

LF 

67.00000 17,219.00 
  

0270 501SD20-0009 

OUTLET PIPE 6" 
NON_PERFORATED HDPE 

53.000 

LF 

67.00000 3,551.00 
  

0280 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

168.000 

SY 

109.00000 18,312.00 
  

0290 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

526.000 

SY 

5.50000 2,893.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0300 504SD20-0010 

CONCRETE CLASS A-3 MISC 
STAIRS 

8.200 

CY 

1,500.00000 12,300.00 
  

0310 504SD20-0013 

HANDRAIL HR-1 TYPE I 

87.000 

LF 

514.00000 44,718.00 
  

0320 504SD20-0014 

HANDRAIL HR-1 TYPE II 

230.000 

LF 

370.00000 85,100.00 
  

0330 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

506.000 

LF 

4.50000 2,277.00 
  

0340 507SD20-0032 

PEDESTRIAN FENCE 8' 

177.000 

LF 

590.00000 104,430.00 
  

0350 507SX20-0013 

NS FENCE 6' TEMPORARY 

1,080.000 

LF 

40.25000 43,470.00 
  

0360 511SD20-0001 

ALLAYING DUST 

10.000 

HR 

0.01000 0.10 
  

0370 512SD20-0014 

TEMPORARY SIGN 

270.000 

SF 

46.00000 12,420.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0380 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

56.000 

HR 

1.85000 103.60 
  

0390 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,274.000 

DAY 

2.30000 2,930.20 
  

0400 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,500.000 

HR 

11.50000 17,250.00 
  

0410 512SD20-0027 

FLAGGER SERVICE 

1,500.000 

HR 

69.00000 103,500.00 
  

0420 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

100.000 

DAY 

143.75000 14,375.00 
  

0430 513SD20-0001 

MOBILIZATION 

(1) 

LS 

169,000.00000 169,000.00 
  

0440 514SD20-0002 

FIELD OFFICE TY.II 

12.000 

MO 

3,775.00000 45,300.00 
  

0450 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

36,890.00000 36,890.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0460 520SX20-0004 

NS SEWER CLEANOUT 6" 

1.000 

EA 

972.00000 972.00 
  

0470 602SD20-0004 

TOPSOIL CLASS B 

43.000 

CY 

444.00000 19,092.00 
  

0480 603SD20-0002 

TEMPORARY SEED 

19.200 

LB 

57.50000 1,104.00 
  

0490 603SD20-0003 

REGULAR SEED 

44.000 

LB 

57.50000 2,530.00 
  

0500 603SD20-0004 

OVERSEEDING 

35.000 

LB 

57.50000 2,012.50 
  

0510 603SD20-0005 

LEGUME SEED 

2.000 

LB 

57.50000 115.00 
  

0520 603SD20-0006 

LEGUME OVERSEEDING 

2.000 

LB 

57.50000 115.00 
  

0530 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

1,742.000 

SY 

5.75000 10,016.50 
  

0540 603SD20-0014 

FERTILIZER NITROGEN - N 

16.000 

LB 

11.50000 184.00 
  

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date: September 27, 2023 District(s): SALEM / SALEM 

Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Contract Time: 10/04/24 COMPLETION DATE Min: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0550 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

11.000 

LB 

11.50000 126.50 
  

0560 603SD20-0016 

FERTILIZER POTASSIUM - K 

11.000 

LB 

11.50000 126.50 
  

0570 603SD20-0017 

LIME 

0.880 

TON 

345.00000 303.60 
  

0580 701SD20-0001 

SIGN PANEL 

13.500 

SF 

115.00000 1,552.50 
  

 
 

Section Totals: $2,780,729.90 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$2,780,729.90 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(7) W. C. ENGLISH, 
INCORPORATED 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$2,780,729.90 

 

 
$0.00 

$2,780,729.90 
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Contract ID: C00000111066B18 Counties: ROANOKE 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K12 

Contract Time: 10/04/24 COMPLETION DATE 

District(s): SALEM / SALEM 

Project(s): 0311-080-913, B618, HSIP-080-2(031); 

Min: Max: 

Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B728 STONEWALL BRIDGE, INC. $1,568,013.20 100.00% 

2 
 

C024 A. R. COFFEY AND SONS, INC. $1,742,561.08 111.13% 

3 
 

H018 HAYMES BROTHERS, INC. $1,967,436.90 125.47% 

4 
 

C1334 CROSSROADS BRIDGE INC $2,316,540.10 147.74% 

5 
 

A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $2,379,740.64 151.77% 

6 
 

K987 KING GENERAL CONTRACTORS, INC. $2,594,815.72 165.48% 

7  E009 W. C. ENGLISH, INCORPORATED $2,780,729.90 177.34% 
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Contract ID: C0000123073N01 

Letting Date: September 27, 2023 

Call Order: K13 

Counties: RICHMOND 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-813,N501, STP-TS04(296); 

Contract Time: 11/28/25 COMPLETION DATE Min: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 510SX20-0070 

NS INSTALL SIGN TYPE SP-1 

2.000 

EA 

2,517.00000 5,034.00 1,135.50000 2,271.00 10,240.24000 20,480.48 

0020 510SX20-0070 

NS INSTALL SIGN TYPE SP-2 

2.000 

EA 

3,361.00000 6,722.00 6,195.25000 12,390.50 19,713.89000 39,427.78 

0030 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

500.000 

HR 

52.00000 26,000.00 82.00000 41,000.00 118.03000 59,015.00 

0040 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

2,000.000 

DAY 

2.00000 4,000.00 7.75000 15,500.00 2.74000 5,480.00 

0050 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

500.000 

HR 

26.00000 13,000.00 50.75000 25,375.00 12.94000 6,470.00 

0060 512SD20-0026 

ELECTRONIC ARROW BOARD 

500.000 

HR 

11.00000 5,500.00 46.75000 23,375.00 12.94000 6,470.00 

0070 512SX20-0040 

NS POLICE PATROL 
UNIFORMED FLAGGER 

100.000 

HR 

67.00000 6,700.00 91.00000 9,100.00 129.41000 12,941.00 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

(3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123073N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K13 Project(s): 9999-964-813,N501, STP-TS04(296); 

Contract Time: 11/28/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 513SX20-0001 

NS MOBILIZATION ASHLAND 
RESIDENCY OVER $100,000 

2.000 

EA 

10,000.00000 20,000.00 16,970.00000 33,940.00 12,940.80000 25,881.60 

0090 513SX20-0001 

NS MOBILIZATION ASHLAND 
RESIDENCY UNDER $100,000 

1.000 

EA 

5,000.00000 5,000.00 11,167.00000 11,167.00 12,940.80000 12,940.80 

0100 513SX20-0001 

NS MOBILIZATION 
CHESTERFIELD RESIDENCY 
OVER $100,000 

2.000 

EA 

10,000.00000 20,000.00 16,970.00000 33,940.00 25,881.60000 51,763.20 

0110 513SX20-0001 

NS MOBILIZATION 
CHESTERFIELD RESIDENCY 
UNDER $100,000 

1.000 

EA 

5,000.00000 5,000.00 11,167.00000 11,167.00 25,881.60000 25,881.60 

0120 513SX20-0001 

NS MOBILIZATION 
PETERSBURG RESIDENCY 
OVER $100,000 

2.000 

EA 

10,000.00000 20,000.00 16,970.00000 33,940.00 12,940.80000 25,881.60 

0130 513SX20-0001 

NS MOBILIZATION 
PETERSBURG RESIDENCY 
UNDER $100,000 

1.000 

EA 

5,000.00000 5,000.00 11,167.00000 11,167.00 12,940.80000 12,940.80 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

(3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 3 of 6 Tabulation of Bids 

 

Contract ID: C0000123073N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K13 Project(s): 9999-964-813,N501, STP-TS04(296); 

Contract Time: 11/28/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0140 513SX20-0001 

NS MOBILIZATION SOUTH 
HILL RESIDENCY OVER 
$100,000 

1.000 

EA 

10,000.00000 10,000.00 16,970.00000 16,970.00 19,411.20000 19,411.20 

0150 513SX20-0001 

NS MOBILIZATION SOUTH 
HILL RESIDENCY UNDER 
$100,000 

1.000 

EA 

5,000.00000 5,000.00 11,167.00000 11,167.00 19,411.20000 19,411.20 

0160 513SX20-0002 

EMERGENCY MOBILIZATION 

1.000 

EA 

15,000.00000 15,000.00 11,508.00000 11,508.00 25,881.60000 25,881.60 

0170 601SD20-0001 

SEL TREE REMOVAL TRIM 
AND CLEAN 

1.000 

ACRE 

2,056.00000 2,056.00 28,100.00000 28,100.00 129,407.99000 129,407.99 

0180 700SD20-0027 

VIA SIGN POST W16 X 31 

120.000 

LF 

194.00000 23,280.00 508.00000 60,960.00 317.66000 38,119.20 

0190 700SD20-0030 

VIA SIGN POST W21 X 44 

80.000 

LF 

243.00000 19,440.00 563.00000 45,040.00 365.91000 29,272.80 

0200 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

75.000 

LF 

33.00000 2,475.00 41.25000 3,093.75 164.94000 12,370.50 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

(3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123073N01 

Letting Date: September 27, 2023 

Call Order: K13 

Counties: RICHMOND 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-813,N501, STP-TS04(296); 

Contract Time: 11/28/25 COMPLETION DATE Min: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0210 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

50.000 

LF 

41.00000 2,050.00 30.00000 1,500.00 172.37000 8,618.50 

0220 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

75.000 

LF 

42.00000 3,150.00 50.75000 3,806.25 173.72000 13,029.00 

0230 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

50.000 

LF 

37.00000 1,850.00 31.50000 1,575.00 168.94000 8,447.00 

0240 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

14.000 

EA 

854.00000 11,956.00 760.00000 10,640.00 2,369.45000 33,172.30 

0250 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

6.000 

EA 

1,122.00000 6,732.00 1,050.00000 6,300.00 2,655.46000 15,932.76 

0260 700SD20-0051 

CONC. FOUND. SSP-VIA, 3'6" 
DIA. X 9' DEEP 

6.000 

EA 

4,128.00000 24,768.00 4,935.00000 29,610.00 11,790.95000 70,745.70 

0270 700SD20-0053 

CONC. FOUND. SSP-VIA, 4' 
DIA. X 9'6" DEEP 

2.000 

EA 

5,480.00000 10,960.00 5,300.00000 10,600.00 11,790.67000 23,581.34 

0280 700SD20-0056 

CONC. FOUND. O/H SIGN 
STRUCTURE 

80.000 

CY 

2,500.00000 200,000.00 2,936.00000 234,880.00 1,730.37000 138,429.60 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

(3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 5 of 6 Tabulation of Bids 

 

Contract ID: C0000123073N01 

Letting Date: September 27, 2023 

Call Order: K13 

Counties: RICHMOND 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-813,N501, STP-TS04(296); 

Contract Time: 11/28/25 COMPLETION DATE Min: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0290 700SD20-0199 

TEST BORE 

6.000 

EA 

3,333.00000 19,998.00 7,603.00000 45,618.00 3,623.42000 21,740.52 

0300 700SX20-0001 

NS SIGN STRUCTURE, 
OVERHEAD BUTTERFLY 
STRUCTURE 

1.000 

EA 

75,513.00000 75,513.00 95,023.00000 95,023.00 91,173.79000 91,173.79 

0310 700SX20-0002 

NS SIGN STRUCTURE, 
OVERHEAD SPAN 101-150 

1.000 

EA 

195,343.00000 195,343.00 227,396.50000 227,396.50 296,091.20000 296,091.20 

0320 700SX20-0002 

NS SIGN STRUCTURE, 
OVERHEAD SPAN 51-100 FT 

1.000 

EA 

139,181.00000 139,181.00 176,426.00000 176,426.00 205,887.25000 205,887.25 

0330 700SX20-0003 

NS SIGN STRUCTURE, 
OVERHEAD CANT. 31-50 

1.000 

EA 

106,515.00000 106,515.00 145,055.00000 145,055.00 129,718.24000 129,718.24 

0340 700SX20-0016 

NS RELOCATE EX. OVRHD 
SGN STR. SGN.PANEL SP-1 
OR SP-2 

5.000 

EA 

3,431.00000 17,155.00 8,425.00000 42,125.00 13,322.05000 66,610.25 

0350 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL SP-1 OR SP-2 FROM 
OVERHEAD 

7.000 

EA 

3,290.00000 23,030.00 3,829.00000 26,803.00 6,531.62000 45,721.34 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

(3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 6 of 6 Tabulation of Bids 

 

Contract ID: C0000123073N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K13 Project(s): 9999-964-813,N501, STP-TS04(296); 

Contract Time: 11/28/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0360 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL SP-3 FROM 
OVERHEAD 

2.000 

EA 

4,935.00000 9,870.00 5,744.00000 11,488.00 8,397.06000 16,794.12 

0370 700SX20-0029 

NS RELOCATE EXISTING SIGN 
PANEL GROUND MOUNT 

5.000 

EA 

3,361.00000 16,805.00 1,652.00000 8,260.00 2,712.06000 13,560.30 

0380 701SD20-0001 

SIGN PANEL 

2,800.000 

SF 

56.00000 156,800.00 51.00000 142,800.00 95.87000 268,436.00 

0390 701SD20-0002 

OVERLAY SIGN PANEL 

300.000 

SF 

50.00000 15,000.00 74.50000 22,350.00 158.81000 47,643.00 

 
 

Section Totals: $1,255,883.00 $1,683,427.00 $2,094,780.56 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,255,883.00 

 
 

$1,683,427.00 

 
 

$2,094,780.56 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

(3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$1,255,883.00 

 

 
$0.00 

$1,255,883.00 

$1,683,427.00 

 

 
$0.00 

$1,683,427.00 

$2,094,780.56 

 

$0.00 

2,094,780.56 
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Contract ID: C0000123073N01 Counties: RICHMOND 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K13 

Contract Time: 11/28/25 COMPLETION DATE 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-813,N501, STP-TS04(296); 

Min: Max: 

Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

C1407 CES CONSULTING, LLC $1,255,883.00 100.00% 

2 
 

V1674 VSL ELECTRICAL, SIGNING, LIGHTING LLC $1,683,427.00 134.04% 

3  C333 CURTIS CONTRACTING, INC. $2,094,780.56 166.80% 
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Contract ID: C0000111789C01 

Letting Date: September 27, 2023 

Call Order: K14 

Counties: SURRY 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

400,000.00000 400,000.00 286,693.00000 286,693.00 170,613.00000 170,613.00 

0020 302SD20-0005 

REINF. STEEL 

10.000 

LB 

5.00000 50.00 131.00000 1,310.00 39.81000 398.10 

0030 302SD20-0023 

15" PIPE 

21.000 

LF 

75.00000 1,575.00 411.00000 8,631.00 418.41000 8,786.61 

0040 303SD20-0001 

REGULAR EXCAVATION 

2,728.000 

CY 

38.00000 103,664.00 122.00000 332,816.00 94.29000 257,223.12 

0050 303SD20-0007 

BORROW EXCAVATION 

659.000 

CY 

28.00000 18,452.00 114.00000 75,126.00 41.88000 27,598.92 

0060 303SD20-0023 

CHECK DAM ROCK TY. II 

34.000 

EA 

100.00000 3,400.00 2,823.00000 95,982.00 1,484.84000 50,484.56 

0070 303SD20-0028 

DEWATERING BASIN EC-8 

1.000 

EA 

50.00000 50.00 1,419.00000 1,419.00 14,844.00000 14,844.00 

0080 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

1,068.000 

CY 

0.01000 10.68 29.00000 30,972.00 114.17000 121,933.56 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 Counties: SURRY 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0090 303SD20-0034 

TEMP. SILT FENCE TYPE A 

6,195.000 

LF 

3.50000 21,682.50 4.00000 24,780.00 4.18000 25,895.10 

0100 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

3,145.000 

TON 

54.00000 169,830.00 118.00000 371,110.00 79.50000 250,027.50 

0110 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

85.000 

TON 

54.00000 4,590.00 175.00000 14,875.00 99.92000 8,493.20 

0120 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

920.000 

TON 

125.00000 115,000.00 164.00000 150,880.00 154.03000 141,707.60 

0130 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

952.000 

TON 

129.00000 122,808.00 158.00000 150,416.00 155.69000 148,216.88 

0140 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

1,470.000 

TON 

120.00000 176,400.00 174.00000 255,780.00 124.59000 183,147.30 

0150 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

2,075.000 

LF 

5.00000 10,375.00 7.00000 14,525.00 5.73000 11,889.75 

0160 315SX20-0011 

NS SAW-CUT ASPH CONC 
(FULL DEPTH) 

3,670.000 

LF 

2.25000 8,257.50 7.00000 25,690.00 7.82000 28,699.40 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 Counties: SURRY 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0170 414SD20-0012 

DRY RIPRAP CL.I 26" 

15.000 

TON 

100.00000 1,500.00 231.00000 3,465.00 256.55000 3,848.25 

0180 418SD20-0001 

LUMBER TREATED, SPR. 
STRUCT. CONST. 

0.030 

MFBM 

5,000.00000 150.00 26,508.00000 795.24 51,788.33000 1,553.65 

0190 502SD20-0053 

MEDIAN STRIP MS-1 

33.000 

SY 

200.00000 6,600.00 718.00000 23,694.00 239.09000 7,889.97 

0200 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

26.000 

SY 

5.00000 130.00 8.00000 208.00 57.59000 1,497.34 

0210 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

2,309.000 

SY 

10.00000 23,090.00 44.00000 101,596.00 34.69000 80,099.21 

0220 509SD20-0001 

FLOWABLE BACKFILL 

2.000 

CY 

1,000.00000 2,000.00 1,522.00000 3,044.00 2,689.78000 5,379.56 

0230 511SD20-0001 

ALLAYING DUST 

240.000 

HR 

0.01000 2.40 100.00000 24,000.00 129.77000 31,144.80 

0240 512SD20-0014 

TEMPORARY SIGN 
(CONSTRUCTION) 

536.000 

SF 

20.00000 10,720.00 71.00000 38,056.00 35.86000 19,220.96 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 

Letting Date: September 27, 2023 

Call Order: K14 

Counties: SURRY 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0250 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

19,200.000 

DAY 

1.00000 19,200.00 0.50000 9,600.00 1.71000 32,832.00 

0260 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

2,016.000 

HR 

4.00000 8,064.00 23.00000 46,368.00 8.18000 16,490.88 

0270 512SD20-0027 

FLAGGER SERVICE 

2,560.000 

HR 

42.50000 108,800.00 41.00000 104,960.00 209.72000 536,883.20 

0280 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

7,600.000 

LF 

0.60000 4,560.00 1.00000 7,600.00 0.90000 6,840.00 

0290 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

16,000.000 

LF 

2.00000 32,000.00 3.10000 49,600.00 2.57000 41,120.00 

0300 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

200.000 

LF 

10.00000 2,000.00 32.00000 6,400.00 26.30000 5,260.00 

0310 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

300.000 

DAY 

5.00000 1,500.00 284.00000 85,200.00 478.18000 143,454.00 

0320 513SD20-0001 

MOBILIZATION 

(1) 

LS 

199,500.00000 199,500.00 177,500.00000 177,500.00 213,680.00000 213,680.00 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 Counties: SURRY 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0330 514SD20-0003 

FIELD OFFICE TY.III 

12.000 

MO 

1,500.00000 18,000.00 5,721.00000 68,652.00 6,255.23000 75,062.76 

0340 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

4,849.000 

SY 

3.50000 16,971.50 7.50000 36,367.50 10.67000 51,738.83 

0350 516SD20-0001 

CLOSING WELL PARCEL 005 - 
D-6 ; PARCEL 007 - D-2 

2.000 

EA 

3,500.00000 7,000.00 7,181.00000 14,362.00 7,776.28000 15,552.56 

0360 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
007 - D-5 - SEPTIC TANK 

(1) 

LS 

2,000.00000 2,000.00 21,544.00000 21,544.00 4,831.09000 4,831.09 

0370 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

284,570.81000 284,570.81 70,637.56000 70,637.56 85,539.00000 85,539.00 

0380 521SD20-0001 

MAILBOX POST, SINGLE 
MAILBOX REPLACEMENTS 

11.000 

EA 

75.00000 825.00 625.00000 6,875.00 661.53000 7,276.83 

0390 602SD20-0003 

TOPSOIL CLASS B 2" 

1.100 

ACRE 

16,000.00000 17,600.00 70,000.00000 77,000.00 31,392.55000 34,531.81 

0400 603SD20-0002 

TEMPORARY SEED 

110.000 

LB 

20.00000 2,200.00 23.00000 2,530.00 23.91000 2,630.10 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 Counties: SURRY 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0410 603SD20-0003 158.000 

REGULAR SEED LB 

22.00000 3,476.00 26.00000 4,108.00 26.30000 4,155.40 

0420 603SD20-0004 127.000 

OVERSEEDING LB 

25.00000 3,175.00 19.00000 2,413.00 29.89000 3,796.03 

0430 603SD20-0005 21.000 

LEGUME SEED LB 

18.00000 378.00 287.00000 6,027.00 21.52000 451.92 

0440 603SD20-0006 17.000 

LEGUME OVERSEEDING LB 

23.00000 391.00 200.00000 3,400.00 27.50000 467.50 

0450 603SD20-0008 6,655.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

0.95000 6,322.25 2.00000 13,310.00 1.14000 7,586.70 

0460 603SD20-0009 5,324.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

1.35000 7,187.40 2.50000 13,310.00 1.61000 8,571.64 

0470 603SD20-0014 105.000 

FERTILIZER NITROGEN - N LB 

5.50000 577.50 7.00000 735.00 6.58000 690.90 

0480 603SD20-0015 144.000 

FERTILIZER PHOSPHOROUS - LB 
P 

5.50000 792.00 7.00000 1,008.00 6.58000 947.52 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 

Letting Date: September 27, 2023 

Call Order: K14 

Counties: SURRY 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0490 603SD20-0016 72.000 

FERTILIZER POTASSIUM - K LB 

5.50000 396.00 7.00000 504.00 6.58000 473.76 

0500 603SD20-0017 4.950 

LIME TON 

500.00000 2,475.00 646.00000 3,197.70 597.73000 2,958.76 

0510 606SD20-0004 661.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 4 

2.50000 1,652.50 6.00000 3,966.00 2.21000 1,460.81 

0520 700SD20-0003 24.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

100.00000 2,400.00 360.00000 8,640.00 525.21000 12,605.04 

0530 700SD20-0012 1.000 

RELOCATE EX. 1 POST GRND EA 
MOUNT SGN PANEL 

500.00000 500.00 1,436.00000 1,436.00 358.64000 358.64 

0540 700SD20-0034 40.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

25.00000 1,000.00 36.00000 1,440.00 26.30000 1,052.00 

0550 700SD20-0035 36.000 

SIGN POST STP-1, 2 3/16", 10 LF 
GAUGE 

20.00000 720.00 29.00000 1,044.00 95.64000 3,443.04 

0560 700SD20-0036 80.000 

SIGN POST STP-1, 2 1/2", 10 LF 
GAUGE 

25.00000 2,000.00 36.00000 2,880.00 71.73000 5,738.40 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 

Letting Date: September 27, 2023 

Call Order: K14 

Counties: SURRY 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0570 700SD20-0037 30.000 

SIGN POST STP-1, 2 1/2", 12 LF 
GAUGE 

25.00000 750.00 36.00000 1,080.00 47.82000 1,434.60 

0580 700SD20-0038 7.000 

CONC. FOUND. STP-1, TY. A EA 

400.00000 2,800.00 503.00000 3,521.00 1,016.14000 7,112.98 

0590 700SD20-0039 8.000 

CONC. FOUND. STP-1, TY. B EA 

600.00000 4,800.00 711.00000 5,688.00 1,554.10000 12,432.80 

0600 700SX20-0021 1.000 

NS TRAFFIC SIGN BLACK EA 
POWDER COATED POSTS 

1,000.00000 1,000.00 3,591.00000 3,591.00 33,472.80000 33,472.80 

0610 700SX20-0022 1.000 

NS CONC FOUNDATION EA 
HISTORICAL SIGN 
FOUNDATION 

2,000.00000 2,000.00 3,591.00000 3,591.00 4,184.10000 4,184.10 

0620 701SD20-0001 175.000 

SIGN PANEL SF 

40.00000 7,000.00 55.00000 9,625.00 38.25000 6,693.75 

0630 704SD20-0006 13,500.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

0.75000 10,125.00 1.30000 17,550.00 1.08000 14,580.00 

0640 704SD20-0010 904.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 24" 

3.50000 3,164.00 21.50000 19,436.00 17.93000 16,208.72 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000111789C01 Counties: SURRY 

Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 

Contract Time: 08/02/24 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0650 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

43.000 

EA 

100.00000 4,300.00 165.00000 7,095.00 137.48000 5,911.64 

0660 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

6.000 

EA 

175.00000 1,050.00 187.00000 1,122.00 155.41000 932.46 

 
 

Section Totals: $1,995,560.04 $2,960,777.00 $3,032,037.31 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,995,560.04 

 
 

$2,960,777.00 

 
 

$3,032,037.31 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) VIRGINIA CAROLINA CIVIL, 
INC. 

(3) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$1,995,560.04 

 

 
$0.00 

$1,995,560.04 

$2,960,777.00 

 

 
$0.00 

$2,960,777.00 

$3,032,037.31 

 

$0.00 

3,032,037.31 
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Contract ID: C0000111789C01 Counties: SURRY 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K14 

Contract Time: 08/02/24 COMPLETION DATE 

District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

Project(s): 0010-090-752, C501, STP-0905(034); 

Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

H301 HOWARD BROTHERS CONTRACTOR, INC. $1,995,560.04 100.00% 

2 
 

V1641 VIRGINIA CAROLINA CIVIL, INC. $2,960,777.00 148.37% 

3  B850 BRANSCOME OPERATING, LLC dba BRANSCOME $3,032,037.31 151.94% 
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

50,000.00000 50,000.00 125,163.00000 125,163.00  

0020 302SD20-0027 

15" STORM SEWER PIPE 

42.000 

LF 

230.00000 9,660.00 144.45000 6,066.90  

0030 302SD20-0199 

15" END SECTION ES-1 

1.000 

EA 

2,200.00000 2,200.00 735.85000 735.85  

0040 302SD20-0239 

DROP INLET DI-2A 

2.000 

EA 

5,250.00000 10,500.00 8,957.70000 17,915.40  

0050 303SD20-0001 

REGULAR EXCAVATION 

435.000 

CY 

85.00000 36,975.00 69.30000 30,145.50  

0060 303SD20-0031 

INLET PROTECTION TYPE B 

2.000 

EA 

500.00000 1,000.00 357.55000 715.10  

0070 303SD20-0034 

TEMP. SILT FENCE TYPE A 

1,180.000 

LF 

10.00000 11,800.00 5.50000 6,490.00  

0080 305SD20-0001 

BORROW EXCAVATION 

500.000 

CY 

85.00000 42,500.00 59.00000 29,500.00  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 305SX20-0002 

NS AGGREGATE MATERIAL #3 
STONE 

3.400 

TON 

230.00000 782.00 584.00000 1,985.60  

0100 306SD20-0001 

LIME 

0.500 

TON 

3,500.00000 1,750.00 600.00000 300.00  

0110 308SD20-0007 

AGGR. MATL. NO. 21B 

30.000 

TON 

100.00000 3,000.00 98.70000 2,961.00  

0120 310SD20-0001 

TACK COAT 

25.000 

GAL 

16.00000 400.00 18.00000 450.00  

0130 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

34.000 

TON 

340.00000 11,560.00 388.80000 13,219.20  

0140 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

9.000 

TON 

375.00000 3,375.00 425.22000 3,826.98  

0150 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

17.000 

TON 

335.00000 5,695.00 382.74000 6,506.58  

0160 315SX20-0011 

NS SAW-CUT ASPH CONC 
ASPH CONC SAW-CUT 7"-8" 

225.000 

LF 

20.00000 4,500.00 7.55000 1,698.75  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

44.600 

CY 

6,100.00000 272,060.00 8,700.00000 388,020.00  

0180 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

313.000 

SY 

27.00000 8,451.00 34.00000 10,642.00  

0190 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

136.000 

SY 

35.00000 4,760.00 40.00000 5,440.00  

0200 406SD20-0011 

CR REINF. STEEL CL. I SPR. 
STRUCT. MAINT. 

13,300.000 

LB 

3.50000 46,550.00 3.43000 45,619.00  

0210 410SD20-0011 

RAILING CPSR 2 RAIL CONST. 

235.000 

LF 

600.00000 141,000.00 560.00000 131,600.00  

0220 412SD20-0017 

EMBEDDED GALVANIC 
ANODES 

332.000 

EA 

35.00000 11,620.00 97.00000 32,204.00  

0230 412SD20-0034 

H.E.S. PATCHING TYPE B 

24.000 

SY 

800.00000 19,200.00 3,500.00000 84,000.00  

0240 412SD20-0036 

H.E.S. PATCHING TYPE C 

4.000 

SY 

1,980.00000 7,920.00 7,360.00000 29,440.00  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 412SD20-0043 

EXPANSION JOINT 
PREPARATION 

109.000 

LF 

80.00000 8,720.00 348.00000 37,932.00  

0260 412SD20-0049 

CONC. SUPERSTR. SURFACE 
REPAIR 

10.000 

SY 

6,200.00000 62,000.00 3,600.00000 36,000.00  

0270 413SX20-0004 

NS MATERIAL DISPOSAL STR. 
NO. 6083 

(1) 

LS 

11,000.00000 11,000.00 12,000.00000 12,000.00  

0280 413SX20-0005 

NS REM. PORT.OF EX.STR. VA 
STR. NO. 6083 

(1) 

LS 

200,000.00000 200,000.00 855,000.00000 855,000.00  

0290 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

4.000 

TON 

350.00000 1,400.00 540.70000 2,162.80  

0300 420SD20-0001 

ADHESIVE BASED JT. SEALER 
CL. I, 1" CONST. 

109.000 

LF 

180.00000 19,620.00 152.00000 16,568.00  

0310 425SD20-0001 

REMOVE ASPHALT 
CONCRETE OVERLAY 

178.000 

SY 

65.00000 11,570.00 75.55000 13,447.90  

0320 425SD20-0005 

TYPE A MILLING 1-3/4" 

313.000 

SY 

33.00000 10,329.00 138.00000 43,194.00  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0330 425SD20-0015 

PLACE VERY EARLY 
MOD.CONC.OVERLAY 

313.000 

SY 

110.00000 34,430.00 402.00000 125,826.00  

0340 425SD20-0022 

TYPE A HYDRO-DEMOLITION 
1/2" 

178.000 

SY 

245.00000 43,610.00 320.00000 56,960.00  

0350 425SX20-0004 

NS FURN VERY EARLY LATEX 
MOD CONC. 2 3/4" - 3-1/4" 

22.500 

CY 

1,350.00000 30,375.00 4,200.00000 94,500.00  

0360 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE ACCESS UNDER 
BRIDGE STR. 6083 

2.000 

DAY 

3,600.00000 7,200.00 6,600.00000 13,200.00  

0370 501SD20-0004 

UNDERDRAIN UD-4 

58.000 

LF 

25.00000 1,450.00 95.80000 5,556.40  

0380 501SD20-0009 

OUTLET PIPE 

2.000 

LF 

750.00000 1,500.00 307.20000 614.40  

0390 502SD20-0014 

CURB, STD. CG-3 

66.000 

LF 

105.00000 6,930.00 73.00000 4,818.00  

0400 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

3.000 

EA 

265.00000 795.00 300.00000 900.00  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0410 505SD20-0011 

GUARDRAIL GR-MGS1 

421.000 

LF 

31.50000 13,261.50 36.00000 15,156.00  

0420 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

466.000 

LF 

37.80000 17,614.80 43.20000 20,131.20  

0430 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

4.000 

EA 

3,675.00000 14,700.00 4,200.00000 16,800.00  

0440 505SD20-0039 

GUARDRAIL TER.SITE 
PREPARATION 

4.000 

EA 

525.00000 2,100.00 600.00000 2,400.00  

0450 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

3,675.00000 14,700.00 4,200.00000 16,800.00  

0460 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

1,190.000 

LF 

5.25000 6,247.50 6.00000 7,140.00  

0470 506SD20-0001 

RETAINING WALL RW-2 

4.100 

CY 

3,000.00000 12,300.00 5,600.00000 22,960.00  

0480 506SD20-0007 

RETAINING WALL 
EXCAVATION 

4.100 

CY 

350.00000 1,435.00 815.00000 3,341.50  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0490 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

50.000 

SY 

50.00000 2,500.00 67.85000 3,392.50  

0500 510SD20-0001 

REMOVE GR-7 TERMINAL 

1.000 

EA 

525.00000 525.00 600.00000 600.00  

0510 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER 

105.000 

LF 

30.00000 3,150.00 21.55000 2,262.75  

0520 512SD20-0001 

PILOT VEHICLE 

112.000 

HR 

100.00000 11,200.00 145.35000 16,279.20  

0530 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

532.000 

LF 

80.00000 42,560.00 78.00000 41,496.00  

0540 512SD20-0010 

IMPACT ATTEN.SER. TY. II-11 

4.000 

EA 

17,000.00000 68,000.00 12,600.00000 50,400.00  

0550 512SD20-0013 

TYPE 3 BARRICADE 8' 

6.000 

EA 

550.00000 3,300.00 412.45000 2,474.70  

0560 512SD20-0014 

TEMPORARY SIGN 

1,550.000 

SF 

50.00000 77,500.00 40.80000 63,240.00  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0570 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

5,020.000 

DAY 

1.00000 5,020.00 1.45000 7,279.00  

0580 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

240.000 

HR 

10.00000 2,400.00 12.70000 3,048.00  

0590 512SD20-0027 

FLAGGER SERVICE 

224.000 

HR 

50.00000 11,200.00 48.70000 10,908.80  

0600 512SD20-0029 

WARNING LIGHT TY. B 

40.000 

DAY 

65.00000 2,600.00 67.30000 2,692.00  

0610 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

1,715.000 

LF 

1.30000 2,229.50 3.30000 5,659.50  

0620 512SD20-0045 

TEMP. PAVE. MARKER 2 WAY 

60.000 

EA 

26.20000 1,572.00 6.60000 396.00  

0630 512SD20-0054 

TEMP. PVMT MRKG TY. E, 6" 

900.000 

LF 

3.40000 3,060.00 3.72000 3,348.00  

0640 512SD20-0062 

TEMP. PVMT MRKG TY. D, CL. 
III, 6" 

472.000 

LF 

3.90000 1,840.80 4.08000 1,925.76  
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Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0650 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

2,990.000 

LF 

4.80000 14,352.00 4.56000 13,634.40  

0660 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

70.000 

LF 

25.20000 1,764.00 13.50000 945.00  

0670 512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL PORTABLE 

(1) 

LS 

135,000.00000 135,000.00 41,814.00000 41,814.00  

0680 513SD20-0001 

MOBILIZATION 

(1) 

LS 

120,000.00000 120,000.00 184,000.00000 184,000.00  

0690 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

231.000 

SY 

60.00000 13,860.00 67.85000 15,673.35  

0700 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

14,000.00000 14,000.00 128,711.00000 128,711.00  

0710 522SX20-0004 

NS ASBESTOS REMOVAL STR. 
NO. 6083 

(1) 

LS 

36,750.00000 36,750.00 42,000.00000 42,000.00  

0720 603SD20-0003 

REGULAR SEED 

40.000 

LB 

98.00000 3,920.00 60.00000 2,400.00  



Date Printed: 10/25/2023 

Page 10 of 11 Tabulation of Bids 

 

Contract ID: C0000111275B66 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K15 Project(s): 

Contract Time: 08/01/25 COMPLETION DATE 

DINWIDDIE 

RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0730 603SX20-0013 

NS FERTILIZER (10-10-10) 

95.000 

LB 

23.00000 2,185.00 36.00000 3,420.00  

0740 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

5.000 

EA 

350.00000 1,750.00 900.00000 4,500.00  

0750 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

2.000 

EA 

1,000.00000 2,000.00 600.00000 1,200.00  

0760 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

30.000 

LF 

20.00000 600.00 27.60000 828.00  

0770 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

3.000 

EA 

1,400.00000 4,200.00 1,020.00000 3,060.00  

0780 701SD20-0001 

SIGN PANEL 

19.000 

SF 

63.00000 1,197.00 38.40000 729.60  

0790 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

950.000 

LF 

1.60000 1,520.00 3.00000 2,850.00  

0800 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

525.000 

LF 

5.25000 2,756.25 7.38000 3,874.50  
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Contract ID: C0000111275B66 Counties: DINWIDDIE 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

Call Order: K15 Project(s): 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0810 704SX20-0001 

NS PAVEMENT MARKING 
TRANSVERSE RUMBLE 
STRIPS 

570.000 

LF 

4.20000 2,394.00 12.95000 7,381.50  

0820 801SX20-0001 

NS COMMUNICATION EQUIP. 
CELLULAR ROUTER 

1.000 

EA 

6,000.00000 6,000.00 6,000.00000 6,000.00  

 
 

Section Totals: $1,843,451.35 $3,076,476.62 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,843,451.35 

 
 

$3,076,476.62 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) BRYANT STRUCTURES, 
INC. 

(2) W. C. ENGLISH, 
INCORPORATED 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$1,843,451.35 

 

 
$0.00 

$1,843,451.35 

$3,076,476.62 

 

 
$0.00 

$3,076,476.62 
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Contract ID: C0000111275B66 Counties: DINWIDDIE 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K15 

Contract Time: 08/01/25 COMPLETION DATE 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 

Project(s): 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 

Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

B1168 BRYANT STRUCTURES, INC. $1,843,451.35 100.00% 

2 
 

E009 W. C. ENGLISH, INCORPORATED $3,076,476.62 166.89% 



Date Printed: 10/25/2023 

Page 1 of 4 Tabulation of Bids 

 

Contract ID: C0000120741B19 

Letting Date: September 27, 2023 

Call Order: K16 

Counties: KING WILLIAM 

District(s): FREDERICKSBURG / SALUDA 

Project(s): 0030-050-619, B619, NONE; 

Contract Time: 09/04/24 COMPLETION DATE Min: 

Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

18,400.00000 18,400.00 3,636.99000 3,636.99 10,000.00000 10,000.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

6.000 

EA 

10.00000 60.00 727.40000 4,364.40 1,000.00000 6,000.00 

0030 412SD20-0015 

CRACK REPAIR TYPE C ATTD 

24,087.000 

SY 

19.25000 463,674.75 26.17000 630,356.79 29.54000 711,529.98 

0040 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

600.000 

HR 

9.50000 5,700.00 99.52000 59,712.00 0.01000 6.00 

0050 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

4,500.000 

DAY 

5.00000 22,500.00 0.77000 3,465.00 0.01000 45.00 

0060 512SD20-0026 

ELECTRONIC ARROW BOARD 

1,200.000 

HR 

6.25000 7,500.00 7.27000 8,724.00 0.01000 12.00 

0070 513SD20-0001 

MOBILIZATION 

(1) 

LS 

50,000.00000 50,000.00 94,364.81000 94,364.81 125,000.00000 125,000.00 

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) CURTIS CONTRACTING, 
INC. 

(3) M. D. MILLER CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000120741B19 

Letting Date: September 27, 2023 

Call Order: K16 

Counties: KING WILLIAM 

District(s): FREDERICKSBURG / SALUDA 

Project(s): 0030-050-619, B619, NONE; 

Contract Time: 09/04/24 COMPLETION DATE Min: 

Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 704SD20-0026 

TYPE B CLASS VI PVMT LINE 
MRKG 4" 

12,752.000 

LF 

4.00000 51,008.00 5.79000 73,834.08 7.00000 89,264.00 

0090 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

1,594.000 

LF 

15.00000 23,910.00 9.02000 14,377.88 13.00000 20,722.00 

0100 704SX20-0001 

NS PAVEMENT MARKING 
TYPE D, CLASS II 4" 

14,346.000 

LF 

3.00000 43,038.00 3.71000 53,223.66 5.00000 71,730.00 

 
 

Section Totals: $685,790.75 $946,059.61 $1,034,308.98 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$685,790.75 

 
 

$946,059.61 

 
 

$1,034,308.98 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) CURTIS CONTRACTING, 
INC. 

(3) M. D. MILLER CO., INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$685,790.75 

 

 
$0.00 

$685,790.75 

$946,059.61 

 

 
$0.00 

$946,059.61 

$1,034,308.98 

 

$0.00 

1,034,308.98 
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Contract ID: C0000120741B19 Counties: KING WILLIAM 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / SALUDA 

Call Order: K16 Project(s): 0030-050-619, B619, NONE; 

Contract Time: 09/04/24 COMPLETION DATE Min: Max: 

Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0010 108SP20-0001 (1) 1,500.00000 1,500.00 7,500.00000 7,500.00 
 

BASELINE PROGRESS LS     

SCHEDULE     

0020 108SP20-0002 6.000 300.00000 1,800.00 2,700.00000 16,200.00  

PROGRESS SCHEDULE EA     

UPDATES     

0030 412SD20-0015 24,087.000 43.00000 1,035,741.00 75.00000 1,806,525.00  

CRACK REPAIR TYPE C ATTD SY     

0040 512SD20-0023 600.000 150.00000 90,000.00 35.00000 21,000.00  

TRUCK MOUNTED HR     

ATTENUATOR     

0050 512SD20-0024 4,500.000 10.00000 45,000.00 1.67000 7,515.00  

GROUP 2 CHANNELIZING DAY     

DEVICES     

0060 512SD20-0026 1,200.000 23.00000 27,600.00 14.06000 16,872.00  

ELECTRONIC ARROW BOARD HR     

0070 513SD20-0001 (1) 100,000.00000 100,000.00 300,525.00000 300,525.00  

MOBILIZATION LS     

0080 704SD20-0026 12,752.000 14.00000 178,528.00 5.55000 70,773.60  

TYPE B CLASS VI PVMT LINE LF     

MRKG 4"     
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Contract ID: C0000120741B19 Counties: KING WILLIAM 

Letting Date: September 27, 2023 District(s): FREDERICKSBURG / SALUDA 

Call Order: K16 Project(s): 0030-050-619, B619, NONE; 

Contract Time: 09/04/24 COMPLETION DATE Min: Max: 

Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0090 704SD20-0030 1,594.000 52.00000 82,888.00 7.95000 12,672.30 
 

TYPE B CLASS VI CONTRAST LF     

PVMT LINE MRKG 4"     

0100 704SX20-0001 14,346.000 12.00000 172,152.00 4.58000 65,704.68  

NS PAVEMENT MARKING LF     

TYPE D, CLASS II 4"     

Section Totals: $1,735,209.00  $2,325,287.58  

Life Cycle Costs:     

Section Total with LCC: $1,735,209.00  $2,325,287.58  

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$1,735,209.00 

 

 
$0.00 

$1,735,209.00 

$2,325,287.58 

 

 
$0.00 

$2,325,287.58 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000120741B19 Counties: KING WILLIAM 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K16 

Contract Time: 09/04/24 COMPLETION DATE 

District(s): FREDERICKSBURG / SALUDA 

Project(s): 0030-050-619, B619, NONE; 

Min: Max: 

Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

W210 BURLEIGH CONSTRUCTION CO., INC $685,790.75 100.00% 

2 
 

C333 CURTIS CONTRACTING, INC. $946,059.61 137.95% 

3 
 

M683 M. D. MILLER CO., INC. $1,034,308.98 150.82% 

4 
 

L005 LANFORD BROTHERS COMPANY, INCORPORATED $1,735,209.00 253.02% 

5  S1346 SOUTHERN ROAD & BRIDGE, LLC $2,325,287.58 339.07% 



Date Printed: 10/25/2023 

Page 1 of 7 Tabulation of Bids 

 

Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

2,100.000 

HR 

30.00000 63,000.00 30.00000 63,000.00 75.00000 157,500.00 

0020 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

4,000.000 

DAY 

2.00000 8,000.00 1.00000 4,000.00 1.00000 4,000.00 

0030 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,800.000 

HR 

15.00000 27,000.00 7.00000 12,600.00 20.00000 36,000.00 

0040 512SD20-0026 

ELECTRONIC ARROW BOARD 

1,800.000 

HR 

10.00000 18,000.00 3.00000 5,400.00 10.00000 18,000.00 

0050 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

25.000 

LF 

3.00000 75.00 6.00000 150.00 50.00000 1,250.00 

0060 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

8,274.000 

SF 

3.00000 24,822.00 16.50000 136,521.00 4.99000 41,287.26 

0070 513SD20-0001 

MOBILIZATION 

(1) 

LS 

15,000.00000 15,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) CES CONSULTING, LLC (3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0080 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

444.000 

EA 

120.00000 53,280.00 150.00000 66,600.00 500.00000 222,000.00 

0090 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

304.000 

EA 

100.00000 30,400.00 100.00000 30,400.00 100.00000 30,400.00 

0100 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

5,990.000 

LF 

29.00000 173,710.00 20.00000 119,800.00 29.95000 179,400.50 

0110 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

535.000 

EA 

450.00000 240,750.00 628.00000 335,980.00 425.00000 227,375.00 

0120 701SD20-0001 

SIGN PANEL 

5,838.700 

SF 

25.00000 145,967.50 25.00000 145,967.50 39.39000 229,986.39 

0130 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

500.000 

LF 

12.00000 6,000.00 22.00000 11,000.00 50.00000 25,000.00 

0140 704SD20-0045 

PVMT SYMB MRKG THRU 
ARROW TY B, CL II 

1.000 

EA 

500.00000 500.00 465.00000 465.00 995.00000 995.00 

0150 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

35.000 

EA 

350.00000 12,250.00 465.00000 16,275.00 750.00000 26,250.00 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) CES CONSULTING, LLC (3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
 
 

 
SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0160 704SD20-0051 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL II 

16.000 

EA 

800.00000 12,800.00 615.00000 9,840.00 995.00000 15,920.00 

0170 704SD20-0054 

PVMT SYMB MRKG TRPL 
TURN ARR TY B CL II 

8.000 

EA 

1,000.00000 8,000.00 715.00000 5,720.00 1,500.00000 12,000.00 

0180 704SD20-0057 

SYMB MRKG DBL TURN ARR 
LT/RT TY.B CL II 

5.000 

EA 

500.00000 2,500.00 615.00000 3,075.00 1,500.00000 7,500.00 

0190 704SD20-0063 

SYMB MRKG WRONG-WAY 
ARROW TY B CL II 

169.000 

EA 

250.00000 42,250.00 495.00000 83,655.00 1,500.00000 253,500.00 

0200 704SD20-0084 

PVMT SYMB MRKG YIELD 1' X 
1.5' TY B CL II 

147.000 

EA 

60.00000 8,820.00 265.00000 38,955.00 150.00000 22,050.00 

 
 

Section Totals: $893,124.50 $1,139,403.50 $1,560,414.15 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$893,124.50 

 
 

$1,139,403.50 

 
 

$1,560,414.15 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) CES CONSULTING, LLC (3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$893,124.50 

 

 
$0.00 

$893,124.50 

$1,139,403.50 

 

 
$0.00 

$1,139,403.50 

$1,560,414.15 

 

$0.00 

1,560,414.15 
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JIREH CONSTRUCTION 
COMPANY, INC. 

(5) MULLEN'S MARKINGS, 
INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0010 512SD20-0023 2,100.000 50.00000 105,000.00 182.00000 382,200.00 
 

TRUCK MOUNTED HR     

ATTENUATOR     

0020 512SD20-0024 4,000.000 3.00000 12,000.00 1.00000 4,000.00  

GROUP 2 CHANNELIZING DAY     

DEVICES     

0030 512SD20-0025 1,800.000 20.00000 36,000.00 1.00000 1,800.00  

PORT.CHANGEABLE MESS. HR     

SIGN     

0040 512SD20-0026 1,800.000 20.00000 36,000.00 1.00000 1,800.00  

ELECTRONIC ARROW BOARD HR     

0050 512SD20-0042 25.000 200.00000 5,000.00 10.50000 262.50  

ERADICATE LINEAR PVMT LF     

MRKG     

0060 512SD20-0043 8,274.000 30.00000 248,220.00 10.50000 86,877.00  

ERADICATE NONLINEAR SF     

PVMT MRKG     

0070 513SD20-0001 (1) 200,000.00000 200,000.00 40,000.00000 40,000.00  

MOBILIZATION LS     

0080 700SD20-0003 444.000 190.00000 84,360.00 870.19000 386,364.36  

REMOVE EXISTING 1 POST EA     

SIGN STRUCTURE     
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
 
 

 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JIREH CONSTRUCTION 
COMPANY, INC. 

(5) MULLEN'S MARKINGS, 
INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0090 700SD20-0007 304.000 175.00000 53,200.00 420.43000 127,810.72 
 

REMOVE EXISTING 1 POST EA     

SIGN PANEL     

0100 700SD20-0036 5,990.000 40.00000 239,600.00 39.32000 235,526.80  

SIGN POST STP-1, 2 1/2", 10 LF     

GAUGE     

0110 700SD20-0039 535.000 550.00000 294,250.00 1,940.77000 1,038,311.95  

CONC. FOUND. STP-1, TY. B EA     

0120 701SD20-0001 5,838.700 40.00000 233,548.00 49.27000 287,672.75  

SIGN PANEL SF     

0130 704SD20-0010 500.000 120.00000 60,000.00 71.69000 35,845.00  

TYPE B CLASS I PVMT LINE LF     

MRKG 24"     

0140 704SD20-0045 1.000 1,050.00000 1,050.00 584.86000 584.86  

PVMT SYMB MRKG THRU EA     

ARROW TY B, CL II     

0150 704SD20-0048 35.000 800.00000 28,000.00 491.92000 17,217.20  

PVMT SYMB MRKG SGL TURN EA     

ARR. TY B CL II     

0160 704SD20-0051 16.000 1,500.00000 24,000.00 1,355.93000 21,694.88  

DBL TURN ARR.THRU/LT OR EA     

RT TY B, CL II     
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 

Contract Time: 05/02/25 COMPLETION DATE Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
 
 

 

 
 
 
 
 

 
( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JIREH CONSTRUCTION 
COMPANY, INC. 

(5) MULLEN'S MARKINGS, 
INC. 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 BID ITEMS  Cat Alt Set: Cat Alt Member:  LCC: 

0170 704SD20-0054 8.000 3,010.00000 24,080.00 1,744.61000 13,956.88 
 

PVMT SYMB MRKG TRPL EA     

TURN ARR TY B CL II      

0180 704SD20-0057 5.000 2,550.00000 12,750.00 1,359.09000 6,795.45  

SYMB MRKG DBL TURN ARR EA     

LT/RT TY.B CL II      

0190 704SD20-0063 169.000 2,800.00000 473,200.00 2,514.75000 424,992.75  

SYMB MRKG WRONG-WAY EA     

ARROW TY B CL II      

0200 704SD20-0084 147.000 80.00000 11,760.00 88.21000 12,966.87  

PVMT SYMB MRKG YIELD 1' X EA     

1.5' TY B CL II      

Section Totals:  $2,182,018.00  $3,126,679.97  

Life Cycle Costs:      

Section Total with LCC:  $2,182,018.00  $3,126,679.97  

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$2,182,018.00 

 

 
$0.00 

$2,182,018.00 

$3,126,679.97 

 

 
$0.00 

$3,126,679.97 
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Contract ID: C0000113867N01 Counties: RICHMOND 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K18 

Contract Time: 05/02/25 COMPLETION DATE 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-048, N501, OC-5A27(688); 

Min: Max: 

Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

N1018 NORTH CONSTRUCTION, INC. $893,124.50 100.00% 

2 
 

C1407 CES CONSULTING, LLC $1,139,403.50 127.57% 

3 
 

A835 AMERICAN ROAD MARKINGS, L.L.C. $1,560,414.15 174.71% 

4 
 

J273 JIREH CONSTRUCTION COMPANY, INC. $2,182,018.00 244.31% 

5  M965 MULLEN'S MARKINGS, INC. $3,126,679.97 350.08% 
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Contract ID: C0000122994N01 

 
 
 

Letting Date: September 27, 2023 

Call Order: K19 

Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

Max: 

 
 
 

 
SECTION: 0001 GUARDRAIL ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0010 303SD20-0007 

BORROW EXCAVATION 

10.000 

CY 

20.00000 200.00 100.00000 1,000.00 120.00000 1,200.00 

0020 305SD20-0012 

AGGR.BASE MAT.TY. I NO.21A 
OR 21B 

800.000 

TON 

54.00000 43,200.00 50.00000 40,000.00 80.00000 64,000.00 

0030 305SP20-0005 

MACHINING SHOULDERS 

3,500.000 

LF 

2.10000 7,350.00 7.00000 24,500.00 5.00000 17,500.00 

0040 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

30.000 

EA 

475.00000 14,250.00 3,500.00000 105,000.00 1,000.00000 30,000.00 

0050 505SD20-0011 

GUARDRAIL GR-MGS1 

5,000.000 

LF 

29.35000 146,750.00 35.00000 175,000.00 40.00000 200,000.00 

0060 505SD20-0012 

GUARDRAIL GR-MGS1A 

500.000 

LF 

35.00000 17,500.00 50.00000 25,000.00 50.00000 25,000.00 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

 
 
 

 
SECTION: 0001 GUARDRAIL ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0070 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

2,000.000 

LF 

33.50000 67,000.00 40.00000 80,000.00 45.00000 90,000.00 

0080 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

50.000 

EA 

3,120.00000 156,000.00 3,500.00000 175,000.00 4,500.00000 225,000.00 

0090 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

10.000 

EA 

1,590.00000 15,900.00 1,650.00000 16,500.00 2,000.00000 20,000.00 

0100 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

10.000 

EA 

2,100.00000 21,000.00 1,500.00000 15,000.00 2,000.00000 20,000.00 

0110 505SD20-0029 

GUARDRAIL TERMINAL GR-11 

5.000 

EA 

600.00000 3,000.00 1,400.00000 7,000.00 1,500.00000 7,500.00 

0120 505SD20-0030 

GUARDRAIL GR-2 

500.000 

LF 

25.00000 12,500.00 30.00000 15,000.00 40.00000 20,000.00 

0130 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

3.000 

EA 

2,500.00000 7,500.00 3,600.00000 10,800.00 3,000.00000 9,000.00 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

 
 
 

 
SECTION: 0001 GUARDRAIL ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0140 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

3.000 

EA 

2,500.00000 7,500.00 3,671.30000 11,013.90 3,000.00000 9,000.00 

0150 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

7,500.000 

LF 

0.50000 3,750.00 10.00000 75,000.00 10.00000 75,000.00 

0160 505SX20-0001 

NS HAND DIG GUARDRAIL 
POST HOLES 

100.000 

EA 

140.00000 14,000.00 200.00000 20,000.00 200.00000 20,000.00 

0170 505SX20-0004 

NS GUARDRAIL GR-MGS2 
END TERMINAL SITE 
PREPARATION 4' MODERATE 

15.000 

EA 

325.00000 4,875.00 1,000.00000 15,000.00 1,000.00000 15,000.00 

0180 505SX20-0004 

NS GUARDRAIL GR-MGS2 
END TERMINAL SITE 
PREPARATION 6' MODERATE 

15.000 

EA 

325.00000 4,875.00 1,000.00000 15,000.00 1,000.00000 15,000.00 

0190 505SX20-0004 

NS GUARDRAIL GR-MGS2 
END TERMINAL SITE 
PREPARATION, MINOR 

15.000 

EA 

325.00000 4,875.00 1,000.00000 15,000.00 1,000.00000 15,000.00 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 4 of 6 Tabulation of Bids 

 

Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

 
 
 

 
SECTION: 0001 GUARDRAIL ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0200 505SX20-0058 

NS GUARDRAIL HEIGHT 
TRANSITION GR-MGS4, 9' 
POST 

5.000 

EA 

2,100.00000 10,500.00 1,514.65000 7,573.25 2,200.00000 11,000.00 

0210 505SX20-0058 

NS GUARDRAIL POST LEAVE 
OUT 

150.000 

EA 

45.00000 6,750.00 70.00000 10,500.00 200.00000 30,000.00 

0220 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

500.000 

HR 

0.01000 5.00 100.00000 50,000.00 25.00000 12,500.00 

0230 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,000.000 

DAY 

0.01000 10.00 0.01000 10.00 1.00000 1,000.00 

0240 512SD20-0026 

ELECTRONIC ARROW BOARD 

500.000 

HR 

0.01000 5.00 0.01000 5.00 5.00000 2,500.00 

0250 512SD20-0027 

FLAGGER SERVICE 

1,000.000 

HR 

40.00000 40,000.00 30.00000 30,000.00 25.00000 25,000.00 

0260 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

100.000 

DAY 

1.00000 100.00 1.00000 100.00 1.00000 100.00 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 5 of 6 Tabulation of Bids 

 

Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

 
 
 

 
SECTION: 0001 GUARDRAIL ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0270 512SX20-0040 

NS POLICE PATROL UNIFORM 
FLAGGERS 

100.000 

HR 

40.00000 4,000.00 75.00000 7,500.00 65.00000 6,500.00 

0280 513SX20-0001 

NS MOBILIZATION ASHLAND 
RESIDENCY OVER $25,000 

1.000 

EA 

1.00000 1.00 1,500.00000 1,500.00 1.00000 1.00 

0290 513SX20-0001 

NS MOBILIZATION ASHLAND 
RESIDENCY UNDER $25,000 

1.000 

EA 

1.00000 1.00 1,500.00000 1,500.00 1.00000 1.00 

0300 513SX20-0001 

NS MOBILIZATION 
CHESTERFIELD RESIDENCY 
UNDER $25,000 

2.000 

EA 

1.00000 2.00 1,500.00000 3,000.00 1.00000 2.00 

0310 513SX20-0001 

NS MOBILIZATION 
CHESTREFIELD RESIDENCY 
OVER $25,000 

2.000 

EA 

1.00000 2.00 1,500.00000 3,000.00 1.00000 2.00 

0320 513SX20-0001 

NS MOBILIZATION 
PETERSBURG RESIDENCY 
UNDER $25,000 

2.000 

EA 

1.00000 2.00 1,500.00000 3,000.00 1.00000 2.00 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

 
 
 

 
SECTION: 0001 GUARDRAIL ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0330 513SX20-0001 

NS MOBILIZATION 
PETERSBURG RESIDENCY 
OVER $25,000 

2.000 

EA 

1.00000 2.00 1,500.00000 3,000.00 1.00000 2.00 

0340 513SX20-0001 

NS MOBILIZATION SOUTH 
HILL RESIDENCY OVER 
$25,000 

1.000 

EA 

600.00000 600.00 1,500.00000 1,500.00 1.00000 1.00 

0350 513SX20-0001 

NS MOBILIZATION SOUTH 
HILL RESIDENCY UNDER 
$25,000 

1.000 

EA 

600.00000 600.00 1,500.00000 1,500.00 1.00000 1.00 

 
 

Section Totals: $614,605.00 $964,502.15 $966,812.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$614,605.00 

 
 

$964,502.15 

 
 

$966,812.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$614,605.00 

 

 
$0.00 

$614,605.00 

$964,502.15 

 

 
$0.00 

$964,502.15 

$966,812.00 

 

$0.00 

966,812.00 
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Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, 
LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, 
POWHATAN, PRINCE GEORGE, RICHMOND 

Letting Date: September 27, 2023 10:00 A.M District(s): RICHMOND / DISTRICTWIDE OR OFFICE 

Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 

Contract Time: 12/31/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL GUARDRAIL REPLACEMENT 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 
Percent Of Low 

Bid 

1  L159 L. S. LEE, INC. $614,605.00 100.00% 

2  C333 CURTIS CONTRACTING, INC. $964,502.15 156.93% 

3  M004 MAKCO, INCORPORATED $966,812.00 157.31% 



Date Printed: 10/25/2023 

Page 1 of 5 Tabulation of Bids 

 

Contract ID: C0000117771N01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K21 Project(s): 

 
 

Contract Time: 03/26/24 COMPLETION DATE 

Contract Description: INSTALL GUARDRAIL UPGRADES 

RUSSELL, TAZEWELL 

BRISTOL / LEBANON 

0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
1(053); 

Min: Max: 

 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 305SX20-0003 

NS AGGREGATE BASE 
MATERIAL (TYPE I OR II, NO 
21A OR 21B) 

120.000 

TON 

100.00000 12,000.00 200.00000 24,000.00  

0020 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

6.000 

EA 

1,500.00000 9,000.00 1,000.00000 6,000.00  

0030 505SD20-0011 

GUARDRAIL GR-MGS1 

3,312.500 

LF 

35.00000 115,937.50 45.00000 149,062.50  

0040 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

3,750.000 

LF 

50.00000 187,500.00 55.00000 206,250.00  

0050 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

13.000 

EA 

6,000.00000 78,000.00 6,000.00000 78,000.00  

0060 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

1.000 

EA 

2,200.00000 2,200.00 2,500.00000 2,500.00  
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Contract ID: C0000117771N01 Counties: 

Letting Date: September 27, 2023 District(s): 

Call Order: K21 Project(s): 

 
 

Contract Time: 03/26/24 COMPLETION DATE 

Contract Description: INSTALL GUARDRAIL UPGRADES 

RUSSELL, TAZEWELL 

BRISTOL / LEBANON 

0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
1(053); 

Min: Max: 

 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

8.000 

EA 

2,000.00000 16,000.00 2,500.00000 20,000.00  

0080 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

62.500 

LF 

500.00000 31,250.00 200.00000 12,500.00  

0090 505SD20-0030 

GUARDRAIL GR-2 

75.000 

LF 

35.00000 2,625.00 45.00000 3,375.00  

0100 505SD20-0034 

RAD. GUARDRAIL GR-2 

87.500 

LF 

40.00000 3,500.00 50.00000 4,375.00  

0110 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

6,755.000 

LF 

10.00000 67,550.00 10.00000 67,550.00  

0120 505SX20-0004 

NS GUARDRAIL GUARDRAIL 
TERMINAL SITE 
PREPARATION (4-FT 
MODERATE) 

1.000 

EA 

1,000.00000 1,000.00 2,500.00000 2,500.00  
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Contract ID: C0000117771N01 Counties: RUSSELL, TAZEWELL 

Letting Date: September 27, 2023 District(s): BRISTOL / LEBANON 

Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
1(053); 

Contract Time: 03/26/24 COMPLETION DATE Min: Max: 

Contract Description: INSTALL GUARDRAIL UPGRADES 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0130 505SX20-0004 

NS GUARDRAIL GUARDRAIL 
TERMINAL SITE 
PREPARATION (6-FT 
MODERATE) 

1.000 

EA 

1,500.00000 1,500.00 2,500.00000 2,500.00  

0140 505SX20-0004 

NS GUARDRAIL GUARDRAIL 
TERMINAL SITE 
PREPARATION (MINOR) 

1.000 

EA 

1,100.00000 1,100.00 2,500.00000 2,500.00  

0150 505SX20-0004 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (4-FT 
MODERATE) 

1.000 

EA 

1,000.00000 1,000.00 2,500.00000 2,500.00  

0160    505SX20-0004 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (6 FT. 
MODERATE) 

1.000 

EA 

1,500.00000 1,500.00 2,500.00000 2,500.00  

0170 505SX20-0004 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (MINOR) 

2.000 

EA 

1,100.00000 2,200.00 2,500.00000 5,000.00  

0180 510SD20-0001 

REMOVE GR-7 TERMINAL 

11.000 

EA 

1,800.00000 19,800.00 1,000.00000 11,000.00  

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000117771N01 Counties: RUSSELL, TAZEWELL 

Letting Date: September 27, 2023 District(s): BRISTOL / LEBANON 

Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
1(053); 

Contract Time: 03/26/24 COMPLETION DATE Min: Max: 

Contract Description: INSTALL GUARDRAIL UPGRADES 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

 

0190 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC UPC 117770 

(1) 

LS 

15,600.00000 15,600.00 30,000.00000 30,000.00  

0200 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC UPC 117771 

(1) 

LS 

15,600.00000 15,600.00 30,000.00000 30,000.00  

0210 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC UPC 117772 

(1) 

LS 

15,600.00000 15,600.00 5,000.00000 5,000.00  

0220 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC UPC 117773 

(1) 

LS 

15,600.00000 15,600.00 5,000.00000 5,000.00  

0230 513SD20-0001 

MOBILIZATION 

(1) 

LS 

6,160.00000 6,160.00 50,000.00000 50,000.00  

 
 

Section Totals: $622,222.50 $722,112.50 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$622,222.50 

 
 

$722,112.50 
 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$622,222.50 

 

 
$0.00 

$722,112.50 

 

 
$0.00 
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Contract ID: C0000117771N01 Counties: RUSSELL, TAZEWELL 

Letting Date: September 27, 2023 District(s): BRISTOL / LEBANON 

Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
1(053); 

Contract Time: 03/26/24 COMPLETION DATE Min: Max: 

Contract Description: INSTALL GUARDRAIL UPGRADES 

Contract Grand Totals $622,222.50 $722,112.50  

( ) indicates item is bid as Lump Sum 



Date Printed: 10/25/2023 
 

Vendor Ranking Page 1 of 1 
 

 

Contract ID: 

Letting Date: 

C0000117771N01 

September 27, 2023 10:00 A.M 

Counties: 

District(s): 

RUSSELL, TAZEWELL 

BRISTOL / LEBANON 

Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
1(053); 

Contract Time: 03/26/24 COMPLETION DATE Min: Max: 

Contract Description: INSTALL GUARDRAIL UPGRADES 
 

  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

N234 NICKELSTON INDUSTRIES, INC. $622,222.50 100.00% 

2 
 

M004 MAKCO, INCORPORATED $722,112.50 116.05% 
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Contract ID: C0000121080N01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 

Contract Time: 12/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

 

0010 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

46.000 

TON 

550.00000 25,300.00 500.00000 23,000.00  

0020 315SD20-0010 

ASPHALT CONCRETE TY. BM- 
25.0A CONST 

20.000 

TON 

1,100.00000 22,000.00 500.00000 10,000.00  

0030 315SX20-0011 

NS SAW-CUT ASPH CONC 
(VARIABLE DEPTH) 

130.000 

LF 

12.00000 1,560.00 50.00000 6,500.00  

0040 410SX20-0021 

NS RAILING TIMBER RAIL 
REPLACEMENT (TYPE A) 

150.000 

LF 

50.00000 7,500.00 200.00000 30,000.00  

0050 410SX20-0021 

NS RAILING TIMBER RAIL 
REPLACEMENT (TYPE B) 

373.000 

LF 

170.00000 63,410.00 200.00000 74,600.00  

0060 412SD20-0006 

SHOTCRETE TYPE A, SPR. 
STRUCT. MAINT. 

2,250.000 

SF 

170.00000 382,500.00 225.00000 506,250.00  

0070 412SD20-0034 

H.E.S. PATCHING TYPE B 

290.000 

SY 

825.00000 239,250.00 850.00000 246,500.00  

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) M. D. MILLER CO., INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000121080N01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 

Contract Time: 12/31/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

 

0080 412SD20-0036 

H.E.S. PATCHING TYPE C 

5.000 

SY 

1,500.00000 7,500.00 1,000.00000 5,000.00  

0090 412SD20-0037 

DECK SLAB CLOSURE 

20.000 

SY 

925.00000 18,500.00 2,500.00000 50,000.00  

0100 412SD20-0042 

EXPANSION JOINT 
RECONSTRUCTION HES 

84.000 

LF 

500.00000 42,000.00 500.00000 42,000.00  

0110 412SD20-0046 

BACK WALL 
RECONSTRUCTION HES 

20.000 

LF 

500.00000 10,000.00 250.00000 5,000.00  

0120 412SX20-0006 

CLEAN AND RESEAL 
EXPANSION JOINT 

1,500.000 

LF 

60.00000 90,000.00 65.00000 97,500.00  

0130 420SD20-0003 

ADHESIVE BASED JT. SEALER 
CL. I, 2" CONST. 

1,000.000 

LF 

100.00000 100,000.00 120.00000 120,000.00  

0140 420SD20-0005 

ADHESIVE BASED JT. SEALER 
CL. I, 3" CONST. 

45.000 

LF 

120.00000 5,400.00 150.00000 6,750.00  

0150 424SD20-0001 

FURNISH ASPHALT PLUG 
JOINT 

215.000 

CF 

225.00000 48,375.00 300.00000 64,500.00  

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) M. D. MILLER CO., INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000121080N01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 

Contract Time: 12/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

 

0160 424SD20-0002 

PLACE ASPHALT PLUG JOINT 

215.000 

LF 

200.00000 43,000.00 300.00000 64,500.00  

0170 425SD20-0001 

REMOVE ASPHALT 
CONCRETE OVERLAY 

1,020.000 

SY 

45.00000 45,900.00 50.00000 51,000.00  

0180 425SX20-0001 

NS TYPE A MILLING POLYMER 
OVERLAY REMOVAL 

927.000 

SY 

50.00000 46,350.00 50.00000 46,350.00  

0190 429SD20-0004 

WATERPROOFING 
MEMBRANE TYPE III 

1,000.000 

SY 

40.00000 40,000.00 50.00000 50,000.00  

0200 431SD20-0002 

EPOXY OVERLAY MAINT 

927.000 

SY 

65.00000 60,255.00 65.00000 60,255.00  

0210 512SD20-0014 

TEMPORARY SIGN 

1,000.000 

SF 

45.00000 45,000.00 25.00000 25,000.00  

0220 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,000.000 

HR 

35.00000 35,000.00 100.00000 100,000.00  

0230 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

4,500.000 

DAY 

1.50000 6,750.00 0.01000 45.00  

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) M. D. MILLER CO., INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 4 of 5 Tabulation of Bids 

 

Contract ID: C0000121080N01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 

Contract Time: 12/31/24 COMPLETION DATE Min: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Max: 

 
 
 

 
SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 

 

0240 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,000.000 

HR 

10.00000 10,000.00 0.01000 10.00  

0250 512SD20-0026 

ELECTRONIC ARROW BOARD 

1,500.000 

HR 

6.00000 9,000.00 0.01000 15.00  

0260 512SD20-0027 

FLAGGER SERVICE 

160.000 

HR 

50.00000 8,000.00 400.00000 64,000.00  

0270 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

60.000 

DAY 

350.00000 21,000.00 1.00000 60.00  

0280 512SX20-0005 

NS TEMP. PVMT MRKG TYPE 
D, CL III, 4" 

1,000.000 

LF 

15.00000 15,000.00 10.00000 10,000.00  

0290 513SX20-0002 

EMERGENCY MOBILIZATION 

2.000 

EA 

9,000.00000 18,000.00 2,500.00000 5,000.00  

0300 515SD20-0002 

FLEX. PAVE. TIE-IN PLANING 
0"-2" 

612.000 

SY 

35.00000 21,420.00 50.00000 30,600.00  

 
 

Section Totals: $1,487,970.00 $1,794,435.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,487,970.00 

 
 

$1,794,435.00 

Line No / Item ID 

Item Description 

(1) BURLEIGH 
CONSTRUCTION CO., INC 

(2) M. D. MILLER CO., INC. 
 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000121080N01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 

Contract Time: 12/31/24 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,487,970.00 

 

 
$0.00 

$1,487,970.00 

$1,794,435.00 

 

 
$0.00 

$1,794,435.00 

 

 



Date Printed: 10/25/2023 

Page 1 of 1 Vendor Ranking 

 

Contract ID: C0000121080N01 Counties: CULPEPER 

Letting Date:  September 27, 2023 10:00 A.M 

Call Order: K22 

Contract Time: 12/31/24 COMPLETION DATE 

District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Project(s): BRDG-967-548, NHPP-BR07(328); 

Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

W210 BURLEIGH CONSTRUCTION CO., INC $1,487,970.00 100.00% 

2 
 

M683 M. D. MILLER CO., INC. $1,794,435.00 120.60% 



Date Printed: 10/25/2023 

Page 1 of 22 Tabulation of Bids 

 

Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: LCC: 

 

0010 305SP20-0005 

MACHINING SHOULDERS 

6,000.000 

LF 

5.00000 30,000.00 20.00000 120,000.00  

0020 305SP20-0006 

MANUAL SHOULDERS 
RESTORATION 

10.000 

LF 

20.00000 200.00 100.00000 1,000.00  

0030 308SD20-0011 

AGGR. BASE MATL. TY. I NO. 
21A 

2,200.000 

TON 

50.00000 110,000.00 200.00000 440,000.00  

0040 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

1.000 

TON 

500.00000 500.00 1,500.00000 1,500.00  

0050 410SD20-0004 

RAILING TEXAS T-6 CONST. 

75.000 

LF 

90.00000 6,750.00 150.00000 11,250.00  

0060 505SD20-0011 

GUARDRAIL GR-MGS1 

4,000.000 

LF 

36.00000 144,000.00 40.00000 160,000.00  

0070 505SD20-0012 

GUARDRAIL GR-MGS1A 

20.000 

LF 

46.00000 920.00 45.00000 900.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 2 of 22 Tabulation of Bids 

 

Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0080 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

175.000 

LF 

46.00000 8,050.00 60.00000 10,500.00  

0090 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

100.000 

LF 

40.00000 4,000.00 50.00000 5,000.00  

0100 505SD20-0015 

RADIAL GUARDRAIL GR- 
MGS1A 

12.500 

LF 

50.00000 625.00 50.00000 625.00  

0110 505SD20-0016 

RADIAL GUARDRAIL GR- 
MGS1, 9' POST 

50.000 

LF 

50.00000 2,500.00 50.00000 2,500.00  

0120 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

150.000 

EA 

3,500.00000 525,000.00 4,500.00000 675,000.00  

0130 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

10.000 

EA 

1,000.00000 10,000.00 1,600.00000 16,000.00  

0140 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

90.000 

EA 

1,100.00000 99,000.00 1,800.00000 162,000.00  

0150 505SD20-0020 

GUARDRAIL GR-8 NCHRP 350 
TL-3 

12.500 

LF 

40.00000 500.00 40.00000 500.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0160 505SD20-0021 

RAD.GRDRAIL GR-8 NCHRP 
350 TL-3 

12.500 

LF 

20.00000 250.00 45.00000 562.50  

0170 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

15.000 

LF 

200.00000 3,000.00 60.00000 900.00  

0180 505SD20-0028 

GUARDRAIL TERMINAL GR-7 
NCHRP 350 

2.000 

EA 

2,500.00000 5,000.00 3,700.00000 7,400.00  

0190 505SD20-0029 

GUARDRAIL TERMINAL GR-11 

10.000 

EA 

1,000.00000 10,000.00 1,500.00000 15,000.00  

0200 505SD20-0030 

GUARDRAIL GR-2 

500.000 

LF 

35.00000 17,500.00 35.00000 17,500.00  

0210 505SD20-0032 

GUARDRAIL GR-2 8' POST 

100.000 

LF 

45.00000 4,500.00 38.00000 3,800.00  

0220 505SD20-0034 

RAD. GUARDRAIL GR-2 

12.500 

LF 

45.00000 562.50 39.00000 487.50  

0230 505SD20-0036 

GUARDRAIL GR-3 

12.500 

LF 

40.00000 500.00 45.00000 562.50  

0240 505SD20-0037 

GUARDRAIL TERMINAL GR-3 

1.000 

EA 

1.00000 1.00 6,000.00000 6,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0250 505SD20-0038 

ALT.BREAKAWAY CABLE 
TERM. GR-9 

5.000 

EA 

3,500.00000 17,500.00 4,200.00000 21,000.00  

0260 505SD20-0040 

GUARDRAIL GR-10 

350.000 

LF 

40.00000 14,000.00 35.00000 12,250.00  

0270 505SD20-0042 

GUARDRAIL TER. GR-8 TYPE II 

1.000 

EA 

1.00000 1.00 750.00000 750.00  

0280 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

1.000 

EA 

2,500.00000 2,500.00 3,300.00000 3,300.00  

0290 505SD20-0046 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. II 

1.000 

EA 

500.00000 500.00 650.00000 650.00  

0300 505SD20-0047 

FIXED OBJECT ATTACH. GR- 
FOA-3 TY. I 

1.000 

EA 

2,500.00000 2,500.00 3,300.00000 3,300.00  

0310 505SD20-0048 

FIXED OBJECT ATTACH. GR- 
FOA-3 TY.II 

1.000 

EA 

500.00000 500.00 650.00000 650.00  

0320 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

1.000 

EA 

2,500.00000 2,500.00 3,300.00000 3,300.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0330 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

1.000 

EA 

500.00000 500.00 650.00000 650.00  

0340 505SD20-0059 

MEDIAN BARRIER MB-3 

12.500 

LF 

50.00000 625.00 65.00000 812.50  

0350 505SD20-0067 

BULL NOSE BARRIER 

1.000 

EA 

6,000.00000 6,000.00 11,000.00000 11,000.00  

0360 505SD20-0068 

IMPACT ATTENUATOR IA-2 
IMPACT ATTEN. STD. IA-1, TL- 
3>=40 MPH DES.SP. 

1.000 

EA 

18,000.00000 18,000.00 36,000.00000 36,000.00  

0370 505SD20-0071 

GUARDRAIL BEAM 

10,000.000 

LF 

30.00000 300,000.00 47.00000 470,000.00  

0380 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

30,000.000 

LF 

1.00000 30,000.00 3.00000 90,000.00  

0390 505SD20-0074 

GUARDRAIL, THRIE BEAM 

12.500 

LF 

40.00000 500.00 45.00000 562.50  

0400 505SP20-0002 

W BEAM TERM CONNECTOR 

1.000 

EA 

60.00000 60.00 300.00000 300.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0410 505SP20-0005 

W BEAM END SECT ROUNDED 

1.000 

EA 

50.00000 50.00 110.00000 110.00  

0420 505SP20-0006 

W BEAM BACKUP PLATE 

100.000 

EA 

25.00000 2,500.00 35.00000 3,500.00  

0430 505SP20-0007 

RADIAL GUARDRAIL BEAM 

800.000 

LF 

32.00000 25,600.00 35.00000 28,000.00  

0440 505SP20-0008 

RUB RAIL 

10.000 

LF 

25.00000 250.00 25.00000 250.00  

0450 505SP20-0010 

WOOD, CONC., OR STEEL 
POST 

235.000 

EA 

100.00000 23,500.00 110.00000 25,850.00  

0460 505SP20-0011 

OFFSET BLOCK RUB RAIL 

1.000 

EA 

10.00000 10.00 25.00000 25.00  

0470 505SP20-0013 

BR-GR POST ATTACHMENT 
VARIOUS TYPES 

1.000 

EA 

500.00000 500.00 650.00000 650.00  

0480 505SP20-0014 

DRILL HOLE 

5.000 

EA 

100.00000 500.00 75.00000 375.00  

0490 505SP20-0015 

REALIGN POST 

650.000 

EA 

10.00000 6,500.00 5.00000 3,250.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0500 505SP20-0016 

STEEL TUBE GR-7 

1.000 

EA 

1.00000 1.00 100.00000 100.00  

0510 505SP20-0018 

SOIL PLATE GR-7 

1.000 

EA 

1.00000 1.00 65.00000 65.00  

0520 505SP20-0020 

BREAKAWAY POST GR-7 

1.000 

EA 

100.00000 100.00 450.00000 450.00  

0530 505SP20-0021 

CABLE ASSEM.& ANCHOR 
PLATES GR-7 

1.000 

EA 

1.00000 1.00 350.00000 350.00  

0540 505SP20-0022 

STRUT AND YOKE ASSEMBLY 
GR-7 

1.000 

EA 

1.00000 1.00 125.00000 125.00  

0550 505SP20-0023 

CABLE GR-3 

1.000 

LF 

20.00000 20.00 12.50000 12.50  

0560 505SP20-0024 

S3X5.7 POST GR-3 

1.000 

EA 

200.00000 200.00 150.00000 150.00  

0570 505SP20-0025 

END POST CAPS GR-3 

1.000 

EA 

50.00000 50.00 350.00000 350.00  

0580 505SP20-0026 

BEARING PLATE GR-3 

1.000 

EA 

50.00000 50.00 250.00000 250.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0590 505SP20-0027 

HOOK BOLT GR-3 

1.000 

EA 

10.00000 10.00 15.00000 15.00  

0600 505SP20-0028 

BREAKAWAY ANCHOR ANGLE 
GR-3 

1.000 

EA 

50.00000 50.00 150.00000 150.00  

0610 505SP20-0029 

STEEL TURNBUCKLE CABLE 
ASSEM. GR-3 

1.000 

EA 

50.00000 50.00 400.00000 400.00  

0620 505SP20-0030 

SPRING CABLE END ASSEM. 
GR-3 

1.000 

EA 

50.00000 50.00 400.00000 400.00  

0630 505SP20-0031 

CONCRETE ANCHOR 
ASSEMBLY GR-3 

1.000 

EA 

50.00000 50.00 550.00000 550.00  

0640 505SP20-0032 

RE-TENSION EXIST. CABLE 
GUARDRAIL GR-3 

1.000 

EA 

500.00000 500.00 600.00000 600.00  

0650 505SP20-0033 

BENT PLATE OR S3X5.7 STEEL 
POST GR-8 

90.000 

EA 

120.00000 10,800.00 165.00000 14,850.00  

0660 505SP20-0034 

END POST SUPPORT ANGLES 
GR-8 

1.000 

EA 

1.00000 1.00 300.00000 300.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0670 505SX20-0057 

NS GUARDRAIL BEAM BROWN 
POWDER COATED 

50.000 

LF 

40.00000 2,000.00 40.00000 2,000.00  

0680 505SX20-0057 

NS GUARDRAIL BPC GR-MGS1 

12.500 

LF 

50.00000 625.00 68.00000 850.00  

0690 505SX20-0057 

NS GUARDRAIL BPC GR- 
MGS1, 9' POST 

9.000 

LF 

65.00000 585.00 75.00000 675.00  

0700 505SX20-0057 

NS GUARDRAIL BPC GR- 
MGS1A 

12.500 

LF 

70.00000 875.00 75.00000 937.50  

0710 505SX20-0057 

NS GUARDRAIL BPC RADIAL 
GR-MGS1 

12.500 

LF 

60.00000 750.00 75.00000 937.50  

0720 505SX20-0057 

NS GUARDRAIL BPC RADIAL 
GR-MGS1, 9' POST 

9.000 

LF 

75.00000 675.00 90.00000 810.00  

0730 505SX20-0057 

NS GUARDRAIL BPC RADIAL 
GR-MGS1A 

12.500 

LF 

80.00000 1,000.00 80.00000 1,000.00  

0740 505SX20-0057 

NS GUARDRAIL BPC RADIAL 
GR-MGS1A, 9' POST 

9.000 

LF 

100.00000 900.00 100.00000 900.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0750 505SX20-0057 

NS GUARDRAIL GR TERMINAL 
W-BEAM (GR-7/GR-9/GR-11) 

10.000 

LF 

100.00000 1,000.00 65.00000 650.00  

0760 505SX20-0057 

NS GUARDRAIL GR-10 
BROWN POWDER COATED 

12.500 

LF 

60.00000 750.00 75.00000 937.50  

0770 505SX20-0057 

NS GUARDRAIL GR-2 BROWN 
POWDER COATED 

12.500 

LF 

50.00000 625.00 68.00000 850.00  

0780 505SX20-0057 

NS GUARDRAIL RADIAL BEAM 
BROWN POWDER COATED 

12.500 

LF 

50.00000 625.00 48.00000 600.00  

0790 505SX20-0057 

NS GUARDRAIL RADIAL GR-2 
BROWN POWDER COATED 

12.500 

LF 

60.00000 750.00 75.00000 937.50  

0800 505SX20-0057 

NS GUARDRAIL RADIAL GR- 
MGS1A, 9' POST 

9.000 

LF 

80.00000 720.00 100.00000 900.00  

0810 505SX20-0057 

NS GUARDRAIL RADIAL THRIE 
BEAM RAIL 

12.500 

LF 

60.00000 750.00 35.00000 437.50  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0820 505SX20-0057 

NS GUARDRAIL RADIAL THRIE 
BEAM RAIL BROWN POWDER 
COATED 

12.500 

LF 

80.00000 1,000.00 60.00000 750.00  

0830 505SX20-0057 

NS GUARDRAIL SFHTCR 3 X 7 
PRE STRETCHED CABLE 

20.000 

LF 

40.00000 800.00 15.00000 300.00  

0840 505SX20-0057 

NS GUARDRAIL TERM W- 
BEAM GR7/GR9/GR11 
BROWN POWDER COATED 

12.500 

LF 

100.00000 1,250.00 80.00000 1,000.00  

0850 505SX20-0057 

NS GUARDRAIL THRIE BEAM 
RAIL BR POWDER COATED 

12.500 

LF 

60.00000 750.00 75.00000 937.50  

0860 505SX20-0058 

NS GUARDRAIL ALT. 
BREAKAWAY CABLE 
TERMINAL GR-9 BROWN 
POWDER COATED 

1.000 

EA 

4,000.00000 4,000.00 5,700.00000 5,700.00  

0870 505SX20-0058 

NS GUARDRAIL BPC GR-MGS2 

1.000 

EA 

6,500.00000 6,500.00 5,700.00000 5,700.00  

0880 505SX20-0058 

NS GUARDRAIL BPC GR-MGS3 

1.000 

EA 

2,000.00000 2,000.00 2,100.00000 2,100.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 



Date Printed: 10/25/2023 

Page 12 of 22 Tabulation of Bids 

 

Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0890 505SX20-0058 

NS GUARDRAIL BPC GR-MGS4 

1.000 

EA 

2,000.00000 2,000.00 2,000.00000 2,000.00  

0900 505SX20-0058 

NS GUARDRAIL BPC MGS 9' 
POST 

1.000 

EA 

200.00000 200.00 225.00000 225.00  

0910 505SX20-0058 

NS GUARDRAIL BRGR 
SPECIAL DESIGN 

1.000 

EA 

7,500.00000 7,500.00 6,800.00000 6,800.00  

0920 505SX20-0058 

NS GUARDRAIL CABLE 
ASSEMBLY GR-9 BROWN 
POWDER COATED 

1.000 

EA 

1.00000 1.00 275.00000 275.00  

0930 505SX20-0058 

NS GUARDRAIL CRT POST 
GR-9 

1.000 

EA 

1.00000 1.00 200.00000 200.00  

0940 505SX20-0058 

NS GUARDRAIL CRT POST 
GR-9 BR POWDER COATED 

1.000 

EA 

1.00000 1.00 200.00000 200.00  

0950 505SX20-0058 

NS GUARDRAIL EXTRUDER 
GR-9 

1.000 

EA 

1,000.00000 1,000.00 1,550.00000 1,550.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

0960 505SX20-0058 

NS GUARDRAIL EXTRUDER 
GR-9 BR POWDER COATED 

1.000 

EA 

1,500.00000 1,500.00 2,535.00000 2,535.00  

0970 505SX20-0058 

NS GUARDRAIL GR-9 BR. 
POWD. COAT. ST. POST # 2 
THRU # 8 

1.000 

EA 

100.00000 100.00 350.00000 350.00  

0980 505SX20-0058 

NS GUARDRAIL GR-9 BR. 
POWD. COAT. ST. POST #1 
(TOP SECT.) 

1.000 

EA 

100.00000 100.00 500.00000 500.00  

0990 505SX20-0058 

NS GUARDRAIL GR-9 STEEL 
POST # 1 (BOTTOM SECTION) 

1.000 

EA 

1.00000 1.00 125.00000 125.00  

1000 505SX20-0058 

NS GUARDRAIL GR-9 STEEL 
POST # 1 (TOP SECTION) 

1.000 

EA 

100.00000 100.00 475.00000 475.00  

1010 505SX20-0058 

NS GUARDRAIL GR-9 STEEL 
POST # 2 THRU # 8 

1.000 

EA 

100.00000 100.00 250.00000 250.00  

1020 505SX20-0058 

NS GUARDRAIL IMPACT 
ATTENUATOR CARTRIDGE 

1.000 

EA 

500.00000 500.00 1,200.00000 1,200.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1030 505SX20-0058 

NS GUARDRAIL IMPACT 
ATTENUATOR DIAPHRAGM 

1.000 

EA 

500.00000 500.00 2,000.00000 2,000.00  

1040 505SX20-0058 

NS GUARDRAIL IMPACT 
ATTENUATOR FRAME 

1.000 

EA 

500.00000 500.00 950.00000 950.00  

1050 505SX20-0058 

NS GUARDRAIL IMPACT 
ATTENUATOR NOSE SECTION 

1.000 

EA 

1,000.00000 1,000.00 1,550.00000 1,550.00  

1060 505SX20-0058 

NS GUARDRAIL IMPACT 
ATTENUATOR SIDE PANEL 

1.000 

EA 

500.00000 500.00 950.00000 950.00  

1070 505SX20-0058 

NS GUARDRAIL MED. 
BARRIER TERMINAL END 
TREATMENT 

1.000 

EA 

6,000.00000 6,000.00 6,450.00000 6,450.00  

1080 505SX20-0058 

NS GUARDRAIL MSKT-SP-MGS 
(MASH SEQ 
KINKINGTERMINAL, 
STANDARD POSTS) 

1.000 

EA 

500.00000 500.00 350.00000 350.00  

1090 505SX20-0058 

NS GUARDRAIL OFFSET 
BLOCK 

600.000 

EA 

15.00000 9,000.00 20.00000 12,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1100 505SX20-0058 

NS GUARDRAIL OFFSET 
BLOCK (MGS) 

30.000 

EA 

25.00000 750.00 25.00000 750.00  

1110 505SX20-0058 

NS GUARDRAIL OFFSET 
STRUT GR-9 

1.000 

EA 

1.00000 1.00 125.00000 125.00  

1120 505SX20-0058 

NS GUARDRAIL POST BROWN 
POWDER COATED 

1.000 

EA 

150.00000 150.00 185.00000 185.00  

1130 505SX20-0058 

NS GUARDRAIL POST LEAVE 
OUT 

140.000 

EA 

75.00000 10,500.00 70.00000 9,800.00  

1140 505SX20-0058 

NS GUARDRAIL POST 
WOOD/STEEL 8' LENGTH 

20.000 

EA 

110.00000 2,200.00 120.00000 2,400.00  

1150 505SX20-0058 

NS GUARDRAIL POST, 
9' (MGS) 

1.000 

EA 

120.00000 120.00 125.00000 125.00  

1160 505SX20-0058 

NS GUARDRAIL SFHTCR 12' X 
3' CONCRETE ANCHOR-E T 

1.000 

EA 

100.00000 100.00 7,800.00000 7,800.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1170 505SX20-0058 

NS GUARDRAIL SFHTCR 14" X 
36" CONCRETE FOOTING - 
POST 

1.000 

EA 

500.00000 500.00 4,500.00000 4,500.00  

1180 505SX20-0058 

NS GUARDRAIL SFHTCR 
ANCHOR EMBEDDED WIRE 
FITTING ET 

1.000 

EA 

150.00000 150.00 500.00000 500.00  

1190 505SX20-0058 

NS GUARDRAIL SFHTCR C 
POST 4' 4:1 SLOPE 

200.000 

EA 

100.00000 20,000.00 400.00000 80,000.00  

1200 505SX20-0058 

NS GUARDRAIL SFHTCR C 
POST 4' END TERMINAL 

10.000 

EA 

150.00000 1,500.00 400.00000 4,000.00  

1210 505SX20-0058 

NS GUARDRAIL SFHTCR C 
POST SIDE HOOK 4:1 SLOPE 

800.000 

EA 

10.00000 8,000.00 12.00000 9,600.00  

1220 505SX20-0058 

NS GUARDRAIL SFHTCR 
CABLE SWEGED END 

1.000 

EA 

100.00000 100.00 225.00000 225.00  

1230    505SX20-0058 

NS GUARDRAIL SFHTCR 
CHECK ROPE & SAFETY 
SHACKLE ET 

1.000 

EA 

100.00000 100.00 275.00000 275.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1240 505SX20-0058 

NS GUARDRAIL SFHTCR C- 
HOOK 4:1 SLOPE 

200.000 

EA 

10.00000 2,000.00 18.00000 3,600.00  

1250 505SX20-0058 

NS GUARDRAIL SFHTCR C- 
HOOK -END TERMINAL 

10.000 

EA 

10.00000 100.00 18.00000 180.00  

1260 505SX20-0058 

NS GUARDRAIL SFHTCR 
DELINEATOR 

1.000 

EA 

10.00000 10.00 13.00000 13.00  

1270 505SX20-0058 

NS GUARDRAIL SFHTCR 
PLASTIC HARDWARE 

400.000 

EA 

10.00000 4,000.00 18.00000 7,200.00  

1280 505SX20-0058 

NS GUARDRAIL SFHTCR 
PLASTIC HARDWARE - END 
TERMINAL 

15.000 

EA 

10.00000 150.00 18.00000 270.00  

1290 505SX20-0058 

NS GUARDRAIL SFHTCR 
POST CAP 

200.000 

EA 

10.00000 2,000.00 10.00000 2,000.00  

1300 505SX20-0058 

NS GUARDRAIL SFHTCR 
REBAR RING 

1.000 

EA 

10.00000 10.00 20.00000 20.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1310 505SX20-0058 

NS GUARDRAIL SFHTCR 
SOCKET COVER 

200.000 

EA 

10.00000 2,000.00 15.00000 3,000.00  

1320 505SX20-0058 

NS GUARDRAIL SFHTCR 
STEEL SLEEVE 

1.000 

EA 

50.00000 50.00 125.00000 125.00  

1330    505SX20-0058 

NS GUARDRAIL SFHTCR 
STIFFENING FRAME 4:1 
SLOPE 

200.000 

EA 

10.00000 2,000.00 10.00000 2,000.00  

1340    505SX20-0058 

NS GUARDRAIL SFHTCR 
STIFFENING FRAME END 
TERMINAL 

10.000 

EA 

20.00000 200.00 10.00000 100.00  

1350 505SX20-0058 

NS GUARDRAIL SFHTCR 
STIFFENING PLATE 4:1 SLOPE 

200.000 

EA 

25.00000 5,000.00 30.00000 6,000.00  

1360 505SX20-0058 

NS GUARDRAIL SFHTCR 
TENSIONING 

2.000 

EA 

500.00000 1,000.00 700.00000 1,400.00  

1370 505SX20-0058 

NS GUARDRAIL SFHTCR 
TENSIONING DEVICE 
(TURNBUCKLE) 

2.000 

EA 

250.00000 500.00 650.00000 1,300.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1380 505SX20-0058 

NS GUARDRAIL STEEL TUBE 
GR-9 

1.000 

EA 

1.00000 1.00 125.00000 125.00  

1390 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (4' 
MODERATE) 

30.000 

EA 

1,000.00000 30,000.00 450.00000 13,500.00  

1400 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (6' 
MODERATE) 

15.000 

EA 

1,000.00000 15,000.00 450.00000 6,750.00  

1410 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (MINOR) 

25.000 

EA 

1,000.00000 25,000.00 450.00000 11,250.00  

1420 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
14" BLOCK 

1.000 

EA 

40.00000 40.00 40.00000 40.00  

1430 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
14" TAPERED BLOCK 

1.000 

EA 

40.00000 40.00 40.00000 40.00  

1440 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
BCT POST 

1.000 

EA 

1.00000 1.00 375.00000 375.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1450 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
BCT POST NO 2 

1.000 

EA 

1.00000 1.00 375.00000 375.00  

1460 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
CRT POST 

1.000 

EA 

1.00000 1.00 375.00000 375.00  

1470 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
FOUNDATION TUBE 72" 

1.000 

EA 

1.00000 1.00 125.00000 125.00  

1480 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
FOUNDATION TUBE 96" 

1.000 

EA 

1.00000 1.00 125.00000 125.00  

1490 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
POST SIDE MOUNTED 

1.000 

EA 

500.00000 500.00 355.00000 355.00  

1500 505SX20-0058 

NS GUARDRAIL TRANSITION 
SECTION THRIE BEAM - W- 
BEAM 

1.000 

EA 

500.00000 500.00 575.00000 575.00  

1510 512SD20-0014 

TEMPORARY SIGN 

1.000 

SF 

25.00000 25.00 1.00000 1.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

Max: 

 
 
 

 
SECTION: 0001 REGULAR BID ITEMS 

 
Cat Alt Set: 

 
Cat Alt Member: 

 
LCC: 

 

1520 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

600.000 

HR 

25.00000 15,000.00 0.50000 300.00  

1530 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

550.000 

DAY 

1.00000 550.00 0.01000 5.50  

1540 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1.000 

HR 

10.00000 10.00 1.00000 1.00  

1550 512SD20-0026 

ELECTRONIC ARROW BOARD 

450.000 

HR 

5.00000 2,250.00 0.01000 4.50  

1560 512SD20-0027 

FLAGGER SERVICE 

800.000 

HR 

25.00000 20,000.00 55.00000 44,000.00  

1570 512SD20-0069 

IMPACT ATTENUATOR IA-1 

1.000 

EA 

28,000.00000 28,000.00 28,000.00000 28,000.00  

1580 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

26.000 

DAY 

500.00000 13,000.00 300.00000 7,800.00  

1590 512SX20-0040 

NS POLICE PATROL LOCAL 
POLICE 

100.000 

HR 

50.00000 5,000.00 130.00000 13,000.00  

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
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Contract ID: C0000123749S01 Counties: CULPEPER 

Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 

Call Order: P45 Project(s): 9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

 
 
 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1600 513SX20-0002 

EMERGENCY MOBILIZATION 

115.000 

EA 

1,000.00000 115,000.00 900.00000 103,500.00  

1610 702SD20-0001 

GUARDRAIL DELINEATOR 

325.000 

EA 

6.00000 1,950.00 14.00000 4,550.00  

 
 

Section Totals: $1,845,485.50 $2,848,150.00 

Life Cycle Costs: 

Section Total with LCC: 

 
 

$1,845,485.50 

 
 

$2,848,150.00 

 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

Quantity and Units 

(1) MAKCO, INCORPORATED (2) L. S. LEE, INC. 
 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

 

   

$1,845,485.50 

 

 
$0.00 

$1,845,485.50 

$2,848,150.00 

 

 
$0.00 

$2,848,150.00 

 

 



Date Printed: 10/25/2023 

Page 1 of 1 Vendor Ranking 

Contract ID: 

Letting Date: 

Call Order: 

C0000123749S01 

September 27, 2023 10:00 A.M 

P45 

Counties: 

District(s): 

Project(s): 

CULPEPER 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-513, N501, NONE; 

Contract Time: 01/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL HITS REPAIR 

 

 
  

Rank 

  

Vendor ID/Name 

 

Total Bid 

 

Percent Of Low 
Bid 

1 
 

M004 MAKCO, INCORPORATED $1,845,485.50 100.00% 

2 
 

L159 L. S. LEE, INC. $2,848,150.00 154.33% 

 


	Structure Bookmarks
	 
	 
	 
	BID TABULATIONS 
	SEPTEMBER 27, 2023 BID LETTING 
	 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	 
	 
	 
	The following project(s) has/have been rejected: Order Numbers: J88 (122213) 
	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	 
	 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	20.000 
	20.000 
	EA 

	400.00000 
	400.00000 

	8,000.00 
	8,000.00 

	300.00000 
	300.00000 

	6,000.00 
	6,000.00 

	 
	 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	238,179.60000 
	238,179.60000 

	238,179.60 
	238,179.60 

	1,708,450.27000 
	1,708,450.27000 

	1,708,450.27 
	1,708,450.27 

	 
	 


	0040 302SD20-0013 
	0040 302SD20-0013 
	0040 302SD20-0013 
	ENDWALL EW-12 

	2.000 
	2.000 
	EA 

	1,150.00000 
	1,150.00000 

	2,300.00 
	2,300.00 

	1,400.00000 
	1,400.00000 

	2,800.00 
	2,800.00 

	 
	 


	0050 302SD20-0030 
	0050 302SD20-0030 
	0050 302SD20-0030 
	18" CONC. PIPE 

	411.000 
	411.000 
	LF 

	152.00000 
	152.00000 

	62,472.00 
	62,472.00 

	255.00000 
	255.00000 

	104,805.00 
	104,805.00 

	 
	 


	0060 302SD20-0033 
	0060 302SD20-0033 
	0060 302SD20-0033 
	21" PIPE 

	515.000 
	515.000 
	LF 

	175.00000 
	175.00000 

	90,125.00 
	90,125.00 

	318.00000 
	318.00000 

	163,770.00 
	163,770.00 

	 
	 


	0070 302SD20-0662 
	0070 302SD20-0662 
	0070 302SD20-0662 
	MANHOLE MH-1 OR 2 

	10.200 
	10.200 
	LF 

	500.00000 
	500.00000 

	5,100.00 
	5,100.00 

	750.00000 
	750.00000 

	7,650.00 
	7,650.00 

	 
	 


	0080 302SD20-0663 
	0080 302SD20-0663 
	0080 302SD20-0663 
	FRAME & COVER MH-1 

	1.000 
	1.000 
	EA 

	750.00000 
	750.00000 

	750.00 
	750.00 

	800.00000 
	800.00000 

	800.00 
	800.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 302SX20-0013 
	0090 302SX20-0013 
	0090 302SX20-0013 
	0090 302SX20-0013 
	0090 302SX20-0013 
	NS PIPE CORRUGATED METAL STORM SEWER 18" 

	16.000 
	16.000 
	LF 

	224.00000 
	224.00000 

	3,584.00 
	3,584.00 

	300.00000 
	300.00000 

	4,800.00 
	4,800.00 

	 
	 



	0100 303SD20-0001 
	0100 303SD20-0001 
	0100 303SD20-0001 
	0100 303SD20-0001 
	REGULAR EXCAVATION 

	86,197.000 
	86,197.000 
	CY 

	74.40000 
	74.40000 

	6,413,056.80 
	6,413,056.80 

	58.00000 
	58.00000 

	4,999,426.00 
	4,999,426.00 

	 
	 


	0110 303SD20-0021 
	0110 303SD20-0021 
	0110 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	600.000 
	600.000 
	LF 

	10.00000 
	10.00000 

	6,000.00 
	6,000.00 

	6.00000 
	6.00000 

	3,600.00 
	3,600.00 

	 
	 


	0120 303SD20-0022 
	0120 303SD20-0022 
	0120 303SD20-0022 
	CHECK DAM ROCK TY. I 

	152.000 
	152.000 
	EA 

	500.00000 
	500.00000 

	76,000.00 
	76,000.00 

	1,500.00000 
	1,500.00000 

	228,000.00 
	228,000.00 

	 
	 


	0130 303SD20-0023 
	0130 303SD20-0023 
	0130 303SD20-0023 
	CHECK DAM ROCK TY. II 

	6.000 
	6.000 
	EA 

	600.00000 
	600.00000 

	3,600.00 
	3,600.00 

	1,100.00000 
	1,100.00000 

	6,600.00 
	6,600.00 

	 
	 


	0140 303SD20-0029 
	0140 303SD20-0029 
	0140 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	1,105.000 
	1,105.000 
	CY 

	5.00000 
	5.00000 

	5,525.00 
	5,525.00 

	25.00000 
	25.00000 

	27,625.00 
	27,625.00 

	 
	 


	0150 303SD20-0034 
	0150 303SD20-0034 
	0150 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	6,500.000 
	6,500.000 
	LF 

	5.00000 
	5.00000 

	32,500.00 
	32,500.00 

	6.00000 
	6.00000 

	39,000.00 
	39,000.00 

	 
	 


	0160 309SD20-0006 
	0160 309SD20-0006 
	0160 309SD20-0006 
	AGGR. MATL. NO. 21B 

	5,894.000 
	5,894.000 
	TON 

	34.00000 
	34.00000 

	200,396.00 
	200,396.00 

	64.00000 
	64.00000 

	377,216.00 
	377,216.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0170 315SD20-0001 
	0170 315SD20-0001 
	0170 315SD20-0001 
	0170 315SD20-0001 
	0170 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	4,418.000 
	4,418.000 
	TON 

	170.00000 
	170.00000 

	751,060.00 
	751,060.00 

	161.78000 
	161.78000 

	714,744.04 
	714,744.04 

	 
	 



	0180 315SD20-0004 
	0180 315SD20-0004 
	0180 315SD20-0004 
	0180 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	1,810.000 
	1,810.000 
	TON 

	234.00000 
	234.00000 

	423,540.00 
	423,540.00 

	222.55000 
	222.55000 

	402,815.50 
	402,815.50 

	 
	 


	0190 315SD20-0010 
	0190 315SD20-0010 
	0190 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	5,670.000 
	5,670.000 
	TON 

	175.00000 
	175.00000 

	992,250.00 
	992,250.00 

	166.35000 
	166.35000 

	943,204.50 
	943,204.50 

	 
	 


	0200 315SX20-0004 
	0200 315SX20-0004 
	0200 315SX20-0004 
	NS PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKER GROOVE) 

	81.000 
	81.000 
	SY 

	155.00000 
	155.00000 

	12,555.00 
	12,555.00 

	65.00000 
	65.00000 

	5,265.00 
	5,265.00 

	 
	 


	0210 315SX20-0011 
	0210 315SX20-0011 
	0210 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	7,816.000 
	7,816.000 
	LF 

	5.00000 
	5.00000 

	39,080.00 
	39,080.00 

	5.00000 
	5.00000 

	39,080.00 
	39,080.00 

	 
	 


	0220 414SD20-0001 
	0220 414SD20-0001 
	0220 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	70.000 
	70.000 
	TON 

	110.00000 
	110.00000 

	7,700.00 
	7,700.00 

	100.00000 
	100.00000 

	7,000.00 
	7,000.00 

	 
	 


	0230 414SD20-0053 
	0230 414SD20-0053 
	0230 414SD20-0053 
	EROSION CONTROL RIPRAP 

	2,700.000 
	2,700.000 
	TON 

	115.00000 
	115.00000 

	310,500.00 
	310,500.00 

	120.00000 
	120.00000 

	324,000.00 
	324,000.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 501SD20-0007 
	0240 501SD20-0007 
	0240 501SD20-0007 
	0240 501SD20-0007 
	0240 501SD20-0007 
	CROSSDRAIN CD-2 

	31.000 
	31.000 
	LF 

	40.00000 
	40.00000 

	1,240.00 
	1,240.00 

	40.00000 
	40.00000 

	1,240.00 
	1,240.00 

	 
	 



	0250 501SD20-0009 
	0250 501SD20-0009 
	0250 501SD20-0009 
	0250 501SD20-0009 
	OUTLET PIPE 6"Outlet Pipe 

	13.000 
	13.000 
	LF 

	40.00000 
	40.00000 

	520.00 
	520.00 

	40.00000 
	40.00000 

	520.00 
	520.00 

	 
	 


	0260 503SD20-0002 
	0260 503SD20-0002 
	0260 503SD20-0002 
	R/W MONUMENT RM-2 

	63.000 
	63.000 
	EA 

	200.00000 
	200.00000 

	12,600.00 
	12,600.00 

	200.00000 
	200.00000 

	12,600.00 
	12,600.00 

	 
	 


	0270 504SD20-0001 
	0270 504SD20-0001 
	0270 504SD20-0001 
	CONCRETE CLASS A3 MISC. EW-1 

	20.000 
	20.000 
	CY 

	1,200.00000 
	1,200.00000 

	24,000.00 
	24,000.00 

	1,500.00000 
	1,500.00000 

	30,000.00 
	30,000.00 

	 
	 


	0280 505SD20-0011 
	0280 505SD20-0011 
	0280 505SD20-0011 
	GUARDRAIL GR-MGS1 

	3,200.000 
	3,200.000 
	LF 

	38.00000 
	38.00000 

	121,600.00 
	121,600.00 

	35.00000 
	35.00000 

	112,000.00 
	112,000.00 

	 
	 


	0290 505SD20-0014 
	0290 505SD20-0014 
	0290 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	4,350.000 
	4,350.000 
	LF 

	44.00000 
	44.00000 

	191,400.00 
	191,400.00 

	40.00000 
	40.00000 

	174,000.00 
	174,000.00 

	 
	 


	0300 505SD20-0017 
	0300 505SD20-0017 
	0300 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	13.000 
	13.000 
	EA 

	5,000.00000 
	5,000.00000 

	65,000.00 
	65,000.00 

	4,500.00000 
	4,500.00000 

	58,500.00 
	58,500.00 

	 
	 


	0310 505SD20-0019 
	0310 505SD20-0019 
	0310 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	7.000 
	7.000 
	EA 

	2,200.00000 
	2,200.00000 

	15,400.00 
	15,400.00 

	2,000.00000 
	2,000.00000 

	14,000.00 
	14,000.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0320 505SD20-0027 
	0320 505SD20-0027 
	0320 505SD20-0027 
	0320 505SD20-0027 
	0320 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	13.000 
	13.000 
	LF 

	175.00000 
	175.00000 

	2,275.00 
	2,275.00 

	160.00000 
	160.00000 

	2,080.00 
	2,080.00 

	 
	 



	0330 505SD20-0030 
	0330 505SD20-0030 
	0330 505SD20-0030 
	0330 505SD20-0030 
	GUARDRAIL GR-2 

	175.000 
	175.000 
	LF 

	38.00000 
	38.00000 

	6,650.00 
	6,650.00 

	35.00000 
	35.00000 

	6,125.00 
	6,125.00 

	 
	 


	0340 505SD20-0073 
	0340 505SD20-0073 
	0340 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	8,910.000 
	8,910.000 
	LF 

	6.00000 
	6.00000 

	53,460.00 
	53,460.00 

	5.00000 
	5.00000 

	44,550.00 
	44,550.00 

	 
	 


	0350 508SD20-0004 
	0350 508SD20-0004 
	0350 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	5,600.000 
	5,600.000 
	SY 

	33.00000 
	33.00000 

	184,800.00 
	184,800.00 

	16.00000 
	16.00000 

	89,600.00 
	89,600.00 

	 
	 


	0360 509SD20-0001 
	0360 509SD20-0001 
	0360 509SD20-0001 
	FLOWABLE BACKFILL 

	20.000 
	20.000 
	CY 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	600.00000 
	600.00000 

	12,000.00 
	12,000.00 

	 
	 


	0370 510SX20-0028 
	0370 510SX20-0028 
	0370 510SX20-0028 
	NS REMOVE EXIST. ENDWALL EW-12 

	13.000 
	13.000 
	EA 

	300.00000 
	300.00000 

	3,900.00 
	3,900.00 

	1,000.00000 
	1,000.00000 

	13,000.00 
	13,000.00 

	 
	 


	0380 510SX20-0039 
	0380 510SX20-0039 
	0380 510SX20-0039 
	NS REMOVE EXIST. PIPE 

	25.000 
	25.000 
	LF 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	126.00000 
	126.00000 

	3,150.00 
	3,150.00 

	 
	 


	0390 511SD20-0001 
	0390 511SD20-0001 
	0390 511SD20-0001 
	ALLAYING DUST 

	200.000 
	200.000 
	HR 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	150.00000 
	150.00000 

	30,000.00 
	30,000.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0400 512SD20-0001 
	0400 512SD20-0001 
	0400 512SD20-0001 
	0400 512SD20-0001 
	0400 512SD20-0001 
	PILOT VEHICLE 

	3,000.000 
	3,000.000 
	HR 

	80.00000 
	80.00000 

	240,000.00 
	240,000.00 

	90.00000 
	90.00000 

	270,000.00 
	270,000.00 

	 
	 



	0410 512SD20-0013 
	0410 512SD20-0013 
	0410 512SD20-0013 
	0410 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	6.000 
	6.000 
	EA 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 

	 
	 


	0420 512SD20-0014 
	0420 512SD20-0014 
	0420 512SD20-0014 
	TEMPORARY SIGN 

	320.000 
	320.000 
	SF 

	35.00000 
	35.00000 

	11,200.00 
	11,200.00 

	20.00000 
	20.00000 

	6,400.00 
	6,400.00 

	 
	 


	0430 512SD20-0024 
	0430 512SD20-0024 
	0430 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	75,000.000 
	75,000.000 
	DAY 

	1.50000 
	1.50000 

	112,500.00 
	112,500.00 

	0.20000 
	0.20000 

	15,000.00 
	15,000.00 

	 
	 


	0440 512SD20-0025 
	0440 512SD20-0025 
	0440 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	26,500.000 
	26,500.000 
	HR 

	8.00000 
	8.00000 

	212,000.00 
	212,000.00 

	3.50000 
	3.50000 

	92,750.00 
	92,750.00 

	 
	 


	0450 512SD20-0027 
	0450 512SD20-0027 
	0450 512SD20-0027 
	FLAGGER SERVICE 

	6,000.000 
	6,000.000 
	HR 

	45.00000 
	45.00000 

	270,000.00 
	270,000.00 

	40.00000 
	40.00000 

	240,000.00 
	240,000.00 

	 
	 


	0460 512SD20-0042 
	0460 512SD20-0042 
	0460 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	20,850.000 
	20,850.000 
	LF 

	2.10000 
	2.10000 

	43,785.00 
	43,785.00 

	0.87000 
	0.87000 

	18,139.50 
	18,139.50 

	 
	 


	0470 512SD20-0046 
	0470 512SD20-0046 
	0470 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	45,000.000 
	45,000.000 
	LF 

	1.40000 
	1.40000 

	63,000.00 
	63,000.00 

	0.72000 
	0.72000 

	32,400.00 
	32,400.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0480 512SP20-0001 
	0480 512SP20-0001 
	0480 512SP20-0001 
	0480 512SP20-0001 
	0480 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	310.000 
	310.000 
	DAY 

	50.00000 
	50.00000 

	15,500.00 
	15,500.00 

	40.00000 
	40.00000 

	12,400.00 
	12,400.00 

	 
	 



	0490 513SD20-0001 
	0490 513SD20-0001 
	0490 513SD20-0001 
	0490 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	479,000.00000 
	479,000.00000 

	479,000.00 
	479,000.00 

	663,500.00000 
	663,500.00000 

	663,500.00 
	663,500.00 

	 
	 


	0500 514SD20-0002 
	0500 514SD20-0002 
	0500 514SD20-0002 
	FIELD OFFICE TY.II 

	20.000 
	20.000 
	MO 

	4,000.00000 
	4,000.00000 

	80,000.00 
	80,000.00 

	2,000.00000 
	2,000.00000 

	40,000.00 
	40,000.00 

	 
	 


	0510 515SD20-0001 
	0510 515SD20-0001 
	0510 515SD20-0001 
	FLEXIBLE PAVE. PLANING ABOVE 4" 

	8,001.000 
	8,001.000 
	SY 

	21.00000 
	21.00000 

	168,021.00 
	168,021.00 

	20.55000 
	20.55000 

	164,420.55 
	164,420.55 

	 
	 


	0520 515SD20-0004 
	0520 515SD20-0004 
	0520 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	26,669.000 
	26,669.000 
	SY 

	7.90000 
	7.90000 

	210,685.10 
	210,685.10 

	7.61000 
	7.61000 

	202,951.09 
	202,951.09 

	 
	 


	0530 515SD20-0005 
	0530 515SD20-0005 
	0530 515SD20-0005 
	FLEXIBLE PAVE. PLANING ABOVE 2"-4" 

	16,001.000 
	16,001.000 
	SY 

	9.50000 
	9.50000 

	152,009.50 
	152,009.50 

	9.38000 
	9.38000 

	150,089.38 
	150,089.38 

	 
	 


	0540 517SD20-0001 
	0540 517SD20-0001 
	0540 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	109,000.00000 
	109,000.00000 

	109,000.00 
	109,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 


	0550 602SX20-0005 
	0550 602SX20-0005 
	0550 602SX20-0005 
	NS TOPSOIL TYPE B 3" 

	2.140 
	2.140 
	ACRE 

	25,000.00000 
	25,000.00000 

	53,500.00 
	53,500.00 

	90,000.00000 
	90,000.00000 

	192,600.00 
	192,600.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560 603SD20-0002 
	0560 603SD20-0002 
	0560 603SD20-0002 
	0560 603SD20-0002 
	0560 603SD20-0002 
	TEMPORARY SEED 

	214.000 
	214.000 
	LB 

	16.00000 
	16.00000 

	3,424.00 
	3,424.00 

	13.00000 
	13.00000 

	2,782.00 
	2,782.00 

	 
	 



	0570 603SD20-0003 
	0570 603SD20-0003 
	0570 603SD20-0003 
	0570 603SD20-0003 
	REGULAR SEED 

	597.000 
	597.000 
	LB 

	14.00000 
	14.00000 

	8,358.00 
	8,358.00 

	12.48000 
	12.48000 

	7,450.56 
	7,450.56 

	 
	 


	0580 603SD20-0004 
	0580 603SD20-0004 
	0580 603SD20-0004 
	OVERSEEDING 

	477.000 
	477.000 
	LB 

	9.00000 
	9.00000 

	4,293.00 
	4,293.00 

	8.26000 
	8.26000 

	3,940.02 
	3,940.02 

	 
	 


	0590 603SD20-0009 
	0590 603SD20-0009 
	0590 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	23,368.000 
	23,368.000 
	SY 

	2.00000 
	2.00000 

	46,736.00 
	46,736.00 

	0.74000 
	0.74000 

	17,292.32 
	17,292.32 

	 
	 


	0600 603SD20-0011 
	0600 603SD20-0011 
	0600 603SD20-0011 
	SEDIMENT RETENTION ROLL 18" MIN 

	900.000 
	900.000 
	LF 

	12.00000 
	12.00000 

	10,800.00 
	10,800.00 

	10.00000 
	10.00000 

	9,000.00 
	9,000.00 

	 
	 


	0610 603SD20-0014 
	0610 603SD20-0014 
	0610 603SD20-0014 
	FERTILIZER NITROGEN - N 

	214.000 
	214.000 
	LB 

	2.50000 
	2.50000 

	535.00 
	535.00 

	1.20000 
	1.20000 

	256.80 
	256.80 

	 
	 


	0620 603SD20-0015 
	0620 603SD20-0015 
	0620 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	150.000 
	150.000 
	LB 

	2.50000 
	2.50000 

	375.00 
	375.00 

	1.20000 
	1.20000 

	180.00 
	180.00 

	 
	 


	0630 603SD20-0016 
	0630 603SD20-0016 
	0630 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	150.000 
	150.000 
	LB 

	2.50000 
	2.50000 

	375.00 
	375.00 

	1.20000 
	1.20000 

	180.00 
	180.00 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0640 603SD20-0017 
	0640 603SD20-0017 
	0640 603SD20-0017 
	0640 603SD20-0017 
	0640 603SD20-0017 
	LIME 

	12.000 
	12.000 
	TON 

	400.00000 
	400.00000 

	4,800.00 
	4,800.00 

	220.00000 
	220.00000 

	2,640.00 
	2,640.00 

	 
	 



	0650 606SD20-0003 
	0650 606SD20-0003 
	0650 606SD20-0003 
	0650 606SD20-0003 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 3 

	2,368.000 
	2,368.000 
	SY 

	7.50000 
	7.50000 

	17,760.00 
	17,760.00 

	3.96000 
	3.96000 

	9,377.28 
	9,377.28 

	 
	 


	0660 606SD20-0005 
	0660 606SD20-0005 
	0660 606SD20-0005 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 

	400.000 
	400.000 
	SY 

	8.50000 
	8.50000 

	3,400.00 
	3,400.00 

	4.26000 
	4.26000 

	1,704.00 
	1,704.00 

	 
	 


	0670 700SD20-0003 
	0670 700SD20-0003 
	0670 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	36.000 
	36.000 
	EA 

	231.00000 
	231.00000 

	8,316.00 
	8,316.00 

	181.84000 
	181.84000 

	6,546.24 
	6,546.24 

	 
	 


	0680 700SD20-0034 
	0680 700SD20-0034 
	0680 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	428.000 
	428.000 
	LF 

	25.00000 
	25.00000 

	10,700.00 
	10,700.00 

	19.99000 
	19.99000 

	8,555.72 
	8,555.72 

	 
	 


	0690 700SD20-0038 
	0690 700SD20-0038 
	0690 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	39.000 
	39.000 
	EA 

	650.00000 
	650.00000 

	25,350.00 
	25,350.00 

	387.16000 
	387.16000 

	15,099.24 
	15,099.24 

	 
	 


	0700 701SD20-0001 
	0700 701SD20-0001 
	0700 701SD20-0001 
	SIGN PANEL 

	364.000 
	364.000 
	SF 

	50.00000 
	50.00000 

	18,200.00 
	18,200.00 

	53.17000 
	53.17000 

	19,353.88 
	19,353.88 

	 
	 


	0710 702SD20-0012 
	0710 702SD20-0012 
	0710 702SD20-0012 
	FLEXIBLE POST DELINEATOR, GROUND MOUNT 

	17.000 
	17.000 
	EA 

	400.00000 
	400.00000 

	6,800.00 
	6,800.00 

	224.51000 
	224.51000 

	3,816.67 
	3,816.67 

	 
	 




	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Letting Date: September 27, 2023 District(s): STAUNTON / HARRISONBURG 
	Call Order: F88 Project(s): 0033-082-852, C501, STP-082-8(074); 
	Contract Time: 06/19/25 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A.L.L. CONSTRUCTION, INC. 
	(1) A.L.L. CONSTRUCTION, INC. 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0720 704SD20-0006 
	0720 704SD20-0006 
	0720 704SD20-0006 
	0720 704SD20-0006 
	0720 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	20,000.000 
	20,000.000 
	LF 

	3.00000 
	3.00000 

	60,000.00 
	60,000.00 

	1.36000 
	1.36000 

	27,200.00 
	27,200.00 

	 
	 



	0730 704SD20-0007 
	0730 704SD20-0007 
	0730 704SD20-0007 
	0730 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	15,000.000 
	15,000.000 
	LF 

	4.80000 
	4.80000 

	72,000.00 
	72,000.00 

	1.60000 
	1.60000 

	24,000.00 
	24,000.00 

	 
	 


	0740 704SD20-0032 
	0740 704SD20-0032 
	0740 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	238.000 
	238.000 
	EA 

	135.00000 
	135.00000 

	32,130.00 
	32,130.00 

	48.37000 
	48.37000 

	11,512.06 
	11,512.06 

	 
	 


	0750 704SD20-0060 
	0750 704SD20-0060 
	0750 704SD20-0060 
	SYMB MRKG LANE REDUCTION ARR TY B CL II 

	2.000 
	2.000 
	EA 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	923.19000 
	923.19000 

	1,846.38 
	1,846.38 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$12,944,921.00 
	$12,944,921.00 

	$13,271,400.00 
	$13,271,400.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$12,944,921.00 

	 
	 
	 
	$13,271,400.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$12,944,921.00 
	$12,944,921.00 
	$12,944,921.00 
	 
	 
	$0.00 
	$12,944,921.00 

	$13,271,400.00 
	$13,271,400.00 
	 
	 
	$0.00 
	$13,271,400.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C000109378C01D Counties: ROCKINGHAM 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: F88 
	Contract Time: 06/19/25 COMPLETION DATE 
	District(s): STAUNTON / HARRISONBURG 
	Project(s): 0033-082-852, C501, STP-082-8(074); 
	Min: Max: 
	Contract Description: SMART SCALE - ROAD IMPROVEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	A780 
	A780 

	A.L.L. CONSTRUCTION, INC. 
	A.L.L. CONSTRUCTION, INC. 

	$12,944,921.00 
	$12,944,921.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	T2998 
	T2998 

	TRITON CONSTRUCTION INC. OF VIRGINIA 
	TRITON CONSTRUCTION INC. OF VIRGINIA 

	$13,271,400.00 
	$13,271,400.00 

	102.52% 
	102.52% 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0034 
	0010 303SD20-0034 
	0010 303SD20-0034 
	0010 303SD20-0034 
	0010 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	850.000 
	850.000 
	LF 

	63.29000 
	63.29000 

	53,796.50 
	53,796.50 

	 
	 

	 
	 



	0020 303SX20-0012 
	0020 303SX20-0012 
	0020 303SX20-0012 
	0020 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	13.000 
	13.000 
	EA 

	347.56000 
	347.56000 

	4,518.28 
	4,518.28 

	 
	 

	 
	 


	0030 303SX20-0013 
	0030 303SX20-0013 
	0030 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	8.000 
	8.000 
	EA 

	662.35000 
	662.35000 

	5,298.80 
	5,298.80 

	 
	 

	 
	 


	0040 504SD20-0003 
	0040 504SD20-0003 
	0040 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	25.000 
	25.000 
	SY 

	530.63000 
	530.63000 

	13,265.75 
	13,265.75 

	 
	 

	 
	 


	0050 504SX20-0009 
	0050 504SX20-0009 
	0050 504SX20-0009 
	NS SIDEWALK REMOVE AND REPLACE BRICK SIDEWALK 

	6.000 
	6.000 
	SY 

	530.63000 
	530.63000 

	3,183.78 
	3,183.78 

	 
	 

	 
	 


	0060 510SX20-0031 
	0060 510SX20-0031 
	0060 510SX20-0031 
	NS MODIFY EXIST. CONTROLLER CABINET 

	2.000 
	2.000 
	EA 

	878.81000 
	878.81000 

	1,757.62 
	1,757.62 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 510SX20-0031 
	0070 510SX20-0031 
	0070 510SX20-0031 
	0070 510SX20-0031 
	0070 510SX20-0031 
	NS MODIFY EXIST. CONTROLLER CABINET FOUNDATION 

	2.000 
	2.000 
	EA 

	1,390.25000 
	1,390.25000 

	2,780.50 
	2,780.50 

	 
	 

	 
	 



	0080 510SX20-0038 
	0080 510SX20-0038 
	0080 510SX20-0038 
	0080 510SX20-0038 
	NS REMOVE EXIST. SIDEWALK 

	31.000 
	31.000 
	SY 

	268.43000 
	268.43000 

	8,321.33 
	8,321.33 

	 
	 

	 
	 


	0090 510SX20-0039 
	0090 510SX20-0039 
	0090 510SX20-0039 
	NS REMOVE EXIST. CABLE 

	12,250.000 
	12,250.000 
	LF 

	1.99000 
	1.99000 

	24,377.50 
	24,377.50 

	 
	 

	 
	 


	0100 510SX20-0040 
	0100 510SX20-0040 
	0100 510SX20-0040 
	NS REMOVE EXIST. CAMERA (VIDEO DETECTION) 

	5.000 
	5.000 
	EA 

	249.24000 
	249.24000 

	1,246.20 
	1,246.20 

	 
	 

	 
	 


	0110 510SX20-0040 
	0110 510SX20-0040 
	0110 510SX20-0040 
	NS REMOVE EXIST. LOOP DETECTION EQUIPMENT 

	14.000 
	14.000 
	EA 

	249.24000 
	249.24000 

	3,489.36 
	3,489.36 

	 
	 

	 
	 


	0120 510SX20-0040 
	0120 510SX20-0040 
	0120 510SX20-0040 
	NS REMOVE EXIST. TRAFFIC SIGNAL CABINET 

	20.000 
	20.000 
	EA 

	373.86000 
	373.86000 

	7,477.20 
	7,477.20 

	 
	 

	 
	 


	0130 510SX20-0040 
	0130 510SX20-0040 
	0130 510SX20-0040 
	NS REMOVE EXIST. TRAFFIC SIGNAL CABINET FOUNDATION 

	1.000 
	1.000 
	EA 

	629.57000 
	629.57000 

	629.57 
	629.57 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 510SX20-0040 
	0140 510SX20-0040 
	0140 510SX20-0040 
	0140 510SX20-0040 
	0140 510SX20-0040 
	NS REMOVE EXIST. TRAFFIC SIGNAL HEAD ASSEMBLY 

	9.000 
	9.000 
	EA 

	124.62000 
	124.62000 

	1,121.58 
	1,121.58 

	 
	 

	 
	 



	0150 510SX20-0070 
	0150 510SX20-0070 
	0150 510SX20-0070 
	0150 510SX20-0070 
	NS INSTALL CONTROLLER 

	1.000 
	1.000 
	EA 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	 
	 

	 
	 


	0160 510SX20-0070 
	0160 510SX20-0070 
	0160 510SX20-0070 
	NS INSTALL FIELD OPERATIONS FIREWALL 

	1.000 
	1.000 
	EA 

	5,602.02000 
	5,602.02000 

	5,602.02 
	5,602.02 

	 
	 

	 
	 


	0170 512PA20-0002 
	0170 512PA20-0002 
	0170 512PA20-0002 
	TRUCK MOUNTED ATTENUATOR 

	1,020.000 
	1,020.000 
	HR 

	143.67000 
	143.67000 

	146,543.40 
	146,543.40 

	 
	 

	 
	 


	0180 512PA20-0006 
	0180 512PA20-0006 
	0180 512PA20-0006 
	GROUP 2 CHANNELIZING DEVICE 

	2,550.000 
	2,550.000 
	DAY 

	8.20000 
	8.20000 

	20,910.00 
	20,910.00 

	 
	 

	 
	 


	0190 512PA20-0008 
	0190 512PA20-0008 
	0190 512PA20-0008 
	PORTABLE CHANGEABLE MESSAGE SIGN 

	1,428.000 
	1,428.000 
	HR 

	32.45000 
	32.45000 

	46,338.60 
	46,338.60 

	 
	 

	 
	 


	0200 512SD20-0026 
	0200 512SD20-0026 
	0200 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	1,020.000 
	1,020.000 
	HR 

	19.34000 
	19.34000 

	19,726.80 
	19,726.80 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0210 512SX20-0045 
	0210 512SX20-0045 
	0210 512SX20-0045 
	0210 512SX20-0045 
	0210 512SX20-0045 
	NS SAFETY UNIFORM FLAGGER 

	916.000 
	916.000 
	HR 

	150.00000 
	150.00000 

	137,400.00 
	137,400.00 

	 
	 

	 
	 



	0220 513SD20-0001 
	0220 513SD20-0001 
	0220 513SD20-0001 
	0220 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	178,326.81000 
	178,326.81000 

	178,326.81 
	178,326.81 

	 
	 

	 
	 


	0230 700SD20-0010 
	0230 700SD20-0010 
	0230 700SD20-0010 
	REMOVE EXIST OVERHEAD SIGNAL SIGN PANEL 

	9.000 
	9.000 
	EA 

	538.54000 
	538.54000 

	4,846.86 
	4,846.86 

	 
	 

	 
	 


	0240 700SD20-0071 
	0240 700SD20-0071 
	0240 700SD20-0071 
	CONC. FOUND. CF-1 

	2.000 
	2.000 
	EA 

	1,195.56000 
	1,195.56000 

	2,391.12 
	2,391.12 

	 
	 

	 
	 


	0250 700SD20-0084 
	0250 700SD20-0084 
	0250 700SD20-0084 
	WOOD POLE CL. 4, 40' 

	3.000 
	3.000 
	EA 

	3,015.84000 
	3,015.84000 

	9,047.52 
	9,047.52 

	 
	 

	 
	 


	0260 700SD20-0119 
	0260 700SD20-0119 
	0260 700SD20-0119 
	16/3c CONDUCTOR CABLE 

	13,910.000 
	13,910.000 
	LF 

	4.20000 
	4.20000 

	58,422.00 
	58,422.00 

	 
	 

	 
	 


	0270 700SD20-0124 
	0270 700SD20-0124 
	0270 700SD20-0124 
	CAT 5E DIRECT BURIAL CABLE 

	3,125.000 
	3,125.000 
	LF 

	11.38000 
	11.38000 

	35,562.50 
	35,562.50 

	 
	 

	 
	 


	0280 700SD20-0133 
	0280 700SD20-0133 
	0280 700SD20-0133 
	ELECTRICAL SERVICE SE-3, TY. B 

	3.000 
	3.000 
	EA 

	1,853.00000 
	1,853.00000 

	5,559.00 
	5,559.00 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0290 700SD20-0144 
	0290 700SD20-0144 
	0290 700SD20-0144 
	0290 700SD20-0144 
	0290 700SD20-0144 
	8 CONDUCTOR CABLE 

	1,100.000 
	1,100.000 
	LF 

	3.08000 
	3.08000 

	3,388.00 
	3,388.00 

	 
	 

	 
	 



	0300 700SD20-0178 
	0300 700SD20-0178 
	0300 700SD20-0178 
	0300 700SD20-0178 
	JUNCTION BOX JB-S2 

	8.000 
	8.000 
	EA 

	2,000.00000 
	2,000.00000 

	16,000.00 
	16,000.00 

	 
	 

	 
	 


	0310 700SD20-0179 
	0310 700SD20-0179 
	0310 700SD20-0179 
	JUNCTION BOX JB-S3 

	5.000 
	5.000 
	EA 

	2,400.00000 
	2,400.00000 

	12,000.00 
	12,000.00 

	 
	 

	 
	 


	0320 700SD20-0181 
	0320 700SD20-0181 
	0320 700SD20-0181 
	ELECT. SER. GRD. ELECTRODE 10' 

	15.000 
	15.000 
	EA 

	155.00000 
	155.00000 

	2,325.00 
	2,325.00 

	 
	 

	 
	 


	0330 700SD20-0192 
	0330 700SD20-0192 
	0330 700SD20-0192 
	BORED CONDUIT 3" 

	755.000 
	755.000 
	LF 

	52.00000 
	52.00000 

	39,260.00 
	39,260.00 

	 
	 

	 
	 


	0340 700SD20-0194 
	0340 700SD20-0194 
	0340 700SD20-0194 
	CONDUIT PVC 2" 

	90.000 
	90.000 
	LF 

	8.00000 
	8.00000 

	720.00 
	720.00 

	 
	 

	 
	 


	0350 700SD20-0195 
	0350 700SD20-0195 
	0350 700SD20-0195 
	CONDUIT PVC 3" 

	670.000 
	670.000 
	LF 

	11.00000 
	11.00000 

	7,370.00 
	7,370.00 

	 
	 

	 
	 


	0360 700SD20-0197 
	0360 700SD20-0197 
	0360 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	620.000 
	620.000 
	LF 

	8.25000 
	8.25000 

	5,115.00 
	5,115.00 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0370 700SX20-0007 
	0370 700SX20-0007 
	0370 700SX20-0007 
	0370 700SX20-0007 
	0370 700SX20-0007 
	NS CONDUCTOR CABLE MULTIMODE FIBER OPTIC COMMUNICATION & POWER CABLE 

	4,485.000 
	4,485.000 
	LF 

	6.00000 
	6.00000 

	26,910.00 
	26,910.00 

	 
	 

	 
	 



	0380 700SX20-0010 
	0380 700SX20-0010 
	0380 700SX20-0010 
	0380 700SX20-0010 
	NS TRAFFIC SIGNALIZATION DECORATIVE BLACK TRAFFIC SIGNAL HEAD SECT. (12", STANDARD BACKPLATE) 

	12.000 
	12.000 
	EA 

	660.00000 
	660.00000 

	7,920.00 
	7,920.00 

	 
	 

	 
	 


	0390 700SX20-0010 
	0390 700SX20-0010 
	0390 700SX20-0010 
	NS TRAFFIC SIGNALIZATION EVP CARD RACK 

	1.000 
	1.000 
	EA 

	875.00000 
	875.00000 

	875.00 
	875.00 

	 
	 

	 
	 


	0400 700SX20-0010 
	0400 700SX20-0010 
	0400 700SX20-0010 
	NS TRAFFIC SIGNALIZATION LOCAL CONTROLLER CABINET, TYPE A, POLE MOUNTED, GALVANIZED 

	2.000 
	2.000 
	EA 

	30,000.00000 
	30,000.00000 

	60,000.00 
	60,000.00 

	 
	 

	 
	 


	0410 700SX20-0010 
	0410 700SX20-0010 
	0410 700SX20-0010 
	NS TRAFFIC SIGNALIZATION SETUP/CONFIGURE ATSPM 

	22.000 
	22.000 
	EA 

	1,400.00000 
	1,400.00000 

	30,800.00 
	30,800.00 

	 
	 

	 
	 


	0420 701SD20-0001 
	0420 701SD20-0001 
	0420 701SD20-0001 
	SIGN PANEL 

	81.000 
	81.000 
	SF 

	41.00000 
	41.00000 

	3,321.00 
	3,321.00 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0430 703SD20-0003 
	0430 703SD20-0003 
	0430 703SD20-0003 
	0430 703SD20-0003 
	0430 703SD20-0003 
	LOCAL CONTROLLER TY. A 

	18.000 
	18.000 
	EA 

	35,000.00000 
	35,000.00000 

	630,000.00 
	630,000.00 

	 
	 

	 
	 



	0440 703SD20-0009 
	0440 703SD20-0009 
	0440 703SD20-0009 
	0440 703SD20-0009 
	TRAF. SIG. HEAD SECT. 12" BLACK BACKPLATE 

	24.000 
	24.000 
	EA 

	445.00000 
	445.00000 

	10,680.00 
	10,680.00 

	 
	 

	 
	 


	0450 703SD20-0016 
	0450 703SD20-0016 
	0450 703SD20-0016 
	VIDEO DETECTION SYSTEM (TYPE III) 

	16.000 
	16.000 
	EA 

	26,500.00000 
	26,500.00000 

	424,000.00 
	424,000.00 

	 
	 

	 
	 


	0460 703SD20-0022 
	0460 703SD20-0022 
	0460 703SD20-0022 
	EVP DETECTION SYSTEM 3- WAY 

	8.000 
	8.000 
	EA 

	10,200.00000 
	10,200.00000 

	81,600.00 
	81,600.00 

	 
	 

	 
	 


	0470 703SD20-0023 
	0470 703SD20-0023 
	0470 703SD20-0023 
	EVP DETECTION SYSTEM 4- WAY 

	15.000 
	15.000 
	EA 

	11,600.00000 
	11,600.00000 

	174,000.00 
	174,000.00 

	 
	 

	 
	 


	0480 703SD20-0024 
	0480 703SD20-0024 
	0480 703SD20-0024 
	EVP DETECTOR CABLE 

	13,960.000 
	13,960.000 
	LF 

	4.32000 
	4.32000 

	60,307.20 
	60,307.20 

	 
	 

	 
	 


	0490 703SD20-0047 
	0490 703SD20-0047 
	0490 703SD20-0047 
	REMOVE EXISTING CONTROLLER 

	21.000 
	21.000 
	EA 

	400.00000 
	400.00000 

	8,400.00 
	8,400.00 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0500 703SD20-0053 
	0500 703SD20-0053 
	0500 703SD20-0053 
	0500 703SD20-0053 
	0500 703SD20-0053 
	UNINTERRUPT. PWR SUPPLY TYPE 2 

	19.000 
	19.000 
	EA 

	7,300.00000 
	7,300.00000 

	138,700.00 
	138,700.00 

	 
	 

	 
	 



	0510 703SD20-0054 
	0510 703SD20-0054 
	0510 703SD20-0054 
	0510 703SD20-0054 
	UNINTERRUPT. PWR SUPPLY BATTERY PAC 

	19.000 
	19.000 
	EA 

	2,900.00000 
	2,900.00000 

	55,100.00 
	55,100.00 

	 
	 

	 
	 


	0520 703SD20-0055 
	0520 703SD20-0055 
	0520 703SD20-0055 
	UNINTERRUPT. PWR SUPPLY CABINET ATT 

	19.000 
	19.000 
	EA 

	4,825.00000 
	4,825.00000 

	91,675.00 
	91,675.00 

	 
	 

	 
	 


	0530 703SX20-0003 
	0530 703SX20-0003 
	0530 703SX20-0003 
	NS DETECTOR FIBER OPTIC MEDIA CONVERTER (CABINET) 

	25.000 
	25.000 
	EA 

	5,700.00000 
	5,700.00000 

	142,500.00 
	142,500.00 

	 
	 

	 
	 


	0540 703SX20-0003 
	0540 703SX20-0003 
	0540 703SX20-0003 
	NS DETECTOR FIBER OPTIC MEDIA CONVERTER (CAMERA) 

	25.000 
	25.000 
	EA 

	4,900.00000 
	4,900.00000 

	122,500.00 
	122,500.00 

	 
	 

	 
	 


	0550 703SX20-0003 
	0550 703SX20-0003 
	0550 703SX20-0003 
	NS DETECTOR VIDEO DETECTION CAMERA (360 DEG., FISHEYE) 

	25.000 
	25.000 
	EA 

	4,100.00000 
	4,100.00000 

	102,500.00 
	102,500.00 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560    703SX20-0004 
	0560    703SX20-0004 
	0560    703SX20-0004 
	0560    703SX20-0004 
	0560    703SX20-0004 
	NS HANGER ASSEMBLY MAST ARM HANGER ASSEMBLY, SM- 3 (IN-LINE) 

	9.000 
	9.000 
	EA 

	658.00000 
	658.00000 

	5,922.00 
	5,922.00 

	 
	 

	 
	 



	0570 703SX20-0004 
	0570 703SX20-0004 
	0570 703SX20-0004 
	0570 703SX20-0004 
	NS HANGER ASSEMBLY MAST ARM HANGER ASSEMBLY, SMD-2 

	9.000 
	9.000 
	EA 

	470.00000 
	470.00000 

	4,230.00 
	4,230.00 

	 
	 

	 
	 


	0580 801SD20-0002 
	0580 801SD20-0002 
	0580 801SD20-0002 
	ITS CONTROLLER CABINET POLE MOUNTED 

	3.000 
	3.000 
	EA 

	9,800.00000 
	9,800.00000 

	29,400.00 
	29,400.00 

	 
	 

	 
	 


	0590 801SX20-0001 
	0590 801SX20-0001 
	0590 801SX20-0001 
	NS COMMUNICATION EQUIP. FIELD ROUTER 

	1.000 
	1.000 
	EA 

	3,525.00000 
	3,525.00000 

	3,525.00 
	3,525.00 

	 
	 

	 
	 


	0600    801SX20-0001 
	0600    801SX20-0001 
	0600    801SX20-0001 
	NS COMMUNICATION EQUIP. MANAGED FIELD ETHERNET SWITCH Gbps 

	23.000 
	23.000 
	EA 

	4,230.00000 
	4,230.00000 

	97,290.00 
	97,290.00 

	 
	 

	 
	 


	0610 801SX20-0001 
	0610 801SX20-0001 
	0610 801SX20-0001 
	NS COMMUNICATION EQUIP. PRETERMINATED FIBER PATCH PANEL (COMPACT) 

	4.000 
	4.000 
	EA 

	2,600.00000 
	2,600.00000 

	10,400.00 
	10,400.00 

	 
	 

	 
	 




	Contract ID: C0000117952N01B Counties: SMYTH, WASHINGTON 
	Letting Date: September 27, 2023 District(s): BRISTOL / ABINGDON 
	Call Order: J75 Project(s): 9999-140-289, N501, STP-5140(020); 
	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	(1) DAVIS H. ELLIOT CONSTRUCTION COMPANY, 
	INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0620 802SD20-0001 
	0620 802SD20-0001 
	0620 802SD20-0001 
	0620 802SD20-0001 
	0620 802SD20-0001 
	UNINTERRUPTIBLE POWER SUPPLY ITS-CC 

	3.000 
	3.000 
	EA 

	7,900.00000 
	7,900.00000 

	23,700.00 
	23,700.00 

	 
	 

	 
	 



	0630 807SD20-0003 
	0630 807SD20-0003 
	0630 807SD20-0003 
	0630 807SD20-0003 
	5.8 GHZ WIRELESS BROADBAND RADIO 

	40.000 
	40.000 
	EA 

	7,000.00000 
	7,000.00000 

	280,000.00 
	280,000.00 

	 
	 

	 
	 


	0640 808SD20-0001 
	0640 808SD20-0001 
	0640 808SD20-0001 
	FIBER OPTIC CABLE 24 STRAND 

	2,375.000 
	2,375.000 
	LF 

	8.70000 
	8.70000 

	20,662.50 
	20,662.50 

	 
	 

	 
	 


	0650 809SD20-0006 
	0650 809SD20-0006 
	0650 809SD20-0006 
	DIST.SFP MODULE 1Gbps, LC, MED. HAUL 

	13.000 
	13.000 
	EA 

	2,000.00000 
	2,000.00000 

	26,000.00 
	26,000.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,566,536.30 
	$3,566,536.30 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,566,536.30 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,566,536.30 
	$3,566,536.30 
	$3,566,536.30 
	 
	 
	$0.00 
	$3,566,536.30 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	Contract ID: 

	C0000117952N01B 
	C0000117952N01B 

	Counties: 
	Counties: 

	SMYTH, WASHINGTON 
	SMYTH, WASHINGTON 



	Letting Date: 
	Letting Date: 
	Letting Date: 
	Letting Date: 

	September 27, 2023 10:00 A.M 
	September 27, 2023 10:00 A.M 

	District(s): 
	District(s): 

	BRISTOL / ABINGDON 
	BRISTOL / ABINGDON 


	Call Order: 
	Call Order: 
	Call Order: 

	J75 
	J75 

	Project(s): 
	Project(s): 

	9999-140-289, N501, STP-5140(020); 
	9999-140-289, N501, STP-5140(020); 




	Contract Time: 05/15/25 COMPLETION DATE Min: Max: Contract Description: CIP DETOUR SIGNAL UPGRADES 
	Figure
	Span
	Rank 
	Vendor ID/Name 
	Total Bid 
	Percent Of Low Bid 

	 
	 
	1 E005 DAVIS H. ELLIOT CONSTRUCTION COMPANY, INCORPORATED 
	$3,566,536.30 100.00% 
	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0010 305SP20-0003 
	0010 305SP20-0003 
	0010 305SP20-0003 
	0010 305SP20-0003 
	0010 305SP20-0003 

	200.000 
	200.000 

	180.00000 
	180.00000 

	36,000.00 
	36,000.00 

	100.00000 
	100.00000 

	20,000.00 
	20,000.00 

	 
	 



	TBody
	TR
	AGR. BASE MAT. TY.I OR II NO. 
	AGR. BASE MAT. TY.I OR II NO. 

	TON 
	TON 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	21A OR 21B 
	21A OR 21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 305SP20-0005 
	0020 305SP20-0005 
	0020 305SP20-0005 
	MACHINING SHOULDERS 

	8,000.000 
	8,000.000 
	LF 

	2.00000 
	2.00000 

	16,000.00 
	16,000.00 

	10.00000 
	10.00000 

	80,000.00 
	80,000.00 

	 
	 


	0030 410SD20-0004 
	0030 410SD20-0004 
	0030 410SD20-0004 
	RAILING TEXAS T-6 CONST. 

	3.000 
	3.000 
	LF 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 

	 
	 


	0040 502SD20-0038 
	0040 502SD20-0038 
	0040 502SD20-0038 
	MEDIAN BARRIER MB-7F 

	50.000 
	50.000 
	LF 

	1,030.00000 
	1,030.00000 

	51,500.00 
	51,500.00 

	500.00000 
	500.00000 

	25,000.00 
	25,000.00 

	 
	 


	0050 502SX20-0010 
	0050 502SX20-0010 
	0050 502SX20-0010 

	20.000 
	20.000 

	65.00000 
	65.00000 

	1,300.00 
	1,300.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	 
	 


	TR
	NS SAW CUT H.C.C. ITEMS 
	NS SAW CUT H.C.C. ITEMS 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	SAW CUT CURB, GUTTER AND 
	SAW CUT CURB, GUTTER AND 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	ENTRANCES 
	ENTRANCES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 505SD20-0011 
	0060 505SD20-0011 
	0060 505SD20-0011 
	GUARDRAIL GR-MGS1 

	1,000.000 
	1,000.000 
	LF 

	75.00000 
	75.00000 

	75,000.00 
	75,000.00 

	50.00000 
	50.00000 

	50,000.00 
	50,000.00 

	 
	 


	0070 505SD20-0012 
	0070 505SD20-0012 
	0070 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	250.000 
	250.000 
	LF 

	65.00000 
	65.00000 

	16,250.00 
	16,250.00 

	75.00000 
	75.00000 

	18,750.00 
	18,750.00 

	 
	 


	0080 505SD20-0014 
	0080 505SD20-0014 
	0080 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	100.000 
	100.000 
	LF 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0090 505SD20-0016 
	0090 505SD20-0016 
	0090 505SD20-0016 
	0090 505SD20-0016 
	0090 505SD20-0016 
	RADIAL GUARDRAIL GR- MGS1, 9' POST 

	100.000 
	100.000 
	LF 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 

	 
	 



	0100 505SD20-0017 
	0100 505SD20-0017 
	0100 505SD20-0017 
	0100 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	75.000 
	75.000 
	EA 

	6,000.00000 
	6,000.00000 

	450,000.00 
	450,000.00 

	6,000.00000 
	6,000.00000 

	450,000.00 
	450,000.00 

	 
	 


	0110 505SD20-0018 
	0110 505SD20-0018 
	0110 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	6.000 
	6.000 
	EA 

	1,600.00000 
	1,600.00000 

	9,600.00 
	9,600.00 

	2,500.00000 
	2,500.00000 

	15,000.00 
	15,000.00 

	 
	 


	0120 505SD20-0019 
	0120 505SD20-0019 
	0120 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 9' POST 

	5.000 
	5.000 
	EA 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	3,000.00000 
	3,000.00000 

	15,000.00 
	15,000.00 

	 
	 


	0130 505SD20-0020 
	0130 505SD20-0020 
	0130 505SD20-0020 
	GUARDRAIL GR-8 NCHRP 350 TL-3 

	50.000 
	50.000 
	LF 

	15.00000 
	15.00000 

	750.00 
	750.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	 
	 


	0140 505SD20-0027 
	0140 505SD20-0027 
	0140 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	55.000 
	55.000 
	LF 

	45.00000 
	45.00000 

	2,475.00 
	2,475.00 

	200.00000 
	200.00000 

	11,000.00 
	11,000.00 

	 
	 


	0150 505SD20-0028 
	0150 505SD20-0028 
	0150 505SD20-0028 
	GUARDRAIL TERMINAL GR-7 NCHRP 350 

	1.000 
	1.000 
	EA 

	2,800.00000 
	2,800.00000 

	2,800.00 
	2,800.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0160 505SD20-0029 4.000 
	0160 505SD20-0029 4.000 
	0160 505SD20-0029 4.000 
	0160 505SD20-0029 4.000 
	0160 505SD20-0029 4.000 
	GUARDRAIL TERMINAL GR-11 EA 

	650.00000 2,600.00 
	650.00000 2,600.00 

	2,500.00000 10,000.00 
	2,500.00000 10,000.00 

	 
	 



	0170 505SD20-0030 225.000 
	0170 505SD20-0030 225.000 
	0170 505SD20-0030 225.000 
	0170 505SD20-0030 225.000 
	GUARDRAIL GR-2 LF 

	70.00000 15,750.00 
	70.00000 15,750.00 

	50.00000 11,250.00 
	50.00000 11,250.00 

	 
	 


	0180 505SD20-0032 25.000 
	0180 505SD20-0032 25.000 
	0180 505SD20-0032 25.000 
	GUARDRAIL GR-2 8' POST LF 

	65.00000 1,625.00 
	65.00000 1,625.00 

	60.00000 1,500.00 
	60.00000 1,500.00 

	 
	 


	0190 505SD20-0034 50.000 
	0190 505SD20-0034 50.000 
	0190 505SD20-0034 50.000 
	RAD. GUARDRAIL GR-2 LF 

	65.00000 3,250.00 
	65.00000 3,250.00 

	60.00000 3,000.00 
	60.00000 3,000.00 

	 
	 


	0200 505SD20-0038 6.000 
	0200 505SD20-0038 6.000 
	0200 505SD20-0038 6.000 
	ALT.BREAKAWAY CABLE EA TERM. GR-9 

	6,000.00000 36,000.00 
	6,000.00000 36,000.00 

	6,000.00000 36,000.00 
	6,000.00000 36,000.00 

	 
	 


	0210 505SD20-0039 4.000 
	0210 505SD20-0039 4.000 
	0210 505SD20-0039 4.000 
	GUARDRAIL TER.SITE EA PREPARATION 

	25.00000 100.00 
	25.00000 100.00 

	2,500.00000 10,000.00 
	2,500.00000 10,000.00 

	 
	 


	0220 505SD20-0045 4.000 
	0220 505SD20-0045 4.000 
	0220 505SD20-0045 4.000 
	FIXED OBJECT ATTACH. GR- EA FOA-1 TY. I 

	3,000.00000 12,000.00 
	3,000.00000 12,000.00 

	4,000.00000 16,000.00 
	4,000.00000 16,000.00 

	 
	 


	0230 505SD20-0046 2.000 
	0230 505SD20-0046 2.000 
	0230 505SD20-0046 2.000 
	FIXED OBJECT ATTACH. GR- EA FOA-1 TY. II 

	500.00000 1,000.00 
	500.00000 1,000.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0240 505SD20-0047 2.000 
	0240 505SD20-0047 2.000 
	0240 505SD20-0047 2.000 
	0240 505SD20-0047 2.000 
	0240 505SD20-0047 2.000 
	FIXED OBJECT ATTACH. GR- EA FOA-3 TY. I 

	500.00000 1,000.00 
	500.00000 1,000.00 

	4,000.00000 8,000.00 
	4,000.00000 8,000.00 

	 
	 



	0250 505SD20-0051 2.000 
	0250 505SD20-0051 2.000 
	0250 505SD20-0051 2.000 
	0250 505SD20-0051 2.000 
	FIXED OBJECT ATTACH. GR- EA FOA-4 TY. II 

	500.00000 1,000.00 
	500.00000 1,000.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	0260 505SD20-0067 2.000 
	0260 505SD20-0067 2.000 
	0260 505SD20-0067 2.000 
	BULL NOSE BARRIER EA 

	8,000.00000 16,000.00 
	8,000.00000 16,000.00 

	15,000.00000 30,000.00 
	15,000.00000 30,000.00 

	 
	 


	0270 505SD20-0071 138.000 
	0270 505SD20-0071 138.000 
	0270 505SD20-0071 138.000 
	GUARDRAIL BEAM LF 

	65.00000 8,970.00 
	65.00000 8,970.00 

	40.00000 5,520.00 
	40.00000 5,520.00 

	 
	 


	0280 505SP20-0002 2.000 
	0280 505SP20-0002 2.000 
	0280 505SP20-0002 2.000 
	W BEAM TERM CONNECTOR EA 

	50.00000 100.00 
	50.00000 100.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0290 505SP20-0003 2.000 
	0290 505SP20-0003 2.000 
	0290 505SP20-0003 2.000 
	W BEAM END SECT FLARED EA 

	50.00000 100.00 
	50.00000 100.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0300 505SP20-0005 13.000 
	0300 505SP20-0005 13.000 
	0300 505SP20-0005 13.000 
	W BEAM END SECT ROUNDED EA 

	65.00000 845.00 
	65.00000 845.00 

	100.00000 1,300.00 
	100.00000 1,300.00 

	 
	 


	0310 505SP20-0006 2.000 
	0310 505SP20-0006 2.000 
	0310 505SP20-0006 2.000 
	W BEAM BACKUP PLATE EA 

	25.00000 50.00 
	25.00000 50.00 

	40.00000 80.00 
	40.00000 80.00 

	 
	 


	0320 505SP20-0007 138.000 
	0320 505SP20-0007 138.000 
	0320 505SP20-0007 138.000 
	RADIAL GUARDRAIL BEAM LF 

	60.00000 8,280.00 
	60.00000 8,280.00 

	50.00000 6,900.00 
	50.00000 6,900.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0330 505SP20-0008 2.000 
	0330 505SP20-0008 2.000 
	0330 505SP20-0008 2.000 
	0330 505SP20-0008 2.000 
	0330 505SP20-0008 2.000 
	RUB RAIL LF 

	300.00000 600.00 
	300.00000 600.00 

	50.00000 100.00 
	50.00000 100.00 

	 
	 



	0340 505SP20-0013 8.000 
	0340 505SP20-0013 8.000 
	0340 505SP20-0013 8.000 
	0340 505SP20-0013 8.000 
	BR-GR POST ATTACHMENT EA VARIOUS TYPES 

	1,700.00000 13,600.00 
	1,700.00000 13,600.00 

	2,000.00000 16,000.00 
	2,000.00000 16,000.00 

	 
	 


	0350 505SP20-0014 7.000 
	0350 505SP20-0014 7.000 
	0350 505SP20-0014 7.000 
	DRILL HOLE EA 

	100.00000 700.00 
	100.00000 700.00 

	250.00000 1,750.00 
	250.00000 1,750.00 

	 
	 


	0360 505SP20-0015 187.000 
	0360 505SP20-0015 187.000 
	0360 505SP20-0015 187.000 
	REALIGN POST EA 

	0.01000 1.87 
	0.01000 1.87 

	50.00000 9,350.00 
	50.00000 9,350.00 

	 
	 


	0370 505SP20-0016 2.000 
	0370 505SP20-0016 2.000 
	0370 505SP20-0016 2.000 
	STEEL TUBE GR-7 EA 

	100.00000 200.00 
	100.00000 200.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0380 505SP20-0017 2.000 
	0380 505SP20-0017 2.000 
	0380 505SP20-0017 2.000 
	TERMINAL CONNECTOR, GR-7 EA 

	50.00000 100.00 
	50.00000 100.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0390 505SP20-0018 2.000 
	0390 505SP20-0018 2.000 
	0390 505SP20-0018 2.000 
	SOIL PLATE GR-7 EA 

	1.00000 2.00 
	1.00000 2.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0400 505SP20-0019 2.000 
	0400 505SP20-0019 2.000 
	0400 505SP20-0019 2.000 
	BUFFERED END ASSEMBLY EA GR-7 

	100.00000 200.00 
	100.00000 200.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0410 505SP20-0020 3.000 
	0410 505SP20-0020 3.000 
	0410 505SP20-0020 3.000 
	BREAKAWAY POST GR-7 EA 

	3,000.00000 9,000.00 
	3,000.00000 9,000.00 

	500.00000 1,500.00 
	500.00000 1,500.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0420 505SP20-0021 2.000 
	0420 505SP20-0021 2.000 
	0420 505SP20-0021 2.000 
	0420 505SP20-0021 2.000 
	0420 505SP20-0021 2.000 
	CABLE ASSEM.& ANCHOR EA PLATES GR-7 

	200.00000 400.00 
	200.00000 400.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 



	0430 505SP20-0022 2.000 
	0430 505SP20-0022 2.000 
	0430 505SP20-0022 2.000 
	0430 505SP20-0022 2.000 
	STRUT AND YOKE ASSEMBLY EA GR-7 

	100.00000 200.00 
	100.00000 200.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0440 505SP20-0033 2.000 
	0440 505SP20-0033 2.000 
	0440 505SP20-0033 2.000 
	BENT PLATE OR S3X5.7 STEEL EA POST GR-8 

	150.00000 300.00 
	150.00000 300.00 

	200.00000 400.00 
	200.00000 400.00 

	 
	 


	0450 505SP20-0034 2.000 
	0450 505SP20-0034 2.000 
	0450 505SP20-0034 2.000 
	END POST SUPPORT ANGLES EA GR-8 

	1.00000 2.00 
	1.00000 2.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0460 505SX20-0057 10.000 
	0460 505SX20-0057 10.000 
	0460 505SX20-0057 10.000 
	NS GUARDRAIL GR-2 RADIAL LF MODIFIED, 8 FT. POST 

	70.00000 700.00 
	70.00000 700.00 

	75.00000 750.00 
	75.00000 750.00 

	 
	 


	0470 505SX20-0057 2.000 
	0470 505SX20-0057 2.000 
	0470 505SX20-0057 2.000 
	NS GUARDRAIL GR-6 LF GUARDRAIL W BEAM (NCHRP 
	350) 

	200.00000 400.00 
	200.00000 400.00 

	200.00000 400.00 
	200.00000 400.00 

	 
	 


	0480 505SX20-0057 8.000 
	0480 505SX20-0057 8.000 
	0480 505SX20-0057 8.000 
	NS GUARDRAIL GR-7 PANEL LF (NCHRP) 350 

	50.00000 400.00 
	50.00000 400.00 

	200.00000 1,600.00 
	200.00000 1,600.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0490 505SX20-0057 3.000 
	0490 505SX20-0057 3.000 
	0490 505SX20-0057 3.000 
	0490 505SX20-0057 3.000 
	0490 505SX20-0057 3.000 
	NS GUARDRAIL GR-7 W-BEAM LF (NCHRP 350) 

	50.00000 150.00 
	50.00000 150.00 

	200.00000 600.00 
	200.00000 600.00 

	 
	 



	0500 505SX20-0057 30.000 
	0500 505SX20-0057 30.000 
	0500 505SX20-0057 30.000 
	0500 505SX20-0057 30.000 
	NS GUARDRAIL GR-9 W-BEAM LF (NCHRP 350) LEFT 

	50.00000 1,500.00 
	50.00000 1,500.00 

	200.00000 6,000.00 
	200.00000 6,000.00 

	 
	 


	0510 505SX20-0057 20.000 
	0510 505SX20-0057 20.000 
	0510 505SX20-0057 20.000 
	NS GUARDRAIL GUARDRAIL 9' LF POST 

	25.00000 500.00 
	25.00000 500.00 

	250.00000 5,000.00 
	250.00000 5,000.00 

	 
	 


	0520 505SX20-0057 10.000 
	0520 505SX20-0057 10.000 
	0520 505SX20-0057 10.000 
	NS GUARDRAIL GUARDRAIL LF BLOCKOUTS 12" 

	35.00000 350.00 
	35.00000 350.00 

	50.00000 500.00 
	50.00000 500.00 

	 
	 


	0530 505SX20-0057 10.000 
	0530 505SX20-0057 10.000 
	0530 505SX20-0057 10.000 
	NS GUARDRAIL GUARDRAIL LF BLOCKOUTS 8" 

	30.00000 300.00 
	30.00000 300.00 

	50.00000 500.00 
	50.00000 500.00 

	 
	 


	0540 505SX20-0057 12,114.000 
	0540 505SX20-0057 12,114.000 
	0540 505SX20-0057 12,114.000 
	NS GUARDRAIL REMOVE LF EXISTING GUARDRAIL 

	0.01000 121.14 
	0.01000 121.14 

	5.00000 60,570.00 
	5.00000 60,570.00 

	 
	 


	0550 505SX20-0058 5.000 
	0550 505SX20-0058 5.000 
	0550 505SX20-0058 5.000 
	NS GUARDRAIL BRGR-1 WITH EA 18 INCH CURB KICK-OUT 

	7,500.00000 37,500.00 
	7,500.00000 37,500.00 

	7,500.00000 37,500.00 
	7,500.00000 37,500.00 

	 
	 


	0560 505SX20-0058 2.000 
	0560 505SX20-0058 2.000 
	0560 505SX20-0058 2.000 
	NS GUARDRAIL GR-7 EA EXTRUDER HEAD 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0570 505SX20-0058 2.000 
	0570 505SX20-0058 2.000 
	0570 505SX20-0058 2.000 
	0570 505SX20-0058 2.000 
	0570 505SX20-0058 2.000 
	NS GUARDRAIL GR-8 EA REMOVAL OF TYPE I 1 
	TERMINAL WEAK POST 

	50.00000 100.00 
	50.00000 100.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 



	0580 505SX20-0058 2.000 
	0580 505SX20-0058 2.000 
	0580 505SX20-0058 2.000 
	0580 505SX20-0058 2.000 
	NS GUARDRAIL GR-9 CABLE EA ANCHOR 

	200.00000 400.00 
	200.00000 400.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0590 505SX20-0058 2.000 
	0590 505SX20-0058 2.000 
	0590 505SX20-0058 2.000 
	NS GUARDRAIL GR-9 CABLE EA ASSEMBLY ALTERNATE 
	BREAKWAY CABLE 

	200.00000 400.00 
	200.00000 400.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0600 505SX20-0058 10.000 
	0600 505SX20-0058 10.000 
	0600 505SX20-0058 10.000 
	NS GUARDRAIL GR-9 EA EXTRUDER HEAD 

	1,000.00000 10,000.00 
	1,000.00000 10,000.00 

	2,500.00000 25,000.00 
	2,500.00000 25,000.00 

	 
	 


	0610 505SX20-0058 2.000 
	0610 505SX20-0058 2.000 
	0610 505SX20-0058 2.000 
	NS GUARDRAIL GR-9 OFFSET EA STRUT 

	100.00000 200.00 
	100.00000 200.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0620 505SX20-0058 10.000 
	0620 505SX20-0058 10.000 
	0620 505SX20-0058 10.000 
	NS GUARDRAIL GR-MGS2 EA END TERMINAL SITE PREP 4' 
	MOD 

	15.00000 150.00 
	15.00000 150.00 

	2,500.00000 25,000.00 
	2,500.00000 25,000.00 

	 
	 


	0630 505SX20-0058 10.000 
	0630 505SX20-0058 10.000 
	0630 505SX20-0058 10.000 
	NS GUARDRAIL GR-MGS2 EA END TERMINAL SITE PREP 6' 
	MOD 

	15.00000 150.00 
	15.00000 150.00 

	2,500.00000 25,000.00 
	2,500.00000 25,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0640 505SX20-0058 15.000 
	0640 505SX20-0058 15.000 
	0640 505SX20-0058 15.000 
	0640 505SX20-0058 15.000 
	0640 505SX20-0058 15.000 
	NS GUARDRAIL GR-MGS2 EA END TERMINAL SITE PREP 
	MINOR 

	15.00000 225.00 
	15.00000 225.00 

	2,500.00000 37,500.00 
	2,500.00000 37,500.00 

	 
	 



	0650 505SX20-0058 2.000 
	0650 505SX20-0058 2.000 
	0650 505SX20-0058 2.000 
	0650 505SX20-0058 2.000 
	NS GUARDRAIL GUARDRAIL EA GR-9 BEARING PLATE 

	50.00000 100.00 
	50.00000 100.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0660 505SX20-0058 25.000 
	0660 505SX20-0058 25.000 
	0660 505SX20-0058 25.000 
	NS GUARDRAIL GUARDRAIL EA POST LEAVE OUT 

	150.00000 3,750.00 
	150.00000 3,750.00 

	250.00000 6,250.00 
	250.00000 6,250.00 

	 
	 


	0670 505SX20-0058 2.000 
	0670 505SX20-0058 2.000 
	0670 505SX20-0058 2.000 
	NS GUARDRAIL GUARDRAIL EA SLOTTED THRIE BEAM 
	NUMBER 1 

	500.00000 1,000.00 
	500.00000 1,000.00 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	 
	 


	0680 505SX20-0058 2.000 
	0680 505SX20-0058 2.000 
	0680 505SX20-0058 2.000 
	NS GUARDRAIL NOSE CABLE EA ANCHOR PLATE ASSEMBLY 

	500.00000 1,000.00 
	500.00000 1,000.00 

	500.00000 1,000.00 
	500.00000 1,000.00 

	 
	 


	0690 505SX20-0058 87.000 
	0690 505SX20-0058 87.000 
	0690 505SX20-0058 87.000 
	NS GUARDRAIL OFFSET EA BLOCK (WOOD OR 
	COMPARABLE RECYCLED MATERIAL) 

	45.00000 3,915.00 
	45.00000 3,915.00 

	50.00000 4,350.00 
	50.00000 4,350.00 

	 
	 


	0700 505SX20-0058 11.000 
	0700 505SX20-0058 11.000 
	0700 505SX20-0058 11.000 
	NS GUARDRAIL POST (WOOD EA OR STEEL) 6 FEET 

	175.00000 1,925.00 
	175.00000 1,925.00 

	200.00000 2,200.00 
	200.00000 2,200.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0710 505SX20-0058 24.000 
	0710 505SX20-0058 24.000 
	0710 505SX20-0058 24.000 
	0710 505SX20-0058 24.000 
	0710 505SX20-0058 24.000 
	NS GUARDRAIL POST (WOOD EA OR STEEL) 8 FEET 

	175.00000 4,200.00 
	175.00000 4,200.00 

	225.00000 5,400.00 
	225.00000 5,400.00 

	 
	 



	0720 505SX20-0058 2.000 
	0720 505SX20-0058 2.000 
	0720 505SX20-0058 2.000 
	0720 505SX20-0058 2.000 
	NS GUARDRAIL SLOTTED EA THRIE BEAM NO.2 

	500.00000 1,000.00 
	500.00000 1,000.00 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	 
	 


	0730 505SX20-0058 2.000 
	0730 505SX20-0058 2.000 
	0730 505SX20-0058 2.000 
	NS GUARDRAIL SLOTTED EA THRIE BEAM NUMBER 3 

	500.00000 1,000.00 
	500.00000 1,000.00 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	 
	 


	0740 505SX20-0058 2.000 
	0740 505SX20-0058 2.000 
	0740 505SX20-0058 2.000 
	NS GUARDRAIL THRIE BEAM EA BCT POST, 7 
	2 INCH TUBE 

	100.00000 200.00 
	100.00000 200.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0750 505SX20-0058 2.000 
	0750 505SX20-0058 2.000 
	0750 505SX20-0058 2.000 
	NS GUARDRAIL THRIE BEAM EA BCT POST, 9 
	6 INCH TUBE 

	100.00000 200.00 
	100.00000 200.00 

	100.00000 200.00 
	100.00000 200.00 

	 
	 


	0760 505SX20-0058 1.000 
	0760 505SX20-0058 1.000 
	0760 505SX20-0058 1.000 
	NS GUARDRAIL THRIE BEAM EA FOA STEEL POST 

	550.00000 550.00 
	550.00000 550.00 

	500.00000 500.00 
	500.00000 500.00 

	 
	 


	0770 505SX20-0058 1.000 
	0770 505SX20-0058 1.000 
	0770 505SX20-0058 1.000 
	NS GUARDRAIL THRIE BEAM EA FOA WOOD POST 

	550.00000 550.00 
	550.00000 550.00 

	500.00000 500.00 
	500.00000 500.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0780 505SX20-0070 2.000 
	0780 505SX20-0070 2.000 
	0780 505SX20-0070 2.000 
	0780 505SX20-0070 2.000 
	0780 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA ATTENUATOR CARTRIDGE 
	REMOVE & INSTALL 

	1,700.00000 3,400.00 
	1,700.00000 3,400.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 



	0790 505SX20-0070 2.000 
	0790 505SX20-0070 2.000 
	0790 505SX20-0070 2.000 
	0790 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA ATTENUATOR NOSE 
	ASSEMBLY WITH SIGN 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0800 505SX20-0070 2.000 
	0800 505SX20-0070 2.000 
	0800 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA ATTENUATOR THRIE BEAM 
	PANEL 

	1,200.00000 2,400.00 
	1,200.00000 2,400.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0810 505SX20-0070 2.000 
	0810 505SX20-0070 2.000 
	0810 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA DIAPHRAGM ASSEMBLY 
	(ATTENUATOR) 

	1,800.00000 3,600.00 
	1,800.00000 3,600.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 


	0820 505SX20-0070 3.000 
	0820 505SX20-0070 3.000 
	0820 505SX20-0070 3.000 
	NS IMPACT ATTENUATOR EA REMOVE EXIST. IMPACT 
	ATTEN. 

	1,200.00000 3,600.00 
	1,200.00000 3,600.00 

	2,500.00000 7,500.00 
	2,500.00000 7,500.00 

	 
	 


	0830 505SX20-0070 5.000 
	0830 505SX20-0070 5.000 
	0830 505SX20-0070 5.000 
	NS IMPACT ATTENUATOR EA RESETTING LOW 
	MAINTENANCE IMPACT ATTEN. 

	2,000.00000 10,000.00 
	2,000.00000 10,000.00 

	5,000.00000 25,000.00 
	5,000.00000 25,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0840 505SX20-0070 2.000 
	0840 505SX20-0070 2.000 
	0840 505SX20-0070 2.000 
	0840 505SX20-0070 2.000 
	0840 505SX20-0070 2.000 
	NS IMPACT ATTENUATOR EA SAND BARREL 

	1,200.00000 2,400.00 
	1,200.00000 2,400.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	 
	 



	0850 510SD20-0001 10.000 
	0850 510SD20-0001 10.000 
	0850 510SD20-0001 10.000 
	0850 510SD20-0001 10.000 
	REMOVE GR-7 TERMINAL EA 

	250.00000 2,500.00 
	250.00000 2,500.00 

	1,000.00000 10,000.00 
	1,000.00000 10,000.00 

	 
	 


	0860 510SX20-0039 500.000 
	0860 510SX20-0039 500.000 
	0860 510SX20-0039 500.000 
	NS REMOVE EXIST. REMOVAL LF OF ASPHALT CURB 

	20.00000 10,000.00 
	20.00000 10,000.00 

	25.00000 12,500.00 
	25.00000 12,500.00 

	 
	 


	0870 510SX20-0040 2.000 
	0870 510SX20-0040 2.000 
	0870 510SX20-0040 2.000 
	NS REMOVE EXIST. GR-5 EA REMOVE EXISTING TERMINAL 

	50.00000 100.00 
	50.00000 100.00 

	1,000.00000 2,000.00 
	1,000.00000 2,000.00 

	 
	 


	0880 510SX20-0040 50.000 
	0880 510SX20-0040 50.000 
	0880 510SX20-0040 50.000 
	NS REMOVE EXIST. GR-9 EA REMOVE EXISTING TERMINAL 

	250.00000 12,500.00 
	250.00000 12,500.00 

	1,000.00000 50,000.00 
	1,000.00000 50,000.00 

	 
	 


	0890 512SD20-0023 200.000 
	0890 512SD20-0023 200.000 
	0890 512SD20-0023 200.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	0.01000 2.00 
	0.01000 2.00 

	50.00000 10,000.00 
	50.00000 10,000.00 

	 
	 


	0900 512SD20-0024 200.000 
	0900 512SD20-0024 200.000 
	0900 512SD20-0024 200.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	0.01000 2.00 
	0.01000 2.00 

	10.00000 2,000.00 
	10.00000 2,000.00 

	 
	 


	0910 512SD20-0026 200.000 
	0910 512SD20-0026 200.000 
	0910 512SD20-0026 200.000 
	ELECTRONIC ARROW BOARD HR 

	0.01000 2.00 
	0.01000 2.00 

	10.00000 2,000.00 
	10.00000 2,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0920 512SD20-0027 400.000 
	0920 512SD20-0027 400.000 
	0920 512SD20-0027 400.000 
	0920 512SD20-0027 400.000 
	0920 512SD20-0027 400.000 
	FLAGGER SERVICE HR 

	45.00000 18,000.00 
	45.00000 18,000.00 

	50.00000 20,000.00 
	50.00000 20,000.00 

	 
	 



	0930 512SD20-0069 2.000 
	0930 512SD20-0069 2.000 
	0930 512SD20-0069 2.000 
	0930 512SD20-0069 2.000 
	IMPACT ATTENUATOR IA-1 TL- EA 3>=40 MPH DES. SP. 

	34,000.00000 68,000.00 
	34,000.00000 68,000.00 

	50,000.00000 100,000.00 
	50,000.00000 100,000.00 

	 
	 


	0940 512SP20-0001 50.000 
	0940 512SP20-0001 50.000 
	0940 512SP20-0001 50.000 
	PORTABLE TEMPORARY DAY RUMBLE STRIP ARRAY 

	300.00000 15,000.00 
	300.00000 15,000.00 

	500.00000 25,000.00 
	500.00000 25,000.00 

	 
	 


	0950 513SX20-0002 7.000 
	0950 513SX20-0002 7.000 
	0950 513SX20-0002 7.000 
	EMERGENCY MOBILIZATION EA 

	400.00000 2,800.00 
	400.00000 2,800.00 

	2,500.00000 17,500.00 
	2,500.00000 17,500.00 

	 
	 


	0960 520SX20-0013 50.000 
	0960 520SX20-0013 50.000 
	0960 520SX20-0013 50.000 
	NS UTILITIES HAND DIG AND EA INSTALL GUARDRAIL POST 

	200.00000 10,000.00 
	200.00000 10,000.00 

	500.00000 25,000.00 
	500.00000 25,000.00 

	 
	 


	0970 520SX20-0013 40.000 
	0970 520SX20-0013 40.000 
	0970 520SX20-0013 40.000 
	NS UTILITIES TEST PIT EA EXCAVATION IN NON-PAVED 
	AREAS 

	1.00000 40.00 
	1.00000 40.00 

	500.00000 20,000.00 
	500.00000 20,000.00 

	 
	 


	0980 520SX20-0013 15.000 
	0980 520SX20-0013 15.000 
	0980 520SX20-0013 15.000 
	NS UTILITIES TEST PIT EA EXCAVATION IN PAVED AREAS 

	1.00000 15.00 
	1.00000 15.00 

	500.00000 7,500.00 
	500.00000 7,500.00 

	 
	 


	0990 702SD20-0001 100.000 
	0990 702SD20-0001 100.000 
	0990 702SD20-0001 100.000 
	GUARDRAIL DELINEATOR EA 

	15.00000 1,500.00 
	15.00000 1,500.00 

	20.00000 2,000.00 
	20.00000 2,000.00 

	 
	 




	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Call Order: J90 Project(s): 9999-966-628, N501, NONE; 
	Contract Time: 11/30/24 COMPLETION DATE Min: Max: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,061,948.01 
	$1,061,948.01 

	$1,512,020.00 
	$1,512,020.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,061,948.01 

	 
	 
	 
	$1,512,020.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,061,948.01 
	$1,061,948.01 
	$1,061,948.01 
	 
	 
	$0.00 
	$1,061,948.01 

	$1,512,020.00 
	$1,512,020.00 
	 
	 
	$0.00 
	$1,512,020.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000122506N01B Counties: FREDERICKSBURG 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: J90 
	Contract Time: 11/30/24 COMPLETION DATE 
	District(s): FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-966-628, N501, NONE; 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$1,061,948.01 
	$1,061,948.01 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$1,512,020.00 
	$1,512,020.00 

	142.38% 
	142.38% 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY CONSTR RECORDS (6 PONDS) 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	38,000.00000 
	38,000.00000 

	38,000.00 
	38,000.00 

	297,210.68000 
	297,210.68000 

	297,210.68 
	297,210.68 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	32.000 
	32.000 
	EA 

	1,600.00000 
	1,600.00000 

	51,200.00 
	51,200.00 

	1,000.00000 
	1,000.00000 

	32,000.00 
	32,000.00 

	5,000.00000 
	5,000.00000 

	160,000.00 
	160,000.00 


	0040 109PA20-0004 
	0040 109PA20-0004 
	0040 109PA20-0004 
	NS PERMANENT VEGETATIVE COVER 

	(1) LS 
	(1) LS 

	54,000.00000 
	54,000.00000 

	54,000.00 
	54,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 


	0050 301SD20-0002 
	0050 301SD20-0002 
	0050 301SD20-0002 
	CLEARING AND GRUBBING 

	38.000 
	38.000 
	ACRE 

	18,000.00000 
	18,000.00000 

	684,000.00 
	684,000.00 

	51,250.00000 
	51,250.00000 

	1,947,500.00 
	1,947,500.00 

	46,000.00000 
	46,000.00000 

	1,748,000.00 
	1,748,000.00 


	0060 302SD20-0001 
	0060 302SD20-0001 
	0060 302SD20-0001 
	BEDDING MATL.AGGR.NO. 25 
	OR 26 

	78.000 
	78.000 
	TON 

	38.00000 
	38.00000 

	2,964.00 
	2,964.00 

	84.00000 
	84.00000 

	6,552.00 
	6,552.00 

	29.00000 
	29.00000 

	2,262.00 
	2,262.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0070 
	0070 
	0070 
	0070 
	0070 
	BEDDING 

	302SD20-0002 
	302SD20-0002 
	MATL. AGGR. NO. 

	 
	 
	 
	57 

	4,733.000 
	4,733.000 
	TON 

	38.00000 
	38.00000 

	179,854.00 
	179,854.00 

	85.00000 
	85.00000 

	402,305.00 
	402,305.00 

	65.00000 
	65.00000 

	307,645.00 
	307,645.00 



	0080 302SD20-0004 
	0080 302SD20-0004 
	0080 302SD20-0004 
	0080 302SD20-0004 
	CONCRETE CLASS A4 BOX CULVERT 

	60.400 
	60.400 
	CY 

	1,700.00000 
	1,700.00000 

	102,680.00 
	102,680.00 

	2,300.00000 
	2,300.00000 

	138,920.00 
	138,920.00 

	1,300.00000 
	1,300.00000 

	78,520.00 
	78,520.00 


	0090 302SD20-0005 
	0090 302SD20-0005 
	0090 302SD20-0005 
	REINF. STEEL 

	10,177.000 
	10,177.000 
	LB 

	2.50000 
	2.50000 

	25,442.50 
	25,442.50 

	1.60000 
	1.60000 

	16,283.20 
	16,283.20 

	3.00000 
	3.00000 

	30,531.00 
	30,531.00 


	0100 302SD20-0011 
	0100 302SD20-0011 
	0100 302SD20-0011 
	ENDWALL PIPE GRATE EW-11 TY.III 

	37.500 
	37.500 
	LF 

	280.00000 
	280.00000 

	10,500.00 
	10,500.00 

	127.00000 
	127.00000 

	4,762.50 
	4,762.50 

	320.00000 
	320.00000 

	12,000.00 
	12,000.00 


	0110 302SD20-0013 
	0110 302SD20-0013 
	0110 302SD20-0013 
	ENDWALL EW-12 

	29.000 
	29.000 
	EA 

	420.00000 
	420.00000 

	12,180.00 
	12,180.00 

	800.00000 
	800.00000 

	23,200.00 
	23,200.00 

	1,100.00000 
	1,100.00000 

	31,900.00 
	31,900.00 


	0120 
	0120 
	0120 
	15" PIPE 

	302SD20-0023 
	302SD20-0023 

	142.000 
	142.000 
	LF 

	67.00000 
	67.00000 

	9,514.00 
	9,514.00 

	150.00000 
	150.00000 

	21,300.00 
	21,300.00 

	240.00000 
	240.00000 

	34,080.00 
	34,080.00 


	0130 302SD20-0027 
	0130 302SD20-0027 
	0130 302SD20-0027 
	15" STORM SEWER PIPE 

	5,832.000 
	5,832.000 
	LF 

	67.00000 
	67.00000 

	390,744.00 
	390,744.00 

	120.00000 
	120.00000 

	699,840.00 
	699,840.00 

	150.00000 
	150.00000 

	874,800.00 
	874,800.00 


	0140 
	0140 
	0140 
	18" PIPE 

	302SD20-0028 
	302SD20-0028 

	81.000 
	81.000 
	LF 

	75.00000 
	75.00000 

	6,075.00 
	6,075.00 

	160.00000 
	160.00000 

	12,960.00 
	12,960.00 

	190.00000 
	190.00000 

	15,390.00 
	15,390.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 302SD20-0030 
	0150 302SD20-0030 
	0150 302SD20-0030 
	0150 302SD20-0030 
	0150 302SD20-0030 
	18" CONC. PIPE 

	310.000 
	310.000 
	LF 

	77.00000 
	77.00000 

	23,870.00 
	23,870.00 

	180.00000 
	180.00000 

	55,800.00 
	55,800.00 

	150.00000 
	150.00000 

	46,500.00 
	46,500.00 



	0160 302SD20-0032 
	0160 302SD20-0032 
	0160 302SD20-0032 
	0160 302SD20-0032 
	18" STORM SEWER PIPE 

	2,286.000 
	2,286.000 
	LF 

	76.00000 
	76.00000 

	173,736.00 
	173,736.00 

	120.00000 
	120.00000 

	274,320.00 
	274,320.00 

	160.00000 
	160.00000 

	365,760.00 
	365,760.00 


	0170 302SD20-0039 
	0170 302SD20-0039 
	0170 302SD20-0039 
	24" CONC. PIPE 

	483.000 
	483.000 
	LF 

	96.00000 
	96.00000 

	46,368.00 
	46,368.00 

	150.00000 
	150.00000 

	72,450.00 
	72,450.00 

	170.00000 
	170.00000 

	82,110.00 
	82,110.00 


	0180 302SD20-0041 
	0180 302SD20-0041 
	0180 302SD20-0041 
	24" STORM SEWER PIPE 

	4,030.000 
	4,030.000 
	LF 

	106.00000 
	106.00000 

	427,180.00 
	427,180.00 

	145.00000 
	145.00000 

	584,350.00 
	584,350.00 

	180.00000 
	180.00000 

	725,400.00 
	725,400.00 


	0190 302SD20-0046 
	0190 302SD20-0046 
	0190 302SD20-0046 
	27" STORM SEWER PIPE 

	147.000 
	147.000 
	LF 

	131.00000 
	131.00000 

	19,257.00 
	19,257.00 

	170.00000 
	170.00000 

	24,990.00 
	24,990.00 

	240.00000 
	240.00000 

	35,280.00 
	35,280.00 


	0200 302SD20-0049 
	0200 302SD20-0049 
	0200 302SD20-0049 
	30" CONC. PIPE 

	30.000 
	30.000 
	LF 

	290.00000 
	290.00000 

	8,700.00 
	8,700.00 

	250.00000 
	250.00000 

	7,500.00 
	7,500.00 

	300.00000 
	300.00000 

	9,000.00 
	9,000.00 


	0210 302SD20-0051 
	0210 302SD20-0051 
	0210 302SD20-0051 
	30" STORM SEWER PIPE 

	254.000 
	254.000 
	LF 

	149.00000 
	149.00000 

	37,846.00 
	37,846.00 

	190.00000 
	190.00000 

	48,260.00 
	48,260.00 

	210.00000 
	210.00000 

	53,340.00 
	53,340.00 


	0220 302SD20-0061 
	0220 302SD20-0061 
	0220 302SD20-0061 
	36" STORM SEWER PIPE 

	945.000 
	945.000 
	LF 

	178.00000 
	178.00000 

	168,210.00 
	168,210.00 

	225.00000 
	225.00000 

	212,625.00 
	212,625.00 

	300.00000 
	300.00000 

	283,500.00 
	283,500.00 


	0230 302SD20-0066 
	0230 302SD20-0066 
	0230 302SD20-0066 
	42" STORM SEWER PIPE 

	55.000 
	55.000 
	LF 

	220.00000 
	220.00000 

	12,100.00 
	12,100.00 

	350.00000 
	350.00000 

	19,250.00 
	19,250.00 

	340.00000 
	340.00000 

	18,700.00 
	18,700.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0240 302SD20-0067 
	0240 302SD20-0067 
	0240 302SD20-0067 
	0240 302SD20-0067 
	0240 302SD20-0067 
	48" PIPE 

	204.000 
	204.000 
	LF 

	250.00000 
	250.00000 

	51,000.00 
	51,000.00 

	370.00000 
	370.00000 

	75,480.00 
	75,480.00 

	320.00000 
	320.00000 

	65,280.00 
	65,280.00 



	0250 302SD20-0084 
	0250 302SD20-0084 
	0250 302SD20-0084 
	0250 302SD20-0084 
	60" STORM SEWER PIPE 

	172.000 
	172.000 
	LF 

	420.00000 
	420.00000 

	72,240.00 
	72,240.00 

	500.00000 
	500.00000 

	86,000.00 
	86,000.00 

	490.00000 
	490.00000 

	84,280.00 
	84,280.00 


	0260 302SD20-0139 
	0260 302SD20-0139 
	0260 302SD20-0139 
	38" X 24" ELLIPTICAL CONC. PIPE 

	434.000 
	434.000 
	LF 

	151.00000 
	151.00000 

	65,534.00 
	65,534.00 

	240.00000 
	240.00000 

	104,160.00 
	104,160.00 

	260.00000 
	260.00000 

	112,840.00 
	112,840.00 


	0270 302SD20-0198 
	0270 302SD20-0198 
	0270 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	12.000 
	12.000 
	EA 

	1,200.00000 
	1,200.00000 

	14,400.00 
	14,400.00 

	1,000.00000 
	1,000.00000 

	12,000.00 
	12,000.00 

	1,300.00000 
	1,300.00000 

	15,600.00 
	15,600.00 


	0280 302SD20-0200 
	0280 302SD20-0200 
	0280 302SD20-0200 
	18" END SECTION ES-1 OR 2 

	8.000 
	8.000 
	EA 

	1,400.00000 
	1,400.00000 

	11,200.00 
	11,200.00 

	1,100.00000 
	1,100.00000 

	8,800.00 
	8,800.00 

	1,500.00000 
	1,500.00000 

	12,000.00 
	12,000.00 


	0290 302SD20-0204 
	0290 302SD20-0204 
	0290 302SD20-0204 
	24" END SECTION ES-1 OR 2 

	10.000 
	10.000 
	EA 

	1,600.00000 
	1,600.00000 

	16,000.00 
	16,000.00 

	1,300.00000 
	1,300.00000 

	13,000.00 
	13,000.00 

	1,800.00000 
	1,800.00000 

	18,000.00 
	18,000.00 


	0300 302SD20-0208 
	0300 302SD20-0208 
	0300 302SD20-0208 
	30" END SECTION ES-1 OR 2 

	3.000 
	3.000 
	EA 

	2,300.00000 
	2,300.00000 

	6,900.00 
	6,900.00 

	1,900.00000 
	1,900.00000 

	5,700.00 
	5,700.00 

	2,200.00000 
	2,200.00000 

	6,600.00 
	6,600.00 


	0310 302SD20-0210 
	0310 302SD20-0210 
	0310 302SD20-0210 
	36" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	3,300.00000 
	3,300.00000 

	6,600.00 
	6,600.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0320 302SD20-0212 
	0320 302SD20-0212 
	0320 302SD20-0212 
	0320 302SD20-0212 
	0320 302SD20-0212 
	42" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	4,100.00000 
	4,100.00000 

	4,100.00 
	4,100.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	4,300.00000 
	4,300.00000 

	4,300.00 
	4,300.00 



	0330 302SD20-0214 
	0330 302SD20-0214 
	0330 302SD20-0214 
	0330 302SD20-0214 
	48" END SECTION ES-1 OR 2 

	3.000 
	3.000 
	EA 

	5,100.00000 
	5,100.00000 

	15,300.00 
	15,300.00 

	5,000.00000 
	5,000.00000 

	15,000.00 
	15,000.00 

	5,100.00000 
	5,100.00000 

	15,300.00 
	15,300.00 


	0340 302SD20-0218 
	0340 302SD20-0218 
	0340 302SD20-0218 
	60" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	8,700.00000 
	8,700.00000 

	8,700.00 
	8,700.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	5,300.00000 
	5,300.00000 

	5,300.00 
	5,300.00 


	0350 302SD20-0223 
	0350 302SD20-0223 
	0350 302SD20-0223 
	38" X 24" END SECTION ES-1A 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	4,100.00000 
	4,100.00000 

	4,100.00 
	4,100.00 

	5,600.00000 
	5,600.00000 

	5,600.00 
	5,600.00 


	0360 302SD20-0243 
	0360 302SD20-0243 
	0360 302SD20-0243 
	DROP INLET DI-2B,L=8' 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	9,100.00000 
	9,100.00000 

	9,100.00 
	9,100.00 


	0370 302SD20-0245 
	0370 302SD20-0245 
	0370 302SD20-0245 
	DROP INLET DI-2B,L=12' 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	9,100.00000 
	9,100.00000 

	9,100.00 
	9,100.00 


	0380 302SD20-0278 
	0380 302SD20-0278 
	0380 302SD20-0278 
	DROP INLET DI-2E,L=8' 

	1.000 
	1.000 
	EA 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	0390 302SD20-0279 
	0390 302SD20-0279 
	0390 302SD20-0279 
	DROP INLET DI-2E,L=10' 

	1.000 
	1.000 
	EA 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	0400 302SD20-0281 
	0400 302SD20-0281 
	0400 302SD20-0281 
	DROP INLET DI-2E,L=14' 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0410 302SD20-0282 
	0410 302SD20-0282 
	0410 302SD20-0282 
	0410 302SD20-0282 
	0410 302SD20-0282 
	DROP INLET DI-2E,L=16' 

	1.000 
	1.000 
	EA 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 



	0420 302SD20-0283 
	0420 302SD20-0283 
	0420 302SD20-0283 
	0420 302SD20-0283 
	DROP INLET DI-2E,L=18' 

	1.000 
	1.000 
	EA 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 


	0430 302SD20-0309 
	0430 302SD20-0309 
	0430 302SD20-0309 
	DROP INLET DI-3A 

	4.000 
	4.000 
	EA 

	6,100.00000 
	6,100.00000 

	24,400.00 
	24,400.00 

	6,000.00000 
	6,000.00000 

	24,000.00 
	24,000.00 

	7,200.00000 
	7,200.00000 

	28,800.00 
	28,800.00 


	0440 302SD20-0310 
	0440 302SD20-0310 
	0440 302SD20-0310 
	DROP INLET DI-3AA 

	2.000 
	2.000 
	EA 

	5,600.00000 
	5,600.00000 

	11,200.00 
	11,200.00 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	6,700.00000 
	6,700.00000 

	13,400.00 
	13,400.00 


	0450 302SD20-0311 
	0450 302SD20-0311 
	0450 302SD20-0311 
	DROP INLET DI-3B,L=4' 

	10.000 
	10.000 
	EA 

	6,000.00000 
	6,000.00000 

	60,000.00 
	60,000.00 

	6,000.00000 
	6,000.00000 

	60,000.00 
	60,000.00 

	7,100.00000 
	7,100.00000 

	71,000.00 
	71,000.00 


	0460 302SD20-0312 
	0460 302SD20-0312 
	0460 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	15.000 
	15.000 
	EA 

	6,400.00000 
	6,400.00000 

	96,000.00 
	96,000.00 

	6,000.00000 
	6,000.00000 

	90,000.00 
	90,000.00 

	7,600.00000 
	7,600.00000 

	114,000.00 
	114,000.00 


	0470 302SD20-0313 
	0470 302SD20-0313 
	0470 302SD20-0313 
	DROP INLET DI-3B,L=8' 

	6.000 
	6.000 
	EA 

	6,700.00000 
	6,700.00000 

	40,200.00 
	40,200.00 

	6,500.00000 
	6,500.00000 

	39,000.00 
	39,000.00 

	7,900.00000 
	7,900.00000 

	47,400.00 
	47,400.00 


	0480 302SD20-0314 
	0480 302SD20-0314 
	0480 302SD20-0314 
	DROP INLET DI-3B,L=10' 

	1.000 
	1.000 
	EA 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	8,300.00000 
	8,300.00000 

	8,300.00 
	8,300.00 


	0490 302SD20-0315 
	0490 302SD20-0315 
	0490 302SD20-0315 
	DROP INLET DI-3B,L=12' 

	1.000 
	1.000 
	EA 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	7,100.00000 
	7,100.00000 

	7,100.00 
	7,100.00 

	8,800.00000 
	8,800.00000 

	8,800.00 
	8,800.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0500 302SD20-0317 
	0500 302SD20-0317 
	0500 302SD20-0317 
	0500 302SD20-0317 
	0500 302SD20-0317 
	DROP INLET DI-3B,L=16' 

	1.000 
	1.000 
	EA 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 



	0510 302SD20-0320 
	0510 302SD20-0320 
	0510 302SD20-0320 
	0510 302SD20-0320 
	DROP INLET DI-3BB,L=4' 

	2.000 
	2.000 
	EA 

	7,400.00000 
	7,400.00000 

	14,800.00 
	14,800.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	9,000.00000 
	9,000.00000 

	18,000.00 
	18,000.00 


	0520 302SD20-0321 
	0520 302SD20-0321 
	0520 302SD20-0321 
	DROP INLET DI-3BB,L=6' 

	3.000 
	3.000 
	EA 

	7,000.00000 
	7,000.00000 

	21,000.00 
	21,000.00 

	9,000.00000 
	9,000.00000 

	27,000.00 
	27,000.00 

	8,600.00000 
	8,600.00000 

	25,800.00 
	25,800.00 


	0530 302SD20-0322 
	0530 302SD20-0322 
	0530 302SD20-0322 
	DROP INLET DI-3BB,L=8' 

	2.000 
	2.000 
	EA 

	7,900.00000 
	7,900.00000 

	15,800.00 
	15,800.00 

	11,000.00000 
	11,000.00000 

	22,000.00 
	22,000.00 

	9,600.00000 
	9,600.00000 

	19,200.00 
	19,200.00 


	0540 302SD20-0323 
	0540 302SD20-0323 
	0540 302SD20-0323 
	DROP INLET DI-3BB,L=10' 

	2.000 
	2.000 
	EA 

	8,600.00000 
	8,600.00000 

	17,200.00 
	17,200.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 


	0550 302SD20-0336 
	0550 302SD20-0336 
	0550 302SD20-0336 
	DROP INLET DI-3C,L=20' 

	1.000 
	1.000 
	EA 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 


	0560 302SD20-0446 
	0560 302SD20-0446 
	0560 302SD20-0446 
	DROP INLET DI-5 

	34.000 
	34.000 
	EA 

	7,200.00000 
	7,200.00000 

	244,800.00 
	244,800.00 

	7,000.00000 
	7,000.00000 

	238,000.00 
	238,000.00 

	10,000.00000 
	10,000.00000 

	340,000.00 
	340,000.00 


	0570 302SD20-0447 
	0570 302SD20-0447 
	0570 302SD20-0447 
	DROP INLET DI-7 

	7.000 
	7.000 
	EA 

	6,600.00000 
	6,600.00000 

	46,200.00 
	46,200.00 

	9,000.00000 
	9,000.00000 

	63,000.00 
	63,000.00 

	8,000.00000 
	8,000.00000 

	56,000.00 
	56,000.00 


	0580 302SD20-0448 
	0580 302SD20-0448 
	0580 302SD20-0448 
	DROP INLET DI-7A 

	1.000 
	1.000 
	EA 

	9,400.00000 
	9,400.00000 

	9,400.00 
	9,400.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0590 302SD20-0449 
	0590 302SD20-0449 
	0590 302SD20-0449 
	0590 302SD20-0449 
	0590 302SD20-0449 
	DROP INLET DI-7B 

	4.000 
	4.000 
	EA 

	8,500.00000 
	8,500.00000 

	34,000.00 
	34,000.00 

	14,000.00000 
	14,000.00000 

	56,000.00 
	56,000.00 

	10,000.00000 
	10,000.00000 

	40,000.00 
	40,000.00 



	0600 302SD20-0493 
	0600 302SD20-0493 
	0600 302SD20-0493 
	0600 302SD20-0493 
	DROP INLET DI-10K TY. I,L=10' 

	1.000 
	1.000 
	EA 

	7,700.00000 
	7,700.00000 

	7,700.00 
	7,700.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 


	0610 302SD20-0637 
	0610 302SD20-0637 
	0610 302SD20-0637 
	DROP INLET DI-12A,L=4' 

	2.000 
	2.000 
	EA 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	6,500.00000 
	6,500.00000 

	13,000.00 
	13,000.00 

	8,400.00000 
	8,400.00000 

	16,800.00 
	16,800.00 


	0620 302SD20-0639 
	0620 302SD20-0639 
	0620 302SD20-0639 
	DROP INLET DI-12A,L=8' 

	1.000 
	1.000 
	EA 

	8,900.00000 
	8,900.00000 

	8,900.00 
	8,900.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	0630 302SD20-0661 
	0630 302SD20-0661 
	0630 302SD20-0661 
	MANHOLE MH-2 

	11.000 
	11.000 
	LF 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 

	950.00000 
	950.00000 

	10,450.00 
	10,450.00 


	0640 302SD20-0662 
	0640 302SD20-0662 
	0640 302SD20-0662 
	MANHOLE MH-1 OR 2 

	247.000 
	247.000 
	LF 

	720.00000 
	720.00000 

	177,840.00 
	177,840.00 

	1,000.00000 
	1,000.00000 

	247,000.00 
	247,000.00 

	1,000.00000 
	1,000.00000 

	247,000.00 
	247,000.00 


	0650 302SD20-0663 
	0650 302SD20-0663 
	0650 302SD20-0663 
	FRAME & COVER MH-1 

	33.000 
	33.000 
	EA 

	1,100.00000 
	1,100.00000 

	36,300.00 
	36,300.00 

	800.00000 
	800.00000 

	26,400.00 
	26,400.00 

	840.00000 
	840.00000 

	27,720.00 
	27,720.00 


	0660 302SD20-0671 
	0660 302SD20-0671 
	0660 302SD20-0671 
	TEMP. DIVE. CHANNEL LINING CL. B 

	238.000 
	238.000 
	SY 

	102.00000 
	102.00000 

	24,276.00 
	24,276.00 

	93.50000 
	93.50000 

	22,253.00 
	22,253.00 

	9.00000 
	9.00000 

	2,142.00 
	2,142.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0670 302SD20-0672 
	0670 302SD20-0672 
	0670 302SD20-0672 
	0670 302SD20-0672 
	0670 302SD20-0672 
	TEMP. DIVE. CHANNEL EXCAVATION 

	119.000 
	119.000 
	CY 

	134.00000 
	134.00000 

	15,946.00 
	15,946.00 

	95.00000 
	95.00000 

	11,305.00 
	11,305.00 

	41.00000 
	41.00000 

	4,879.00 
	4,879.00 



	0680 302SD20-0673 
	0680 302SD20-0673 
	0680 302SD20-0673 
	0680 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	42.000 
	42.000 
	LF 

	2,200.00000 
	2,200.00000 

	92,400.00 
	92,400.00 

	4,000.00000 
	4,000.00000 

	168,000.00 
	168,000.00 

	1,700.00000 
	1,700.00000 

	71,400.00 
	71,400.00 


	0690 302SX20-0003 
	0690 302SX20-0003 
	0690 302SX20-0003 
	BED.MAT.FINE AGR.OR AGGR.NO.8 

	492.000 
	492.000 
	TON 

	66.00000 
	66.00000 

	32,472.00 
	32,472.00 

	128.00000 
	128.00000 

	62,976.00 
	62,976.00 

	130.00000 
	130.00000 

	63,960.00 
	63,960.00 


	0700 302SX20-0012 
	0700 302SX20-0012 
	0700 302SX20-0012 
	INVERSION PIPE LINER 36" 

	148.000 
	148.000 
	LF 

	700.00000 
	700.00000 

	103,600.00 
	103,600.00 

	490.00000 
	490.00000 

	72,520.00 
	72,520.00 

	910.00000 
	910.00000 

	134,680.00 
	134,680.00 


	0710 302SX20-0013 
	0710 302SX20-0013 
	0710 302SX20-0013 
	NS PIPE 24" JACKED & BORED 

	209.000 
	209.000 
	LF 

	1,800.00000 
	1,800.00000 

	376,200.00 
	376,200.00 

	2,700.00000 
	2,700.00000 

	564,300.00 
	564,300.00 

	3,600.00000 
	3,600.00000 

	752,400.00 
	752,400.00 


	0720 302SX20-0013 
	0720 302SX20-0013 
	0720 302SX20-0013 
	NS PIPE TEMPORARY STORM SEWER PIPE 18" 

	272.000 
	272.000 
	LF 

	89.00000 
	89.00000 

	24,208.00 
	24,208.00 

	160.00000 
	160.00000 

	43,520.00 
	43,520.00 

	200.00000 
	200.00000 

	54,400.00 
	54,400.00 


	0730 302SX20-0013 
	0730 302SX20-0013 
	0730 302SX20-0013 
	NS PIPE TEMPORARY STORM SEWER PIPE 24" 

	576.000 
	576.000 
	LF 

	100.00000 
	100.00000 

	57,600.00 
	57,600.00 

	165.00000 
	165.00000 

	95,040.00 
	95,040.00 

	160.00000 
	160.00000 

	92,160.00 
	92,160.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0740 302SX20-0013 
	0740 302SX20-0013 
	0740 302SX20-0013 
	0740 302SX20-0013 
	0740 302SX20-0013 
	NS PIPE TEMPORARY STORM SEWER PIPE 36" 

	237.000 
	237.000 
	LF 

	129.00000 
	129.00000 

	30,573.00 
	30,573.00 

	225.00000 
	225.00000 

	53,325.00 
	53,325.00 

	230.00000 
	230.00000 

	54,510.00 
	54,510.00 



	0750 302SX20-0027 
	0750 302SX20-0027 
	0750 302SX20-0027 
	0750 302SX20-0027 
	NS MANHOLE TEMPORARY 

	5.000 
	5.000 
	LF 

	1,300.00000 
	1,300.00000 

	6,500.00 
	6,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	1,600.00000 
	1,600.00000 

	8,000.00 
	8,000.00 


	0760 302SX20-0028 
	0760 302SX20-0028 
	0760 302SX20-0028 
	NS FRAME & COVER TEMPORARY 

	1.000 
	1.000 
	EA 

	960.00000 
	960.00000 

	960.00 
	960.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	1,300.00000 
	1,300.00000 

	1,300.00 
	1,300.00 


	0770 303SD20-0001 
	0770 303SD20-0001 
	0770 303SD20-0001 
	REGULAR EXCAVATION 

	98,909.000 
	98,909.000 
	CY 

	9.50000 
	9.50000 

	939,635.50 
	939,635.50 

	15.00000 
	15.00000 

	1,483,635.00 
	1,483,635.00 

	5.00000 
	5.00000 

	494,545.00 
	494,545.00 


	0780 303SD20-0016 
	0780 303SD20-0016 
	0780 303SD20-0016 
	MINOR STR. EXCAV. PIPE CULVERT 

	1,568.000 
	1,568.000 
	CY 

	13.25000 
	13.25000 

	20,776.00 
	20,776.00 

	17.00000 
	17.00000 

	26,656.00 
	26,656.00 

	29.00000 
	29.00000 

	45,472.00 
	45,472.00 


	0790 303SD20-0017 
	0790 303SD20-0017 
	0790 303SD20-0017 
	MINOR STR. EXCAV. BOX CULVERT 

	130.000 
	130.000 
	CY 

	28.00000 
	28.00000 

	3,640.00 
	3,640.00 

	56.00000 
	56.00000 

	7,280.00 
	7,280.00 

	280.00000 
	280.00000 

	36,400.00 
	36,400.00 


	0800 303SD20-0018 
	0800 303SD20-0018 
	0800 303SD20-0018 
	SLOPE DRAIN 

	2.000 
	2.000 
	EA 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 


	0810 303SD20-0021 
	0810 303SD20-0021 
	0810 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	4,652.000 
	4,652.000 
	LF 

	8.00000 
	8.00000 

	37,216.00 
	37,216.00 

	25.00000 
	25.00000 

	116,300.00 
	116,300.00 

	4.00000 
	4.00000 

	18,608.00 
	18,608.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0820 303SD20-0022 
	0820 303SD20-0022 
	0820 303SD20-0022 
	0820 303SD20-0022 
	0820 303SD20-0022 
	CHECK DAM ROCK TY. I 

	237.000 
	237.000 
	EA 

	950.00000 
	950.00000 

	225,150.00 
	225,150.00 

	1,000.00000 
	1,000.00000 

	237,000.00 
	237,000.00 

	1,100.00000 
	1,100.00000 

	260,700.00 
	260,700.00 



	0830 303SD20-0023 
	0830 303SD20-0023 
	0830 303SD20-0023 
	0830 303SD20-0023 
	CHECK DAM ROCK TY. II 

	206.000 
	206.000 
	EA 

	690.00000 
	690.00000 

	142,140.00 
	142,140.00 

	600.00000 
	600.00000 

	123,600.00 
	123,600.00 

	390.00000 
	390.00000 

	80,340.00 
	80,340.00 


	0840 303SD20-0028 
	0840 303SD20-0028 
	0840 303SD20-0028 
	DEWATERING BASIN EC-8 

	8.000 
	8.000 
	EA 

	810.00000 
	810.00000 

	6,480.00 
	6,480.00 

	1,000.00000 
	1,000.00000 

	8,000.00 
	8,000.00 

	960.00000 
	960.00000 

	7,680.00 
	7,680.00 


	0850 303SD20-0029 
	0850 303SD20-0029 
	0850 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	10,706.000 
	10,706.000 
	CY 

	1.00000 
	1.00000 

	10,706.00 
	10,706.00 

	0.05000 
	0.05000 

	535.30 
	535.30 

	8.00000 
	8.00000 

	85,648.00 
	85,648.00 


	0860 303SD20-0030 
	0860 303SD20-0030 
	0860 303SD20-0030 
	INLET PROTECTION TYPE A 

	72.000 
	72.000 
	EA 

	290.00000 
	290.00000 

	20,880.00 
	20,880.00 

	400.00000 
	400.00000 

	28,800.00 
	28,800.00 

	610.00000 
	610.00000 

	43,920.00 
	43,920.00 


	0870 303SD20-0031 
	0870 303SD20-0031 
	0870 303SD20-0031 
	INLET PROTECTION TYPE B 

	58.000 
	58.000 
	EA 

	220.00000 
	220.00000 

	12,760.00 
	12,760.00 

	300.00000 
	300.00000 

	17,400.00 
	17,400.00 

	280.00000 
	280.00000 

	16,240.00 
	16,240.00 


	0880 303SD20-0033 
	0880 303SD20-0033 
	0880 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	500.000 
	500.000 
	LF 

	3.50000 
	3.50000 

	1,750.00 
	1,750.00 

	14.00000 
	14.00000 

	7,000.00 
	7,000.00 

	4.00000 
	4.00000 

	2,000.00 
	2,000.00 


	0890 303SD20-0034 
	0890 303SD20-0034 
	0890 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	44,633.000 
	44,633.000 
	LF 

	2.00000 
	2.00000 

	89,266.00 
	89,266.00 

	3.50000 
	3.50000 

	156,215.50 
	156,215.50 

	2.00000 
	2.00000 

	89,266.00 
	89,266.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0900 303SD20-0035 
	0900 303SD20-0035 
	0900 303SD20-0035 
	0900 303SD20-0035 
	0900 303SD20-0035 
	TEMP. SEDIMENT BASIN EXCAVATION 

	1,037.000 
	1,037.000 
	CY 

	13.25000 
	13.25000 

	13,740.25 
	13,740.25 

	64.00000 
	64.00000 

	66,368.00 
	66,368.00 

	29.00000 
	29.00000 

	30,073.00 
	30,073.00 



	0910 303SD20-0036 
	0910 303SD20-0036 
	0910 303SD20-0036 
	0910 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	70,538.000 
	70,538.000 
	CY 

	8.25000 
	8.25000 

	581,938.50 
	581,938.50 

	15.00000 
	15.00000 

	1,058,070.00 
	1,058,070.00 

	15.00000 
	15.00000 

	1,058,070.00 
	1,058,070.00 


	0920 303SX20-0006 
	0920 303SX20-0006 
	0920 303SX20-0006 
	NS BORROW EXCAVATION (MIN. CBR-5) 

	2,740.000 
	2,740.000 
	CY 

	29.00000 
	29.00000 

	79,460.00 
	79,460.00 

	17.00000 
	17.00000 

	46,580.00 
	46,580.00 

	9.00000 
	9.00000 

	24,660.00 
	24,660.00 


	0930 303SX20-0012 
	0930 303SX20-0012 
	0930 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	50.000 
	50.000 
	EA 

	470.00000 
	470.00000 

	23,500.00 
	23,500.00 

	1,100.00000 
	1,100.00000 

	55,000.00 
	55,000.00 

	560.00000 
	560.00000 

	28,000.00 
	28,000.00 


	0940 303SX20-0013 
	0940 303SX20-0013 
	0940 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	50.000 
	50.000 
	EA 

	724.65000 
	724.65000 

	36,232.50 
	36,232.50 

	1,400.00000 
	1,400.00000 

	70,000.00 
	70,000.00 

	2,400.00000 
	2,400.00000 

	120,000.00 
	120,000.00 


	0950 303SX20-0016 
	0950 303SX20-0016 
	0950 303SX20-0016 
	NS ROCKFILL . 

	5,186.000 
	5,186.000 
	CY 

	52.00000 
	52.00000 

	269,672.00 
	269,672.00 

	60.00000 
	60.00000 

	311,160.00 
	311,160.00 

	29.00000 
	29.00000 

	150,394.00 
	150,394.00 


	0960 305SD20-0001 
	0960 305SD20-0001 
	0960 305SD20-0001 
	BORROW EXCAVATION 

	263,126.000 
	263,126.000 
	CY 

	29.00000 
	29.00000 

	7,630,654.00 
	7,630,654.00 

	17.00000 
	17.00000 

	4,473,142.00 
	4,473,142.00 

	0.01000 
	0.01000 

	2,631.26 
	2,631.26 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0970 305SD20-0005 
	0970 305SD20-0005 
	0970 305SD20-0005 
	0970 305SD20-0005 
	0970 305SD20-0005 
	SELECT MATL. TY. I MIN. CBR- 30 

	7,874.000 
	7,874.000 
	TON 

	29.00000 
	29.00000 

	228,346.00 
	228,346.00 

	29.00000 
	29.00000 

	228,346.00 
	228,346.00 

	37.00000 
	37.00000 

	291,338.00 
	291,338.00 



	0980 305SD20-0009 
	0980 305SD20-0009 
	0980 305SD20-0009 
	0980 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	5,510.000 
	5,510.000 
	SY 

	1.50000 
	1.50000 

	8,265.00 
	8,265.00 

	5.00000 
	5.00000 

	27,550.00 
	27,550.00 

	2.00000 
	2.00000 

	11,020.00 
	11,020.00 


	0990 307SD20-0001 
	0990 307SD20-0001 
	0990 307SD20-0001 
	HYDRAULIC CEMENT 

	1,310.000 
	1,310.000 
	TON 

	300.00000 
	300.00000 

	393,000.00 
	393,000.00 

	200.00000 
	200.00000 

	262,000.00 
	262,000.00 

	290.00000 
	290.00000 

	379,900.00 
	379,900.00 


	1000 307SD20-0004 
	1000 307SD20-0004 
	1000 307SD20-0004 
	CEM. STAB. AGGR. BASE. MATL. TY. I NO. 21A 

	4,930.000 
	4,930.000 
	TON 

	60.00000 
	60.00000 

	295,800.00 
	295,800.00 

	50.00000 
	50.00000 

	246,500.00 
	246,500.00 

	75.00000 
	75.00000 

	369,750.00 
	369,750.00 


	1010 307SD20-0010 
	1010 307SD20-0010 
	1010 307SD20-0010 
	MANIPULATION 8" 

	40,450.000 
	40,450.000 
	SY 

	4.00000 
	4.00000 

	161,800.00 
	161,800.00 

	4.25000 
	4.25000 

	171,912.50 
	171,912.50 

	4.00000 
	4.00000 

	161,800.00 
	161,800.00 


	1020 307SX20-0003 
	1020 307SX20-0003 
	1020 307SX20-0003 
	NS MANIPULATION UNSUITABLE 

	3,182.000 
	3,182.000 
	SY 

	1.50000 
	1.50000 

	4,773.00 
	4,773.00 

	7.50000 
	7.50000 

	23,865.00 
	23,865.00 

	4.00000 
	4.00000 

	12,728.00 
	12,728.00 


	1030 308SD20-0012 
	1030 308SD20-0012 
	1030 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	25,107.000 
	25,107.000 
	TON 

	43.50000 
	43.50000 

	1,092,154.50 
	1,092,154.50 

	45.00000 
	45.00000 

	1,129,815.00 
	1,129,815.00 

	50.00000 
	50.00000 

	1,255,350.00 
	1,255,350.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1040 308SX20-0003 
	1040 308SX20-0003 
	1040 308SX20-0003 
	1040 308SX20-0003 
	1040 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	2,030.000 
	2,030.000 
	TON 

	38.00000 
	38.00000 

	77,140.00 
	77,140.00 

	48.00000 
	48.00000 

	97,440.00 
	97,440.00 

	54.00000 
	54.00000 

	109,620.00 
	109,620.00 



	1050 313SD20-0001 
	1050 313SD20-0001 
	1050 313SD20-0001 
	1050 313SD20-0001 
	ASPH-STAB. OPEN-GRADED MATERIAL 

	1,680.000 
	1,680.000 
	TON 

	135.00000 
	135.00000 

	226,800.00 
	226,800.00 

	114.00000 
	114.00000 

	191,520.00 
	191,520.00 

	130.00000 
	130.00000 

	218,400.00 
	218,400.00 


	1060 315SD20-0004 
	1060 315SD20-0004 
	1060 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	2,960.000 
	2,960.000 
	TON 

	120.00000 
	120.00000 

	355,200.00 
	355,200.00 

	97.00000 
	97.00000 

	287,120.00 
	287,120.00 

	130.00000 
	130.00000 

	384,800.00 
	384,800.00 


	1070 315SD20-0005 
	1070 315SD20-0005 
	1070 315SD20-0005 
	ASPHALT CONCRETE TY. IM- 19.0D CONST 

	1,570.000 
	1,570.000 
	TON 

	120.00000 
	120.00000 

	188,400.00 
	188,400.00 

	99.00000 
	99.00000 

	155,430.00 
	155,430.00 

	110.00000 
	110.00000 

	172,700.00 
	172,700.00 


	1080 315SD20-0007 
	1080 315SD20-0007 
	1080 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	2,250.000 
	2,250.000 
	TON 

	143.00000 
	143.00000 

	321,750.00 
	321,750.00 

	120.00000 
	120.00000 

	270,000.00 
	270,000.00 

	160.00000 
	160.00000 

	360,000.00 
	360,000.00 


	1090 315SD20-0008 
	1090 315SD20-0008 
	1090 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	3,778.000 
	3,778.000 
	TON 

	130.00000 
	130.00000 

	491,140.00 
	491,140.00 

	122.00000 
	122.00000 

	460,916.00 
	460,916.00 

	150.00000 
	150.00000 

	566,700.00 
	566,700.00 


	1100 315SD20-0009 
	1100 315SD20-0009 
	1100 315SD20-0009 
	ASPHALT CONCRETE TY. SM- 
	9.5E CONST 

	2,320.000 
	2,320.000 
	TON 

	148.00000 
	148.00000 

	343,360.00 
	343,360.00 

	126.00000 
	126.00000 

	292,320.00 
	292,320.00 

	140.00000 
	140.00000 

	324,800.00 
	324,800.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	1110 315SD20-0010 
	1110 315SD20-0010 
	1110 315SD20-0010 
	1110 315SD20-0010 
	1110 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	18,082.000 
	18,082.000 
	TON 

	113.00000 
	113.00000 

	2,043,266.00 
	2,043,266.00 

	97.00000 
	97.00000 

	1,753,954.00 
	1,753,954.00 

	120.00000 
	120.00000 

	2,169,840.00 
	2,169,840.00 



	1120 315SX20-0004 
	1120 315SX20-0004 
	1120 315SX20-0004 
	1120 315SX20-0004 
	NS PAVEMENT HYDRAULIC CEMENT CONCRETE STAMPED COLORED (TRUCK APRON, 10") 

	1,346.000 
	1,346.000 
	SY 

	360.00000 
	360.00000 

	484,560.00 
	484,560.00 

	278.00000 
	278.00000 

	374,188.00 
	374,188.00 

	360.00000 
	360.00000 

	484,560.00 
	484,560.00 


	1130 315SX20-0011 
	1130 315SX20-0011 
	1130 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	7,543.000 
	7,543.000 
	LF 

	7.75000 
	7.75000 

	58,458.25 
	58,458.25 

	4.00000 
	4.00000 

	30,172.00 
	30,172.00 

	3.00000 
	3.00000 

	22,629.00 
	22,629.00 


	1140 316SD20-0030 
	1140 316SD20-0030 
	1140 316SD20-0030 
	CONCRETE ENTRANCE PAVE. 7" 

	330.000 
	330.000 
	SY 

	107.00000 
	107.00000 

	35,310.00 
	35,310.00 

	190.00000 
	190.00000 

	62,700.00 
	62,700.00 

	99.00000 
	99.00000 

	32,670.00 
	32,670.00 


	1150 316SD20-0035 
	1150 316SD20-0035 
	1150 316SD20-0035 
	CONC. CL. A4 BRIDGE APPR. SLAB CONST. 

	247.800 
	247.800 
	CY 

	770.00000 
	770.00000 

	190,806.00 
	190,806.00 

	600.00000 
	600.00000 

	148,680.00 
	148,680.00 

	900.00000 
	900.00000 

	223,020.00 
	223,020.00 


	1160 401SD20-0001 
	1160 401SD20-0001 
	1160 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	270.000 
	270.000 
	CY 

	85.00000 
	85.00000 

	22,950.00 
	22,950.00 

	125.00000 
	125.00000 

	33,750.00 
	33,750.00 

	150.00000 
	150.00000 

	40,500.00 
	40,500.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1170 401SD20-0002 
	1170 401SD20-0002 
	1170 401SD20-0002 
	1170 401SD20-0002 
	1170 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	2,323.000 
	2,323.000 
	TON 

	35.00000 
	35.00000 

	81,305.00 
	81,305.00 

	37.00000 
	37.00000 

	85,951.00 
	85,951.00 

	38.00000 
	38.00000 

	88,274.00 
	88,274.00 



	1180 401SD20-0004 
	1180 401SD20-0004 
	1180 401SD20-0004 
	1180 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	52.000 
	52.000 
	SY 

	179.00000 
	179.00000 

	9,308.00 
	9,308.00 

	75.00000 
	75.00000 

	3,900.00 
	3,900.00 

	75.00000 
	75.00000 

	3,900.00 
	3,900.00 


	1190 401SD20-0005 
	1190 401SD20-0005 
	1190 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	400.000 
	400.000 
	LF 

	37.00000 
	37.00000 

	14,800.00 
	14,800.00 

	24.00000 
	24.00000 

	9,600.00 
	9,600.00 

	35.00000 
	35.00000 

	14,000.00 
	14,000.00 


	1200 401SD20-0007 
	1200 401SD20-0007 
	1200 401SD20-0007 
	COFFERDAM 

	4.000 
	4.000 
	EA 

	11,000.00000 
	11,000.00000 

	44,000.00 
	44,000.00 

	20,000.00000 
	20,000.00000 

	80,000.00 
	80,000.00 

	21,000.00000 
	21,000.00000 

	84,000.00 
	84,000.00 


	1210 403SD20-0005 
	1210 403SD20-0005 
	1210 403SD20-0005 
	STEEL PILES 10" 

	459.000 
	459.000 
	LF 

	179.00000 
	179.00000 

	82,161.00 
	82,161.00 

	240.00000 
	240.00000 

	110,160.00 
	110,160.00 

	170.00000 
	170.00000 

	78,030.00 
	78,030.00 


	1220 403SD20-0006 
	1220 403SD20-0006 
	1220 403SD20-0006 
	STEEL PILES 12" 

	842.000 
	842.000 
	LF 

	160.00000 
	160.00000 

	134,720.00 
	134,720.00 

	128.00000 
	128.00000 

	107,776.00 
	107,776.00 

	130.00000 
	130.00000 

	109,460.00 
	109,460.00 


	1230 403SX20-0001 
	1230 403SX20-0001 
	1230 403SX20-0001 
	DYNAMIC PILE TEST END BEARING PILES 

	4.000 
	4.000 
	EA 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	10,000.00000 
	10,000.00000 

	40,000.00 
	40,000.00 

	3,300.00000 
	3,300.00000 

	13,200.00 
	13,200.00 


	1240 403SX20-0016 
	1240 403SX20-0016 
	1240 403SX20-0016 
	NS PREBORING PILE 10" 

	352.000 
	352.000 
	LF 

	210.00000 
	210.00000 

	73,920.00 
	73,920.00 

	275.00000 
	275.00000 

	96,800.00 
	96,800.00 

	45.00000 
	45.00000 

	15,840.00 
	15,840.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1250 403SX20-0016 
	1250 403SX20-0016 
	1250 403SX20-0016 
	1250 403SX20-0016 
	1250 403SX20-0016 
	NS PREBORING PILE 12" 

	441.000 
	441.000 
	LF 

	210.00000 
	210.00000 

	92,610.00 
	92,610.00 

	275.00000 
	275.00000 

	121,275.00 
	121,275.00 

	35.00000 
	35.00000 

	15,435.00 
	15,435.00 



	1260 404SD20-0005 
	1260 404SD20-0005 
	1260 404SD20-0005 
	1260 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	128.700 
	128.700 
	CY 

	1,300.00000 
	1,300.00000 

	167,310.00 
	167,310.00 

	800.00000 
	800.00000 

	102,960.00 
	102,960.00 

	1,400.00000 
	1,400.00000 

	180,180.00 
	180,180.00 


	1270 404SD20-0007 
	1270 404SD20-0007 
	1270 404SD20-0007 
	CONC. CL. A4 MOD. LTWT LOW SHRINK., SPR. STRUCT. CONST. 

	606.700 
	606.700 
	CY 

	1,400.00000 
	1,400.00000 

	849,380.00 
	849,380.00 

	800.00000 
	800.00000 

	485,360.00 
	485,360.00 

	1,900.00000 
	1,900.00000 

	1,152,730.00 
	1,152,730.00 


	1280 404SD20-0009 
	1280 404SD20-0009 
	1280 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	1,525.000 
	1,525.000 
	SY 

	13.25000 
	13.25000 

	20,206.25 
	20,206.25 

	7.00000 
	7.00000 

	10,675.00 
	10,675.00 

	10.00000 
	10.00000 

	15,250.00 
	15,250.00 


	1290 404SD20-0010 
	1290 404SD20-0010 
	1290 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	1,508.000 
	1,508.000 
	SY 

	4.75000 
	4.75000 

	7,163.00 
	7,163.00 

	5.00000 
	5.00000 

	7,540.00 
	7,540.00 

	5.00000 
	5.00000 

	7,540.00 
	7,540.00 


	1300 404SD20-0011 
	1300 404SD20-0011 
	1300 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	220.200 
	220.200 
	CY 

	910.00000 
	910.00000 

	200,382.00 
	200,382.00 

	2,100.00000 
	2,100.00000 

	462,420.00 
	462,420.00 

	1,200.00000 
	1,200.00000 

	264,240.00 
	264,240.00 


	1310 406SD20-0003 
	1310 406SD20-0003 
	1310 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	171,775.000 
	171,775.000 
	LB 

	3.00000 
	3.00000 

	515,325.00 
	515,325.00 

	2.50000 
	2.50000 

	429,437.50 
	429,437.50 

	3.00000 
	3.00000 

	515,325.00 
	515,325.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1320 406SD20-0006 
	1320 406SD20-0006 
	1320 406SD20-0006 
	1320 406SD20-0006 
	1320 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	11,410.000 
	11,410.000 
	LB 

	1.50000 
	1.50000 

	17,115.00 
	17,115.00 

	2.00000 
	2.00000 

	22,820.00 
	22,820.00 

	2.00000 
	2.00000 

	22,820.00 
	22,820.00 



	1330 406SD20-0008 
	1330 406SD20-0008 
	1330 406SD20-0008 
	1330 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	17,990.000 
	17,990.000 
	LB 

	3.25000 
	3.25000 

	58,467.50 
	58,467.50 

	3.25000 
	3.25000 

	58,467.50 
	58,467.50 

	4.00000 
	4.00000 

	71,960.00 
	71,960.00 


	1340 407SD20-0006 
	1340 407SD20-0006 
	1340 407SD20-0006 
	STR.STEEL PLATE GIRDER ASTM A709 GRADE50 

	(703300) 
	(703300) 
	LS 

	2,650,000.00000 
	2,650,000.00000 

	2,650,000.00 
	2,650,000.00 

	1,640,256.00000 
	1,640,256.00000 

	1,640,256.00 
	1,640,256.00 

	4,685,600.00000 
	4,685,600.00000 

	4,685,600.00 
	4,685,600.00 


	1350 410SD20-0006 
	1350 410SD20-0006 
	1350 410SD20-0006 
	CONCRETE PARAPET 42" CONST. 

	494.000 
	494.000 
	LF 

	210.00000 
	210.00000 

	103,740.00 
	103,740.00 

	400.00000 
	400.00000 

	197,600.00 
	197,600.00 

	190.00000 
	190.00000 

	93,860.00 
	93,860.00 


	1360 410SD20-0011 
	1360 410SD20-0011 
	1360 410SD20-0011 
	RAILING CPSR 2 RAIL CONST. 

	1,050.000 
	1,050.000 
	LF 

	520.00000 
	520.00000 

	546,000.00 
	546,000.00 

	400.00000 
	400.00000 

	420,000.00 
	420,000.00 

	650.00000 
	650.00000 

	682,500.00 
	682,500.00 


	1370 410SX20-0001 
	1370 410SX20-0001 
	1370 410SX20-0001 
	NS ARCHITECTURAL TREATMENT ROADWAY RETAINING WALL 

	794.000 
	794.000 
	SY 

	4.50000 
	4.50000 

	3,573.00 
	3,573.00 

	20.00000 
	20.00000 

	15,880.00 
	15,880.00 

	50.00000 
	50.00000 

	39,700.00 
	39,700.00 


	1380 410SX20-0001 
	1380 410SX20-0001 
	1380 410SX20-0001 
	NS ARCHITECTURAL TREATMENT SUBSTRUCTURE 

	1,459.000 
	1,459.000 
	SY 

	48.00000 
	48.00000 

	70,032.00 
	70,032.00 

	0.10000 
	0.10000 

	145.90 
	145.90 

	0.01000 
	0.01000 

	14.59 
	14.59 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1390 410SX20-0001 
	1390 410SX20-0001 
	1390 410SX20-0001 
	1390 410SX20-0001 
	1390 410SX20-0001 
	NS ARCHITECTURAL TREATMENT SUPERSTRUCTURE 

	300.000 
	300.000 
	SY 

	23.00000 
	23.00000 

	6,900.00 
	6,900.00 

	200.00000 
	200.00000 

	60,000.00 
	60,000.00 

	180.00000 
	180.00000 

	54,000.00 
	54,000.00 



	1400 410SX20-0014 
	1400 410SX20-0014 
	1400 410SX20-0014 
	1400 410SX20-0014 
	NS BRIDGE INCIDENTALS TEMPORARY SHORING 

	(1) LS 
	(1) LS 

	124,000.00000 
	124,000.00000 

	124,000.00 
	124,000.00 

	1,250,300.00000 
	1,250,300.00000 

	1,250,300.00 
	1,250,300.00 

	1.00000 
	1.00000 

	1.00 
	1.00 


	1410 412SX20-0002 
	1410 412SX20-0002 
	1410 412SX20-0002 
	NS CONC. SURFACE COLOR COATING (B619) 

	(1) LS 
	(1) LS 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 


	1420 412SX20-0002 
	1420 412SX20-0002 
	1420 412SX20-0002 
	NS CONC. SURFACE COLOR COATING (B620) 

	(1) LS 
	(1) LS 

	44,000.00000 
	44,000.00000 

	44,000.00 
	44,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 


	1430 412SX20-0002 
	1430 412SX20-0002 
	1430 412SX20-0002 
	NS CONC. SURFACE COLOR COATING . 

	(1) LS 
	(1) LS 

	31,000.00000 
	31,000.00000 

	31,000.00 
	31,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 


	1440 414SD20-0001 
	1440 414SD20-0001 
	1440 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	1,113.000 
	1,113.000 
	TON 

	109.00000 
	109.00000 

	121,317.00 
	121,317.00 

	78.00000 
	78.00000 

	86,814.00 
	86,814.00 

	100.00000 
	100.00000 

	111,300.00 
	111,300.00 


	1450 414SD20-0003 
	1450 414SD20-0003 
	1450 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	5,841.000 
	5,841.000 
	TON 

	109.00000 
	109.00000 

	636,669.00 
	636,669.00 

	49.00000 
	49.00000 

	286,209.00 
	286,209.00 

	100.00000 
	100.00000 

	584,100.00 
	584,100.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1460 414SD20-0011 
	1460 414SD20-0011 
	1460 414SD20-0011 
	1460 414SD20-0011 
	1460 414SD20-0011 
	DRY RIPRAP CL.I 26" 

	40.000 
	40.000 
	SY 

	113.00000 
	113.00000 

	4,520.00 
	4,520.00 

	200.00000 
	200.00000 

	8,000.00 
	8,000.00 

	150.00000 
	150.00000 

	6,000.00 
	6,000.00 



	1470 414SD20-0054 
	1470 414SD20-0054 
	1470 414SD20-0054 
	1470 414SD20-0054 
	DRY RIPRAP CL. A1 20" 

	8.500 
	8.500 
	SY 

	113.00000 
	113.00000 

	960.50 
	960.50 

	200.00000 
	200.00000 

	1,700.00 
	1,700.00 

	130.00000 
	130.00000 

	1,105.00 
	1,105.00 


	1480 420SD20-0014 
	1480 420SD20-0014 
	1480 420SD20-0014 
	ADHESIVE BASED JT. SEALER CL. III, 2" CONST. 

	59.000 
	59.000 
	LF 

	530.00000 
	530.00000 

	31,270.00 
	31,270.00 

	160.00000 
	160.00000 

	9,440.00 
	9,440.00 

	400.00000 
	400.00000 

	23,600.00 
	23,600.00 


	1490 430SX20-0001 
	1490 430SX20-0001 
	1490 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (B619) 

	1.000 
	1.000 
	DAY 

	6,700.00000 
	6,700.00000 

	6,700.00 
	6,700.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 


	1500 430SX20-0001 
	1500 430SX20-0001 
	1500 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (B620) 

	1.000 
	1.000 
	DAY 

	6,700.00000 
	6,700.00000 

	6,700.00 
	6,700.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 


	1510 432SD20-0001 
	1510 432SD20-0001 
	1510 432SD20-0001 
	ELASTIC INCLUSION 

	109.000 
	109.000 
	CY 

	640.00000 
	640.00000 

	69,760.00 
	69,760.00 

	500.00000 
	500.00000 

	54,500.00 
	54,500.00 

	400.00000 
	400.00000 

	43,600.00 
	43,600.00 


	1520 501SD20-0003 
	1520 501SD20-0003 
	1520 501SD20-0003 
	UNDERDRAIN UD-3 

	2,717.000 
	2,717.000 
	LF 

	14.75000 
	14.75000 

	40,075.75 
	40,075.75 

	18.50000 
	18.50000 

	50,264.50 
	50,264.50 

	20.00000 
	20.00000 

	54,340.00 
	54,340.00 


	1530 501SD20-0004 
	1530 501SD20-0004 
	1530 501SD20-0004 
	UNDERDRAIN UD-4 

	21,530.000 
	21,530.000 
	LF 

	12.00000 
	12.00000 

	258,360.00 
	258,360.00 

	14.50000 
	14.50000 

	312,185.00 
	312,185.00 

	17.00000 
	17.00000 

	366,010.00 
	366,010.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	1540 501SD20-0007 
	1540 501SD20-0007 
	1540 501SD20-0007 
	1540 501SD20-0007 
	1540 501SD20-0007 
	CROSSDRAIN CD-2 

	98.000 
	98.000 
	LF 

	18.25000 
	18.25000 

	1,788.50 
	1,788.50 

	80.00000 
	80.00000 

	7,840.00 
	7,840.00 

	40.00000 
	40.00000 

	3,920.00 
	3,920.00 



	1550 501SD20-0009 
	1550 501SD20-0009 
	1550 501SD20-0009 
	1550 501SD20-0009 
	OUTLET PIPE 

	1,099.000 
	1,099.000 
	LF 

	22.00000 
	22.00000 

	24,178.00 
	24,178.00 

	40.00000 
	40.00000 

	43,960.00 
	43,960.00 

	34.00000 
	34.00000 

	37,366.00 
	37,366.00 


	1560 501SX20-0001 
	1560 501SX20-0001 
	1560 501SX20-0001 
	NS UNDERDRAIN MEDIA PIPE DRAIN 

	3,675.000 
	3,675.000 
	LF 

	17.00000 
	17.00000 

	62,475.00 
	62,475.00 

	21.00000 
	21.00000 

	77,175.00 
	77,175.00 

	30.00000 
	30.00000 

	110,250.00 
	110,250.00 


	1570 502SD20-0011 
	1570 502SD20-0011 
	1570 502SD20-0011 
	CURB, STD. CG-2 

	57.000 
	57.000 
	LF 

	33.00000 
	33.00000 

	1,881.00 
	1,881.00 

	45.00000 
	45.00000 

	2,565.00 
	2,565.00 

	27.00000 
	27.00000 

	1,539.00 
	1,539.00 


	1580 502SD20-0012 
	1580 502SD20-0012 
	1580 502SD20-0012 
	CURB, RADIAL CG-2 

	943.000 
	943.000 
	LF 

	33.00000 
	33.00000 

	31,119.00 
	31,119.00 

	45.00000 
	45.00000 

	42,435.00 
	42,435.00 

	27.00000 
	27.00000 

	25,461.00 
	25,461.00 


	1590 502SD20-0014 
	1590 502SD20-0014 
	1590 502SD20-0014 
	CURB, STD. CG-3 

	808.000 
	808.000 
	LF 

	33.00000 
	33.00000 

	26,664.00 
	26,664.00 

	45.00000 
	45.00000 

	36,360.00 
	36,360.00 

	25.00000 
	25.00000 

	20,200.00 
	20,200.00 


	1600 502SD20-0015 
	1600 502SD20-0015 
	1600 502SD20-0015 
	CURB, RADIAL CG-3 

	1,130.000 
	1,130.000 
	LF 

	33.00000 
	33.00000 

	37,290.00 
	37,290.00 

	45.00000 
	45.00000 

	50,850.00 
	50,850.00 

	25.00000 
	25.00000 

	28,250.00 
	28,250.00 


	1610 502SD20-0021 
	1610 502SD20-0021 
	1610 502SD20-0021 
	CURB, ASPHALT MC-3C 

	1,236.000 
	1,236.000 
	LF 

	22.00000 
	22.00000 

	27,192.00 
	27,192.00 

	30.00000 
	30.00000 

	37,080.00 
	37,080.00 

	22.00000 
	22.00000 

	27,192.00 
	27,192.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1620 502SD20-0022 
	1620 502SD20-0022 
	1620 502SD20-0022 
	1620 502SD20-0022 
	1620 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	7,336.000 
	7,336.000 
	LF 

	38.00000 
	38.00000 

	278,768.00 
	278,768.00 

	40.00000 
	40.00000 

	293,440.00 
	293,440.00 

	32.00000 
	32.00000 

	234,752.00 
	234,752.00 



	1630 502SD20-0023 
	1630 502SD20-0023 
	1630 502SD20-0023 
	1630 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	3,116.000 
	3,116.000 
	LF 

	38.00000 
	38.00000 

	118,408.00 
	118,408.00 

	40.00000 
	40.00000 

	124,640.00 
	124,640.00 

	32.00000 
	32.00000 

	99,712.00 
	99,712.00 


	1640 502SD20-0024 
	1640 502SD20-0024 
	1640 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	99.000 
	99.000 
	LF 

	44.00000 
	44.00000 

	4,356.00 
	4,356.00 

	46.00000 
	46.00000 

	4,554.00 
	4,554.00 

	40.00000 
	40.00000 

	3,960.00 
	3,960.00 


	1650 502SD20-0025 
	1650 502SD20-0025 
	1650 502SD20-0025 
	COMB. CURB & GUTTER, RAD. CG-7 

	95.000 
	95.000 
	LF 

	44.00000 
	44.00000 

	4,180.00 
	4,180.00 

	46.00000 
	46.00000 

	4,370.00 
	4,370.00 

	40.00000 
	40.00000 

	3,800.00 
	3,800.00 


	1660 502SD20-0036 
	1660 502SD20-0036 
	1660 502SD20-0036 
	MEDIAN BARRIER MB-7D 

	30.000 
	30.000 
	LF 

	200.00000 
	200.00000 

	6,000.00 
	6,000.00 

	285.00000 
	285.00000 

	8,550.00 
	8,550.00 

	210.00000 
	210.00000 

	6,300.00 
	6,300.00 


	1670 502SD20-0044 
	1670 502SD20-0044 
	1670 502SD20-0044 
	MEDIAN BARRIER MB-8A TYPE I 

	16.000 
	16.000 
	LF 

	500.00000 
	500.00000 

	8,000.00 
	8,000.00 

	565.00000 
	565.00000 

	9,040.00 
	9,040.00 

	530.00000 
	530.00000 

	8,480.00 
	8,480.00 


	1680 502SD20-0045 
	1680 502SD20-0045 
	1680 502SD20-0045 
	MEDIAN BARRIER MB-8A TYPE II 

	35.000 
	35.000 
	LF 

	550.00000 
	550.00000 

	19,250.00 
	19,250.00 

	605.00000 
	605.00000 

	21,175.00 
	21,175.00 

	560.00000 
	560.00000 

	19,600.00 
	19,600.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1690 502SD20-0046 
	1690 502SD20-0046 
	1690 502SD20-0046 
	1690 502SD20-0046 
	1690 502SD20-0046 
	MEDIAN BARRIER MB-8A TYPE III 

	37.000 
	37.000 
	LF 

	580.00000 
	580.00000 

	21,460.00 
	21,460.00 

	740.00000 
	740.00000 

	27,380.00 
	27,380.00 

	590.00000 
	590.00000 

	21,830.00 
	21,830.00 



	1700 502SD20-0056 
	1700 502SD20-0056 
	1700 502SD20-0056 
	1700 502SD20-0056 
	MEDIAN STRIP MS-1A 

	283.000 
	283.000 
	SY 

	158.00000 
	158.00000 

	44,714.00 
	44,714.00 

	212.00000 
	212.00000 

	59,996.00 
	59,996.00 

	180.00000 
	180.00000 

	50,940.00 
	50,940.00 


	1710 502SX20-0011 
	1710 502SX20-0011 
	1710 502SX20-0011 
	NS MEDIAN BARRIER BARRIER TCB-1 TO REMAIN IN PLACE 

	6,470.000 
	6,470.000 
	LF 

	66.00000 
	66.00000 

	427,020.00 
	427,020.00 

	35.00000 
	35.00000 

	226,450.00 
	226,450.00 

	92.00000 
	92.00000 

	595,240.00 
	595,240.00 


	1720 503SD20-0002 
	1720 503SD20-0002 
	1720 503SD20-0002 
	R/W MONUMENT RM-2 

	72.000 
	72.000 
	EA 

	185.00000 
	185.00000 

	13,320.00 
	13,320.00 

	100.00000 
	100.00000 

	7,200.00 
	7,200.00 

	74.00000 
	74.00000 

	5,328.00 
	5,328.00 


	1730 504SD20-0001 
	1730 504SD20-0001 
	1730 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	53.000 
	53.000 
	CY 

	870.00000 
	870.00000 

	46,110.00 
	46,110.00 

	1,600.00000 
	1,600.00000 

	84,800.00 
	84,800.00 

	700.00000 
	700.00000 

	37,100.00 
	37,100.00 


	1740 504SD20-0002 
	1740 504SD20-0002 
	1740 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	77.000 
	77.000 
	SY 

	290.00000 
	290.00000 

	22,330.00 
	22,330.00 

	200.00000 
	200.00000 

	15,400.00 
	15,400.00 

	300.00000 
	300.00000 

	23,100.00 
	23,100.00 


	1750 504SD20-0003 
	1750 504SD20-0003 
	1750 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	960.000 
	960.000 
	SY 

	81.00000 
	81.00000 

	77,760.00 
	77,760.00 

	87.00000 
	87.00000 

	83,520.00 
	83,520.00 

	76.00000 
	76.00000 

	72,960.00 
	72,960.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1760 504SD20-0005 
	1760 504SD20-0005 
	1760 504SD20-0005 
	1760 504SD20-0005 
	1760 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	2,926.000 
	2,926.000 
	SY 

	2.75000 
	2.75000 

	8,046.50 
	8,046.50 

	6.00000 
	6.00000 

	17,556.00 
	17,556.00 

	1.50000 
	1.50000 

	4,389.00 
	4,389.00 



	1770 505SD20-0011 
	1770 505SD20-0011 
	1770 505SD20-0011 
	1770 505SD20-0011 
	GUARDRAIL GR-MGS1 

	3,466.000 
	3,466.000 
	LF 

	28.00000 
	28.00000 

	97,048.00 
	97,048.00 

	28.00000 
	28.00000 

	97,048.00 
	97,048.00 

	27.00000 
	27.00000 

	93,582.00 
	93,582.00 


	1780 505SD20-0014 
	1780 505SD20-0014 
	1780 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	230.000 
	230.000 
	LF 

	42.00000 
	42.00000 

	9,660.00 
	9,660.00 

	30.00000 
	30.00000 

	6,900.00 
	6,900.00 

	29.00000 
	29.00000 

	6,670.00 
	6,670.00 


	1790 505SD20-0017 
	1790 505SD20-0017 
	1790 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	17.000 
	17.000 
	EA 

	3,600.00000 
	3,600.00000 

	61,200.00 
	61,200.00 

	3,500.00000 
	3,500.00000 

	59,500.00 
	59,500.00 

	3,700.00000 
	3,700.00000 

	62,900.00 
	62,900.00 


	1800 505SD20-0018 
	1800 505SD20-0018 
	1800 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	11.000 
	11.000 
	EA 

	1,600.00000 
	1,600.00000 

	17,600.00 
	17,600.00 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 

	1,800.00000 
	1,800.00000 

	19,800.00 
	19,800.00 


	1810 505SD20-0019 
	1810 505SD20-0019 
	1810 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	1.000 
	1.000 
	EA 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 


	1820 505SD20-0055 
	1820 505SD20-0055 
	1820 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	6.000 
	6.000 
	EA 

	4,200.00000 
	4,200.00000 

	25,200.00 
	25,200.00 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 

	4,200.00000 
	4,200.00000 

	25,200.00 
	25,200.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1830 505SD20-0073 
	1830 505SD20-0073 
	1830 505SD20-0073 
	1830 505SD20-0073 
	1830 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	1,010.000 
	1,010.000 
	LF 

	4.00000 
	4.00000 

	4,040.00 
	4,040.00 

	20.00000 
	20.00000 

	20,200.00 
	20,200.00 

	3.00000 
	3.00000 

	3,030.00 
	3,030.00 



	1840 505SX20-0001 
	1840 505SX20-0001 
	1840 505SX20-0001 
	1840 505SX20-0001 
	NS HAND DIG GUARDRAIL POST HOLE 

	20.000 
	20.000 
	EA 

	133.00000 
	133.00000 

	2,660.00 
	2,660.00 

	300.00000 
	300.00000 

	6,000.00 
	6,000.00 

	77.00000 
	77.00000 

	1,540.00 
	1,540.00 


	1850 506SD20-0002 
	1850 506SD20-0002 
	1850 506SD20-0002 
	RETAINING WALL RW-3 

	126.000 
	126.000 
	CY 

	1,200.00000 
	1,200.00000 

	151,200.00 
	151,200.00 

	1,000.00000 
	1,000.00000 

	126,000.00 
	126,000.00 

	750.00000 
	750.00000 

	94,500.00 
	94,500.00 


	1860 506SD20-0007 
	1860 506SD20-0007 
	1860 506SD20-0007 
	RETAINING WALL EXCAVATION 

	135.000 
	135.000 
	CY 

	156.00000 
	156.00000 

	21,060.00 
	21,060.00 

	65.00000 
	65.00000 

	8,775.00 
	8,775.00 

	130.00000 
	130.00000 

	17,550.00 
	17,550.00 


	1870 506SX20-0006 
	1870 506SX20-0006 
	1870 506SX20-0006 
	NS RETAINING WALL RETAINING WALL (MSE WALL) 

	6,731.000 
	6,731.000 
	SF 

	150.00000 
	150.00000 

	1,009,650.00 
	1,009,650.00 

	145.00000 
	145.00000 

	975,995.00 
	975,995.00 

	154.00000 
	154.00000 

	1,036,574.00 
	1,036,574.00 


	1880 506SX20-0006 
	1880 506SX20-0006 
	1880 506SX20-0006 
	NS RETAINING WALL RETAINING WALL TEMPORARY SHORING 

	15,000.000 
	15,000.000 
	SF 

	18.50000 
	18.50000 

	277,500.00 
	277,500.00 

	70.00000 
	70.00000 

	1,050,000.00 
	1,050,000.00 

	21.00000 
	21.00000 

	315,000.00 
	315,000.00 


	1890 506SX20-0007 
	1890 506SX20-0007 
	1890 506SX20-0007 
	NS RETAINING STRUCTURE MSE WALLS 

	13,744.000 
	13,744.000 
	SF 

	134.00000 
	134.00000 

	1,841,696.00 
	1,841,696.00 

	180.00000 
	180.00000 

	2,473,920.00 
	2,473,920.00 

	180.00000 
	180.00000 

	2,473,920.00 
	2,473,920.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1900 507SD20-0006 
	1900 507SD20-0006 
	1900 507SD20-0006 
	1900 507SD20-0006 
	1900 507SD20-0006 
	FENCE FE-CL VINYL COATED 

	3,364.000 
	3,364.000 
	LF 

	47.00000 
	47.00000 

	158,108.00 
	158,108.00 

	24.00000 
	24.00000 

	80,736.00 
	80,736.00 

	25.00000 
	25.00000 

	84,100.00 
	84,100.00 



	1910 507SD20-0008 
	1910 507SD20-0008 
	1910 507SD20-0008 
	1910 507SD20-0008 
	LINE BRACE UNIT FE-CL VINYL COATED 

	4.000 
	4.000 
	EA 

	310.00000 
	310.00000 

	1,240.00 
	1,240.00 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 

	430.00000 
	430.00000 

	1,720.00 
	1,720.00 


	1920 507SD20-0010 
	1920 507SD20-0010 
	1920 507SD20-0010 
	CORNER BRACE UNIT FE-CL VINYL COATED 

	15.000 
	15.000 
	EA 

	310.00000 
	310.00000 

	4,650.00 
	4,650.00 

	450.00000 
	450.00000 

	6,750.00 
	6,750.00 

	420.00000 
	420.00000 

	6,300.00 
	6,300.00 


	1930 507SD20-0022 
	1930 507SD20-0022 
	1930 507SD20-0022 
	GATE FE-G 14' 

	3.000 
	3.000 
	EA 

	1,800.00000 
	1,800.00000 

	5,400.00 
	5,400.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	2,100.00000 
	2,100.00000 

	6,300.00 
	6,300.00 


	1940 507SD20-0023 
	1940 507SD20-0023 
	1940 507SD20-0023 
	GATE FE-G 16' 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 

	2,400.00000 
	2,400.00000 

	2,400.00 
	2,400.00 


	1950 507SD20-0027 
	1950 507SD20-0027 
	1950 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	11,050.000 
	11,050.000 
	LF 

	5.25000 
	5.25000 

	58,012.50 
	58,012.50 

	6.00000 
	6.00000 

	66,300.00 
	66,300.00 

	8.00000 
	8.00000 

	88,400.00 
	88,400.00 


	1960 507SD20-0032 
	1960 507SD20-0032 
	1960 507SD20-0032 
	PEDESTRIAN FENCE 8' 

	419.000 
	419.000 
	LF 

	270.00000 
	270.00000 

	113,130.00 
	113,130.00 

	180.00000 
	180.00000 

	75,420.00 
	75,420.00 

	160.00000 
	160.00000 

	67,040.00 
	67,040.00 


	1970 508SD20-0001 
	1970 508SD20-0001 
	1970 508SD20-0001 
	OBSCURING ROADWAY 

	1.300 
	1.300 
	UNIT 

	12,000.00000 
	12,000.00000 

	15,600.00 
	15,600.00 

	25,000.00000 
	25,000.00000 

	32,500.00 
	32,500.00 

	700.00000 
	700.00000 

	910.00 
	910.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1980 508SD20-0004 
	1980 508SD20-0004 
	1980 508SD20-0004 
	1980 508SD20-0004 
	1980 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	27,974.000 
	27,974.000 
	SY 

	7.50000 
	7.50000 

	209,805.00 
	209,805.00 

	18.00000 
	18.00000 

	503,532.00 
	503,532.00 

	8.00000 
	8.00000 

	223,792.00 
	223,792.00 



	1990 509SD20-0001 
	1990 509SD20-0001 
	1990 509SD20-0001 
	1990 509SD20-0001 
	FLOWABLE BACKFILL 

	745.000 
	745.000 
	CY 

	300.00000 
	300.00000 

	223,500.00 
	223,500.00 

	280.00000 
	280.00000 

	208,600.00 
	208,600.00 

	330.00000 
	330.00000 

	245,850.00 
	245,850.00 


	2000 510SD20-0038 
	2000 510SD20-0038 
	2000 510SD20-0038 
	ADJUST EXIST. VALVE & BOX 

	4.000 
	4.000 
	EA 

	12,000.00000 
	12,000.00000 

	48,000.00 
	48,000.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	860.00000 
	860.00000 

	3,440.00 
	3,440.00 


	2010 510SD20-0042 
	2010 510SD20-0042 
	2010 510SD20-0042 
	ADJUST EXIST. FIRE HYDRANT 

	1.000 
	1.000 
	EA 

	8,400.00000 
	8,400.00000 

	8,400.00 
	8,400.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	2020 510SX20-0016 
	2020 510SX20-0016 
	2020 510SX20-0016 
	NS REMOVE EXIST. FENCE . 

	2,430.000 
	2,430.000 
	LF 

	5.50000 
	5.50000 

	13,365.00 
	13,365.00 

	3.00000 
	3.00000 

	7,290.00 
	7,290.00 

	7.00000 
	7.00000 

	17,010.00 
	17,010.00 


	2030 510SX20-0031 
	2030 510SX20-0031 
	2030 510SX20-0031 
	NS MODIFY EXIST. INLET 

	9.000 
	9.000 
	EA 

	5,600.00000 
	5,600.00000 

	50,400.00 
	50,400.00 

	2,200.00000 
	2,200.00000 

	19,800.00 
	19,800.00 

	3,900.00000 
	3,900.00000 

	35,100.00 
	35,100.00 


	2040 510SX20-0039 
	2040 510SX20-0039 
	2040 510SX20-0039 
	NS REMOVE EXIST. PIPE 

	561.000 
	561.000 
	LF 

	61.00000 
	61.00000 

	34,221.00 
	34,221.00 

	175.00000 
	175.00000 

	98,175.00 
	98,175.00 

	42.00000 
	42.00000 

	23,562.00 
	23,562.00 


	2050 510SX20-0040 
	2050 510SX20-0040 
	2050 510SX20-0040 
	NS REMOVE EXIST. DRAINAGE STRUCTURES 

	36.000 
	36.000 
	EA 

	1,700.00000 
	1,700.00000 

	61,200.00 
	61,200.00 

	600.00000 
	600.00000 

	21,600.00 
	21,600.00 

	860.00000 
	860.00000 

	30,960.00 
	30,960.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2060 510SX20-0040 
	2060 510SX20-0040 
	2060 510SX20-0040 
	2060 510SX20-0040 
	2060 510SX20-0040 
	NS REMOVE EXIST. MAILBOX 

	9.000 
	9.000 
	EA 

	113.00000 
	113.00000 

	1,017.00 
	1,017.00 

	500.00000 
	500.00000 

	4,500.00 
	4,500.00 

	130.00000 
	130.00000 

	1,170.00 
	1,170.00 



	2070 510SX20-0046 
	2070 510SX20-0046 
	2070 510SX20-0046 
	2070 510SX20-0046 
	NS ADJUST EXIST. DROP INLET 

	2.000 
	2.000 
	EA 

	670.00000 
	670.00000 

	1,340.00 
	1,340.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	1,600.00000 
	1,600.00000 

	3,200.00 
	3,200.00 


	2080 511SD20-0001 
	2080 511SD20-0001 
	2080 511SD20-0001 
	ALLAYING DUST 

	832.000 
	832.000 
	HR 

	1.00000 
	1.00000 

	832.00 
	832.00 

	140.00000 
	140.00000 

	116,480.00 
	116,480.00 

	140.00000 
	140.00000 

	116,480.00 
	116,480.00 


	2090 512SD20-0003 
	2090 512SD20-0003 
	2090 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	14,700.000 
	14,700.000 
	LF 

	44.00000 
	44.00000 

	646,800.00 
	646,800.00 

	52.00000 
	52.00000 

	764,400.00 
	764,400.00 

	60.00000 
	60.00000 

	882,000.00 
	882,000.00 


	2100 512SD20-0007 
	2100 512SD20-0007 
	2100 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	34.000 
	34.000 
	EA 

	6,600.00000 
	6,600.00000 

	224,400.00 
	224,400.00 

	10,000.00000 
	10,000.00000 

	340,000.00 
	340,000.00 

	10,000.00000 
	10,000.00000 

	340,000.00 
	340,000.00 


	2110 512SD20-0013 
	2110 512SD20-0013 
	2110 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	17.000 
	17.000 
	EA 

	1,100.00000 
	1,100.00000 

	18,700.00 
	18,700.00 

	1,000.00000 
	1,000.00000 

	17,000.00 
	17,000.00 

	630.00000 
	630.00000 

	10,710.00 
	10,710.00 


	2120 512SD20-0014 
	2120 512SD20-0014 
	2120 512SD20-0014 
	TEMPORARY SIGN 

	1,253.000 
	1,253.000 
	SF 

	31.00000 
	31.00000 

	38,843.00 
	38,843.00 

	95.00000 
	95.00000 

	119,035.00 
	119,035.00 

	60.00000 
	60.00000 

	75,180.00 
	75,180.00 


	2130 512SD20-0023 
	2130 512SD20-0023 
	2130 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,672.000 
	1,672.000 
	HR 

	30.00000 
	30.00000 

	50,160.00 
	50,160.00 

	60.00000 
	60.00000 

	100,320.00 
	100,320.00 

	100.00000 
	100.00000 

	167,200.00 
	167,200.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2140 512SD20-0024 
	2140 512SD20-0024 
	2140 512SD20-0024 
	2140 512SD20-0024 
	2140 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	165,808.000 
	165,808.000 
	DAY 

	0.20000 
	0.20000 

	33,161.60 
	33,161.60 

	0.07000 
	0.07000 

	11,606.56 
	11,606.56 

	0.35000 
	0.35000 

	58,032.80 
	58,032.80 



	2150 512SD20-0025 
	2150 512SD20-0025 
	2150 512SD20-0025 
	2150 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	79,104.000 
	79,104.000 
	HR 

	3.25000 
	3.25000 

	257,088.00 
	257,088.00 

	0.05000 
	0.05000 

	3,955.20 
	3,955.20 

	2.00000 
	2.00000 

	158,208.00 
	158,208.00 


	2160 512SD20-0026 
	2160 512SD20-0026 
	2160 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	8,624.000 
	8,624.000 
	HR 

	2.00000 
	2.00000 

	17,248.00 
	17,248.00 

	3.00000 
	3.00000 

	25,872.00 
	25,872.00 

	2.00000 
	2.00000 

	17,248.00 
	17,248.00 


	2170 512SD20-0027 
	2170 512SD20-0027 
	2170 512SD20-0027 
	FLAGGER SERVICE 

	1,440.000 
	1,440.000 
	HR 

	73.00000 
	73.00000 

	105,120.00 
	105,120.00 

	30.00000 
	30.00000 

	43,200.00 
	43,200.00 

	55.00000 
	55.00000 

	79,200.00 
	79,200.00 


	2180 512SD20-0031 
	2180 512SD20-0031 
	2180 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	20,600.000 
	20,600.000 
	LF 

	26.00000 
	26.00000 

	535,600.00 
	535,600.00 

	32.00000 
	32.00000 

	659,200.00 
	659,200.00 

	37.00000 
	37.00000 

	762,200.00 
	762,200.00 


	2190 512SD20-0042 
	2190 512SD20-0042 
	2190 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	26,796.000 
	26,796.000 
	LF 

	0.70000 
	0.70000 

	18,757.20 
	18,757.20 

	1.00000 
	1.00000 

	26,796.00 
	26,796.00 

	0.80000 
	0.80000 

	21,436.80 
	21,436.80 


	2200 512SD20-0044 
	2200 512SD20-0044 
	2200 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	1,450.000 
	1,450.000 
	EA 

	7.75000 
	7.75000 

	11,237.50 
	11,237.50 

	20.00000 
	20.00000 

	29,000.00 
	29,000.00 

	9.00000 
	9.00000 

	13,050.00 
	13,050.00 


	2210 512SD20-0045 
	2210 512SD20-0045 
	2210 512SD20-0045 
	TEMP. PAVE. MARKER 2 WAY 

	540.000 
	540.000 
	EA 

	7.75000 
	7.75000 

	4,185.00 
	4,185.00 

	20.00000 
	20.00000 

	10,800.00 
	10,800.00 

	9.00000 
	9.00000 

	4,860.00 
	4,860.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2220 512SD20-0047 
	2220 512SD20-0047 
	2220 512SD20-0047 
	2220 512SD20-0047 
	2220 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	43,550.000 
	43,550.000 
	LF 

	0.55000 
	0.55000 

	23,952.50 
	23,952.50 

	1.00000 
	1.00000 

	43,550.00 
	43,550.00 

	0.70000 
	0.70000 

	30,485.00 
	30,485.00 



	2230 512SD20-0050 
	2230 512SD20-0050 
	2230 512SD20-0050 
	2230 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	83.000 
	83.000 
	LF 

	5.50000 
	5.50000 

	456.50 
	456.50 

	15.00000 
	15.00000 

	1,245.00 
	1,245.00 

	6.00000 
	6.00000 

	498.00 
	498.00 


	2240 512SX20-0025 
	2240 512SX20-0025 
	2240 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL TEMPORARY TRAFFIC CONTROL SIGNAL 

	(1) LS 
	(1) LS 

	83,000.00000 
	83,000.00000 

	83,000.00 
	83,000.00 

	625,000.00000 
	625,000.00000 

	625,000.00 
	625,000.00 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 


	2250 513SD20-0001 
	2250 513SD20-0001 
	2250 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	2,136,238.08000 
	2,136,238.08000 

	2,136,238.08 
	2,136,238.08 

	2,550,000.00000 
	2,550,000.00000 

	2,550,000.00 
	2,550,000.00 

	2,749,998.20000 
	2,749,998.20000 

	2,749,998.20 
	2,749,998.20 


	2260 514SX20-0001 
	2260 514SX20-0001 
	2260 514SX20-0001 
	NS FIELD OFFICE TYPE 1 MODIFIED 

	32.000 
	32.000 
	MO 

	12,000.00000 
	12,000.00000 

	384,000.00 
	384,000.00 

	9,000.00000 
	9,000.00000 

	288,000.00 
	288,000.00 

	9,500.00000 
	9,500.00000 

	304,000.00 
	304,000.00 


	2270 515SD20-0004 
	2270 515SD20-0004 
	2270 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	10,590.000 
	10,590.000 
	SY 

	6.25000 
	6.25000 

	66,187.50 
	66,187.50 

	4.00000 
	4.00000 

	42,360.00 
	42,360.00 

	15.00000 
	15.00000 

	158,850.00 
	158,850.00 


	2280 515SD20-0006 
	2280 515SD20-0006 
	2280 515SD20-0006 
	FLEX PAVEMENT PLANING ABOVE 4" 

	1,525.000 
	1,525.000 
	SY 

	32.00000 
	32.00000 

	48,800.00 
	48,800.00 

	11.00000 
	11.00000 

	16,775.00 
	16,775.00 

	20.00000 
	20.00000 

	30,500.00 
	30,500.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2290 517SD20-0001 
	2290 517SD20-0001 
	2290 517SD20-0001 
	2290 517SD20-0001 
	2290 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	210,000.00000 
	210,000.00000 

	210,000.00 
	210,000.00 

	330,000.00000 
	330,000.00000 

	330,000.00 
	330,000.00 

	3,000,000.00000 
	3,000,000.00000 

	3,000,000.00 
	3,000,000.00 



	2300 520SD20-0003 
	2300 520SD20-0003 
	2300 520SD20-0003 
	2300 520SD20-0003 
	1" WATER SERVICE LINE 

	202.000 
	202.000 
	LF 

	136.00000 
	136.00000 

	27,472.00 
	27,472.00 

	105.00000 
	105.00000 

	21,210.00 
	21,210.00 

	71.00000 
	71.00000 

	14,342.00 
	14,342.00 


	2310 520SD20-0014 
	2310 520SD20-0014 
	2310 520SD20-0014 
	6" DI WATER MAIN 

	108.000 
	108.000 
	LF 

	300.00000 
	300.00000 

	32,400.00 
	32,400.00 

	400.00000 
	400.00000 

	43,200.00 
	43,200.00 

	340.00000 
	340.00000 

	36,720.00 
	36,720.00 


	2320 520SD20-0020 
	2320 520SD20-0020 
	2320 520SD20-0020 
	12" DI WATER MAIN 

	945.000 
	945.000 
	LF 

	410.00000 
	410.00000 

	387,450.00 
	387,450.00 

	300.00000 
	300.00000 

	283,500.00 
	283,500.00 

	400.00000 
	400.00000 

	378,000.00 
	378,000.00 


	2330 520SD20-0035 
	2330 520SD20-0035 
	2330 520SD20-0035 
	36" DI WATER MAIN 

	2,813.000 
	2,813.000 
	LF 

	1,000.00000 
	1,000.00000 

	2,813,000.00 
	2,813,000.00 

	850.00000 
	850.00000 

	2,391,050.00 
	2,391,050.00 

	1,700.00000 
	1,700.00000 

	4,782,100.00 
	4,782,100.00 


	2340 520SD20-0046 
	2340 520SD20-0046 
	2340 520SD20-0046 
	36" BEND 

	20.000 
	20.000 
	EA 

	29,000.00000 
	29,000.00000 

	580,000.00 
	580,000.00 

	25,000.00000 
	25,000.00000 

	500,000.00 
	500,000.00 

	25,000.00000 
	25,000.00000 

	500,000.00 
	500,000.00 


	2350 520SD20-0054 
	2350 520SD20-0054 
	2350 520SD20-0054 
	36" BRANCH 

	1.000 
	1.000 
	EA 

	31,000.00000 
	31,000.00000 

	31,000.00 
	31,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	52,000.00000 
	52,000.00000 

	52,000.00 
	52,000.00 


	2360 520SD20-0062 
	2360 520SD20-0062 
	2360 520SD20-0062 
	36" PLUG OR CAP 

	4.000 
	4.000 
	EA 

	20,000.00000 
	20,000.00000 

	80,000.00 
	80,000.00 

	16,000.00000 
	16,000.00000 

	64,000.00 
	64,000.00 

	18,000.00000 
	18,000.00000 

	72,000.00 
	72,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2370 520SD20-0089 
	2370 520SD20-0089 
	2370 520SD20-0089 
	2370 520SD20-0089 
	2370 520SD20-0089 
	6" GATE VALVE & BOX 

	2.000 
	2.000 
	EA 

	3,600.00000 
	3,600.00000 

	7,200.00 
	7,200.00 

	2,800.00000 
	2,800.00000 

	5,600.00 
	5,600.00 

	3,400.00000 
	3,400.00000 

	6,800.00 
	6,800.00 



	2380 520SD20-0162 
	2380 520SD20-0162 
	2380 520SD20-0162 
	2380 520SD20-0162 
	FIRE HYDRANT 

	3.000 
	3.000 
	EA 

	9,700.00000 
	9,700.00000 

	29,100.00 
	29,100.00 

	7,500.00000 
	7,500.00000 

	22,500.00 
	22,500.00 

	8,500.00000 
	8,500.00000 

	25,500.00 
	25,500.00 


	2390 520SD20-0165 
	2390 520SD20-0165 
	2390 520SD20-0165 
	2" AIR RELEASE VALVE & BOX 

	1.000 
	1.000 
	EA 

	9,800.00000 
	9,800.00000 

	9,800.00 
	9,800.00 

	5,400.00000 
	5,400.00000 

	5,400.00 
	5,400.00 

	5,800.00000 
	5,800.00000 

	5,800.00 
	5,800.00 


	2400 520SD20-0170 
	2400 520SD20-0170 
	2400 520SD20-0170 
	5/8" WATER METER & BOX 

	1.000 
	1.000 
	EA 

	2,900.00000 
	2,900.00000 

	2,900.00 
	2,900.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 


	2410 520SD20-0298 
	2410 520SD20-0298 
	2410 520SD20-0298 
	24" STEEL ENCASE. PIPE 

	318.000 
	318.000 
	LF 

	300.00000 
	300.00000 

	95,400.00 
	95,400.00 

	430.00000 
	430.00000 

	136,740.00 
	136,740.00 

	390.00000 
	390.00000 

	124,020.00 
	124,020.00 


	2420 520SX20-0086 
	2420 520SX20-0086 
	2420 520SX20-0086 
	NS WATER UTILITY 36" BUTTERFLY VALVE & BOX 

	1.000 
	1.000 
	EA 

	58,000.00000 
	58,000.00000 

	58,000.00 
	58,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	76,000.00000 
	76,000.00000 

	76,000.00 
	76,000.00 


	2430 520SX20-0086 
	2430 520SX20-0086 
	2430 520SX20-0086 
	NS WATER UTILITY 36" SOLID SLEEVE 

	4.000 
	4.000 
	EA 

	21,000.00000 
	21,000.00000 

	84,000.00 
	84,000.00 

	49,000.00000 
	49,000.00000 

	196,000.00 
	196,000.00 

	22,000.00000 
	22,000.00000 

	88,000.00 
	88,000.00 


	2440 520SX20-0086 
	2440 520SX20-0086 
	2440 520SX20-0086 
	NS WATER UTILITY TEST STATION, TYPE IS 

	4.000 
	4.000 
	EA 

	49,000.00000 
	49,000.00000 

	196,000.00 
	196,000.00 

	40,000.00000 
	40,000.00000 

	160,000.00 
	160,000.00 

	55,000.00000 
	55,000.00000 

	220,000.00 
	220,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2450 521SD20-0001 
	2450 521SD20-0001 
	2450 521SD20-0001 
	2450 521SD20-0001 
	2450 521SD20-0001 
	MAILBOX POST, SINGLE 

	5.000 
	5.000 
	EA 

	340.00000 
	340.00000 

	1,700.00 
	1,700.00 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 



	2460 521SD20-0003 
	2460 521SD20-0003 
	2460 521SD20-0003 
	2460 521SD20-0003 
	MAILBOX POST, MULTIPLE 

	1.000 
	1.000 
	EA 

	410.00000 
	410.00000 

	410.00 
	410.00 

	300.00000 
	300.00000 

	300.00 
	300.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	2470 522SX20-0004 
	2470 522SX20-0004 
	2470 522SX20-0004 
	NS ASBESTOS REMOVAL MANAGE N-O ASBESTOS SOIL 

	(1) LS 
	(1) LS 

	306,000.00000 
	306,000.00000 

	306,000.00 
	306,000.00 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 

	159,000.00000 
	159,000.00000 

	159,000.00 
	159,000.00 


	2480 523SP20-0002 
	2480 523SP20-0002 
	2480 523SP20-0002 
	NS STORM WATER MANAGEMENT BIORETENTION BASIN 

	12,731.000 
	12,731.000 
	SY 

	11.00000 
	11.00000 

	140,041.00 
	140,041.00 

	1.70000 
	1.70000 

	21,642.70 
	21,642.70 

	6.00000 
	6.00000 

	76,386.00 
	76,386.00 


	2490 523SP20-0002 
	2490 523SP20-0002 
	2490 523SP20-0002 
	NS STORM WATER MANAGEMENT LOW- PERMEABILITY LINER 

	7,022.000 
	7,022.000 
	SY 

	9.50000 
	9.50000 

	66,709.00 
	66,709.00 

	47.00000 
	47.00000 

	330,034.00 
	330,034.00 

	21.00000 
	21.00000 

	147,462.00 
	147,462.00 


	2500 523SP20-0003 
	2500 523SP20-0003 
	2500 523SP20-0003 
	NS STORM WATER MGT. SWM BIORETENTION SOIL MEDIA 

	5,142.000 
	5,142.000 
	CY 

	61.00000 
	61.00000 

	313,662.00 
	313,662.00 

	80.00000 
	80.00000 

	411,360.00 
	411,360.00 

	140.00000 
	140.00000 

	719,880.00 
	719,880.00 


	2510 602SD20-0002 
	2510 602SD20-0002 
	2510 602SD20-0002 
	TOPSOIL CLASS A 

	6,442.000 
	6,442.000 
	CY 

	32.00000 
	32.00000 

	206,144.00 
	206,144.00 

	24.00000 
	24.00000 

	154,608.00 
	154,608.00 

	31.00000 
	31.00000 

	199,702.00 
	199,702.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2520 603SD20-0002 
	2520 603SD20-0002 
	2520 603SD20-0002 
	2520 603SD20-0002 
	2520 603SD20-0002 
	TEMPORARY SEED 

	2,994.000 
	2,994.000 
	LB 

	13.50000 
	13.50000 

	40,419.00 
	40,419.00 

	28.00000 
	28.00000 

	83,832.00 
	83,832.00 

	10.00000 
	10.00000 

	29,940.00 
	29,940.00 



	2530 603SD20-0003 
	2530 603SD20-0003 
	2530 603SD20-0003 
	2530 603SD20-0003 
	REGULAR SEED 

	8,235.000 
	8,235.000 
	LB 

	11.00000 
	11.00000 

	90,585.00 
	90,585.00 

	11.00000 
	11.00000 

	90,585.00 
	90,585.00 

	12.00000 
	12.00000 

	98,820.00 
	98,820.00 


	2540 603SD20-0004 
	2540 603SD20-0004 
	2540 603SD20-0004 
	OVERSEEDING 

	6,588.000 
	6,588.000 
	LB 

	27.00000 
	27.00000 

	177,876.00 
	177,876.00 

	8.25000 
	8.25000 

	54,351.00 
	54,351.00 

	10.00000 
	10.00000 

	65,880.00 
	65,880.00 


	2550 603SD20-0007 
	2550 603SD20-0007 
	2550 603SD20-0007 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1 

	64,389.000 
	64,389.000 
	SY 

	0.18000 
	0.18000 

	11,590.02 
	11,590.02 

	0.50000 
	0.50000 

	32,194.50 
	32,194.50 

	0.25000 
	0.25000 

	16,097.25 
	16,097.25 


	2560 603SD20-0008 
	2560 603SD20-0008 
	2560 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	2,129.000 
	2,129.000 
	SY 

	0.60000 
	0.60000 

	1,277.40 
	1,277.40 

	1.00000 
	1.00000 

	2,129.00 
	2,129.00 

	0.45000 
	0.45000 

	958.05 
	958.05 


	2570 603SD20-0009 
	2570 603SD20-0009 
	2570 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	8,847.000 
	8,847.000 
	SY 

	0.80000 
	0.80000 

	7,077.60 
	7,077.60 

	1.15000 
	1.15000 

	10,174.05 
	10,174.05 

	0.45000 
	0.45000 

	3,981.15 
	3,981.15 


	2580 603SD20-0010 
	2580 603SD20-0010 
	2580 603SD20-0010 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 4 

	68,113.000 
	68,113.000 
	SY 

	1.00000 
	1.00000 

	68,113.00 
	68,113.00 

	1.40000 
	1.40000 

	95,358.20 
	95,358.20 

	0.70000 
	0.70000 

	47,679.10 
	47,679.10 


	2590 603SD20-0014 
	2590 603SD20-0014 
	2590 603SD20-0014 
	FERTILIZER NITROGEN - N 

	2,288.000 
	2,288.000 
	LB 

	1.25000 
	1.25000 

	2,860.00 
	2,860.00 

	2.00000 
	2.00000 

	4,576.00 
	4,576.00 

	0.80000 
	0.80000 

	1,830.40 
	1,830.40 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2600 603SD20-0015 
	2600 603SD20-0015 
	2600 603SD20-0015 
	2600 603SD20-0015 
	2600 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	3,144.000 
	3,144.000 
	LB 

	1.25000 
	1.25000 

	3,930.00 
	3,930.00 

	2.00000 
	2.00000 

	6,288.00 
	6,288.00 

	0.80000 
	0.80000 

	2,515.20 
	2,515.20 



	2610 603SD20-0016 
	2610 603SD20-0016 
	2610 603SD20-0016 
	2610 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	1,572.000 
	1,572.000 
	LB 

	1.25000 
	1.25000 

	1,965.00 
	1,965.00 

	2.00000 
	2.00000 

	3,144.00 
	3,144.00 

	0.90000 
	0.90000 

	1,414.80 
	1,414.80 


	2620 603SD20-0017 
	2620 603SD20-0017 
	2620 603SD20-0017 
	LIME 

	108.000 
	108.000 
	TON 

	240.00000 
	240.00000 

	25,920.00 
	25,920.00 

	220.00000 
	220.00000 

	23,760.00 
	23,760.00 

	490.00000 
	490.00000 

	52,920.00 
	52,920.00 


	2630 605SD20-0002 
	2630 605SD20-0002 
	2630 605SD20-0002 
	MULCHING 

	447.000 
	447.000 
	CY 

	67.00000 
	67.00000 

	29,949.00 
	29,949.00 

	65.00000 
	65.00000 

	29,055.00 
	29,055.00 

	74.00000 
	74.00000 

	33,078.00 
	33,078.00 


	2640 605SD20-0003 
	2640 605SD20-0003 
	2640 605SD20-0003 
	REMULCHING 

	1,341.000 
	1,341.000 
	CY 

	83.00000 
	83.00000 

	111,303.00 
	111,303.00 

	77.00000 
	77.00000 

	103,257.00 
	103,257.00 

	93.00000 
	93.00000 

	124,713.00 
	124,713.00 


	2650 605SX20-0005 
	2650 605SX20-0005 
	2650 605SX20-0005 
	REMOVE STAKES, GUYS & WIRE ATTACHMENTS 

	1.000 
	1.000 
	EA 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	3,700.00000 
	3,700.00000 

	3,700.00 
	3,700.00 


	2660 605SX20-0010 
	2660 605SX20-0010 
	2660 605SX20-0010 
	NS LANDSCAPE CHELONE GLABRA 

	318.000 
	318.000 
	EA 

	9.00000 
	9.00000 

	2,862.00 
	2,862.00 

	8.00000 
	8.00000 

	2,544.00 
	2,544.00 

	10.00000 
	10.00000 

	3,180.00 
	3,180.00 


	2670 605SX20-0010 
	2670 605SX20-0010 
	2670 605SX20-0010 
	NS LANDSCAPE EUTROCHIUM FISTULOSUM 

	319.000 
	319.000 
	EA 

	9.00000 
	9.00000 

	2,871.00 
	2,871.00 

	8.00000 
	8.00000 

	2,552.00 
	2,552.00 

	10.00000 
	10.00000 

	3,190.00 
	3,190.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2680 605SX20-0010 
	2680 605SX20-0010 
	2680 605SX20-0010 
	2680 605SX20-0010 
	2680 605SX20-0010 
	NS LANDSCAPE GERANIUM MACULATUM 

	1,268.000 
	1,268.000 
	EA 

	9.00000 
	9.00000 

	11,412.00 
	11,412.00 

	8.00000 
	8.00000 

	10,144.00 
	10,144.00 

	10.00000 
	10.00000 

	12,680.00 
	12,680.00 



	2690 605SX20-0010 
	2690 605SX20-0010 
	2690 605SX20-0010 
	2690 605SX20-0010 
	NS LANDSCAPE JUNCUS EFFUSUS 

	1,275.000 
	1,275.000 
	EA 

	9.00000 
	9.00000 

	11,475.00 
	11,475.00 

	8.00000 
	8.00000 

	10,200.00 
	10,200.00 

	10.00000 
	10.00000 

	12,750.00 
	12,750.00 


	2700 605SX20-0010 
	2700 605SX20-0010 
	2700 605SX20-0010 
	NS LANDSCAPE LIATRIS SPICATA 

	1,843.000 
	1,843.000 
	EA 

	9.00000 
	9.00000 

	16,587.00 
	16,587.00 

	8.00000 
	8.00000 

	14,744.00 
	14,744.00 

	10.00000 
	10.00000 

	18,430.00 
	18,430.00 


	2710 605SX20-0010 
	2710 605SX20-0010 
	2710 605SX20-0010 
	NS LANDSCAPE LOBELIA CARDINALIS 

	937.000 
	937.000 
	EA 

	9.00000 
	9.00000 

	8,433.00 
	8,433.00 

	8.00000 
	8.00000 

	7,496.00 
	7,496.00 

	10.00000 
	10.00000 

	9,370.00 
	9,370.00 


	2720 605SX20-0010 
	2720 605SX20-0010 
	2720 605SX20-0010 
	NS LANDSCAPE MUHLENBERGIA CAPILLARIS 

	836.000 
	836.000 
	EA 

	9.00000 
	9.00000 

	7,524.00 
	7,524.00 

	8.00000 
	8.00000 

	6,688.00 
	6,688.00 

	10.00000 
	10.00000 

	8,360.00 
	8,360.00 


	2730 605SX20-0010 
	2730 605SX20-0010 
	2730 605SX20-0010 
	NS LANDSCAPE NARCISSUS "MOUNT HOOD" 

	2,316.000 
	2,316.000 
	EA 

	1.50000 
	1.50000 

	3,474.00 
	3,474.00 

	2.00000 
	2.00000 

	4,632.00 
	4,632.00 

	2.00000 
	2.00000 

	4,632.00 
	4,632.00 


	2740 605SX20-0010 
	2740 605SX20-0010 
	2740 605SX20-0010 
	NS LANDSCAPE PANICUM VRIGATUM 

	1,587.000 
	1,587.000 
	EA 

	9.00000 
	9.00000 

	14,283.00 
	14,283.00 

	8.00000 
	8.00000 

	12,696.00 
	12,696.00 

	10.00000 
	10.00000 

	15,870.00 
	15,870.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2750 605SX20-0010 
	2750 605SX20-0010 
	2750 605SX20-0010 
	2750 605SX20-0010 
	2750 605SX20-0010 
	NS LANDSCAPE RUDBECKIA HIRTA "DENVER DAISY" 

	102.000 
	102.000 
	EA 

	9.00000 
	9.00000 

	918.00 
	918.00 

	8.00000 
	8.00000 

	816.00 
	816.00 

	10.00000 
	10.00000 

	1,020.00 
	1,020.00 



	2760 605SX20-0010 
	2760 605SX20-0010 
	2760 605SX20-0010 
	2760 605SX20-0010 
	NS LANDSCAPE SCHIZACHYRIUM SCOPARIUM 

	1,710.000 
	1,710.000 
	EA 

	9.00000 
	9.00000 

	15,390.00 
	15,390.00 

	8.00000 
	8.00000 

	13,680.00 
	13,680.00 

	10.00000 
	10.00000 

	17,100.00 
	17,100.00 


	2770 605SX20-0010 
	2770 605SX20-0010 
	2770 605SX20-0010 
	NS LANDSCAPE SOLIDAGO RUGOSA 

	957.000 
	957.000 
	EA 

	9.00000 
	9.00000 

	8,613.00 
	8,613.00 

	8.00000 
	8.00000 

	7,656.00 
	7,656.00 

	10.00000 
	10.00000 

	9,570.00 
	9,570.00 


	2780 605SX20-0010 
	2780 605SX20-0010 
	2780 605SX20-0010 
	NS LANDSCAPE SPOROBOLUS HETEROLEPIS 

	202.000 
	202.000 
	EA 

	9.00000 
	9.00000 

	1,818.00 
	1,818.00 

	8.00000 
	8.00000 

	1,616.00 
	1,616.00 

	10.00000 
	10.00000 

	2,020.00 
	2,020.00 


	2790 605SX20-0010 
	2790 605SX20-0010 
	2790 605SX20-0010 
	NS LANDSCAPE WATERING/WEED CONTROL 

	10.000 
	10.000 
	EA 

	560.00000 
	560.00000 

	5,600.00 
	5,600.00 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	620.00000 
	620.00000 

	6,200.00 
	6,200.00 


	2800 605SX20-0013 
	2800 605SX20-0013 
	2800 605SX20-0013 
	NS LANDSCAPE INVASIVE SPECIES MANAGEMENT 

	(1) LS 
	(1) LS 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	168,000.00000 
	168,000.00000 

	168,000.00 
	168,000.00 


	2810 605SX20-0019 
	2810 605SX20-0019 
	2810 605SX20-0019 
	NS TREE ACER RUBRUM 1- 1/2" CAL 

	22.000 
	22.000 
	EA 

	210.00000 
	210.00000 

	4,620.00 
	4,620.00 

	250.00000 
	250.00000 

	5,500.00 
	5,500.00 

	230.00000 
	230.00000 

	5,060.00 
	5,060.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2820 605SX20-0019 
	2820 605SX20-0019 
	2820 605SX20-0019 
	2820 605SX20-0019 
	2820 605SX20-0019 
	NS TREE ACER RUBRUM 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 



	2830 605SX20-0019 
	2830 605SX20-0019 
	2830 605SX20-0019 
	2830 605SX20-0019 
	NS TREE ACER RUBRUM 5 GAL 

	51.000 
	51.000 
	EA 

	44.00000 
	44.00000 

	2,244.00 
	2,244.00 

	46.00000 
	46.00000 

	2,346.00 
	2,346.00 

	50.00000 
	50.00000 

	2,550.00 
	2,550.00 


	2840 605SX20-0019 
	2840 605SX20-0019 
	2840 605SX20-0019 
	NS TREE AMELANCHIER LAEVIS 6' 

	36.000 
	36.000 
	EA 

	156.00000 
	156.00000 

	5,616.00 
	5,616.00 

	162.00000 
	162.00000 

	5,832.00 
	5,832.00 

	170.00000 
	170.00000 

	6,120.00 
	6,120.00 


	2850 605SX20-0019 
	2850 605SX20-0019 
	2850 605SX20-0019 
	NS TREE BETULA NIGRA 5 GAL 

	19.000 
	19.000 
	EA 

	44.00000 
	44.00000 

	836.00 
	836.00 

	46.00000 
	46.00000 

	874.00 
	874.00 

	50.00000 
	50.00000 

	950.00 
	950.00 


	2860 605SX20-0019 
	2860 605SX20-0019 
	2860 605SX20-0019 
	NS TREE CELTIS OCCIDENTALIS 1-1/2" CAL 

	11.000 
	11.000 
	EA 

	210.00000 
	210.00000 

	2,310.00 
	2,310.00 

	215.00000 
	215.00000 

	2,365.00 
	2,365.00 

	230.00000 
	230.00000 

	2,530.00 
	2,530.00 


	2870 605SX20-0019 
	2870 605SX20-0019 
	2870 605SX20-0019 
	NS TREE CELTIS OCCIDENTALIS 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 


	2880 605SX20-0019 
	2880 605SX20-0019 
	2880 605SX20-0019 
	NS TREE CERCIS CANADENSIS 5' 

	40.000 
	40.000 
	EA 

	83.00000 
	83.00000 

	3,320.00 
	3,320.00 

	90.00000 
	90.00000 

	3,600.00 
	3,600.00 

	93.00000 
	93.00000 

	3,720.00 
	3,720.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2890 605SX20-0019 
	2890 605SX20-0019 
	2890 605SX20-0019 
	2890 605SX20-0019 
	2890 605SX20-0019 
	NS TREE CHIONANTHUS VIRGINICUS 5' 

	32.000 
	32.000 
	EA 

	111.00000 
	111.00000 

	3,552.00 
	3,552.00 

	116.00000 
	116.00000 

	3,712.00 
	3,712.00 

	120.00000 
	120.00000 

	3,840.00 
	3,840.00 



	2900 605SX20-0019 
	2900 605SX20-0019 
	2900 605SX20-0019 
	2900 605SX20-0019 
	NS TREE CORNUS FLORIDA 5' 

	75.000 
	75.000 
	EA 

	83.00000 
	83.00000 

	6,225.00 
	6,225.00 

	90.00000 
	90.00000 

	6,750.00 
	6,750.00 

	93.00000 
	93.00000 

	6,975.00 
	6,975.00 


	2910 605SX20-0019 
	2910 605SX20-0019 
	2910 605SX20-0019 
	NS TREE ILEX OPACA 6' 

	25.000 
	25.000 
	EA 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 

	260.04000 
	260.04000 

	6,501.00 
	6,501.00 

	280.00000 
	280.00000 

	7,000.00 
	7,000.00 


	2920 605SX20-0019 
	2920 605SX20-0019 
	2920 605SX20-0019 
	NS TREE JUNIPERUS VIRGINIANA 6' 

	51.000 
	51.000 
	EA 

	167.00000 
	167.00000 

	8,517.00 
	8,517.00 

	175.00000 
	175.00000 

	8,925.00 
	8,925.00 

	190.00000 
	190.00000 

	9,690.00 
	9,690.00 


	2930 605SX20-0019 
	2930 605SX20-0019 
	2930 605SX20-0019 
	NS TREE LIQUIDAMBAR STYRACIFLUA 1-1/2" CAL 

	6.000 
	6.000 
	EA 

	195.00000 
	195.00000 

	1,170.00 
	1,170.00 

	200.00000 
	200.00000 

	1,200.00 
	1,200.00 

	220.00000 
	220.00000 

	1,320.00 
	1,320.00 


	2940 605SX20-0019 
	2940 605SX20-0019 
	2940 605SX20-0019 
	NS TREE LIQUIDAMBAR STYRACIFLUA 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	225.00000 
	225.00000 

	2,250.00 
	2,250.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 


	2950 605SX20-0019 
	2950 605SX20-0019 
	2950 605SX20-0019 
	NS TREE LIQUIDAMBAR STYRACIFLUA 5 GAL 

	47.000 
	47.000 
	EA 

	44.00000 
	44.00000 

	2,068.00 
	2,068.00 

	46.00000 
	46.00000 

	2,162.00 
	2,162.00 

	50.00000 
	50.00000 

	2,350.00 
	2,350.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2960 605SX20-0019 
	2960 605SX20-0019 
	2960 605SX20-0019 
	2960 605SX20-0019 
	2960 605SX20-0019 
	NS TREE LIRIODENDRON TULIPIFERA 1-1/2" CAL 

	8.000 
	8.000 
	EA 

	195.00000 
	195.00000 

	1,560.00 
	1,560.00 

	200.00000 
	200.00000 

	1,600.00 
	1,600.00 

	220.00000 
	220.00000 

	1,760.00 
	1,760.00 



	2970 605SX20-0019 
	2970 605SX20-0019 
	2970 605SX20-0019 
	2970 605SX20-0019 
	NS TREE LIRIODENDRON TULIPIFERA 2" CAL 

	11.000 
	11.000 
	EA 

	240.00000 
	240.00000 

	2,640.00 
	2,640.00 

	250.00000 
	250.00000 

	2,750.00 
	2,750.00 

	270.00000 
	270.00000 

	2,970.00 
	2,970.00 


	2980 605SX20-0019 
	2980 605SX20-0019 
	2980 605SX20-0019 
	NS TREE MAGNOLIA VIRGINIA 5' 

	16.000 
	16.000 
	EA 

	111.00000 
	111.00000 

	1,776.00 
	1,776.00 

	116.00000 
	116.00000 

	1,856.00 
	1,856.00 

	120.00000 
	120.00000 

	1,920.00 
	1,920.00 


	2990 605SX20-0019 
	2990 605SX20-0019 
	2990 605SX20-0019 
	NS TREE NYSSA SYLVATICA 1- 1/2" CAL 

	10.000 
	10.000 
	EA 

	210.00000 
	210.00000 

	2,100.00 
	2,100.00 

	214.00000 
	214.00000 

	2,140.00 
	2,140.00 

	230.00000 
	230.00000 

	2,300.00 
	2,300.00 


	3000 605SX20-0019 
	3000 605SX20-0019 
	3000 605SX20-0019 
	NS TREE NYSSA SYLVATICA 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 


	3010 605SX20-0019 
	3010 605SX20-0019 
	3010 605SX20-0019 
	NS TREE PINUS ECHINATA 5 GAL 

	32.000 
	32.000 
	EA 

	44.00000 
	44.00000 

	1,408.00 
	1,408.00 

	46.00000 
	46.00000 

	1,472.00 
	1,472.00 

	50.00000 
	50.00000 

	1,600.00 
	1,600.00 


	3020 605SX20-0019 
	3020 605SX20-0019 
	3020 605SX20-0019 
	NS TREE PINUS ECHINATA 6' 

	48.000 
	48.000 
	EA 

	167.00000 
	167.00000 

	8,016.00 
	8,016.00 

	175.00000 
	175.00000 

	8,400.00 
	8,400.00 

	190.00000 
	190.00000 

	9,120.00 
	9,120.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3030 605SX20-0019 
	3030 605SX20-0019 
	3030 605SX20-0019 
	3030 605SX20-0019 
	3030 605SX20-0019 
	NS TREE PINUS STROBUS 6' 

	44.000 
	44.000 
	EA 

	167.00000 
	167.00000 

	7,348.00 
	7,348.00 

	175.00000 
	175.00000 

	7,700.00 
	7,700.00 

	190.00000 
	190.00000 

	8,360.00 
	8,360.00 



	3040 605SX20-0019 
	3040 605SX20-0019 
	3040 605SX20-0019 
	3040 605SX20-0019 
	NS TREE PINUS VIRGINIANA 5 GAL 

	24.000 
	24.000 
	EA 

	44.00000 
	44.00000 

	1,056.00 
	1,056.00 

	46.00000 
	46.00000 

	1,104.00 
	1,104.00 

	50.00000 
	50.00000 

	1,200.00 
	1,200.00 


	3050 605SX20-0019 
	3050 605SX20-0019 
	3050 605SX20-0019 
	NS TREE PINUS VIRGINIANA 6' 

	60.000 
	60.000 
	EA 

	167.00000 
	167.00000 

	10,020.00 
	10,020.00 

	173.00000 
	173.00000 

	10,380.00 
	10,380.00 

	190.00000 
	190.00000 

	11,400.00 
	11,400.00 


	3060 605SX20-0019 
	3060 605SX20-0019 
	3060 605SX20-0019 
	NS TREE PLATANUS OCCIDENTALIS 1-1/2" CAL 

	5.000 
	5.000 
	EA 

	195.00000 
	195.00000 

	975.00 
	975.00 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	220.00000 
	220.00000 

	1,100.00 
	1,100.00 


	3070 605SX20-0019 
	3070 605SX20-0019 
	3070 605SX20-0019 
	NS TREE PLATANUS OCCIDENTALIS 2" CAL 

	11.000 
	11.000 
	EA 

	240.00000 
	240.00000 

	2,640.00 
	2,640.00 

	250.00000 
	250.00000 

	2,750.00 
	2,750.00 

	270.00000 
	270.00000 

	2,970.00 
	2,970.00 


	3080 605SX20-0019 
	3080 605SX20-0019 
	3080 605SX20-0019 
	NS TREE PLATANUS OCCIDENTALIS 5 GAL 

	26.000 
	26.000 
	EA 

	44.00000 
	44.00000 

	1,144.00 
	1,144.00 

	46.00000 
	46.00000 

	1,196.00 
	1,196.00 

	50.00000 
	50.00000 

	1,300.00 
	1,300.00 


	3090 605SX20-0019 
	3090 605SX20-0019 
	3090 605SX20-0019 
	NS TREE QUERCUS ALBA 1- 1/2" CAL 

	12.000 
	12.000 
	EA 

	195.00000 
	195.00000 

	2,340.00 
	2,340.00 

	200.00000 
	200.00000 

	2,400.00 
	2,400.00 

	220.00000 
	220.00000 

	2,640.00 
	2,640.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3100 605SX20-0019 
	3100 605SX20-0019 
	3100 605SX20-0019 
	3100 605SX20-0019 
	3100 605SX20-0019 
	NS TREE QUERCUS ALBA 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 



	3110 605SX20-0019 
	3110 605SX20-0019 
	3110 605SX20-0019 
	3110 605SX20-0019 
	NS TREE QUERCUS BICOLOR 1-1/2" CAL 

	10.000 
	10.000 
	EA 

	195.00000 
	195.00000 

	1,950.00 
	1,950.00 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 


	3120 605SX20-0019 
	3120 605SX20-0019 
	3120 605SX20-0019 
	NS TREE QUERCUS BICOLOR 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 


	3130 605SX20-0019 
	3130 605SX20-0019 
	3130 605SX20-0019 
	NS TREE QUERCUS RUBRA 1- 1/2" CAL 

	28.000 
	28.000 
	EA 

	195.00000 
	195.00000 

	5,460.00 
	5,460.00 

	200.00000 
	200.00000 

	5,600.00 
	5,600.00 

	220.00000 
	220.00000 

	6,160.00 
	6,160.00 


	3140 605SX20-0019 
	3140 605SX20-0019 
	3140 605SX20-0019 
	NS TREE QUERCUS RUBRA 2" CAL 

	10.000 
	10.000 
	EA 

	240.00000 
	240.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	270.00000 
	270.00000 

	2,700.00 
	2,700.00 


	3150 605SX20-0019 
	3150 605SX20-0019 
	3150 605SX20-0019 
	NS TREE QUERCUS RUBRA 5 GAL 

	37.000 
	37.000 
	EA 

	44.00000 
	44.00000 

	1,628.00 
	1,628.00 

	46.00000 
	46.00000 

	1,702.00 
	1,702.00 

	50.00000 
	50.00000 

	1,850.00 
	1,850.00 


	3160 605SX20-0019 
	3160 605SX20-0019 
	3160 605SX20-0019 
	NS TREE THUJA OCCIDETIAL 6' 

	137.000 
	137.000 
	EA 

	220.00000 
	220.00000 

	30,140.00 
	30,140.00 

	230.00000 
	230.00000 

	31,510.00 
	31,510.00 

	250.00000 
	250.00000 

	34,250.00 
	34,250.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3170 605SX20-0020 
	3170 605SX20-0020 
	3170 605SX20-0020 
	3170 605SX20-0020 
	3170 605SX20-0020 
	NS SHRUB ARONIA ARBUTIFOLIA 

	20.000 
	20.000 
	EA 

	39.00000 
	39.00000 

	780.00 
	780.00 

	40.00000 
	40.00000 

	800.00 
	800.00 

	43.00000 
	43.00000 

	860.00 
	860.00 



	3180 605SX20-0020 
	3180 605SX20-0020 
	3180 605SX20-0020 
	3180 605SX20-0020 
	NS SHRUB CEANOTHUS AMERICANUS 

	59.000 
	59.000 
	EA 

	39.00000 
	39.00000 

	2,301.00 
	2,301.00 

	40.00000 
	40.00000 

	2,360.00 
	2,360.00 

	43.00000 
	43.00000 

	2,537.00 
	2,537.00 


	3190 605SX20-0020 
	3190 605SX20-0020 
	3190 605SX20-0020 
	NS SHRUB GAYLUSSACIA BACCATA 

	36.000 
	36.000 
	EA 

	39.00000 
	39.00000 

	1,404.00 
	1,404.00 

	40.00000 
	40.00000 

	1,440.00 
	1,440.00 

	43.00000 
	43.00000 

	1,548.00 
	1,548.00 


	3200 605SX20-0020 
	3200 605SX20-0020 
	3200 605SX20-0020 
	NS SHRUB HYDRANGEA ARBORESCENS 

	10.000 
	10.000 
	EA 

	39.00000 
	39.00000 

	390.00 
	390.00 

	40.00000 
	40.00000 

	400.00 
	400.00 

	43.00000 
	43.00000 

	430.00 
	430.00 


	3210 605SX20-0020 
	3210 605SX20-0020 
	3210 605SX20-0020 
	NS SHRUB ILEX VERTICILLATA 'JIM DANDY' 

	11.000 
	11.000 
	EA 

	39.00000 
	39.00000 

	429.00 
	429.00 

	40.00000 
	40.00000 

	440.00 
	440.00 

	43.00000 
	43.00000 

	473.00 
	473.00 


	3220 605SX20-0020 
	3220 605SX20-0020 
	3220 605SX20-0020 
	NS SHRUB ILEX VERTICILLATA 'RED SPRITE' 

	65.000 
	65.000 
	EA 

	39.00000 
	39.00000 

	2,535.00 
	2,535.00 

	40.00000 
	40.00000 

	2,600.00 
	2,600.00 

	43.00000 
	43.00000 

	2,795.00 
	2,795.00 


	3230 605SX20-0020 
	3230 605SX20-0020 
	3230 605SX20-0020 
	NS SHRUB ITEA VIRGINICA 

	21.000 
	21.000 
	EA 

	39.00000 
	39.00000 

	819.00 
	819.00 

	40.00000 
	40.00000 

	840.00 
	840.00 

	43.00000 
	43.00000 

	903.00 
	903.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3240 605SX20-0020 
	3240 605SX20-0020 
	3240 605SX20-0020 
	3240 605SX20-0020 
	3240 605SX20-0020 
	NS SHRUB JASMINUM NUDIFLORUM 

	13.000 
	13.000 
	EA 

	39.00000 
	39.00000 

	507.00 
	507.00 

	40.00000 
	40.00000 

	520.00 
	520.00 

	43.00000 
	43.00000 

	559.00 
	559.00 



	3250 605SX20-0020 
	3250 605SX20-0020 
	3250 605SX20-0020 
	3250 605SX20-0020 
	NS SHRUB JUNIPERUS X PFITZERIANA 'SEA GREEN' 

	24.000 
	24.000 
	EA 

	56.00000 
	56.00000 

	1,344.00 
	1,344.00 

	55.00000 
	55.00000 

	1,320.00 
	1,320.00 

	43.00000 
	43.00000 

	1,032.00 
	1,032.00 


	3260 605SX20-0020 
	3260 605SX20-0020 
	3260 605SX20-0020 
	NS SHRUB LINDERA BENZOIN 

	25.000 
	25.000 
	EA 

	39.00000 
	39.00000 

	975.00 
	975.00 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	43.00000 
	43.00000 

	1,075.00 
	1,075.00 


	3270 605SX20-0020 
	3270 605SX20-0020 
	3270 605SX20-0020 
	NS SHRUB PHYSOCARPUS OPULIFOLIUS 

	11.000 
	11.000 
	EA 

	39.00000 
	39.00000 

	429.00 
	429.00 

	40.00000 
	40.00000 

	440.00 
	440.00 

	43.00000 
	43.00000 

	473.00 
	473.00 


	3280 605SX20-0020 
	3280 605SX20-0020 
	3280 605SX20-0020 
	NS SHRUB RHUS AROMATICA 'GRO LOW' 

	27.000 
	27.000 
	EA 

	39.00000 
	39.00000 

	1,053.00 
	1,053.00 

	40.00000 
	40.00000 

	1,080.00 
	1,080.00 

	43.00000 
	43.00000 

	1,161.00 
	1,161.00 


	3290 605SX20-0020 
	3290 605SX20-0020 
	3290 605SX20-0020 
	NS SHRUB ROSA VIRGINIANA 

	16.000 
	16.000 
	EA 

	39.00000 
	39.00000 

	624.00 
	624.00 

	40.00000 
	40.00000 

	640.00 
	640.00 

	43.00000 
	43.00000 

	688.00 
	688.00 


	3300 605SX20-0020 
	3300 605SX20-0020 
	3300 605SX20-0020 
	NS SHRUB VIBURNUM ACERIFOLIUM 

	11.000 
	11.000 
	EA 

	39.00000 
	39.00000 

	429.00 
	429.00 

	40.00000 
	40.00000 

	440.00 
	440.00 

	43.00000 
	43.00000 

	473.00 
	473.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3310 605SX20-0020 
	3310 605SX20-0020 
	3310 605SX20-0020 
	3310 605SX20-0020 
	3310 605SX20-0020 
	NS SHRUB VIBURNUM DENTATUM 

	27.000 
	27.000 
	EA 

	39.00000 
	39.00000 

	1,053.00 
	1,053.00 

	40.00000 
	40.00000 

	1,080.00 
	1,080.00 

	43.00000 
	43.00000 

	1,161.00 
	1,161.00 



	3320 606SD20-0001 
	3320 606SD20-0001 
	3320 606SD20-0001 
	3320 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	363.000 
	363.000 
	SY 

	2.00000 
	2.00000 

	726.00 
	726.00 

	5.00000 
	5.00000 

	1,815.00 
	1,815.00 

	3.00000 
	3.00000 

	1,089.00 
	1,089.00 


	3330 606SD20-0002 
	3330 606SD20-0002 
	3330 606SD20-0002 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 

	200.000 
	200.000 
	SY 

	4.75000 
	4.75000 

	950.00 
	950.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	4.00000 
	4.00000 

	800.00 
	800.00 


	3340 606SD20-0005 
	3340 606SD20-0005 
	3340 606SD20-0005 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 

	10,547.000 
	10,547.000 
	SY 

	5.00000 
	5.00000 

	52,735.00 
	52,735.00 

	4.80000 
	4.80000 

	50,625.60 
	50,625.60 

	3.00000 
	3.00000 

	31,641.00 
	31,641.00 


	3350 606SD20-0007 
	3350 606SD20-0007 
	3350 606SD20-0007 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3 

	200.000 
	200.000 
	SY 

	5.25000 
	5.25000 

	1,050.00 
	1,050.00 

	12.00000 
	12.00000 

	2,400.00 
	2,400.00 

	6.00000 
	6.00000 

	1,200.00 
	1,200.00 


	3360 700SD20-0003 
	3360 700SD20-0003 
	3360 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	53.000 
	53.000 
	EA 

	111.00000 
	111.00000 

	5,883.00 
	5,883.00 

	180.00000 
	180.00000 

	9,540.00 
	9,540.00 

	180.00000 
	180.00000 

	9,540.00 
	9,540.00 


	3370 700SD20-0004 
	3370 700SD20-0004 
	3370 700SD20-0004 
	REMOVE EXISTING 2 POST SIGN STRUCTURE 

	3.000 
	3.000 
	EA 

	420.00000 
	420.00000 

	1,260.00 
	1,260.00 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 

	360.00000 
	360.00000 

	1,080.00 
	1,080.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3380 700SD20-0012 
	3380 700SD20-0012 
	3380 700SD20-0012 
	3380 700SD20-0012 
	3380 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	3.000 
	3.000 
	EA 

	540.00000 
	540.00000 

	1,620.00 
	1,620.00 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 

	1,400.00000 
	1,400.00000 

	4,200.00 
	4,200.00 



	3390 700SD20-0018 
	3390 700SD20-0018 
	3390 700SD20-0018 
	3390 700SD20-0018 
	VA SIGN POST W4 X 13 

	24.000 
	24.000 
	LF 

	210.00000 
	210.00000 

	5,040.00 
	5,040.00 

	175.00000 
	175.00000 

	4,200.00 
	4,200.00 

	130.00000 
	130.00000 

	3,120.00 
	3,120.00 


	3400 700SD20-0034 
	3400 700SD20-0034 
	3400 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	901.000 
	901.000 
	LF 

	29.00000 
	29.00000 

	26,129.00 
	26,129.00 

	20.00000 
	20.00000 

	18,020.00 
	18,020.00 

	23.00000 
	23.00000 

	20,723.00 
	20,723.00 


	3410 700SD20-0035 
	3410 700SD20-0035 
	3410 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	138.000 
	138.000 
	LF 

	44.00000 
	44.00000 

	6,072.00 
	6,072.00 

	26.00000 
	26.00000 

	3,588.00 
	3,588.00 

	27.00000 
	27.00000 

	3,726.00 
	3,726.00 


	3420 700SD20-0036 
	3420 700SD20-0036 
	3420 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	314.250 
	314.250 
	LF 

	41.00000 
	41.00000 

	12,884.25 
	12,884.25 

	27.00000 
	27.00000 

	8,484.75 
	8,484.75 

	28.00000 
	28.00000 

	8,799.00 
	8,799.00 


	3430 700SD20-0037 
	3430 700SD20-0037 
	3430 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	96.170 
	96.170 
	LF 

	36.00000 
	36.00000 

	3,462.12 
	3,462.12 

	22.00000 
	22.00000 

	2,115.74 
	2,115.74 

	22.00000 
	22.00000 

	2,115.74 
	2,115.74 


	3440 700SD20-0038 
	3440 700SD20-0038 
	3440 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	96.000 
	96.000 
	EA 

	680.00000 
	680.00000 

	65,280.00 
	65,280.00 

	410.00000 
	410.00000 

	39,360.00 
	39,360.00 

	470.00000 
	470.00000 

	45,120.00 
	45,120.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	3450 700SD20-0039 
	3450 700SD20-0039 
	3450 700SD20-0039 
	3450 700SD20-0039 
	3450 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	26.000 
	26.000 
	EA 

	1,000.00000 
	1,000.00000 

	26,000.00 
	26,000.00 

	618.00000 
	618.00000 

	16,068.00 
	16,068.00 

	710.00000 
	710.00000 

	18,460.00 
	18,460.00 



	3460 700SD20-0046 
	3460 700SD20-0046 
	3460 700SD20-0046 
	3460 700SD20-0046 
	CONC. FOUND. SSP-VA, 1'9" DIA. X 4'6" DEEP 

	2.000 
	2.000 
	EA 

	6,400.00000 
	6,400.00000 

	12,800.00 
	12,800.00 

	1,200.00000 
	1,200.00000 

	2,400.00 
	2,400.00 

	1,200.00000 
	1,200.00000 

	2,400.00 
	2,400.00 


	3470 700SD20-0056 
	3470 700SD20-0056 
	3470 700SD20-0056 
	CONC. FOUND. O/H SIGN STRUCTURE 

	210.000 
	210.000 
	CY 

	2,200.00000 
	2,200.00000 

	462,000.00 
	462,000.00 

	1,900.00000 
	1,900.00000 

	399,000.00 
	399,000.00 

	1,900.00000 
	1,900.00000 

	399,000.00 
	399,000.00 


	3480 700SD20-0060 
	3480 700SD20-0060 
	3480 700SD20-0060 
	ELECTRICAL SERVICE SE-5 

	2.000 
	2.000 
	EA 

	16,000.00000 
	16,000.00000 

	32,000.00 
	32,000.00 

	5,400.00000 
	5,400.00000 

	10,800.00 
	10,800.00 

	4,200.00000 
	4,200.00000 

	8,400.00 
	8,400.00 


	3490 700SD20-0073 
	3490 700SD20-0073 
	3490 700SD20-0073 
	CONC. FOUND. CF-3 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	4,960.00000 
	4,960.00000 

	4,960.00 
	4,960.00 

	9,200.00000 
	9,200.00000 

	9,200.00 
	9,200.00 


	3500 700SD20-0123 
	3500 700SD20-0123 
	3500 700SD20-0123 
	CAT 5 OUTDOOR CABLE 

	125.000 
	125.000 
	LF 

	5.25000 
	5.25000 

	656.25 
	656.25 

	20.00000 
	20.00000 

	2,500.00 
	2,500.00 

	6.00000 
	6.00000 

	750.00 
	750.00 


	3510 700SD20-0143 
	3510 700SD20-0143 
	3510 700SD20-0143 
	6 CONDUCTOR CABLE 

	19,988.000 
	19,988.000 
	LF 

	3.25000 
	3.25000 

	64,961.00 
	64,961.00 

	3.00000 
	3.00000 

	59,964.00 
	59,964.00 

	4.00000 
	4.00000 

	79,952.00 
	79,952.00 


	3520 700SD20-0149 
	3520 700SD20-0149 
	3520 700SD20-0149 
	CONC. FOUND. LF-1, TY. A 

	24.000 
	24.000 
	EA 

	2,900.00000 
	2,900.00000 

	69,600.00 
	69,600.00 

	2,000.00000 
	2,000.00000 

	48,000.00 
	48,000.00 

	2,200.00000 
	2,200.00000 

	52,800.00 
	52,800.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	3530 700SD20-0156 
	3530 700SD20-0156 
	3530 700SD20-0156 
	3530 700SD20-0156 
	3530 700SD20-0156 
	LIGHTING POLE LP-2 TYPE D 

	25.000 
	25.000 
	EA 

	5,800.00000 
	5,800.00000 

	145,000.00 
	145,000.00 

	4,000.00000 
	4,000.00000 

	100,000.00 
	100,000.00 

	4,700.00000 
	4,700.00000 

	117,500.00 
	117,500.00 



	3540 700SD20-0171 
	3540 700SD20-0171 
	3540 700SD20-0171 
	3540 700SD20-0171 
	ELECTRICAL SERVICE SE-8, TY. B 

	1.000 
	1.000 
	EA 

	8,200.00000 
	8,200.00000 

	8,200.00 
	8,200.00 

	9,200.00000 
	9,200.00000 

	9,200.00 
	9,200.00 

	9,800.00000 
	9,800.00000 

	9,800.00 
	9,800.00 


	3550 700SD20-0174 
	3550 700SD20-0174 
	3550 700SD20-0174 
	ELECTRICAL SERVICE WORK PAD 

	3.000 
	3.000 
	EA 

	4,100.00000 
	4,100.00000 

	12,300.00 
	12,300.00 

	5,000.00000 
	5,000.00000 

	15,000.00 
	15,000.00 

	3,400.00000 
	3,400.00000 

	10,200.00 
	10,200.00 


	3560 700SD20-0177 
	3560 700SD20-0177 
	3560 700SD20-0177 
	JUNCTION BOX JB-S1 

	12.000 
	12.000 
	EA 

	2,400.00000 
	2,400.00000 

	28,800.00 
	28,800.00 

	1,650.00000 
	1,650.00000 

	19,800.00 
	19,800.00 

	1,900.00000 
	1,900.00000 

	22,800.00 
	22,800.00 


	3570 700SD20-0178 
	3570 700SD20-0178 
	3570 700SD20-0178 
	JUNCTION BOX JB-S2 

	16.000 
	16.000 
	EA 

	2,600.00000 
	2,600.00000 

	41,600.00 
	41,600.00 

	2,060.00000 
	2,060.00000 

	32,960.00 
	32,960.00 

	2,800.00000 
	2,800.00000 

	44,800.00 
	44,800.00 


	3580 700SD20-0179 
	3580 700SD20-0179 
	3580 700SD20-0179 
	JUNCTION BOX JB-S3 

	14.000 
	14.000 
	EA 

	3,900.00000 
	3,900.00000 

	54,600.00 
	54,600.00 

	2,300.00000 
	2,300.00000 

	32,200.00 
	32,200.00 

	4,300.00000 
	4,300.00000 

	60,200.00 
	60,200.00 


	3590 700SD20-0180 
	3590 700SD20-0180 
	3590 700SD20-0180 
	JUNCTION BOX JB-S4 

	3.000 
	3.000 
	EA 

	6,900.00000 
	6,900.00000 

	20,700.00 
	20,700.00 

	4,900.00000 
	4,900.00000 

	14,700.00 
	14,700.00 

	7,500.00000 
	7,500.00000 

	22,500.00 
	22,500.00 


	3600 700SD20-0181 
	3600 700SD20-0181 
	3600 700SD20-0181 
	ELECT. SER. GRD. ELECTRODE 10' 

	15.000 
	15.000 
	EA 

	230.00000 
	230.00000 

	3,450.00 
	3,450.00 

	200.00000 
	200.00000 

	3,000.00 
	3,000.00 

	290.00000 
	290.00000 

	4,350.00 
	4,350.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	3610 700SD20-0188 
	3610 700SD20-0188 
	3610 700SD20-0188 
	3610 700SD20-0188 
	3610 700SD20-0188 
	CONDUIT METAL 3" 

	20.000 
	20.000 
	LF 

	71.00000 
	71.00000 

	1,420.00 
	1,420.00 

	130.00000 
	130.00000 

	2,600.00 
	2,600.00 

	110.00000 
	110.00000 

	2,200.00 
	2,200.00 



	3620 700SD20-0191 
	3620 700SD20-0191 
	3620 700SD20-0191 
	3620 700SD20-0191 
	BORED CONDUIT 2" 

	512.000 
	512.000 
	LF 

	57.00000 
	57.00000 

	29,184.00 
	29,184.00 

	45.00000 
	45.00000 

	23,040.00 
	23,040.00 

	47.00000 
	47.00000 

	24,064.00 
	24,064.00 


	3630 700SD20-0192 
	3630 700SD20-0192 
	3630 700SD20-0192 
	BORED CONDUIT 3" 

	97.000 
	97.000 
	LF 

	108.00000 
	108.00000 

	10,476.00 
	10,476.00 

	80.00000 
	80.00000 

	7,760.00 
	7,760.00 

	68.00000 
	68.00000 

	6,596.00 
	6,596.00 


	3640 700SD20-0194 
	3640 700SD20-0194 
	3640 700SD20-0194 
	CONDUIT PVC 2" 

	2,555.000 
	2,555.000 
	LF 

	16.75000 
	16.75000 

	42,796.25 
	42,796.25 

	15.00000 
	15.00000 

	38,325.00 
	38,325.00 

	13.00000 
	13.00000 

	33,215.00 
	33,215.00 


	3650 700SD20-0195 
	3650 700SD20-0195 
	3650 700SD20-0195 
	CONDUIT PVC 3" 

	772.000 
	772.000 
	LF 

	22.00000 
	22.00000 

	16,984.00 
	16,984.00 

	23.00000 
	23.00000 

	17,756.00 
	17,756.00 

	24.00000 
	24.00000 

	18,528.00 
	18,528.00 


	3660 700SD20-0197 
	3660 700SD20-0197 
	3660 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	9,059.000 
	9,059.000 
	LF 

	25.00000 
	25.00000 

	226,475.00 
	226,475.00 

	18.50000 
	18.50000 

	167,591.50 
	167,591.50 

	28.00000 
	28.00000 

	253,652.00 
	253,652.00 


	3670 700SD20-0199 
	3670 700SD20-0199 
	3670 700SD20-0199 
	TEST BORE 

	11.000 
	11.000 
	EA 

	3,300.00000 
	3,300.00000 

	36,300.00 
	36,300.00 

	5,000.00000 
	5,000.00000 

	55,000.00 
	55,000.00 

	4,600.00000 
	4,600.00000 

	50,600.00 
	50,600.00 


	3680 700SD20-0200 
	3680 700SD20-0200 
	3680 700SD20-0200 
	SIGN POST STP-2, 4", 8 GAUGE 

	132.000 
	132.000 
	LF 

	143.00000 
	143.00000 

	18,876.00 
	18,876.00 

	63.00000 
	63.00000 

	8,316.00 
	8,316.00 

	63.00000 
	63.00000 

	8,316.00 
	8,316.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	3690 700SD20-0201 
	3690 700SD20-0201 
	3690 700SD20-0201 
	3690 700SD20-0201 
	3690 700SD20-0201 
	CONCRETE FOUNDATION STP-2, TYPE A 

	3.000 
	3.000 
	EA 

	2,900.00000 
	2,900.00000 

	8,700.00 
	8,700.00 

	1,800.00000 
	1,800.00000 

	5,400.00 
	5,400.00 

	1,800.00000 
	1,800.00000 

	5,400.00 
	5,400.00 



	3700 700SD20-0208 
	3700 700SD20-0208 
	3700 700SD20-0208 
	3700 700SD20-0208 
	CONCRETE FOUNDATION STP-2, TYPE H 

	5.000 
	5.000 
	EA 

	3,300.00000 
	3,300.00000 

	16,500.00 
	16,500.00 

	2,200.00000 
	2,200.00000 

	11,000.00 
	11,000.00 

	2,300.00000 
	2,300.00000 

	11,500.00 
	11,500.00 


	3710 700SX20-0003 
	3710 700SX20-0003 
	3710 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. (34.0') 

	1.000 
	1.000 
	EA 

	87,000.00000 
	87,000.00000 

	87,000.00 
	87,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	86,000.00000 
	86,000.00000 

	86,000.00 
	86,000.00 


	3720 700SX20-0003 
	3720 700SX20-0003 
	3720 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. (35.0') 

	1.000 
	1.000 
	EA 

	98,000.00000 
	98,000.00000 

	98,000.00 
	98,000.00 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	92,000.00000 
	92,000.00000 

	92,000.00 
	92,000.00 


	3730 700SX20-0003 
	3730 700SX20-0003 
	3730 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. (42.0') 

	1.000 
	1.000 
	EA 

	93,000.00000 
	93,000.00000 

	93,000.00 
	93,000.00 

	81,000.00000 
	81,000.00000 

	81,000.00 
	81,000.00 

	93,000.00000 
	93,000.00000 

	93,000.00 
	93,000.00 


	3740 700SX20-0003 
	3740 700SX20-0003 
	3740 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. (45.0') 

	1.000 
	1.000 
	EA 

	124,000.00000 
	124,000.00000 

	124,000.00 
	124,000.00 

	110,000.00000 
	110,000.00000 

	110,000.00 
	110,000.00 

	126,000.00000 
	126,000.00000 

	126,000.00 
	126,000.00 


	3750 700SX20-0003 
	3750 700SX20-0003 
	3750 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. (48.0') 

	1.000 
	1.000 
	EA 

	126,000.00000 
	126,000.00000 

	126,000.00 
	126,000.00 

	112,000.00000 
	112,000.00000 

	112,000.00 
	112,000.00 

	127,000.00000 
	127,000.00000 

	127,000.00 
	127,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3760 700SX20-0003 
	3760 700SX20-0003 
	3760 700SX20-0003 
	3760 700SX20-0003 
	3760 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. (50.0') 

	1.000 
	1.000 
	EA 

	127,000.00000 
	127,000.00000 

	127,000.00 
	127,000.00 

	112,000.00000 
	112,000.00000 

	112,000.00 
	112,000.00 

	129,000.00000 
	129,000.00000 

	129,000.00 
	129,000.00 



	3770 700SX20-0007 
	3770 700SX20-0007 
	3770 700SX20-0007 
	3770 700SX20-0007 
	NS CONDUCTOR CABLE 6 EGC 

	3,478.000 
	3,478.000 
	LF 

	2.50000 
	2.50000 

	8,695.00 
	8,695.00 

	3.30000 
	3.30000 

	11,477.40 
	11,477.40 

	4.00000 
	4.00000 

	13,912.00 
	13,912.00 


	3780 700SX20-0022 
	3780 700SX20-0022 
	3780 700SX20-0022 
	NS CONC FOUNDATION CCTV POLE FOUNDATION 

	1.000 
	1.000 
	EA 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	19,000.00000 
	19,000.00000 

	19,000.00 
	19,000.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 


	3790 701SD20-0001 
	3790 701SD20-0001 
	3790 701SD20-0001 
	SIGN PANEL 

	2,654.260 
	2,654.260 
	SF 

	58.00000 
	58.00000 

	153,947.08 
	153,947.08 

	27.00000 
	27.00000 

	71,665.02 
	71,665.02 

	31.00000 
	31.00000 

	82,282.06 
	82,282.06 


	3800 701SD20-0002 
	3800 701SD20-0002 
	3800 701SD20-0002 
	OVERLAY SIGN PANEL 

	304.000 
	304.000 
	SF 

	54.00000 
	54.00000 

	16,416.00 
	16,416.00 

	64.00000 
	64.00000 

	19,456.00 
	19,456.00 

	64.00000 
	64.00000 

	19,456.00 
	19,456.00 


	3810 702SD20-0002 
	3810 702SD20-0002 
	3810 702SD20-0002 
	FLEXIBLE POST DELINEATOR 

	17.000 
	17.000 
	EA 

	350.00000 
	350.00000 

	5,950.00 
	5,950.00 

	200.00000 
	200.00000 

	3,400.00 
	3,400.00 

	150.00000 
	150.00000 

	2,550.00 
	2,550.00 


	3820 703SD20-0044 
	3820 703SD20-0044 
	3820 703SD20-0044 
	REMOVE EXISTING POLE 

	4.000 
	4.000 
	EA 

	1,100.00000 
	1,100.00000 

	4,400.00 
	4,400.00 

	1,200.00000 
	1,200.00000 

	4,800.00 
	4,800.00 

	3,100.00000 
	3,100.00000 

	12,400.00 
	12,400.00 


	3830 703SD20-0045 
	3830 703SD20-0045 
	3830 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	4.000 
	4.000 
	EA 

	1,700.00000 
	1,700.00000 

	6,800.00 
	6,800.00 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	2,200.00000 
	2,200.00000 

	8,800.00 
	8,800.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	3840 703SD20-0046 
	3840 703SD20-0046 
	3840 703SD20-0046 
	3840 703SD20-0046 
	3840 703SD20-0046 
	REMOVE EXISTING SIGNAL HEAD 

	15.000 
	15.000 
	EA 

	520.00000 
	520.00000 

	7,800.00 
	7,800.00 

	400.00000 
	400.00000 

	6,000.00 
	6,000.00 

	780.00000 
	780.00000 

	11,700.00 
	11,700.00 



	3850 703SD20-0047 
	3850 703SD20-0047 
	3850 703SD20-0047 
	3850 703SD20-0047 
	REMOVE EXISTING CONTROLLER 

	2.000 
	2.000 
	EA 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 


	3860 703SD20-0048 
	3860 703SD20-0048 
	3860 703SD20-0048 
	REMOVE EXISTING MANHOLE/JUNCTION BOX 

	17.000 
	17.000 
	EA 

	1,100.00000 
	1,100.00000 

	18,700.00 
	18,700.00 

	2,000.00000 
	2,000.00000 

	34,000.00 
	34,000.00 

	1,700.00000 
	1,700.00000 

	28,900.00 
	28,900.00 


	3870 704SD20-0006 
	3870 704SD20-0006 
	3870 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	28,204.000 
	28,204.000 
	LF 

	0.85000 
	0.85000 

	23,973.40 
	23,973.40 

	0.85000 
	0.85000 

	23,973.40 
	23,973.40 

	0.90000 
	0.90000 

	25,383.60 
	25,383.60 


	3880 704SD20-0008 
	3880 704SD20-0008 
	3880 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	64.000 
	64.000 
	LF 

	1.75000 
	1.75000 

	112.00 
	112.00 

	5.00000 
	5.00000 

	320.00 
	320.00 

	2.00000 
	2.00000 

	128.00 
	128.00 


	3890 704SD20-0010 
	3890 704SD20-0010 
	3890 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	877.000 
	877.000 
	LF 

	10.75000 
	10.75000 

	9,427.75 
	9,427.75 

	12.00000 
	12.00000 

	10,524.00 
	10,524.00 

	12.00000 
	12.00000 

	10,524.00 
	10,524.00 


	3900 704SD20-0026 
	3900 704SD20-0026 
	3900 704SD20-0026 
	TYPE B CLASS VI PVMT LINE MRKG 4" 

	2,008.000 
	2,008.000 
	LF 

	4.25000 
	4.25000 

	8,534.00 
	8,534.00 

	4.50000 
	4.50000 

	9,036.00 
	9,036.00 

	5.00000 
	5.00000 

	10,040.00 
	10,040.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3910 704SD20-0027 
	3910 704SD20-0027 
	3910 704SD20-0027 
	3910 704SD20-0027 
	3910 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	20,085.000 
	20,085.000 
	LF 

	5.00000 
	5.00000 

	100,425.00 
	100,425.00 

	4.65000 
	4.65000 

	93,395.25 
	93,395.25 

	6.00000 
	6.00000 

	120,510.00 
	120,510.00 



	3920 704SD20-0029 
	3920 704SD20-0029 
	3920 704SD20-0029 
	3920 704SD20-0029 
	TYPE B CLASS VI PVMT LINE MRKG 12" 

	3,243.000 
	3,243.000 
	LF 

	8.00000 
	8.00000 

	25,944.00 
	25,944.00 

	7.35000 
	7.35000 

	23,836.05 
	23,836.05 

	9.00000 
	9.00000 

	29,187.00 
	29,187.00 


	3930 704SD20-0032 
	3930 704SD20-0032 
	3930 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	228.000 
	228.000 
	EA 

	50.00000 
	50.00000 

	11,400.00 
	11,400.00 

	52.00000 
	52.00000 

	11,856.00 
	11,856.00 

	55.00000 
	55.00000 

	12,540.00 
	12,540.00 


	3940 704SD20-0086 
	3940 704SD20-0086 
	3940 704SD20-0086 
	PVMT SYMB MRKG YIELD 2' X 3' TY B CL I 

	56.000 
	56.000 
	EA 

	56.00000 
	56.00000 

	3,136.00 
	3,136.00 

	58.00000 
	58.00000 

	3,248.00 
	3,248.00 

	61.00000 
	61.00000 

	3,416.00 
	3,416.00 


	3950 704SP20-0001 
	3950 704SP20-0001 
	3950 704SP20-0001 
	REMOVAL OF SRPM 

	228.000 
	228.000 
	EA 

	2.75000 
	2.75000 

	627.00 
	627.00 

	40.00000 
	40.00000 

	9,120.00 
	9,120.00 

	3.00000 
	3.00000 

	684.00 
	684.00 


	3960 705SD20-0003 
	3960 705SD20-0003 
	3960 705SD20-0003 
	CONTROL CENTER CCW-1 TYPE C 

	1.000 
	1.000 
	EA 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 

	27,000.00000 
	27,000.00000 

	27,000.00 
	27,000.00 


	3970 705SX20-0001 
	3970 705SX20-0001 
	3970 705SX20-0001 
	NS LUMINAIRE POLE MOUNTED, 180W LED 

	25.000 
	25.000 
	EA 

	1,600.00000 
	1,600.00000 

	40,000.00 
	40,000.00 

	1,000.00000 
	1,000.00000 

	25,000.00 
	25,000.00 

	1,400.00000 
	1,400.00000 

	35,000.00 
	35,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	3980 801SD20-0003 
	3980 801SD20-0003 
	3980 801SD20-0003 
	3980 801SD20-0003 
	3980 801SD20-0003 
	ITS CTRLR. CAB.W/SUNSHIELDS GRND. MNTD. 

	1.000 
	1.000 
	EA 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 



	3990 801SD20-0010 
	3990 801SD20-0010 
	3990 801SD20-0010 
	3990 801SD20-0010 
	BROADBAND SERVICE 

	1.000 
	1.000 
	EA 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 


	4000 802SD20-0001 
	4000 802SD20-0001 
	4000 802SD20-0001 
	UNINTERRUPTIBLE POWER SUPPLY ITS-CC 

	1.000 
	1.000 
	EA 

	8,800.00000 
	8,800.00000 

	8,800.00 
	8,800.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 


	4010 803SD20-0001 
	4010 803SD20-0001 
	4010 803SD20-0001 
	CCTV CAMERA DIGITAL 

	1.000 
	1.000 
	EA 

	9,900.00000 
	9,900.00000 

	9,900.00 
	9,900.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	4020 803SD20-0011 
	4020 803SD20-0011 
	4020 803SD20-0011 
	CCTV CAMERA POLE W/LOWERING DEVICE 80' 

	1.000 
	1.000 
	EA 

	68,000.00000 
	68,000.00000 

	68,000.00 
	68,000.00 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	73,000.00000 
	73,000.00000 

	73,000.00 
	73,000.00 


	4030 808SD20-0003 
	4030 808SD20-0003 
	4030 808SD20-0003 
	FIBER OPTIC CABLE 96 STRAND 

	7,795.000 
	7,795.000 
	LF 

	6.25000 
	6.25000 

	48,718.75 
	48,718.75 

	8.00000 
	8.00000 

	62,360.00 
	62,360.00 

	7.00000 
	7.00000 

	54,565.00 
	54,565.00 


	4040 808SD20-0004 
	4040 808SD20-0004 
	4040 808SD20-0004 
	FIBER OPTIC DROP CABLE 12 STRAND 

	100.000 
	100.000 
	LF 

	23.00000 
	23.00000 

	2,300.00 
	2,300.00 

	20.00000 
	20.00000 

	2,000.00 
	2,000.00 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRANCH CIVIL, INC. 
	(1) BRANCH CIVIL, INC. 

	(2) ALLAN MYERS VA, INC. 
	(2) ALLAN MYERS VA, INC. 

	(3) THE LANE CONSTRUCTION CORPORATION 
	(3) THE LANE CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	4050 808SD20-0006 
	4050 808SD20-0006 
	4050 808SD20-0006 
	4050 808SD20-0006 
	4050 808SD20-0006 
	UNDERGROUND SPLICE ENCLOSURE 

	1.000 
	1.000 
	EA 

	2,900.00000 
	2,900.00000 

	2,900.00 
	2,900.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	3,100.00000 
	3,100.00000 

	3,100.00 
	3,100.00 



	4060 808SD20-0007 
	4060 808SD20-0007 
	4060 808SD20-0007 
	4060 808SD20-0007 
	FIBER DISTRIBUTION CENTER 

	1.000 
	1.000 
	EA 

	1,900.00000 
	1,900.00000 

	1,900.00 
	1,900.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	2,100.00000 
	2,100.00000 

	2,100.00 
	2,100.00 


	4070 809SD20-0002 
	4070 809SD20-0002 
	4070 809SD20-0002 
	MANAGED FIELD ETHERNET SWITCH Gbps 

	1.000 
	1.000 
	EA 

	4,400.00000 
	4,400.00000 

	4,400.00 
	4,400.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	4,700.00000 
	4,700.00000 

	4,700.00 
	4,700.00 


	4080 810SD20-0006 
	4080 810SD20-0006 
	4080 810SD20-0006 
	SFP MODULE 1 Gbps, LC, SHORT HAUL 

	2.000 
	2.000 
	EA 

	760.00000 
	760.00000 

	1,520.00 
	1,520.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	820.00000 
	820.00000 

	1,640.00 
	1,640.00 


	4090 812SD20-0002 
	4090 812SD20-0002 
	4090 812SD20-0002 
	BORED ITS CONDUIT HDPE 2" 

	111.000 
	111.000 
	LF 

	102.00000 
	102.00000 

	11,322.00 
	11,322.00 

	80.00000 
	80.00000 

	8,880.00 
	8,880.00 

	110.00000 
	110.00000 

	12,210.00 
	12,210.00 


	4100 812SD20-0007 
	4100 812SD20-0007 
	4100 812SD20-0007 
	ITS CONDUIT HDPE 2" 

	11,305.000 
	11,305.000 
	LF 

	3.75000 
	3.75000 

	42,393.75 
	42,393.75 

	33.00000 
	33.00000 

	373,065.00 
	373,065.00 

	4.00000 
	4.00000 

	45,220.00 
	45,220.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$48,985,000.00 
	$48,985,000.00 

	$51,077,777.00 
	$51,077,777.00 

	$54,835,300.00 
	$54,835,300.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$48,985,000.00 

	 
	 
	 
	$51,077,777.00 

	 
	 
	 
	$54,835,300.00 




	 
	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$48,985,000.00 
	$48,985,000.00 
	$48,985,000.00 

	$51,077,777.00 
	$51,077,777.00 

	$54,835,300.00 
	$54,835,300.00 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: 
	Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$48,985,000.00 

	 
	 
	$0.00 
	$51,077,777.00 

	 
	 
	$0.00 54,835,300.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 

	60,000.00000 60,000.00 
	60,000.00000 60,000.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	 
	 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 


	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FACILITY CONSTR RECORDS 
	FACILITY CONSTR RECORDS 
	FACILITY CONSTR RECORDS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(6 PONDS) 
	(6 PONDS) 
	(6 PONDS) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 108SP20-0002 32.000 
	0030 108SP20-0002 32.000 
	0030 108SP20-0002 32.000 

	500.00000 16,000.00 
	500.00000 16,000.00 

	3,500.00000 
	3,500.00000 

	112,000.00 
	112,000.00 

	 
	 

	40,000.00000 
	40,000.00000 

	1,280,000.00 
	1,280,000.00 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 109PA20-0004 (1) 
	0040 109PA20-0004 (1) 
	0040 109PA20-0004 (1) 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 

	32,000.00000 
	32,000.00000 

	32,000.00 
	32,000.00 


	NS PERMANENT VEGETATIVE LS 
	NS PERMANENT VEGETATIVE LS 
	NS PERMANENT VEGETATIVE LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COVER 
	COVER 
	COVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 301SD20-0002 38.000 
	0050 301SD20-0002 38.000 
	0050 301SD20-0002 38.000 

	11,000.00000 418,000.00 
	11,000.00000 418,000.00 

	12,000.00000 
	12,000.00000 

	456,000.00 
	456,000.00 

	 
	 

	11,970.00000 
	11,970.00000 

	454,860.00 
	454,860.00 


	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0001 78.000 
	0060 302SD20-0001 78.000 
	0060 302SD20-0001 78.000 

	115.00000 8,970.00 
	115.00000 8,970.00 

	40.00000 
	40.00000 

	3,120.00 
	3,120.00 

	 
	 

	51.70000 
	51.70000 

	4,032.60 
	4,032.60 


	BEDDING MATL.AGGR.NO. 25 TON 
	BEDDING MATL.AGGR.NO. 25 TON 
	BEDDING MATL.AGGR.NO. 25 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0002 4,733.000 
	0070 302SD20-0002 4,733.000 
	0070 302SD20-0002 4,733.000 

	65.00000 307,645.00 
	65.00000 307,645.00 

	60.00000 
	60.00000 

	283,980.00 
	283,980.00 

	 
	 

	44.55000 
	44.55000 

	210,855.15 
	210,855.15 


	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0080 302SD20-0004 60.400 
	0080 302SD20-0004 60.400 
	0080 302SD20-0004 60.400 

	2,600.00000 157,040.00 
	2,600.00000 157,040.00 

	2,500.00000 
	2,500.00000 

	151,000.00 
	151,000.00 

	 
	 

	2,051.50000 
	2,051.50000 

	123,910.60 
	123,910.60 


	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 302SD20-0005 10,177.000 
	0090 302SD20-0005 10,177.000 
	0090 302SD20-0005 10,177.000 

	2.00000 20,354.00 
	2.00000 20,354.00 

	2.00000 
	2.00000 

	20,354.00 
	20,354.00 

	 
	 

	4.30000 
	4.30000 

	43,761.10 
	43,761.10 


	REINF. STEEL LB 
	REINF. STEEL LB 
	REINF. STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 302SD20-0011 37.500 
	0100 302SD20-0011 37.500 
	0100 302SD20-0011 37.500 

	750.00000 28,125.00 
	750.00000 28,125.00 

	300.00000 
	300.00000 

	11,250.00 
	11,250.00 

	 
	 

	271.21000 
	271.21000 

	10,170.38 
	10,170.38 


	ENDWALL PIPE GRATE EW-11 LF 
	ENDWALL PIPE GRATE EW-11 LF 
	ENDWALL PIPE GRATE EW-11 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TY.III 
	TY.III 
	TY.III 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 302SD20-0013 29.000 
	0110 302SD20-0013 29.000 
	0110 302SD20-0013 29.000 

	1,000.00000 29,000.00 
	1,000.00000 29,000.00 

	1,300.00000 
	1,300.00000 

	37,700.00 
	37,700.00 

	 
	 

	1,113.75000 
	1,113.75000 

	32,298.75 
	32,298.75 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 302SD20-0023 142.000 
	0120 302SD20-0023 142.000 
	0120 302SD20-0023 142.000 

	150.00000 21,300.00 
	150.00000 21,300.00 

	150.00000 
	150.00000 

	21,300.00 
	21,300.00 

	 
	 

	73.70000 
	73.70000 

	10,465.40 
	10,465.40 


	15" PIPE LF 
	15" PIPE LF 
	15" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 302SD20-0027 5,832.000 
	0130 302SD20-0027 5,832.000 
	0130 302SD20-0027 5,832.000 

	130.00000 758,160.00 
	130.00000 758,160.00 

	150.00000 
	150.00000 

	874,800.00 
	874,800.00 

	 
	 

	66.00000 
	66.00000 

	384,912.00 
	384,912.00 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 302SD20-0028 81.000 
	0140 302SD20-0028 81.000 
	0140 302SD20-0028 81.000 

	200.00000 16,200.00 
	200.00000 16,200.00 

	100.00000 
	100.00000 

	8,100.00 
	8,100.00 

	 
	 

	83.60000 
	83.60000 

	6,771.60 
	6,771.60 


	18" PIPE LF 
	18" PIPE LF 
	18" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 302SD20-0030 310.000 
	0150 302SD20-0030 310.000 
	0150 302SD20-0030 310.000 

	300.00000 93,000.00 
	300.00000 93,000.00 

	260.00000 
	260.00000 

	80,600.00 
	80,600.00 

	 
	 

	90.75000 
	90.75000 

	28,132.50 
	28,132.50 


	18" CONC. PIPE LF 
	18" CONC. PIPE LF 
	18" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0160 
	0160 
	0160 

	302SD20-0032 
	302SD20-0032 

	2,286.000 
	2,286.000 

	140.00000 
	140.00000 

	320,040.00 
	320,040.00 

	260.00000 
	260.00000 

	594,360.00 
	594,360.00 

	 
	 

	68.20000 
	68.20000 

	155,905.20 
	155,905.20 


	18" STORM SEWER PIPE 
	18" STORM SEWER PIPE 
	18" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 
	0170 
	0170 

	302SD20-0039 
	302SD20-0039 

	483.000 
	483.000 

	205.00000 
	205.00000 

	99,015.00 
	99,015.00 

	200.00000 
	200.00000 

	96,600.00 
	96,600.00 

	 
	 

	135.00000 
	135.00000 

	65,205.00 
	65,205.00 


	24" CONC. PIPE 
	24" CONC. PIPE 
	24" CONC. PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 
	0180 
	0180 

	302SD20-0041 
	302SD20-0041 

	4,030.000 
	4,030.000 

	190.00000 
	190.00000 

	765,700.00 
	765,700.00 

	200.00000 
	200.00000 

	806,000.00 
	806,000.00 

	 
	 

	110.00000 
	110.00000 

	443,300.00 
	443,300.00 


	24" STORM SEWER PIPE 
	24" STORM SEWER PIPE 
	24" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 
	0190 
	0190 

	302SD20-0046 
	302SD20-0046 

	147.000 
	147.000 

	240.00000 
	240.00000 

	35,280.00 
	35,280.00 

	200.00000 
	200.00000 

	29,400.00 
	29,400.00 

	 
	 

	170.00000 
	170.00000 

	24,990.00 
	24,990.00 


	27" STORM SEWER PIPE 
	27" STORM SEWER PIPE 
	27" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 
	0200 
	0200 

	302SD20-0049 
	302SD20-0049 

	30.000 
	30.000 

	285.00000 
	285.00000 

	8,550.00 
	8,550.00 

	270.00000 
	270.00000 

	8,100.00 
	8,100.00 

	 
	 

	193.00000 
	193.00000 

	5,790.00 
	5,790.00 


	30" CONC. PIPE 
	30" CONC. PIPE 
	30" CONC. PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 
	0210 
	0210 

	302SD20-0051 
	302SD20-0051 

	254.000 
	254.000 

	300.00000 
	300.00000 

	76,200.00 
	76,200.00 

	270.00000 
	270.00000 

	68,580.00 
	68,580.00 

	 
	 

	153.00000 
	153.00000 

	38,862.00 
	38,862.00 


	30" STORM SEWER PIPE 
	30" STORM SEWER PIPE 
	30" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 
	0220 
	0220 

	302SD20-0061 
	302SD20-0061 

	945.000 
	945.000 

	325.00000 
	325.00000 

	307,125.00 
	307,125.00 

	300.00000 
	300.00000 

	283,500.00 
	283,500.00 

	 
	 

	187.00000 
	187.00000 

	176,715.00 
	176,715.00 


	36" STORM SEWER PIPE 
	36" STORM SEWER PIPE 
	36" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 
	0230 
	0230 

	302SD20-0066 
	302SD20-0066 

	55.000 
	55.000 

	440.00000 
	440.00000 

	24,200.00 
	24,200.00 

	550.00000 
	550.00000 

	30,250.00 
	30,250.00 

	 
	 

	234.00000 
	234.00000 

	12,870.00 
	12,870.00 


	42" STORM SEWER PIPE 
	42" STORM SEWER PIPE 
	42" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 
	0240 
	0240 

	302SD20-0067 
	302SD20-0067 

	204.000 
	204.000 

	520.00000 
	520.00000 

	106,080.00 
	106,080.00 

	560.00000 
	560.00000 

	114,240.00 
	114,240.00 

	 
	 

	274.00000 
	274.00000 

	55,896.00 
	55,896.00 


	48" PIPE 
	48" PIPE 
	48" PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0250 302SD20-0084 172.000 
	0250 302SD20-0084 172.000 
	0250 302SD20-0084 172.000 

	700.00000 120,400.00 
	700.00000 120,400.00 

	700.00000 
	700.00000 

	120,400.00 
	120,400.00 

	 
	 

	370.00000 
	370.00000 

	63,640.00 
	63,640.00 


	60" STORM SEWER PIPE LF 
	60" STORM SEWER PIPE LF 
	60" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 302SD20-0139 434.000 
	0260 302SD20-0139 434.000 
	0260 302SD20-0139 434.000 

	300.00000 130,200.00 
	300.00000 130,200.00 

	300.00000 
	300.00000 

	130,200.00 
	130,200.00 

	 
	 

	208.00000 
	208.00000 

	90,272.00 
	90,272.00 


	38" X 24" ELLIPTICAL CONC. LF 
	38" X 24" ELLIPTICAL CONC. LF 
	38" X 24" ELLIPTICAL CONC. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PIPE 
	PIPE 
	PIPE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 302SD20-0198 12.000 
	0270 302SD20-0198 12.000 
	0270 302SD20-0198 12.000 

	1,750.00000 21,000.00 
	1,750.00000 21,000.00 

	1,500.00000 
	1,500.00000 

	18,000.00 
	18,000.00 

	 
	 

	1,225.00000 
	1,225.00000 

	14,700.00 
	14,700.00 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 302SD20-0200 8.000 
	0280 302SD20-0200 8.000 
	0280 302SD20-0200 8.000 

	2,000.00000 16,000.00 
	2,000.00000 16,000.00 

	1,500.00000 
	1,500.00000 

	12,000.00 
	12,000.00 

	 
	 

	1,365.00000 
	1,365.00000 

	10,920.00 
	10,920.00 


	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 302SD20-0204 10.000 
	0290 302SD20-0204 10.000 
	0290 302SD20-0204 10.000 

	2,500.00000 25,000.00 
	2,500.00000 25,000.00 

	1,800.00000 
	1,800.00000 

	18,000.00 
	18,000.00 

	 
	 

	1,580.00000 
	1,580.00000 

	15,800.00 
	15,800.00 


	24" END SECTION ES-1 OR 2 EA 
	24" END SECTION ES-1 OR 2 EA 
	24" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 302SD20-0208 3.000 
	0300 302SD20-0208 3.000 
	0300 302SD20-0208 3.000 

	3,000.00000 9,000.00 
	3,000.00000 9,000.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	 
	 

	2,295.00000 
	2,295.00000 

	6,885.00 
	6,885.00 


	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 302SD20-0210 2.000 
	0310 302SD20-0210 2.000 
	0310 302SD20-0210 2.000 

	4,500.00000 9,000.00 
	4,500.00000 9,000.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	 
	 

	3,310.00000 
	3,310.00000 

	6,620.00 
	6,620.00 


	36" END SECTION ES-1 OR 2 EA 
	36" END SECTION ES-1 OR 2 EA 
	36" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 302SD20-0212 1.000 
	0320 302SD20-0212 1.000 
	0320 302SD20-0212 1.000 

	5,500.00000 5,500.00 
	5,500.00000 5,500.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 

	3,665.00000 
	3,665.00000 

	3,665.00 
	3,665.00 


	42" END SECTION ES-1 OR 2 EA 
	42" END SECTION ES-1 OR 2 EA 
	42" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0330 302SD20-0214 3.000 
	0330 302SD20-0214 3.000 
	0330 302SD20-0214 3.000 

	6,500.00000 
	6,500.00000 

	 
	 

	19,500.00 
	19,500.00 

	6,000.00000 
	6,000.00000 

	18,000.00 
	18,000.00 

	 
	 

	4,675.00000 
	4,675.00000 

	14,025.00 
	14,025.00 


	48" END SECTION ES-1 OR 2 EA 
	48" END SECTION ES-1 OR 2 EA 
	48" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 302SD20-0218 1.000 
	0340 302SD20-0218 1.000 
	0340 302SD20-0218 1.000 

	10,000.00000 
	10,000.00000 

	 
	 

	10,000.00 
	10,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	 
	 

	7,400.00000 
	7,400.00000 

	7,400.00 
	7,400.00 


	60" END SECTION ES-1 OR 2 EA 
	60" END SECTION ES-1 OR 2 EA 
	60" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 302SD20-0223 1.000 
	0350 302SD20-0223 1.000 
	0350 302SD20-0223 1.000 

	6,000.00000 
	6,000.00000 

	 
	 

	6,000.00 
	6,000.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	 
	 

	5,185.00000 
	5,185.00000 

	5,185.00 
	5,185.00 


	38" X 24" END SECTION ES-1A EA 
	38" X 24" END SECTION ES-1A EA 
	38" X 24" END SECTION ES-1A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 302SD20-0243 1.000 
	0360 302SD20-0243 1.000 
	0360 302SD20-0243 1.000 

	13,000.00000 
	13,000.00000 

	 
	 

	13,000.00 
	13,000.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	 
	 

	7,255.00000 
	7,255.00000 

	7,255.00 
	7,255.00 


	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 302SD20-0245 1.000 
	0370 302SD20-0245 1.000 
	0370 302SD20-0245 1.000 

	14,500.00000 
	14,500.00000 

	 
	 

	14,500.00 
	14,500.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	 
	 

	7,255.00000 
	7,255.00000 

	7,255.00 
	7,255.00 


	DROP INLET DI-2B,L=12' EA 
	DROP INLET DI-2B,L=12' EA 
	DROP INLET DI-2B,L=12' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 302SD20-0278 1.000 
	0380 302SD20-0278 1.000 
	0380 302SD20-0278 1.000 

	13,000.00000 
	13,000.00000 

	 
	 

	13,000.00 
	13,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 

	8,525.00000 
	8,525.00000 

	8,525.00 
	8,525.00 


	DROP INLET DI-2E,L=8' EA 
	DROP INLET DI-2E,L=8' EA 
	DROP INLET DI-2E,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 302SD20-0279 1.000 
	0390 302SD20-0279 1.000 
	0390 302SD20-0279 1.000 

	13,500.00000 
	13,500.00000 

	 
	 

	13,500.00 
	13,500.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 

	9,150.00000 
	9,150.00000 

	9,150.00 
	9,150.00 


	DROP INLET DI-2E,L=10' EA 
	DROP INLET DI-2E,L=10' EA 
	DROP INLET DI-2E,L=10' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 302SD20-0281 1.000 
	0400 302SD20-0281 1.000 
	0400 302SD20-0281 1.000 

	14,500.00000 
	14,500.00000 

	 
	 

	14,500.00 
	14,500.00 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 

	 
	 

	11,350.00000 
	11,350.00000 

	11,350.00 
	11,350.00 


	DROP INLET DI-2E,L=14' EA 
	DROP INLET DI-2E,L=14' EA 
	DROP INLET DI-2E,L=14' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 302SD20-0282 1.000 
	0410 302SD20-0282 1.000 
	0410 302SD20-0282 1.000 

	15,500.00000 
	15,500.00000 

	 
	 

	15,500.00 
	15,500.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	 
	 

	12,230.00000 
	12,230.00000 

	12,230.00 
	12,230.00 


	DROP INLET DI-2E,L=16' EA 
	DROP INLET DI-2E,L=16' EA 
	DROP INLET DI-2E,L=16' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0420 
	0420 
	0420 

	302SD20-0283 
	302SD20-0283 

	1.000 
	1.000 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	 
	 

	14,510.00000 
	14,510.00000 

	14,510.00 
	14,510.00 


	DROP INLET DI-2E,L=18' 
	DROP INLET DI-2E,L=18' 
	DROP INLET DI-2E,L=18' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 
	0430 
	0430 

	302SD20-0309 
	302SD20-0309 

	4.000 
	4.000 

	8,500.00000 
	8,500.00000 

	34,000.00 
	34,000.00 

	9,000.00000 
	9,000.00000 

	36,000.00 
	36,000.00 

	 
	 

	7,255.00000 
	7,255.00000 

	29,020.00 
	29,020.00 


	DROP INLET DI-3A 
	DROP INLET DI-3A 
	DROP INLET DI-3A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 
	0440 
	0440 

	302SD20-0310 
	302SD20-0310 

	2.000 
	2.000 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	9,000.00000 
	9,000.00000 

	18,000.00 
	18,000.00 

	 
	 

	7,255.00000 
	7,255.00000 

	14,510.00 
	14,510.00 


	DROP INLET DI-3AA 
	DROP INLET DI-3AA 
	DROP INLET DI-3AA 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 
	0450 
	0450 

	302SD20-0311 
	302SD20-0311 

	10.000 
	10.000 

	9,000.00000 
	9,000.00000 

	90,000.00 
	90,000.00 

	9,000.00000 
	9,000.00000 

	90,000.00 
	90,000.00 

	 
	 

	7,255.00000 
	7,255.00000 

	72,550.00 
	72,550.00 


	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 
	0460 
	0460 

	302SD20-0312 
	302SD20-0312 

	15.000 
	15.000 

	10,000.00000 
	10,000.00000 

	150,000.00 
	150,000.00 

	9,000.00000 
	9,000.00000 

	135,000.00 
	135,000.00 

	 
	 

	7,255.00000 
	7,255.00000 

	108,825.00 
	108,825.00 


	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 
	0470 
	0470 

	302SD20-0313 
	302SD20-0313 

	6.000 
	6.000 

	10,000.00000 
	10,000.00000 

	60,000.00 
	60,000.00 

	9,800.00000 
	9,800.00000 

	58,800.00 
	58,800.00 

	 
	 

	8,140.00000 
	8,140.00000 

	48,840.00 
	48,840.00 


	DROP INLET DI-3B,L=8' 
	DROP INLET DI-3B,L=8' 
	DROP INLET DI-3B,L=8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 
	0480 
	0480 

	302SD20-0314 
	302SD20-0314 

	1.000 
	1.000 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	 
	 

	9,422.00000 
	9,422.00000 

	9,422.00 
	9,422.00 


	DROP INLET DI-3B,L=10' 
	DROP INLET DI-3B,L=10' 
	DROP INLET DI-3B,L=10' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 
	0490 
	0490 

	302SD20-0315 
	302SD20-0315 

	1.000 
	1.000 

	11,500.00000 
	11,500.00000 

	11,500.00 
	11,500.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	 
	 

	10,710.00000 
	10,710.00000 

	10,710.00 
	10,710.00 


	DROP INLET DI-3B,L=12' 
	DROP INLET DI-3B,L=12' 
	DROP INLET DI-3B,L=12' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 
	0500 
	0500 

	302SD20-0317 
	302SD20-0317 

	1.000 
	1.000 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	 
	 

	13,500.00000 
	13,500.00000 

	13,500.00 
	13,500.00 


	DROP INLET DI-3B,L=16' 
	DROP INLET DI-3B,L=16' 
	DROP INLET DI-3B,L=16' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0510 
	0510 
	0510 

	302SD20-0320 
	302SD20-0320 

	2.000 
	2.000 

	11,000.00000 
	11,000.00000 

	22,000.00 
	22,000.00 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	 
	 

	7,890.00000 
	7,890.00000 

	15,780.00 
	15,780.00 


	DROP INLET DI-3BB,L=4' 
	DROP INLET DI-3BB,L=4' 
	DROP INLET DI-3BB,L=4' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 
	0520 
	0520 

	302SD20-0321 
	302SD20-0321 

	3.000 
	3.000 

	11,000.00000 
	11,000.00000 

	33,000.00 
	33,000.00 

	11,000.00000 
	11,000.00000 

	33,000.00 
	33,000.00 

	 
	 

	7,640.00000 
	7,640.00000 

	22,920.00 
	22,920.00 


	DROP INLET DI-3BB,L=6' 
	DROP INLET DI-3BB,L=6' 
	DROP INLET DI-3BB,L=6' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 
	0530 
	0530 

	302SD20-0322 
	302SD20-0322 

	2.000 
	2.000 

	13,000.00000 
	13,000.00000 

	26,000.00 
	26,000.00 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	 
	 

	8,965.00000 
	8,965.00000 

	17,930.00 
	17,930.00 


	DROP INLET DI-3BB,L=8' 
	DROP INLET DI-3BB,L=8' 
	DROP INLET DI-3BB,L=8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 
	0540 
	0540 

	302SD20-0323 
	302SD20-0323 

	2.000 
	2.000 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	13,000.00000 
	13,000.00000 

	26,000.00 
	26,000.00 

	 
	 

	9,675.00000 
	9,675.00000 

	19,350.00 
	19,350.00 


	DROP INLET DI-3BB,L=10' 
	DROP INLET DI-3BB,L=10' 
	DROP INLET DI-3BB,L=10' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 
	0550 
	0550 

	302SD20-0336 
	302SD20-0336 

	1.000 
	1.000 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	 
	 

	13,880.00000 
	13,880.00000 

	13,880.00 
	13,880.00 


	DROP INLET DI-3C,L=20' 
	DROP INLET DI-3C,L=20' 
	DROP INLET DI-3C,L=20' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 
	0560 
	0560 

	302SD20-0446 
	302SD20-0446 

	34.000 
	34.000 

	8,500.00000 
	8,500.00000 

	289,000.00 
	289,000.00 

	9,000.00000 
	9,000.00000 

	306,000.00 
	306,000.00 

	 
	 

	8,140.00000 
	8,140.00000 

	276,760.00 
	276,760.00 


	DROP INLET DI-5 
	DROP INLET DI-5 
	DROP INLET DI-5 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 
	0570 
	0570 

	302SD20-0447 
	302SD20-0447 

	7.000 
	7.000 

	8,500.00000 
	8,500.00000 

	59,500.00 
	59,500.00 

	8,500.00000 
	8,500.00000 

	59,500.00 
	59,500.00 

	 
	 

	8,900.00000 
	8,900.00000 

	62,300.00 
	62,300.00 


	DROP INLET DI-7 
	DROP INLET DI-7 
	DROP INLET DI-7 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 
	0580 
	0580 

	302SD20-0448 
	302SD20-0448 

	1.000 
	1.000 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 

	10,170.00000 
	10,170.00000 

	10,170.00 
	10,170.00 


	DROP INLET DI-7A 
	DROP INLET DI-7A 
	DROP INLET DI-7A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 
	0590 
	0590 

	302SD20-0449 
	302SD20-0449 

	4.000 
	4.000 

	10,000.00000 
	10,000.00000 

	40,000.00 
	40,000.00 

	14,000.00000 
	14,000.00000 

	56,000.00 
	56,000.00 

	 
	 

	9,150.00000 
	9,150.00000 

	36,600.00 
	36,600.00 


	DROP INLET DI-7B 
	DROP INLET DI-7B 
	DROP INLET DI-7B 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0600 302SD20-0493 1.000 
	0600 302SD20-0493 1.000 
	0600 302SD20-0493 1.000 

	17,000.00000 17,000.00 
	17,000.00000 17,000.00 

	31,000.00000 
	31,000.00000 

	31,000.00 
	31,000.00 

	 
	 

	2,080.00000 
	2,080.00000 

	2,080.00 
	2,080.00 


	DROP INLET DI-10K TY. I,L=10' EA 
	DROP INLET DI-10K TY. I,L=10' EA 
	DROP INLET DI-10K TY. I,L=10' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 302SD20-0637 2.000 
	0610 302SD20-0637 2.000 
	0610 302SD20-0637 2.000 

	7,000.00000 14,000.00 
	7,000.00000 14,000.00 

	9,000.00000 
	9,000.00000 

	18,000.00 
	18,000.00 

	 
	 

	8,140.00000 
	8,140.00000 

	16,280.00 
	16,280.00 


	DROP INLET DI-12A,L=4' EA 
	DROP INLET DI-12A,L=4' EA 
	DROP INLET DI-12A,L=4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 302SD20-0639 1.000 
	0620 302SD20-0639 1.000 
	0620 302SD20-0639 1.000 

	12,000.00000 12,000.00 
	12,000.00000 12,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	 
	 

	10,420.00000 
	10,420.00000 

	10,420.00 
	10,420.00 


	DROP INLET DI-12A,L=8' EA 
	DROP INLET DI-12A,L=8' EA 
	DROP INLET DI-12A,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 302SD20-0661 11.000 
	0630 302SD20-0661 11.000 
	0630 302SD20-0661 11.000 

	2,500.00000 27,500.00 
	2,500.00000 27,500.00 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 

	 
	 

	1,200.00000 
	1,200.00000 

	13,200.00 
	13,200.00 


	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 302SD20-0662 247.000 
	0640 302SD20-0662 247.000 
	0640 302SD20-0662 247.000 

	1,500.00000 370,500.00 
	1,500.00000 370,500.00 

	1,200.00000 
	1,200.00000 

	296,400.00 
	296,400.00 

	 
	 

	780.00000 
	780.00000 

	192,660.00 
	192,660.00 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 302SD20-0663 33.000 
	0650 302SD20-0663 33.000 
	0650 302SD20-0663 33.000 

	1,000.00000 33,000.00 
	1,000.00000 33,000.00 

	1,200.00000 
	1,200.00000 

	39,600.00 
	39,600.00 

	 
	 

	1,445.00000 
	1,445.00000 

	47,685.00 
	47,685.00 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 302SD20-0671 238.000 
	0660 302SD20-0671 238.000 
	0660 302SD20-0671 238.000 

	150.00000 35,700.00 
	150.00000 35,700.00 

	150.00000 
	150.00000 

	35,700.00 
	35,700.00 

	 
	 

	8.00000 
	8.00000 

	1,904.00 
	1,904.00 


	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. B 
	CL. B 
	CL. B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 302SD20-0672 119.000 
	0670 302SD20-0672 119.000 
	0670 302SD20-0672 119.000 

	65.00000 7,735.00 
	65.00000 7,735.00 

	50.00000 
	50.00000 

	5,950.00 
	5,950.00 

	 
	 

	23.00000 
	23.00000 

	2,737.00 
	2,737.00 


	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0680 302SD20-0673 42.000 
	0680 302SD20-0673 42.000 
	0680 302SD20-0673 42.000 

	2,200.00000 92,400.00 
	2,200.00000 92,400.00 

	3,500.00000 
	3,500.00000 

	147,000.00 
	147,000.00 

	 
	 

	185.00000 
	185.00000 

	7,770.00 
	7,770.00 


	STORMWATER LF 
	STORMWATER LF 
	STORMWATER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 302SX20-0003 492.000 
	0690 302SX20-0003 492.000 
	0690 302SX20-0003 492.000 

	100.00000 49,200.00 
	100.00000 49,200.00 

	100.00000 
	100.00000 

	49,200.00 
	49,200.00 

	 
	 

	68.00000 
	68.00000 

	33,456.00 
	33,456.00 


	BED.MAT.FINE AGR.OR TON 
	BED.MAT.FINE AGR.OR TON 
	BED.MAT.FINE AGR.OR TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	AGGR.NO.8 
	AGGR.NO.8 
	AGGR.NO.8 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 302SX20-0012 148.000 
	0700 302SX20-0012 148.000 
	0700 302SX20-0012 148.000 

	800.00000 118,400.00 
	800.00000 118,400.00 

	600.00000 
	600.00000 

	88,800.00 
	88,800.00 

	 
	 

	63.00000 
	63.00000 

	9,324.00 
	9,324.00 


	INVERSION PIPE LINER 36" LF 
	INVERSION PIPE LINER 36" LF 
	INVERSION PIPE LINER 36" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 302SX20-0013 209.000 
	0710 302SX20-0013 209.000 
	0710 302SX20-0013 209.000 

	900.00000 188,100.00 
	900.00000 188,100.00 

	2,300.00000 
	2,300.00000 

	480,700.00 
	480,700.00 

	 
	 

	2,930.00000 
	2,930.00000 

	612,370.00 
	612,370.00 


	NS PIPE 24" JACKED & BORED LF 
	NS PIPE 24" JACKED & BORED LF 
	NS PIPE 24" JACKED & BORED LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 302SX20-0013 272.000 
	0720 302SX20-0013 272.000 
	0720 302SX20-0013 272.000 

	140.00000 38,080.00 
	140.00000 38,080.00 

	100.00000 
	100.00000 

	27,200.00 
	27,200.00 

	 
	 

	72.00000 
	72.00000 

	19,584.00 
	19,584.00 


	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SEWER PIPE 18" 
	SEWER PIPE 18" 
	SEWER PIPE 18" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 302SX20-0013 576.000 
	0730 302SX20-0013 576.000 
	0730 302SX20-0013 576.000 

	150.00000 86,400.00 
	150.00000 86,400.00 

	110.00000 
	110.00000 

	63,360.00 
	63,360.00 

	 
	 

	118.00000 
	118.00000 

	67,968.00 
	67,968.00 


	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SEWER PIPE 24" 
	SEWER PIPE 24" 
	SEWER PIPE 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 302SX20-0013 237.000 
	0740 302SX20-0013 237.000 
	0740 302SX20-0013 237.000 

	250.00000 59,250.00 
	250.00000 59,250.00 

	150.00000 
	150.00000 

	35,550.00 
	35,550.00 

	 
	 

	195.00000 
	195.00000 

	46,215.00 
	46,215.00 


	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SEWER PIPE 36" 
	SEWER PIPE 36" 
	SEWER PIPE 36" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0750 302SX20-0027 5.000 
	0750 302SX20-0027 5.000 
	0750 302SX20-0027 5.000 

	1,500.00000 7,500.00 
	1,500.00000 7,500.00 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	 
	 

	1,540.00000 
	1,540.00000 

	7,700.00 
	7,700.00 


	NS MANHOLE TEMPORARY LF 
	NS MANHOLE TEMPORARY LF 
	NS MANHOLE TEMPORARY LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 302SX20-0028 1.000 
	0760 302SX20-0028 1.000 
	0760 302SX20-0028 1.000 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	 
	 

	1,290.00000 
	1,290.00000 

	1,290.00 
	1,290.00 


	NS FRAME & COVER EA 
	NS FRAME & COVER EA 
	NS FRAME & COVER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY 
	TEMPORARY 
	TEMPORARY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 303SD20-0001 98,909.000 
	0770 303SD20-0001 98,909.000 
	0770 303SD20-0001 98,909.000 

	15.00000 1,483,635.00 
	15.00000 1,483,635.00 

	47.00000 
	47.00000 

	4,648,723.00 
	4,648,723.00 

	 
	 

	28.80000 
	28.80000 

	2,848,579.20 
	2,848,579.20 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 303SD20-0016 1,568.000 
	0780 303SD20-0016 1,568.000 
	0780 303SD20-0016 1,568.000 

	50.00000 78,400.00 
	50.00000 78,400.00 

	20.00000 
	20.00000 

	31,360.00 
	31,360.00 

	 
	 

	55.00000 
	55.00000 

	86,240.00 
	86,240.00 


	MINOR STR. EXCAV. PIPE CY 
	MINOR STR. EXCAV. PIPE CY 
	MINOR STR. EXCAV. PIPE CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 303SD20-0017 130.000 
	0790 303SD20-0017 130.000 
	0790 303SD20-0017 130.000 

	30.00000 3,900.00 
	30.00000 3,900.00 

	150.00000 
	150.00000 

	19,500.00 
	19,500.00 

	 
	 

	50.00000 
	50.00000 

	6,500.00 
	6,500.00 


	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 303SD20-0018 2.000 
	0800 303SD20-0018 2.000 
	0800 303SD20-0018 2.000 

	8,500.00000 17,000.00 
	8,500.00000 17,000.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	 
	 

	6,450.00000 
	6,450.00000 

	12,900.00 
	12,900.00 


	SLOPE DRAIN EA 
	SLOPE DRAIN EA 
	SLOPE DRAIN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 303SD20-0021 4,652.000 
	0810 303SD20-0021 4,652.000 
	0810 303SD20-0021 4,652.000 

	6.00000 27,912.00 
	6.00000 27,912.00 

	5.00000 
	5.00000 

	23,260.00 
	23,260.00 

	 
	 

	7.50000 
	7.50000 

	34,890.00 
	34,890.00 


	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 303SD20-0022 237.000 
	0820 303SD20-0022 237.000 
	0820 303SD20-0022 237.000 

	1,500.00000 355,500.00 
	1,500.00000 355,500.00 

	950.00000 
	950.00000 

	225,150.00 
	225,150.00 

	 
	 

	111.00000 
	111.00000 

	26,307.00 
	26,307.00 


	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0830 303SD20-0023 206.000 
	0830 303SD20-0023 206.000 
	0830 303SD20-0023 206.000 

	900.00000 185,400.00 
	900.00000 185,400.00 

	475.00000 
	475.00000 

	97,850.00 
	97,850.00 

	 
	 

	86.50000 
	86.50000 

	17,819.00 
	17,819.00 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 303SD20-0028 8.000 
	0840 303SD20-0028 8.000 
	0840 303SD20-0028 8.000 

	2,000.00000 16,000.00 
	2,000.00000 16,000.00 

	5,500.00000 
	5,500.00000 

	44,000.00 
	44,000.00 

	 
	 

	1,556.00000 
	1,556.00000 

	12,448.00 
	12,448.00 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 303SD20-0029 10,706.000 
	0850 303SD20-0029 10,706.000 
	0850 303SD20-0029 10,706.000 

	12.00000 128,472.00 
	12.00000 128,472.00 

	6.00000 
	6.00000 

	64,236.00 
	64,236.00 

	 
	 

	9.00000 
	9.00000 

	96,354.00 
	96,354.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 303SD20-0030 72.000 
	0860 303SD20-0030 72.000 
	0860 303SD20-0030 72.000 

	600.00000 43,200.00 
	600.00000 43,200.00 

	625.00000 
	625.00000 

	45,000.00 
	45,000.00 

	 
	 

	800.00000 
	800.00000 

	57,600.00 
	57,600.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 303SD20-0031 58.000 
	0870 303SD20-0031 58.000 
	0870 303SD20-0031 58.000 

	400.00000 23,200.00 
	400.00000 23,200.00 

	875.00000 
	875.00000 

	50,750.00 
	50,750.00 

	 
	 

	610.00000 
	610.00000 

	35,380.00 
	35,380.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 303SD20-0033 500.000 
	0880 303SD20-0033 500.000 
	0880 303SD20-0033 500.000 

	6.00000 3,000.00 
	6.00000 3,000.00 

	12.00000 
	12.00000 

	6,000.00 
	6,000.00 

	 
	 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 303SD20-0034 44,633.000 
	0890 303SD20-0034 44,633.000 
	0890 303SD20-0034 44,633.000 

	6.00000 267,798.00 
	6.00000 267,798.00 

	5.00000 
	5.00000 

	223,165.00 
	223,165.00 

	 
	 

	8.00000 
	8.00000 

	357,064.00 
	357,064.00 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 303SD20-0035 1,037.000 
	0900 303SD20-0035 1,037.000 
	0900 303SD20-0035 1,037.000 

	60.00000 62,220.00 
	60.00000 62,220.00 

	50.00000 
	50.00000 

	51,850.00 
	51,850.00 

	 
	 

	14.00000 
	14.00000 

	14,518.00 
	14,518.00 


	TEMP. SEDIMENT BASIN CY 
	TEMP. SEDIMENT BASIN CY 
	TEMP. SEDIMENT BASIN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0910 303SD20-0036 70,538.000 
	0910 303SD20-0036 70,538.000 
	0910 303SD20-0036 70,538.000 

	15.00000 1,058,070.00 
	15.00000 1,058,070.00 

	35.00000 
	35.00000 

	2,468,830.00 
	2,468,830.00 

	 
	 

	28.00000 
	28.00000 

	1,975,064.00 
	1,975,064.00 


	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAV. 
	EXCAV. 
	EXCAV. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 303SX20-0006 2,740.000 
	0920 303SX20-0006 2,740.000 
	0920 303SX20-0006 2,740.000 

	35.00000 95,900.00 
	35.00000 95,900.00 

	50.00000 
	50.00000 

	137,000.00 
	137,000.00 

	 
	 

	24.00000 
	24.00000 

	65,760.00 
	65,760.00 


	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(MIN. CBR-5) 
	(MIN. CBR-5) 
	(MIN. CBR-5) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 303SX20-0012 50.000 
	0930 303SX20-0012 50.000 
	0930 303SX20-0012 50.000 

	1,200.00000 60,000.00 
	1,200.00000 60,000.00 

	2,500.00000 
	2,500.00000 

	125,000.00 
	125,000.00 

	 
	 

	88.00000 
	88.00000 

	4,400.00 
	4,400.00 


	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 303SX20-0013 50.000 
	0940 303SX20-0013 50.000 
	0940 303SX20-0013 50.000 

	1,200.00000 60,000.00 
	1,200.00000 60,000.00 

	3,500.00000 
	3,500.00000 

	175,000.00 
	175,000.00 

	 
	 

	253.00000 
	253.00000 

	12,650.00 
	12,650.00 


	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE 
	CONCRETE 
	CONCRETE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 303SX20-0016 5,186.000 
	0950 303SX20-0016 5,186.000 
	0950 303SX20-0016 5,186.000 

	90.00000 466,740.00 
	90.00000 466,740.00 

	20.00000 
	20.00000 

	103,720.00 
	103,720.00 

	 
	 

	116.55000 
	116.55000 

	604,428.30 
	604,428.30 


	NS ROCKFILL . CY 
	NS ROCKFILL . CY 
	NS ROCKFILL . CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 305SD20-0001 263,126.000 
	0960 305SD20-0001 263,126.000 
	0960 305SD20-0001 263,126.000 

	16.00000 4,210,016.00 
	16.00000 4,210,016.00 

	4.00000 
	4.00000 

	1,052,504.00 
	1,052,504.00 

	 
	 

	23.00000 
	23.00000 

	6,051,898.00 
	6,051,898.00 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0970 305SD20-0005 7,874.000 
	0970 305SD20-0005 7,874.000 
	0970 305SD20-0005 7,874.000 

	50.00000 393,700.00 
	50.00000 393,700.00 

	50.00000 
	50.00000 

	393,700.00 
	393,700.00 

	 
	 

	38.00000 
	38.00000 

	299,212.00 
	299,212.00 


	SELECT MATL. TY. I MIN. CBR- TON 
	SELECT MATL. TY. I MIN. CBR- TON 
	SELECT MATL. TY. I MIN. CBR- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	30 
	30 
	30 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0980 305SD20-0009 5,510.000 
	0980 305SD20-0009 5,510.000 
	0980 305SD20-0009 5,510.000 

	8.00000 44,080.00 
	8.00000 44,080.00 

	2.84000 
	2.84000 

	15,648.40 
	15,648.40 

	 
	 

	2.50000 
	2.50000 

	13,775.00 
	13,775.00 


	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0990 307SD20-0001 1,310.000 
	0990 307SD20-0001 1,310.000 
	0990 307SD20-0001 1,310.000 

	260.00000 340,600.00 
	260.00000 340,600.00 

	300.00000 
	300.00000 

	393,000.00 
	393,000.00 

	 
	 

	445.00000 
	445.00000 

	582,950.00 
	582,950.00 


	HYDRAULIC CEMENT TON 
	HYDRAULIC CEMENT TON 
	HYDRAULIC CEMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 307SD20-0004 4,930.000 
	1000 307SD20-0004 4,930.000 
	1000 307SD20-0004 4,930.000 

	65.00000 320,450.00 
	65.00000 320,450.00 

	90.00000 
	90.00000 

	443,700.00 
	443,700.00 

	 
	 

	63.00000 
	63.00000 

	310,590.00 
	310,590.00 


	CEM. STAB. AGGR. BASE. TON 
	CEM. STAB. AGGR. BASE. TON 
	CEM. STAB. AGGR. BASE. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MATL. TY. I NO. 21A 
	MATL. TY. I NO. 21A 
	MATL. TY. I NO. 21A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 307SD20-0010 40,450.000 
	1010 307SD20-0010 40,450.000 
	1010 307SD20-0010 40,450.000 

	8.00000 323,600.00 
	8.00000 323,600.00 

	12.00000 
	12.00000 

	485,400.00 
	485,400.00 

	 
	 

	4.00000 
	4.00000 

	161,800.00 
	161,800.00 


	MANIPULATION 8" SY 
	MANIPULATION 8" SY 
	MANIPULATION 8" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1020 307SX20-0003 3,182.000 
	1020 307SX20-0003 3,182.000 
	1020 307SX20-0003 3,182.000 

	12.00000 38,184.00 
	12.00000 38,184.00 

	12.00000 
	12.00000 

	38,184.00 
	38,184.00 

	 
	 

	4.00000 
	4.00000 

	12,728.00 
	12,728.00 


	NS MANIPULATION SY 
	NS MANIPULATION SY 
	NS MANIPULATION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UNSUITABLE 
	UNSUITABLE 
	UNSUITABLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 308SD20-0012 25,107.000 
	1030 308SD20-0012 25,107.000 
	1030 308SD20-0012 25,107.000 

	60.00000 1,506,420.00 
	60.00000 1,506,420.00 

	50.00000 
	50.00000 

	1,255,350.00 
	1,255,350.00 

	 
	 

	36.40000 
	36.40000 

	913,894.80 
	913,894.80 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1040 308SX20-0003 2,030.000 
	1040 308SX20-0003 2,030.000 
	1040 308SX20-0003 2,030.000 

	50.00000 101,500.00 
	50.00000 101,500.00 

	50.00000 
	50.00000 

	101,500.00 
	101,500.00 

	 
	 

	43.00000 
	43.00000 

	87,290.00 
	87,290.00 


	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
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	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1050 313SD20-0001 1,680.000 
	1050 313SD20-0001 1,680.000 
	1050 313SD20-0001 1,680.000 

	125.00000 210,000.00 
	125.00000 210,000.00 

	120.00000 
	120.00000 

	201,600.00 
	201,600.00 

	 
	 

	129.00000 
	129.00000 

	216,720.00 
	216,720.00 


	ASPH-STAB. OPEN-GRADED TON 
	ASPH-STAB. OPEN-GRADED TON 
	ASPH-STAB. OPEN-GRADED TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MATERIAL 
	MATERIAL 
	MATERIAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1060 315SD20-0004 2,960.000 
	1060 315SD20-0004 2,960.000 
	1060 315SD20-0004 2,960.000 

	105.00000 310,800.00 
	105.00000 310,800.00 

	120.00000 
	120.00000 

	355,200.00 
	355,200.00 

	 
	 

	110.00000 
	110.00000 

	325,600.00 
	325,600.00 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0A CONST 
	19.0A CONST 
	19.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1070 315SD20-0005 1,570.000 
	1070 315SD20-0005 1,570.000 
	1070 315SD20-0005 1,570.000 

	105.00000 164,850.00 
	105.00000 164,850.00 

	125.00000 
	125.00000 

	196,250.00 
	196,250.00 

	 
	 

	110.00000 
	110.00000 

	172,700.00 
	172,700.00 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0D CONST 
	19.0D CONST 
	19.0D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1080 315SD20-0007 2,250.000 
	1080 315SD20-0007 2,250.000 
	1080 315SD20-0007 2,250.000 

	130.00000 292,500.00 
	130.00000 292,500.00 

	125.00000 
	125.00000 

	281,250.00 
	281,250.00 

	 
	 

	134.00000 
	134.00000 

	301,500.00 
	301,500.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1090 315SD20-0008 3,778.000 
	1090 315SD20-0008 3,778.000 
	1090 315SD20-0008 3,778.000 

	142.00000 536,476.00 
	142.00000 536,476.00 

	125.00000 
	125.00000 

	472,250.00 
	472,250.00 

	 
	 

	147.00000 
	147.00000 

	555,366.00 
	555,366.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5D CONST 
	9.5D CONST 
	9.5D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1100 315SD20-0009 2,320.000 
	1100 315SD20-0009 2,320.000 
	1100 315SD20-0009 2,320.000 

	135.00000 313,200.00 
	135.00000 313,200.00 

	140.00000 
	140.00000 

	324,800.00 
	324,800.00 

	 
	 

	140.00000 
	140.00000 

	324,800.00 
	324,800.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5E CONST 
	9.5E CONST 
	9.5E CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1110 315SD20-0010 18,082.000 
	1110 315SD20-0010 18,082.000 
	1110 315SD20-0010 18,082.000 

	105.00000 1,898,610.00 
	105.00000 1,898,610.00 

	115.00000 
	115.00000 

	2,079,430.00 
	2,079,430.00 

	 
	 

	110.00000 
	110.00000 

	1,989,020.00 
	1,989,020.00 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1120 315SX20-0004 1,346.000 
	1120 315SX20-0004 1,346.000 
	1120 315SX20-0004 1,346.000 

	350.00000 471,100.00 
	350.00000 471,100.00 

	400.00000 
	400.00000 

	538,400.00 
	538,400.00 

	 
	 

	272.00000 
	272.00000 

	366,112.00 
	366,112.00 


	NS PAVEMENT HYDRAULIC SY 
	NS PAVEMENT HYDRAULIC SY 
	NS PAVEMENT HYDRAULIC SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CEMENT CONCRETE 
	CEMENT CONCRETE 
	CEMENT CONCRETE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAMPED COLORED (TRUCK 
	STAMPED COLORED (TRUCK 
	STAMPED COLORED (TRUCK 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	APRON, 10") 
	APRON, 10") 
	APRON, 10") 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1130 315SX20-0011 7,543.000 
	1130 315SX20-0011 7,543.000 
	1130 315SX20-0011 7,543.000 

	3.00000 22,629.00 
	3.00000 22,629.00 

	8.00000 
	8.00000 

	60,344.00 
	60,344.00 

	 
	 

	10.00000 
	10.00000 

	75,430.00 
	75,430.00 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1140 316SD20-0030 330.000 
	1140 316SD20-0030 330.000 
	1140 316SD20-0030 330.000 

	160.00000 52,800.00 
	160.00000 52,800.00 

	150.00000 
	150.00000 

	49,500.00 
	49,500.00 

	 
	 

	148.50000 
	148.50000 

	49,005.00 
	49,005.00 


	CONCRETE ENTRANCE PAVE. SY 
	CONCRETE ENTRANCE PAVE. SY 
	CONCRETE ENTRANCE PAVE. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	7" 
	7" 
	7" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1150 316SD20-0035 247.800 
	1150 316SD20-0035 247.800 
	1150 316SD20-0035 247.800 

	1,000.00000 247,800.00 
	1,000.00000 247,800.00 

	700.00000 
	700.00000 

	173,460.00 
	173,460.00 

	 
	 

	725.00000 
	725.00000 

	179,655.00 
	179,655.00 


	CONC. CL. A4 BRIDGE APPR. CY 
	CONC. CL. A4 BRIDGE APPR. CY 
	CONC. CL. A4 BRIDGE APPR. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SLAB CONST. 
	SLAB CONST. 
	SLAB CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1160 401SD20-0001 270.000 
	1160 401SD20-0001 270.000 
	1160 401SD20-0001 270.000 

	130.00000 35,100.00 
	130.00000 35,100.00 

	90.00000 
	90.00000 

	24,300.00 
	24,300.00 

	 
	 

	85.00000 
	85.00000 

	22,950.00 
	22,950.00 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1170 401SD20-0002 2,323.000 
	1170 401SD20-0002 2,323.000 
	1170 401SD20-0002 2,323.000 

	60.00000 139,380.00 
	60.00000 139,380.00 

	60.00000 
	60.00000 

	139,380.00 
	139,380.00 

	 
	 

	55.00000 
	55.00000 

	127,765.00 
	127,765.00 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1180 401SD20-0004 52.000 
	1180 401SD20-0004 52.000 
	1180 401SD20-0004 52.000 

	100.00000 5,200.00 
	100.00000 5,200.00 

	45.00000 
	45.00000 

	2,340.00 
	2,340.00 

	 
	 

	100.00000 
	100.00000 

	5,200.00 
	5,200.00 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 

	15.00000 6,000.00 
	15.00000 6,000.00 

	20.00000 
	20.00000 

	8,000.00 
	8,000.00 

	 
	 

	30.00000 
	30.00000 

	12,000.00 
	12,000.00 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 

	0.40000 1.60 
	0.40000 1.60 

	15,000.00000 
	15,000.00000 

	60,000.00 
	60,000.00 

	 
	 

	40,000.00000 
	40,000.00000 

	160,000.00 
	160,000.00 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1210 403SD20-0005 459.000 
	1210 403SD20-0005 459.000 
	1210 403SD20-0005 459.000 

	130.00000 59,670.00 
	130.00000 59,670.00 

	95.00000 
	95.00000 

	43,605.00 
	43,605.00 

	 
	 

	125.00000 
	125.00000 

	57,375.00 
	57,375.00 


	STEEL PILES 10" LF 
	STEEL PILES 10" LF 
	STEEL PILES 10" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1220 403SD20-0006 842.000 
	1220 403SD20-0006 842.000 
	1220 403SD20-0006 842.000 

	100.00000 84,200.00 
	100.00000 84,200.00 

	95.00000 
	95.00000 

	79,990.00 
	79,990.00 

	 
	 

	110.00000 
	110.00000 

	92,620.00 
	92,620.00 


	STEEL PILES 12" LF 
	STEEL PILES 12" LF 
	STEEL PILES 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1230 403SX20-0001 4.000 
	1230 403SX20-0001 4.000 
	1230 403SX20-0001 4.000 

	4,200.00000 16,800.00 
	4,200.00000 16,800.00 

	7,500.00000 
	7,500.00000 

	30,000.00 
	30,000.00 

	 
	 

	2,850.00000 
	2,850.00000 

	11,400.00 
	11,400.00 


	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BEARING PILES 
	BEARING PILES 
	BEARING PILES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1240 403SX20-0016 352.000 
	1240 403SX20-0016 352.000 
	1240 403SX20-0016 352.000 

	60.00000 21,120.00 
	60.00000 21,120.00 

	245.00000 
	245.00000 

	86,240.00 
	86,240.00 

	 
	 

	75.00000 
	75.00000 

	26,400.00 
	26,400.00 


	NS PREBORING PILE 10" LF 
	NS PREBORING PILE 10" LF 
	NS PREBORING PILE 10" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1250 403SX20-0016 441.000 
	1250 403SX20-0016 441.000 
	1250 403SX20-0016 441.000 

	60.00000 26,460.00 
	60.00000 26,460.00 

	245.00000 
	245.00000 

	108,045.00 
	108,045.00 

	 
	 

	75.00000 
	75.00000 

	33,075.00 
	33,075.00 


	NS PREBORING PILE 12" LF 
	NS PREBORING PILE 12" LF 
	NS PREBORING PILE 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1260 404SD20-0005 128.700 
	1260 404SD20-0005 128.700 
	1260 404SD20-0005 128.700 

	2,000.00000 257,400.00 
	2,000.00000 257,400.00 

	2,000.00000 
	2,000.00000 

	257,400.00 
	257,400.00 

	 
	 

	1,500.00000 
	1,500.00000 

	193,050.00 
	193,050.00 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 

	1,800.00000 1,092,060.00 
	1,800.00000 1,092,060.00 

	1,800.00000 
	1,800.00000 

	1,092,060.00 
	1,092,060.00 

	 
	 

	2,000.00000 
	2,000.00000 

	1,213,400.00 
	1,213,400.00 


	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 

	5.00000 7,625.00 
	5.00000 7,625.00 

	6.00000 
	6.00000 

	9,150.00 
	9,150.00 

	 
	 

	5.00000 
	5.00000 

	7,625.00 
	7,625.00 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1290 404SD20-0010 1,508.000 
	1290 404SD20-0010 1,508.000 
	1290 404SD20-0010 1,508.000 

	7.00000 10,556.00 
	7.00000 10,556.00 

	8.00000 
	8.00000 

	12,064.00 
	12,064.00 

	 
	 

	2.50000 
	2.50000 

	3,770.00 
	3,770.00 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1300 404SD20-0011 220.200 
	1300 404SD20-0011 220.200 
	1300 404SD20-0011 220.200 

	1,300.00000 286,260.00 
	1,300.00000 286,260.00 

	1,500.00000 
	1,500.00000 

	330,300.00 
	330,300.00 

	 
	 

	775.00000 
	775.00000 

	170,655.00 
	170,655.00 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1310 406SD20-0003 171,775.000 
	1310 406SD20-0003 171,775.000 
	1310 406SD20-0003 171,775.000 

	4.00000 687,100.00 
	4.00000 687,100.00 

	4.00000 
	4.00000 

	687,100.00 
	687,100.00 

	 
	 

	3.00000 
	3.00000 

	515,325.00 
	515,325.00 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1320 406SD20-0006 11,410.000 
	1320 406SD20-0006 11,410.000 
	1320 406SD20-0006 11,410.000 

	2.00000 22,820.00 
	2.00000 22,820.00 

	2.00000 
	2.00000 

	22,820.00 
	22,820.00 

	 
	 

	1.35000 
	1.35000 

	15,403.50 
	15,403.50 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1330 406SD20-0008 17,990.000 
	1330 406SD20-0008 17,990.000 
	1330 406SD20-0008 17,990.000 

	4.00000 71,960.00 
	4.00000 71,960.00 

	4.00000 
	4.00000 

	71,960.00 
	71,960.00 

	 
	 

	2.75000 
	2.75000 

	49,472.50 
	49,472.50 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 


	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 

	3,900,000.00000 3,900,000.00 
	3,900,000.00000 3,900,000.00 

	2,000,000.00000 
	2,000,000.00000 

	2,000,000.00 
	2,000,000.00 

	5,000,000.00000 
	5,000,000.00000 

	5,000,000.00 
	5,000,000.00 


	STR.STEEL PLATE GIRDER LS 
	STR.STEEL PLATE GIRDER LS 
	STR.STEEL PLATE GIRDER LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASTM A709 GRADE50 
	ASTM A709 GRADE50 
	ASTM A709 GRADE50 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 

	600.00000 296,400.00 
	600.00000 296,400.00 

	550.00000 
	550.00000 

	271,700.00 
	271,700.00 

	450.00000 
	450.00000 

	222,300.00 
	222,300.00 


	CONCRETE PARAPET 42" LF 
	CONCRETE PARAPET 42" LF 
	CONCRETE PARAPET 42" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1360 410SD20-0011 1,050.000 
	1360 410SD20-0011 1,050.000 
	1360 410SD20-0011 1,050.000 

	400.00000 420,000.00 
	400.00000 420,000.00 

	550.00000 
	550.00000 

	577,500.00 
	577,500.00 

	605.00000 
	605.00000 

	635,250.00 
	635,250.00 


	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1370 410SX20-0001 794.000 
	1370 410SX20-0001 794.000 
	1370 410SX20-0001 794.000 

	30.00000 23,820.00 
	30.00000 23,820.00 

	35.00000 
	35.00000 

	27,790.00 
	27,790.00 

	105.00000 
	105.00000 

	83,370.00 
	83,370.00 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT ROADWAY 
	TREATMENT ROADWAY 
	TREATMENT ROADWAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RETAINING WALL 
	RETAINING WALL 
	RETAINING WALL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1380 410SX20-0001 1,459.000 
	1380 410SX20-0001 1,459.000 
	1380 410SX20-0001 1,459.000 

	30.00000 43,770.00 
	30.00000 43,770.00 

	35.00000 
	35.00000 

	51,065.00 
	51,065.00 

	105.00000 
	105.00000 

	153,195.00 
	153,195.00 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT SUBSTRUCTURE 
	TREATMENT SUBSTRUCTURE 
	TREATMENT SUBSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1390 410SX20-0001 300.000 
	1390 410SX20-0001 300.000 
	1390 410SX20-0001 300.000 

	30.00000 9,000.00 
	30.00000 9,000.00 

	38.00000 
	38.00000 

	11,400.00 
	11,400.00 

	105.00000 
	105.00000 

	31,500.00 
	31,500.00 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT 
	TREATMENT 
	TREATMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE 
	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1400 410SX20-0014 (1) 
	1400 410SX20-0014 (1) 
	1400 410SX20-0014 (1) 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 


	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY SHORING 
	TEMPORARY SHORING 
	TEMPORARY SHORING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 

	42,000.00000 
	42,000.00000 

	42,000.00 
	42,000.00 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING (B619) 
	COATING (B619) 
	COATING (B619) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	 
	 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING (B620) 
	COATING (B620) 
	COATING (B620) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1430 412SX20-0002 (1) 
	1430 412SX20-0002 (1) 
	1430 412SX20-0002 (1) 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 

	 
	 

	42,500.00000 
	42,500.00000 

	42,500.00 
	42,500.00 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING . 
	COATING . 
	COATING . 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1440 414SD20-0001 1,113.000 
	1440 414SD20-0001 1,113.000 
	1440 414SD20-0001 1,113.000 

	150.00000 166,950.00 
	150.00000 166,950.00 

	100.00000 
	100.00000 

	111,300.00 
	111,300.00 

	 
	 

	73.00000 
	73.00000 

	81,249.00 
	81,249.00 


	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A1, EC-1 
	A1, EC-1 
	A1, EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1450 414SD20-0003 5,841.000 
	1450 414SD20-0003 5,841.000 
	1450 414SD20-0003 5,841.000 

	150.00000 876,150.00 
	150.00000 876,150.00 

	100.00000 
	100.00000 

	584,100.00 
	584,100.00 

	 
	 

	73.50000 
	73.50000 

	429,313.50 
	429,313.50 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1460 414SD20-0011 40.000 
	1460 414SD20-0011 40.000 
	1460 414SD20-0011 40.000 

	180.00000 7,200.00 
	180.00000 7,200.00 

	300.00000 
	300.00000 

	12,000.00 
	12,000.00 

	 
	 

	132.00000 
	132.00000 

	5,280.00 
	5,280.00 


	DRY RIPRAP CL.I 26" SY 
	DRY RIPRAP CL.I 26" SY 
	DRY RIPRAP CL.I 26" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1470 414SD20-0054 8.500 
	1470 414SD20-0054 8.500 
	1470 414SD20-0054 8.500 

	120.00000 1,020.00 
	120.00000 1,020.00 

	125.00000 
	125.00000 

	1,062.50 
	1,062.50 

	 
	 

	161.00000 
	161.00000 

	1,368.50 
	1,368.50 


	DRY RIPRAP CL. A1 20" SY 
	DRY RIPRAP CL. A1 20" SY 
	DRY RIPRAP CL. A1 20" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 

	100.00000 5,900.00 
	100.00000 5,900.00 

	150.00000 
	150.00000 

	8,850.00 
	8,850.00 

	 
	 

	80.00000 
	80.00000 

	4,720.00 
	4,720.00 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. III, 2" CONST. 
	CL. III, 2" CONST. 
	CL. III, 2" CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	 
	 

	800.00000 
	800.00000 

	800.00 
	800.00 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE (B619) 
	BRIDGE (B619) 
	BRIDGE (B619) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1500 430SX20-0001 1.000 
	1500 430SX20-0001 1.000 
	1500 430SX20-0001 1.000 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	 
	 

	800.00000 
	800.00000 

	800.00 
	800.00 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE (B620) 
	BRIDGE (B620) 
	BRIDGE (B620) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1510 432SD20-0001 109.000 
	1510 432SD20-0001 109.000 
	1510 432SD20-0001 109.000 

	800.00000 87,200.00 
	800.00000 87,200.00 

	1,100.00000 
	1,100.00000 

	119,900.00 
	119,900.00 

	 
	 

	585.00000 
	585.00000 

	63,765.00 
	63,765.00 


	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1520 501SD20-0003 2,717.000 
	1520 501SD20-0003 2,717.000 
	1520 501SD20-0003 2,717.000 

	18.00000 48,906.00 
	18.00000 48,906.00 

	30.00000 
	30.00000 

	81,510.00 
	81,510.00 

	 
	 

	25.00000 
	25.00000 

	67,925.00 
	67,925.00 


	UNDERDRAIN UD-3 LF 
	UNDERDRAIN UD-3 LF 
	UNDERDRAIN UD-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1530 501SD20-0004 21,530.000 
	1530 501SD20-0004 21,530.000 
	1530 501SD20-0004 21,530.000 

	18.00000 387,540.00 
	18.00000 387,540.00 

	20.00000 
	20.00000 

	430,600.00 
	430,600.00 

	 
	 

	19.65000 
	19.65000 

	423,064.50 
	423,064.50 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1540 501SD20-0007 98.000 
	1540 501SD20-0007 98.000 
	1540 501SD20-0007 98.000 

	30.00000 2,940.00 
	30.00000 2,940.00 

	30.00000 
	30.00000 

	2,940.00 
	2,940.00 

	 
	 

	38.50000 
	38.50000 

	3,773.00 
	3,773.00 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1550 501SD20-0009 1,099.000 
	1550 501SD20-0009 1,099.000 
	1550 501SD20-0009 1,099.000 

	50.00000 54,950.00 
	50.00000 54,950.00 

	35.00000 
	35.00000 

	38,465.00 
	38,465.00 

	 
	 

	26.30000 
	26.30000 

	28,903.70 
	28,903.70 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 

	35.00000 128,625.00 
	35.00000 128,625.00 

	35.00000 
	35.00000 

	128,625.00 
	128,625.00 

	 
	 

	45.00000 
	45.00000 

	165,375.00 
	165,375.00 


	NS UNDERDRAIN MEDIA PIPE LF 
	NS UNDERDRAIN MEDIA PIPE LF 
	NS UNDERDRAIN MEDIA PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DRAIN 
	DRAIN 
	DRAIN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1570 502SD20-0011 57.000 
	1570 502SD20-0011 57.000 
	1570 502SD20-0011 57.000 

	20.00000 1,140.00 
	20.00000 1,140.00 

	38.00000 
	38.00000 

	2,166.00 
	2,166.00 

	 
	 

	50.60000 
	50.60000 

	2,884.20 
	2,884.20 


	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1580 502SD20-0012 943.000 
	1580 502SD20-0012 943.000 
	1580 502SD20-0012 943.000 

	35.00000 33,005.00 
	35.00000 33,005.00 

	38.00000 
	38.00000 

	35,834.00 
	35,834.00 

	 
	 

	35.20000 
	35.20000 

	33,193.60 
	33,193.60 


	CURB, RADIAL CG-2 LF 
	CURB, RADIAL CG-2 LF 
	CURB, RADIAL CG-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1590 502SD20-0014 808.000 
	1590 502SD20-0014 808.000 
	1590 502SD20-0014 808.000 

	27.00000 21,816.00 
	27.00000 21,816.00 

	40.00000 
	40.00000 

	32,320.00 
	32,320.00 

	 
	 

	29.70000 
	29.70000 

	23,997.60 
	23,997.60 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1600 502SD20-0015 1,130.000 
	1600 502SD20-0015 1,130.000 
	1600 502SD20-0015 1,130.000 

	38.00000 42,940.00 
	38.00000 42,940.00 

	40.00000 
	40.00000 

	45,200.00 
	45,200.00 

	 
	 

	35.20000 
	35.20000 

	39,776.00 
	39,776.00 


	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1610 502SD20-0021 1,236.000 
	1610 502SD20-0021 1,236.000 
	1610 502SD20-0021 1,236.000 

	36.00000 44,496.00 
	36.00000 44,496.00 

	55.00000 
	55.00000 

	67,980.00 
	67,980.00 

	 
	 

	15.00000 
	15.00000 

	18,540.00 
	18,540.00 


	CURB, ASPHALT MC-3C LF 
	CURB, ASPHALT MC-3C LF 
	CURB, ASPHALT MC-3C LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1620 502SD20-0022 7,336.000 
	1620 502SD20-0022 7,336.000 
	1620 502SD20-0022 7,336.000 

	32.00000 234,752.00 
	32.00000 234,752.00 

	45.00000 
	45.00000 

	330,120.00 
	330,120.00 

	 
	 

	37.40000 
	37.40000 

	274,366.40 
	274,366.40 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1630 502SD20-0023 3,116.000 
	1630 502SD20-0023 3,116.000 
	1630 502SD20-0023 3,116.000 

	32.00000 99,712.00 
	32.00000 99,712.00 

	45.00000 
	45.00000 

	140,220.00 
	140,220.00 

	 
	 

	37.40000 
	37.40000 

	116,538.40 
	116,538.40 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 

	50.00000 
	50.00000 

	4,950.00 
	4,950.00 

	55.00000 
	55.00000 

	5,445.00 
	5,445.00 

	 
	 

	55.00000 
	55.00000 

	5,445.00 
	5,445.00 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 

	50.00000 
	50.00000 

	4,750.00 
	4,750.00 

	55.00000 
	55.00000 

	5,225.00 
	5,225.00 

	 
	 

	55.00000 
	55.00000 

	5,225.00 
	5,225.00 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1660 502SD20-0036 30.000 
	1660 502SD20-0036 30.000 
	1660 502SD20-0036 30.000 

	230.00000 
	230.00000 

	6,900.00 
	6,900.00 

	450.00000 
	450.00000 

	13,500.00 
	13,500.00 

	 
	 

	265.00000 
	265.00000 

	7,950.00 
	7,950.00 


	MEDIAN BARRIER MB-7D LF 
	MEDIAN BARRIER MB-7D LF 
	MEDIAN BARRIER MB-7D LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1670 502SD20-0044 16.000 
	1670 502SD20-0044 16.000 
	1670 502SD20-0044 16.000 

	430.00000 
	430.00000 

	6,880.00 
	6,880.00 

	800.00000 
	800.00000 

	12,800.00 
	12,800.00 

	 
	 

	440.00000 
	440.00000 

	7,040.00 
	7,040.00 


	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	I 
	I 
	I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1680 502SD20-0045 35.000 
	1680 502SD20-0045 35.000 
	1680 502SD20-0045 35.000 

	480.00000 
	480.00000 

	16,800.00 
	16,800.00 

	800.00000 
	800.00000 

	28,000.00 
	28,000.00 

	 
	 

	460.00000 
	460.00000 

	16,100.00 
	16,100.00 


	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	II 
	II 
	II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1690 502SD20-0046 37.000 
	1690 502SD20-0046 37.000 
	1690 502SD20-0046 37.000 

	520.00000 
	520.00000 

	19,240.00 
	19,240.00 

	900.00000 
	900.00000 

	33,300.00 
	33,300.00 

	 
	 

	550.00000 
	550.00000 

	20,350.00 
	20,350.00 


	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	III 
	III 
	III 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1700 502SD20-0056 283.000 
	1700 502SD20-0056 283.000 
	1700 502SD20-0056 283.000 

	180.00000 
	180.00000 

	50,940.00 
	50,940.00 

	200.00000 
	200.00000 

	56,600.00 
	56,600.00 

	 
	 

	189.20000 
	189.20000 

	53,543.60 
	53,543.60 


	MEDIAN STRIP MS-1A SY 
	MEDIAN STRIP MS-1A SY 
	MEDIAN STRIP MS-1A SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 

	110.00000 711,700.00 
	110.00000 711,700.00 

	65.00000 
	65.00000 

	420,550.00 
	420,550.00 

	 
	 

	82.00000 
	82.00000 

	530,540.00 
	530,540.00 


	NS MEDIAN BARRIER LF 
	NS MEDIAN BARRIER LF 
	NS MEDIAN BARRIER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BARRIER TCB-1 TO REMAIN IN 
	BARRIER TCB-1 TO REMAIN IN 
	BARRIER TCB-1 TO REMAIN IN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PLACE 
	PLACE 
	PLACE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 

	420.00000 30,240.00 
	420.00000 30,240.00 

	200.00000 
	200.00000 

	14,400.00 
	14,400.00 

	 
	 

	275.00000 
	275.00000 

	19,800.00 
	19,800.00 


	R/W MONUMENT RM-2 EA 
	R/W MONUMENT RM-2 EA 
	R/W MONUMENT RM-2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1730 504SD20-0001 53.000 
	1730 504SD20-0001 53.000 
	1730 504SD20-0001 53.000 

	480.00000 25,440.00 
	480.00000 25,440.00 

	2,500.00000 
	2,500.00000 

	132,500.00 
	132,500.00 

	 
	 

	605.00000 
	605.00000 

	32,065.00 
	32,065.00 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1740 504SD20-0002 77.000 
	1740 504SD20-0002 77.000 
	1740 504SD20-0002 77.000 

	525.00000 40,425.00 
	525.00000 40,425.00 

	650.00000 
	650.00000 

	50,050.00 
	50,050.00 

	 
	 

	412.50000 
	412.50000 

	31,762.50 
	31,762.50 


	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WARNING SURFACE 
	WARNING SURFACE 
	WARNING SURFACE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1750 504SD20-0003 960.000 
	1750 504SD20-0003 960.000 
	1750 504SD20-0003 960.000 

	65.00000 62,400.00 
	65.00000 62,400.00 

	125.00000 
	125.00000 

	120,000.00 
	120,000.00 

	 
	 

	69.30000 
	69.30000 

	66,528.00 
	66,528.00 


	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIDEWALK 4" 
	SIDEWALK 4" 
	SIDEWALK 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1760 504SD20-0005 2,926.000 
	1760 504SD20-0005 2,926.000 
	1760 504SD20-0005 2,926.000 

	5.00000 14,630.00 
	5.00000 14,630.00 

	3.00000 
	3.00000 

	8,778.00 
	8,778.00 

	 
	 

	3.00000 
	3.00000 

	8,778.00 
	8,778.00 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1770 505SD20-0011 3,466.000 
	1770 505SD20-0011 3,466.000 
	1770 505SD20-0011 3,466.000 

	27.00000 93,582.00 
	27.00000 93,582.00 

	28.00000 
	28.00000 

	97,048.00 
	97,048.00 

	 
	 

	27.50000 
	27.50000 

	95,315.00 
	95,315.00 


	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 

	29.00000 
	29.00000 

	6,670.00 
	6,670.00 

	30.00000 
	30.00000 

	6,900.00 
	6,900.00 

	 
	 

	42.00000 
	42.00000 

	9,660.00 
	9,660.00 


	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 

	3,500.00000 
	3,500.00000 

	59,500.00 
	59,500.00 

	3,500.00000 
	3,500.00000 

	59,500.00 
	59,500.00 

	 
	 

	3,520.00000 
	3,520.00000 

	59,840.00 
	59,840.00 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1800 505SD20-0018 11.000 
	1800 505SD20-0018 11.000 
	1800 505SD20-0018 11.000 

	1,800.00000 
	1,800.00000 

	19,800.00 
	19,800.00 

	1,800.00000 
	1,800.00000 

	19,800.00 
	19,800.00 

	 
	 

	1,568.00000 
	1,568.00000 

	17,248.00 
	17,248.00 


	GUARDRAIL END EA 
	GUARDRAIL END EA 
	GUARDRAIL END EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1810 505SD20-0019 1.000 
	1810 505SD20-0019 1.000 
	1810 505SD20-0019 1.000 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	 
	 

	1,130.00000 
	1,130.00000 

	1,130.00 
	1,130.00 


	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1820 505SD20-0055 6.000 
	1820 505SD20-0055 6.000 
	1820 505SD20-0055 6.000 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 

	 
	 

	4,180.00000 
	4,180.00000 

	25,080.00 
	25,080.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1830 505SD20-0073 1,010.000 
	1830 505SD20-0073 1,010.000 
	1830 505SD20-0073 1,010.000 

	2.25000 
	2.25000 

	2,272.50 
	2,272.50 

	3.00000 
	3.00000 

	3,030.00 
	3,030.00 

	 
	 

	4.00000 
	4.00000 

	4,040.00 
	4,040.00 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1840 505SX20-0001 20.000 
	1840 505SX20-0001 20.000 
	1840 505SX20-0001 20.000 

	72.00000 
	72.00000 

	1,440.00 
	1,440.00 

	200.00000 
	200.00000 

	4,000.00 
	4,000.00 

	 
	 

	132.00000 
	132.00000 

	2,640.00 
	2,640.00 


	NS HAND DIG GUARDRAIL EA 
	NS HAND DIG GUARDRAIL EA 
	NS HAND DIG GUARDRAIL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST HOLE 
	POST HOLE 
	POST HOLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 

	1,800.00000 226,800.00 
	1,800.00000 226,800.00 

	1,500.00000 
	1,500.00000 

	189,000.00 
	189,000.00 

	 
	 

	1,600.00000 
	1,600.00000 

	201,600.00 
	201,600.00 


	RETAINING WALL RW-3 CY 
	RETAINING WALL RW-3 CY 
	RETAINING WALL RW-3 CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 

	32.00000 4,320.00 
	32.00000 4,320.00 

	125.00000 
	125.00000 

	16,875.00 
	16,875.00 

	 
	 

	95.00000 
	95.00000 

	12,825.00 
	12,825.00 


	RETAINING WALL CY 
	RETAINING WALL CY 
	RETAINING WALL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1870 506SX20-0006 6,731.000 
	1870 506SX20-0006 6,731.000 
	1870 506SX20-0006 6,731.000 

	170.00000 1,144,270.00 
	170.00000 1,144,270.00 

	100.00000 
	100.00000 

	673,100.00 
	673,100.00 

	 
	 

	160.00000 
	160.00000 

	1,076,960.00 
	1,076,960.00 


	NS RETAINING WALL SF 
	NS RETAINING WALL SF 
	NS RETAINING WALL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RETAINING WALL (MSE WALL) 
	RETAINING WALL (MSE WALL) 
	RETAINING WALL (MSE WALL) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1880 506SX20-0006 15,000.000 
	1880 506SX20-0006 15,000.000 
	1880 506SX20-0006 15,000.000 

	25.00000 375,000.00 
	25.00000 375,000.00 

	30.00000 
	30.00000 

	450,000.00 
	450,000.00 

	 
	 

	30.00000 
	30.00000 

	450,000.00 
	450,000.00 


	NS RETAINING WALL SF 
	NS RETAINING WALL SF 
	NS RETAINING WALL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RETAINING WALL 
	RETAINING WALL 
	RETAINING WALL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY SHORING 
	TEMPORARY SHORING 
	TEMPORARY SHORING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1890 506SX20-0007 13,744.000 
	1890 506SX20-0007 13,744.000 
	1890 506SX20-0007 13,744.000 

	170.00000 2,336,480.00 
	170.00000 2,336,480.00 

	110.00000 
	110.00000 

	1,511,840.00 
	1,511,840.00 

	 
	 

	100.00000 
	100.00000 

	1,374,400.00 
	1,374,400.00 


	NS RETAINING STRUCTURE SF 
	NS RETAINING STRUCTURE SF 
	NS RETAINING STRUCTURE SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MSE WALLS 
	MSE WALLS 
	MSE WALLS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1900 507SD20-0006 3,364.000 
	1900 507SD20-0006 3,364.000 
	1900 507SD20-0006 3,364.000 

	25.00000 84,100.00 
	25.00000 84,100.00 

	25.00000 
	25.00000 

	84,100.00 
	84,100.00 

	 
	 

	23.60000 
	23.60000 

	79,390.40 
	79,390.40 


	FENCE FE-CL VINYL COATED LF 
	FENCE FE-CL VINYL COATED LF 
	FENCE FE-CL VINYL COATED LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1910 507SD20-0008 4.000 
	1910 507SD20-0008 4.000 
	1910 507SD20-0008 4.000 

	500.00000 2,000.00 
	500.00000 2,000.00 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 

	 
	 

	385.00000 
	385.00000 

	1,540.00 
	1,540.00 


	LINE BRACE UNIT FE-CL EA 
	LINE BRACE UNIT FE-CL EA 
	LINE BRACE UNIT FE-CL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	VINYL COATED 
	VINYL COATED 
	VINYL COATED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 

	500.00000 7,500.00 
	500.00000 7,500.00 

	450.00000 
	450.00000 

	6,750.00 
	6,750.00 

	 
	 

	440.00000 
	440.00000 

	6,600.00 
	6,600.00 


	CORNER BRACE UNIT FE-CL EA 
	CORNER BRACE UNIT FE-CL EA 
	CORNER BRACE UNIT FE-CL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	VINYL COATED 
	VINYL COATED 
	VINYL COATED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 

	4,000.00000 12,000.00 
	4,000.00000 12,000.00 

	3,500.00000 
	3,500.00000 

	10,500.00 
	10,500.00 

	 
	 

	3,300.00000 
	3,300.00000 

	9,900.00 
	9,900.00 


	GATE FE-G 14' EA 
	GATE FE-G 14' EA 
	GATE FE-G 14' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1940 507SD20-0023 1.000 
	1940 507SD20-0023 1.000 
	1940 507SD20-0023 1.000 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	3,800.00000 
	3,800.00000 

	3,800.00 
	3,800.00 

	 
	 

	3,520.00000 
	3,520.00000 

	3,520.00 
	3,520.00 


	GATE FE-G 16' EA 
	GATE FE-G 16' EA 
	GATE FE-G 16' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1950 507SD20-0027 11,050.000 
	1950 507SD20-0027 11,050.000 
	1950 507SD20-0027 11,050.000 

	6.00000 66,300.00 
	6.00000 66,300.00 

	10.00000 
	10.00000 

	110,500.00 
	110,500.00 

	 
	 

	6.00000 
	6.00000 

	66,300.00 
	66,300.00 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1960 507SD20-0032 419.000 
	1960 507SD20-0032 419.000 
	1960 507SD20-0032 419.000 

	200.00000 83,800.00 
	200.00000 83,800.00 

	250.00000 
	250.00000 

	104,750.00 
	104,750.00 

	 
	 

	155.00000 
	155.00000 

	64,945.00 
	64,945.00 


	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1970 508SD20-0001 1.300 
	1970 508SD20-0001 1.300 
	1970 508SD20-0001 1.300 

	2,000.00000 2,600.00 
	2,000.00000 2,600.00 

	1,500.00000 
	1,500.00000 

	1,950.00 
	1,950.00 

	 
	 

	3,100.00000 
	3,100.00000 

	4,030.00 
	4,030.00 


	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1980 508SD20-0004 27,974.000 
	1980 508SD20-0004 27,974.000 
	1980 508SD20-0004 27,974.000 

	17.00000 475,558.00 
	17.00000 475,558.00 

	25.00000 
	25.00000 

	699,350.00 
	699,350.00 

	 
	 

	4.85000 
	4.85000 

	135,673.90 
	135,673.90 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1990 509SD20-0001 745.000 
	1990 509SD20-0001 745.000 
	1990 509SD20-0001 745.000 

	550.00000 409,750.00 
	550.00000 409,750.00 

	300.00000 
	300.00000 

	223,500.00 
	223,500.00 

	 
	 

	360.00000 
	360.00000 

	268,200.00 
	268,200.00 


	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 

	5,000.00000 20,000.00 
	5,000.00000 20,000.00 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	 
	 

	725.00000 
	725.00000 

	2,900.00 
	2,900.00 


	ADJUST EXIST. VALVE & BOX EA 
	ADJUST EXIST. VALVE & BOX EA 
	ADJUST EXIST. VALVE & BOX EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 

	2,850.00000 
	2,850.00000 

	2,850.00 
	2,850.00 


	ADJUST EXIST. FIRE EA 
	ADJUST EXIST. FIRE EA 
	ADJUST EXIST. FIRE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	HYDRANT 
	HYDRANT 
	HYDRANT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2020 510SX20-0016 2,430.000 
	2020 510SX20-0016 2,430.000 
	2020 510SX20-0016 2,430.000 

	3.25000 7,897.50 
	3.25000 7,897.50 

	12.00000 
	12.00000 

	29,160.00 
	29,160.00 

	 
	 

	2.75000 
	2.75000 

	6,682.50 
	6,682.50 


	NS REMOVE EXIST. FENCE . LF 
	NS REMOVE EXIST. FENCE . LF 
	NS REMOVE EXIST. FENCE . LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2030 510SX20-0031 9.000 
	2030 510SX20-0031 9.000 
	2030 510SX20-0031 9.000 

	3,000.00000 27,000.00 
	3,000.00000 27,000.00 

	2,500.00000 
	2,500.00000 

	22,500.00 
	22,500.00 

	 
	 

	3,115.00000 
	3,115.00000 

	28,035.00 
	28,035.00 


	NS MODIFY EXIST. INLET EA 
	NS MODIFY EXIST. INLET EA 
	NS MODIFY EXIST. INLET EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2040 510SX20-0039 561.000 
	2040 510SX20-0039 561.000 
	2040 510SX20-0039 561.000 

	500.00000 280,500.00 
	500.00000 280,500.00 

	50.00000 
	50.00000 

	28,050.00 
	28,050.00 

	 
	 

	39.00000 
	39.00000 

	21,879.00 
	21,879.00 


	NS REMOVE EXIST. PIPE LF 
	NS REMOVE EXIST. PIPE LF 
	NS REMOVE EXIST. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2050 510SX20-0040 36.000 
	2050 510SX20-0040 36.000 
	2050 510SX20-0040 36.000 

	3,000.00000 108,000.00 
	3,000.00000 108,000.00 

	2,000.00000 
	2,000.00000 

	72,000.00 
	72,000.00 

	 
	 

	1,040.00000 
	1,040.00000 

	37,440.00 
	37,440.00 


	NS REMOVE EXIST. EA 
	NS REMOVE EXIST. EA 
	NS REMOVE EXIST. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DRAINAGE STRUCTURES 
	DRAINAGE STRUCTURES 
	DRAINAGE STRUCTURES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2060 510SX20-0040 9.000 
	2060 510SX20-0040 9.000 
	2060 510SX20-0040 9.000 

	625.00000 5,625.00 
	625.00000 5,625.00 

	1,500.00000 
	1,500.00000 

	13,500.00 
	13,500.00 

	 
	 

	180.00000 
	180.00000 

	1,620.00 
	1,620.00 


	NS REMOVE EXIST. MAILBOX EA 
	NS REMOVE EXIST. MAILBOX EA 
	NS REMOVE EXIST. MAILBOX EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2070 510SX20-0046 2.000 
	2070 510SX20-0046 2.000 
	2070 510SX20-0046 2.000 

	8,000.00000 16,000.00 
	8,000.00000 16,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 

	5,990.00000 
	5,990.00000 

	11,980.00 
	11,980.00 


	NS ADJUST EXIST. DROP EA 
	NS ADJUST EXIST. DROP EA 
	NS ADJUST EXIST. DROP EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	INLET 
	INLET 
	INLET 
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	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 

	110.00000 91,520.00 
	110.00000 91,520.00 

	90.00000 
	90.00000 

	74,880.00 
	74,880.00 

	 
	 

	300.00000 
	300.00000 

	249,600.00 
	249,600.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 

	65.00000 955,500.00 
	65.00000 955,500.00 

	80.00000 
	80.00000 

	1,176,000.00 
	1,176,000.00 

	 
	 

	46.00000 
	46.00000 

	676,200.00 
	676,200.00 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MB-11A 
	MB-11A 
	MB-11A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2100 512SD20-0007 34.000 
	2100 512SD20-0007 34.000 
	2100 512SD20-0007 34.000 

	12,000.00000 408,000.00 
	12,000.00000 408,000.00 

	20,000.00000 
	20,000.00000 

	680,000.00 
	680,000.00 

	 
	 

	5,600.00000 
	5,600.00000 

	190,400.00 
	190,400.00 


	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, >=40 MPH 
	3, >=40 MPH 
	3, >=40 MPH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2110 512SD20-0013 17.000 
	2110 512SD20-0013 17.000 
	2110 512SD20-0013 17.000 

	350.00000 5,950.00 
	350.00000 5,950.00 

	600.00000 
	600.00000 

	10,200.00 
	10,200.00 

	 
	 

	350.00000 
	350.00000 

	5,950.00 
	5,950.00 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2120 512SD20-0014 1,253.000 
	2120 512SD20-0014 1,253.000 
	2120 512SD20-0014 1,253.000 

	25.00000 31,325.00 
	25.00000 31,325.00 

	80.00000 
	80.00000 

	100,240.00 
	100,240.00 

	 
	 

	17.00000 
	17.00000 

	21,301.00 
	21,301.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2130 512SD20-0023 1,672.000 
	2130 512SD20-0023 1,672.000 
	2130 512SD20-0023 1,672.000 

	45.00000 75,240.00 
	45.00000 75,240.00 

	60.00000 
	60.00000 

	100,320.00 
	100,320.00 

	 
	 

	20.00000 
	20.00000 

	33,440.00 
	33,440.00 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2140 512SD20-0024 165,808.000 
	2140 512SD20-0024 165,808.000 
	2140 512SD20-0024 165,808.000 

	0.70000 116,065.60 
	0.70000 116,065.60 

	2.00000 
	2.00000 

	331,616.00 
	331,616.00 

	 
	 

	0.75000 
	0.75000 

	124,356.00 
	124,356.00 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
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	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 

	4.00000 316,416.00 
	4.00000 316,416.00 

	5.00000 
	5.00000 

	395,520.00 
	395,520.00 

	 
	 

	2.00000 
	2.00000 

	158,208.00 
	158,208.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 

	2.00000 17,248.00 
	2.00000 17,248.00 

	5.00000 
	5.00000 

	43,120.00 
	43,120.00 

	 
	 

	1.50000 
	1.50000 

	12,936.00 
	12,936.00 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2170 512SD20-0027 1,440.000 
	2170 512SD20-0027 1,440.000 
	2170 512SD20-0027 1,440.000 

	42.00000 60,480.00 
	42.00000 60,480.00 

	70.00000 
	70.00000 

	100,800.00 
	100,800.00 

	 
	 

	26.50000 
	26.50000 

	38,160.00 
	38,160.00 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2180 512SD20-0031 20,600.000 
	2180 512SD20-0031 20,600.000 
	2180 512SD20-0031 20,600.000 

	45.00000 927,000.00 
	45.00000 927,000.00 

	30.00000 
	30.00000 

	618,000.00 
	618,000.00 

	 
	 

	35.00000 
	35.00000 

	721,000.00 
	721,000.00 


	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONC. MB-7D PC 
	CONC. MB-7D PC 
	CONC. MB-7D PC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2190 512SD20-0042 26,796.000 
	2190 512SD20-0042 26,796.000 
	2190 512SD20-0042 26,796.000 

	1.15000 30,815.40 
	1.15000 30,815.40 

	1.00000 
	1.00000 

	26,796.00 
	26,796.00 

	 
	 

	0.72000 
	0.72000 

	19,293.12 
	19,293.12 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2200 512SD20-0044 1,450.000 
	2200 512SD20-0044 1,450.000 
	2200 512SD20-0044 1,450.000 

	15.00000 21,750.00 
	15.00000 21,750.00 

	10.00000 
	10.00000 

	14,500.00 
	14,500.00 

	 
	 

	7.70000 
	7.70000 

	11,165.00 
	11,165.00 


	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2210 512SD20-0045 540.000 
	2210 512SD20-0045 540.000 
	2210 512SD20-0045 540.000 

	15.00000 8,100.00 
	15.00000 8,100.00 

	10.00000 
	10.00000 

	5,400.00 
	5,400.00 

	 
	 

	7.70000 
	7.70000 

	4,158.00 
	4,158.00 


	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2220 512SD20-0047 43,550.000 
	2220 512SD20-0047 43,550.000 
	2220 512SD20-0047 43,550.000 

	1.00000 43,550.00 
	1.00000 43,550.00 

	1.00000 
	1.00000 

	43,550.00 
	43,550.00 

	 
	 

	0.55000 
	0.55000 

	23,952.50 
	23,952.50 


	TEMP. PVMT MRKG TY. A, 6" LF 
	TEMP. PVMT MRKG TY. A, 6" LF 
	TEMP. PVMT MRKG TY. A, 6" LF 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 


	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 

	7.50000 622.50 
	7.50000 622.50 

	7.00000 
	7.00000 

	581.00 
	581.00 

	5.50000 
	5.50000 

	456.50 
	456.50 


	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2240 512SX20-0025 (1) 
	2240 512SX20-0025 (1) 
	2240 512SX20-0025 (1) 

	150,000.00000 150,000.00 
	150,000.00000 150,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	212,000.00000 
	212,000.00000 

	212,000.00 
	212,000.00 


	NS TEMPORARY TRAFFIC LS 
	NS TEMPORARY TRAFFIC LS 
	NS TEMPORARY TRAFFIC LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL SIGNAL 
	CONTROL SIGNAL 
	CONTROL SIGNAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY TRAFFIC 
	TEMPORARY TRAFFIC 
	TEMPORARY TRAFFIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL SIGNAL 
	CONTROL SIGNAL 
	CONTROL SIGNAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2250 513SD20-0001 (1) 
	2250 513SD20-0001 (1) 
	2250 513SD20-0001 (1) 

	2,800,000.00000 2,800,000.00 
	2,800,000.00000 2,800,000.00 

	2,200,000.00000 
	2,200,000.00000 

	2,200,000.00 
	2,200,000.00 

	2,950,000.00000 
	2,950,000.00000 

	2,950,000.00 
	2,950,000.00 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2260 514SX20-0001 32.000 
	2260 514SX20-0001 32.000 
	2260 514SX20-0001 32.000 

	5,000.00000 160,000.00 
	5,000.00000 160,000.00 

	12,000.00000 
	12,000.00000 

	384,000.00 
	384,000.00 

	35,000.00000 
	35,000.00000 

	1,120,000.00 
	1,120,000.00 


	NS FIELD OFFICE TYPE 1 MO 
	NS FIELD OFFICE TYPE 1 MO 
	NS FIELD OFFICE TYPE 1 MO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MODIFIED 
	MODIFIED 
	MODIFIED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2270 515SD20-0004 10,590.000 
	2270 515SD20-0004 10,590.000 
	2270 515SD20-0004 10,590.000 

	10.00000 105,900.00 
	10.00000 105,900.00 

	4.00000 
	4.00000 

	42,360.00 
	42,360.00 

	8.50000 
	8.50000 

	90,015.00 
	90,015.00 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2280 515SD20-0006 1,525.000 
	2280 515SD20-0006 1,525.000 
	2280 515SD20-0006 1,525.000 

	14.00000 21,350.00 
	14.00000 21,350.00 

	35.00000 
	35.00000 

	53,375.00 
	53,375.00 

	50.00000 
	50.00000 

	76,250.00 
	76,250.00 


	FLEX PAVEMENT PLANING SY 
	FLEX PAVEMENT PLANING SY 
	FLEX PAVEMENT PLANING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ABOVE 4" 
	ABOVE 4" 
	ABOVE 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2290 517SD20-0001 (1) 
	2290 517SD20-0001 (1) 
	2290 517SD20-0001 (1) 

	1,600,000.00000 1,600,000.00 
	1,600,000.00000 1,600,000.00 

	650,000.00000 
	650,000.00000 

	650,000.00 
	650,000.00 

	1,100,000.00000 
	1,100,000.00000 

	1,100,000.00 
	1,100,000.00 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2300 
	2300 
	2300 

	520SD20-0003 
	520SD20-0003 

	202.000 
	202.000 

	125.00000 
	125.00000 

	25,250.00 
	25,250.00 

	150.00000 
	150.00000 

	30,300.00 
	30,300.00 

	 
	 

	110.00000 
	110.00000 

	22,220.00 
	22,220.00 


	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 
	1" WATER SERVICE LINE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2310 
	2310 
	2310 

	520SD20-0014 
	520SD20-0014 

	108.000 
	108.000 

	250.00000 
	250.00000 

	27,000.00 
	27,000.00 

	450.00000 
	450.00000 

	48,600.00 
	48,600.00 

	 
	 

	245.00000 
	245.00000 

	26,460.00 
	26,460.00 


	6" DI WATER MAIN 
	6" DI WATER MAIN 
	6" DI WATER MAIN 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2320 
	2320 
	2320 

	520SD20-0020 
	520SD20-0020 

	945.000 
	945.000 

	400.00000 
	400.00000 

	378,000.00 
	378,000.00 

	550.00000 
	550.00000 

	519,750.00 
	519,750.00 

	 
	 

	275.00000 
	275.00000 

	259,875.00 
	259,875.00 


	12" DI WATER MAIN 
	12" DI WATER MAIN 
	12" DI WATER MAIN 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2330 
	2330 
	2330 

	520SD20-0035 
	520SD20-0035 

	2,813.000 
	2,813.000 

	1,100.00000 
	1,100.00000 

	3,094,300.00 
	3,094,300.00 

	950.00000 
	950.00000 

	2,672,350.00 
	2,672,350.00 

	 
	 

	860.00000 
	860.00000 

	2,419,180.00 
	2,419,180.00 


	36" DI WATER MAIN 
	36" DI WATER MAIN 
	36" DI WATER MAIN 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2340 
	2340 
	2340 

	520SD20-0046 
	520SD20-0046 

	20.000 
	20.000 

	30,000.00000 
	30,000.00000 

	600,000.00 
	600,000.00 

	35,000.00000 
	35,000.00000 

	700,000.00 
	700,000.00 

	 
	 

	24,235.00000 
	24,235.00000 

	484,700.00 
	484,700.00 


	36" BEND 
	36" BEND 
	36" BEND 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2350 
	2350 
	2350 

	520SD20-0054 
	520SD20-0054 

	1.000 
	1.000 

	70,000.00000 
	70,000.00000 

	70,000.00 
	70,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 

	 
	 

	54,000.00000 
	54,000.00000 

	54,000.00 
	54,000.00 


	36" BRANCH 
	36" BRANCH 
	36" BRANCH 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2360 
	2360 
	2360 

	520SD20-0062 
	520SD20-0062 

	4.000 
	4.000 

	30,000.00000 
	30,000.00000 

	120,000.00 
	120,000.00 

	25,000.00000 
	25,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	23,175.00000 
	23,175.00000 

	92,700.00 
	92,700.00 


	36" PLUG OR CAP 
	36" PLUG OR CAP 
	36" PLUG OR CAP 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2370 
	2370 
	2370 

	520SD20-0089 
	520SD20-0089 

	2.000 
	2.000 

	6,000.00000 
	6,000.00000 

	12,000.00 
	12,000.00 

	4,500.00000 
	4,500.00000 

	9,000.00 
	9,000.00 

	 
	 

	3,630.00000 
	3,630.00000 

	7,260.00 
	7,260.00 


	6" GATE VALVE & BOX 
	6" GATE VALVE & BOX 
	6" GATE VALVE & BOX 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2380 
	2380 
	2380 

	520SD20-0162 
	520SD20-0162 

	3.000 
	3.000 

	12,000.00000 
	12,000.00000 

	36,000.00 
	36,000.00 

	15,000.00000 
	15,000.00000 

	45,000.00 
	45,000.00 

	 
	 

	10,420.00000 
	10,420.00000 

	31,260.00 
	31,260.00 


	FIRE HYDRANT 
	FIRE HYDRANT 
	FIRE HYDRANT 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 

	9,000.00000 9,000.00 
	9,000.00000 9,000.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	 
	 

	5,990.00000 
	5,990.00000 

	5,990.00 
	5,990.00 


	2" AIR RELEASE VALVE & BOX EA 
	2" AIR RELEASE VALVE & BOX EA 
	2" AIR RELEASE VALVE & BOX EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 

	2,200.00000 2,200.00 
	2,200.00000 2,200.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	 
	 

	3,355.00000 
	3,355.00000 

	3,355.00 
	3,355.00 


	5/8" WATER METER & BOX EA 
	5/8" WATER METER & BOX EA 
	5/8" WATER METER & BOX EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2410 520SD20-0298 318.000 
	2410 520SD20-0298 318.000 
	2410 520SD20-0298 318.000 

	600.00000 190,800.00 
	600.00000 190,800.00 

	800.00000 
	800.00000 

	254,400.00 
	254,400.00 

	 
	 

	435.00000 
	435.00000 

	138,330.00 
	138,330.00 


	24" STEEL ENCASE. PIPE LF 
	24" STEEL ENCASE. PIPE LF 
	24" STEEL ENCASE. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2420 520SX20-0086 1.000 
	2420 520SX20-0086 1.000 
	2420 520SX20-0086 1.000 

	100,000.00000 100,000.00 
	100,000.00000 100,000.00 

	90,000.00000 
	90,000.00000 

	90,000.00 
	90,000.00 

	 
	 

	79,200.00000 
	79,200.00000 

	79,200.00 
	79,200.00 


	NS WATER UTILITY 36" EA 
	NS WATER UTILITY 36" EA 
	NS WATER UTILITY 36" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BUTTERFLY VALVE & BOX 
	BUTTERFLY VALVE & BOX 
	BUTTERFLY VALVE & BOX 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2430 520SX20-0086 4.000 
	2430 520SX20-0086 4.000 
	2430 520SX20-0086 4.000 

	110,000.00000 440,000.00 
	110,000.00000 440,000.00 

	45,000.00000 
	45,000.00000 

	180,000.00 
	180,000.00 

	 
	 

	22,475.00000 
	22,475.00000 

	89,900.00 
	89,900.00 


	NS WATER UTILITY 36" SOLID EA 
	NS WATER UTILITY 36" SOLID EA 
	NS WATER UTILITY 36" SOLID EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SLEEVE 
	SLEEVE 
	SLEEVE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2440 520SX20-0086 4.000 
	2440 520SX20-0086 4.000 
	2440 520SX20-0086 4.000 

	10,000.00000 40,000.00 
	10,000.00000 40,000.00 

	55,000.00000 
	55,000.00000 

	220,000.00 
	220,000.00 

	 
	 

	70,440.00000 
	70,440.00000 

	281,760.00 
	281,760.00 


	NS WATER UTILITY TEST EA 
	NS WATER UTILITY TEST EA 
	NS WATER UTILITY TEST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STATION, TYPE IS 
	STATION, TYPE IS 
	STATION, TYPE IS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2450 521SD20-0001 5.000 
	2450 521SD20-0001 5.000 
	2450 521SD20-0001 5.000 

	800.00000 4,000.00 
	800.00000 4,000.00 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	 
	 

	400.00000 
	400.00000 

	2,000.00 
	2,000.00 


	MAILBOX POST, SINGLE EA 
	MAILBOX POST, SINGLE EA 
	MAILBOX POST, SINGLE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2460 521SD20-0003 1.000 
	2460 521SD20-0003 1.000 
	2460 521SD20-0003 1.000 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	700.00000 
	700.00000 

	700.00 
	700.00 

	 
	 

	650.00000 
	650.00000 

	650.00 
	650.00 


	MAILBOX POST, MULTIPLE EA 
	MAILBOX POST, MULTIPLE EA 
	MAILBOX POST, MULTIPLE EA 
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	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	 
	 

	330,000.00000 
	330,000.00000 

	330,000.00 
	330,000.00 


	NS ASBESTOS REMOVAL LS 
	NS ASBESTOS REMOVAL LS 
	NS ASBESTOS REMOVAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANAGE N-O ASBESTOS SOIL 
	MANAGE N-O ASBESTOS SOIL 
	MANAGE N-O ASBESTOS SOIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 

	8.00000 101,848.00 
	8.00000 101,848.00 

	30.00000 
	30.00000 

	381,930.00 
	381,930.00 

	 
	 

	46.70000 
	46.70000 

	594,537.70 
	594,537.70 


	NS STORM WATER SY 
	NS STORM WATER SY 
	NS STORM WATER SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANAGEMENT 
	MANAGEMENT 
	MANAGEMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BIORETENTION BASIN 
	BIORETENTION BASIN 
	BIORETENTION BASIN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2490 523SP20-0002 7,022.000 
	2490 523SP20-0002 7,022.000 
	2490 523SP20-0002 7,022.000 

	7.00000 49,154.00 
	7.00000 49,154.00 

	40.00000 
	40.00000 

	280,880.00 
	280,880.00 

	 
	 

	2.20000 
	2.20000 

	15,448.40 
	15,448.40 


	NS STORM WATER SY 
	NS STORM WATER SY 
	NS STORM WATER SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANAGEMENT LOW- 
	MANAGEMENT LOW- 
	MANAGEMENT LOW- 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PERMEABILITY LINER 
	PERMEABILITY LINER 
	PERMEABILITY LINER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2500 523SP20-0003 5,142.000 
	2500 523SP20-0003 5,142.000 
	2500 523SP20-0003 5,142.000 

	170.00000 874,140.00 
	170.00000 874,140.00 

	200.00000 
	200.00000 

	1,028,400.00 
	1,028,400.00 

	 
	 

	87.15000 
	87.15000 

	448,125.30 
	448,125.30 


	NS STORM WATER MGT. SWM CY 
	NS STORM WATER MGT. SWM CY 
	NS STORM WATER MGT. SWM CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BIORETENTION SOIL MEDIA 
	BIORETENTION SOIL MEDIA 
	BIORETENTION SOIL MEDIA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2510 602SD20-0002 6,442.000 
	2510 602SD20-0002 6,442.000 
	2510 602SD20-0002 6,442.000 

	35.00000 225,470.00 
	35.00000 225,470.00 

	35.00000 
	35.00000 

	225,470.00 
	225,470.00 

	 
	 

	30.80000 
	30.80000 

	198,413.60 
	198,413.60 


	TOPSOIL CLASS A CY 
	TOPSOIL CLASS A CY 
	TOPSOIL CLASS A CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2520 603SD20-0002 2,994.000 
	2520 603SD20-0002 2,994.000 
	2520 603SD20-0002 2,994.000 

	9.00000 26,946.00 
	9.00000 26,946.00 

	35.00000 
	35.00000 

	104,790.00 
	104,790.00 

	 
	 

	38.50000 
	38.50000 

	115,269.00 
	115,269.00 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2530 603SD20-0003 8,235.000 
	2530 603SD20-0003 8,235.000 
	2530 603SD20-0003 8,235.000 

	6.00000 49,410.00 
	6.00000 49,410.00 

	35.00000 
	35.00000 

	288,225.00 
	288,225.00 

	 
	 

	51.70000 
	51.70000 

	425,749.50 
	425,749.50 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 

	8.00000 52,704.00 
	8.00000 52,704.00 

	20.00000 
	20.00000 

	131,760.00 
	131,760.00 

	 
	 

	51.70000 
	51.70000 

	340,599.60 
	340,599.60 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 

	0.50000 32,194.50 
	0.50000 32,194.50 

	1.00000 
	1.00000 

	64,389.00 
	64,389.00 

	 
	 

	1.20000 
	1.20000 

	77,266.80 
	77,266.80 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2560 603SD20-0008 2,129.000 
	2560 603SD20-0008 2,129.000 
	2560 603SD20-0008 2,129.000 

	0.80000 1,703.20 
	0.80000 1,703.20 

	1.00000 
	1.00000 

	2,129.00 
	2,129.00 

	 
	 

	1.30000 
	1.30000 

	2,767.70 
	2,767.70 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2570 603SD20-0009 8,847.000 
	2570 603SD20-0009 8,847.000 
	2570 603SD20-0009 8,847.000 

	1.00000 8,847.00 
	1.00000 8,847.00 

	1.00000 
	1.00000 

	8,847.00 
	8,847.00 

	 
	 

	1.45000 
	1.45000 

	12,828.15 
	12,828.15 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2580 603SD20-0010 68,113.000 
	2580 603SD20-0010 68,113.000 
	2580 603SD20-0010 68,113.000 

	1.60000 108,980.80 
	1.60000 108,980.80 

	2.00000 
	2.00000 

	136,226.00 
	136,226.00 

	 
	 

	1.80000 
	1.80000 

	122,603.40 
	122,603.40 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2590 603SD20-0014 2,288.000 
	2590 603SD20-0014 2,288.000 
	2590 603SD20-0014 2,288.000 

	6.80000 15,558.40 
	6.80000 15,558.40 

	2.00000 
	2.00000 

	4,576.00 
	4,576.00 

	 
	 

	1.50000 
	1.50000 

	3,432.00 
	3,432.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2600 603SD20-0015 3,144.000 
	2600 603SD20-0015 3,144.000 
	2600 603SD20-0015 3,144.000 

	4.50000 14,148.00 
	4.50000 14,148.00 

	2.00000 
	2.00000 

	6,288.00 
	6,288.00 

	 
	 

	1.50000 
	1.50000 

	4,716.00 
	4,716.00 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 

	4.50000 7,074.00 
	4.50000 7,074.00 

	2.00000 
	2.00000 

	3,144.00 
	3,144.00 

	 
	 

	1.50000 
	1.50000 

	2,358.00 
	2,358.00 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 

	300.00000 32,400.00 
	300.00000 32,400.00 

	500.00000 
	500.00000 

	54,000.00 
	54,000.00 

	 
	 

	2,200.00000 
	2,200.00000 

	237,600.00 
	237,600.00 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2630 605SD20-0002 447.000 
	2630 605SD20-0002 447.000 
	2630 605SD20-0002 447.000 

	70.00000 31,290.00 
	70.00000 31,290.00 

	55.00000 
	55.00000 

	24,585.00 
	24,585.00 

	 
	 

	66.00000 
	66.00000 

	29,502.00 
	29,502.00 


	MULCHING CY 
	MULCHING CY 
	MULCHING CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2640 605SD20-0003 1,341.000 
	2640 605SD20-0003 1,341.000 
	2640 605SD20-0003 1,341.000 

	85.00000 113,985.00 
	85.00000 113,985.00 

	55.00000 
	55.00000 

	73,755.00 
	73,755.00 

	 
	 

	66.00000 
	66.00000 

	88,506.00 
	88,506.00 


	REMULCHING CY 
	REMULCHING CY 
	REMULCHING CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2650 605SX20-0005 1.000 
	2650 605SX20-0005 1.000 
	2650 605SX20-0005 1.000 

	3,500.00000 3,500.00 
	3,500.00000 3,500.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	REMOVE STAKES, GUYS & EA 
	REMOVE STAKES, GUYS & EA 
	REMOVE STAKES, GUYS & EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WIRE ATTACHMENTS 
	WIRE ATTACHMENTS 
	WIRE ATTACHMENTS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2660 605SX20-0010 318.000 
	2660 605SX20-0010 318.000 
	2660 605SX20-0010 318.000 

	9.00000 2,862.00 
	9.00000 2,862.00 

	13.00000 
	13.00000 

	4,134.00 
	4,134.00 

	 
	 

	18.00000 
	18.00000 

	5,724.00 
	5,724.00 


	NS LANDSCAPE CHELONE EA 
	NS LANDSCAPE CHELONE EA 
	NS LANDSCAPE CHELONE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GLABRA 
	GLABRA 
	GLABRA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2670 605SX20-0010 319.000 
	2670 605SX20-0010 319.000 
	2670 605SX20-0010 319.000 

	9.00000 2,871.00 
	9.00000 2,871.00 

	13.00000 
	13.00000 

	4,147.00 
	4,147.00 

	 
	 

	18.00000 
	18.00000 

	5,742.00 
	5,742.00 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EUTROCHIUM FISTULOSUM 
	EUTROCHIUM FISTULOSUM 
	EUTROCHIUM FISTULOSUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2680 605SX20-0010 1,268.000 
	2680 605SX20-0010 1,268.000 
	2680 605SX20-0010 1,268.000 

	9.00000 11,412.00 
	9.00000 11,412.00 

	13.00000 
	13.00000 

	16,484.00 
	16,484.00 

	 
	 

	18.00000 
	18.00000 

	22,824.00 
	22,824.00 


	NS LANDSCAPE GERANIUM EA 
	NS LANDSCAPE GERANIUM EA 
	NS LANDSCAPE GERANIUM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MACULATUM 
	MACULATUM 
	MACULATUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 

	9.00000 
	9.00000 

	11,475.00 
	11,475.00 

	13.00000 
	13.00000 

	16,575.00 
	16,575.00 

	 
	 

	18.00000 
	18.00000 

	22,950.00 
	22,950.00 


	NS LANDSCAPE JUNCUS EA 
	NS LANDSCAPE JUNCUS EA 
	NS LANDSCAPE JUNCUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EFFUSUS 
	EFFUSUS 
	EFFUSUS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 

	9.00000 
	9.00000 

	16,587.00 
	16,587.00 

	13.00000 
	13.00000 

	23,959.00 
	23,959.00 

	 
	 

	18.00000 
	18.00000 

	33,174.00 
	33,174.00 


	NS LANDSCAPE LIATRIS EA 
	NS LANDSCAPE LIATRIS EA 
	NS LANDSCAPE LIATRIS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SPICATA 
	SPICATA 
	SPICATA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2710 605SX20-0010 937.000 
	2710 605SX20-0010 937.000 
	2710 605SX20-0010 937.000 

	9.00000 
	9.00000 

	8,433.00 
	8,433.00 

	13.00000 
	13.00000 

	12,181.00 
	12,181.00 

	 
	 

	18.00000 
	18.00000 

	16,866.00 
	16,866.00 


	NS LANDSCAPE LOBELIA EA 
	NS LANDSCAPE LOBELIA EA 
	NS LANDSCAPE LOBELIA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CARDINALIS 
	CARDINALIS 
	CARDINALIS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2720 605SX20-0010 836.000 
	2720 605SX20-0010 836.000 
	2720 605SX20-0010 836.000 

	9.00000 
	9.00000 

	7,524.00 
	7,524.00 

	13.00000 
	13.00000 

	10,868.00 
	10,868.00 

	 
	 

	18.00000 
	18.00000 

	15,048.00 
	15,048.00 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MUHLENBERGIA CAPILLARIS 
	MUHLENBERGIA CAPILLARIS 
	MUHLENBERGIA CAPILLARIS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2730 605SX20-0010 2,316.000 
	2730 605SX20-0010 2,316.000 
	2730 605SX20-0010 2,316.000 

	1.40000 
	1.40000 

	3,242.40 
	3,242.40 

	2.00000 
	2.00000 

	4,632.00 
	4,632.00 

	 
	 

	1.65000 
	1.65000 

	3,821.40 
	3,821.40 


	NS LANDSCAPE NARCISSUS EA 
	NS LANDSCAPE NARCISSUS EA 
	NS LANDSCAPE NARCISSUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	"MOUNT HOOD" 
	"MOUNT HOOD" 
	"MOUNT HOOD" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2740 605SX20-0010 1,587.000 
	2740 605SX20-0010 1,587.000 
	2740 605SX20-0010 1,587.000 

	9.00000 
	9.00000 

	14,283.00 
	14,283.00 

	13.00000 
	13.00000 

	20,631.00 
	20,631.00 

	 
	 

	18.00000 
	18.00000 

	28,566.00 
	28,566.00 


	NS LANDSCAPE PANICUM EA 
	NS LANDSCAPE PANICUM EA 
	NS LANDSCAPE PANICUM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	VRIGATUM 
	VRIGATUM 
	VRIGATUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2750 605SX20-0010 102.000 
	2750 605SX20-0010 102.000 
	2750 605SX20-0010 102.000 

	9.00000 
	9.00000 

	918.00 
	918.00 

	13.00000 
	13.00000 

	1,326.00 
	1,326.00 

	 
	 

	18.00000 
	18.00000 

	1,836.00 
	1,836.00 


	NS LANDSCAPE RUDBECKIA EA 
	NS LANDSCAPE RUDBECKIA EA 
	NS LANDSCAPE RUDBECKIA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	HIRTA "DENVER DAISY" 
	HIRTA "DENVER DAISY" 
	HIRTA "DENVER DAISY" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 

	9.00000 
	9.00000 

	15,390.00 
	15,390.00 

	13.00000 
	13.00000 

	22,230.00 
	22,230.00 

	 
	 

	18.00000 
	18.00000 

	30,780.00 
	30,780.00 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHIZACHYRIUM SCOPARIUM 
	SCHIZACHYRIUM SCOPARIUM 
	SCHIZACHYRIUM SCOPARIUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 

	9.00000 
	9.00000 

	8,613.00 
	8,613.00 

	13.00000 
	13.00000 

	12,441.00 
	12,441.00 

	 
	 

	18.00000 
	18.00000 

	17,226.00 
	17,226.00 


	NS LANDSCAPE SOLIDAGO EA 
	NS LANDSCAPE SOLIDAGO EA 
	NS LANDSCAPE SOLIDAGO EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RUGOSA 
	RUGOSA 
	RUGOSA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2780 605SX20-0010 202.000 
	2780 605SX20-0010 202.000 
	2780 605SX20-0010 202.000 

	9.00000 
	9.00000 

	1,818.00 
	1,818.00 

	13.00000 
	13.00000 

	2,626.00 
	2,626.00 

	 
	 

	18.00000 
	18.00000 

	3,636.00 
	3,636.00 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SPOROBOLUS HETEROLEPIS 
	SPOROBOLUS HETEROLEPIS 
	SPOROBOLUS HETEROLEPIS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2790 605SX20-0010 10.000 
	2790 605SX20-0010 10.000 
	2790 605SX20-0010 10.000 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	3,500.00000 
	3,500.00000 

	35,000.00 
	35,000.00 

	 
	 

	1,320.00000 
	1,320.00000 

	13,200.00 
	13,200.00 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WATERING/WEED CONTROL 
	WATERING/WEED CONTROL 
	WATERING/WEED CONTROL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2800 605SX20-0013 (1) 
	2800 605SX20-0013 (1) 
	2800 605SX20-0013 (1) 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	 
	 

	32,000.00000 
	32,000.00000 

	32,000.00 
	32,000.00 


	NS LANDSCAPE INVASIVE LS 
	NS LANDSCAPE INVASIVE LS 
	NS LANDSCAPE INVASIVE LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SPECIES MANAGEMENT 
	SPECIES MANAGEMENT 
	SPECIES MANAGEMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2810 605SX20-0019 22.000 
	2810 605SX20-0019 22.000 
	2810 605SX20-0019 22.000 

	200.00000 
	200.00000 

	4,400.00 
	4,400.00 

	300.00000 
	300.00000 

	6,600.00 
	6,600.00 

	 
	 

	220.00000 
	220.00000 

	4,840.00 
	4,840.00 


	NS TREE ACER RUBRUM 1- EA 
	NS TREE ACER RUBRUM 1- EA 
	NS TREE ACER RUBRUM 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2820 605SX20-0019 10.000 
	2820 605SX20-0019 10.000 
	2820 605SX20-0019 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	265.00000 
	265.00000 

	2,650.00 
	2,650.00 


	NS TREE ACER RUBRUM 2" EA 
	NS TREE ACER RUBRUM 2" EA 
	NS TREE ACER RUBRUM 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 
	SECTION: 0001 
	SECTION: 0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2830 605SX20-0019 
	2830 605SX20-0019 
	2830 605SX20-0019 

	51.000 
	51.000 

	45.00000 
	45.00000 

	2,295.00 
	2,295.00 

	55.00000 
	55.00000 

	2,805.00 
	2,805.00 

	 
	 

	83.00000 
	83.00000 

	4,233.00 
	4,233.00 


	NS TREE ACER RUBRUM 5 
	NS TREE ACER RUBRUM 5 
	NS TREE ACER RUBRUM 5 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2840 605SX20-0019 
	2840 605SX20-0019 
	2840 605SX20-0019 

	36.000 
	36.000 

	160.00000 
	160.00000 

	5,760.00 
	5,760.00 

	200.00000 
	200.00000 

	7,200.00 
	7,200.00 

	 
	 

	175.00000 
	175.00000 

	6,300.00 
	6,300.00 


	NS TREE AMELANCHIER 
	NS TREE AMELANCHIER 
	NS TREE AMELANCHIER 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LAEVIS 6' 
	LAEVIS 6' 
	LAEVIS 6' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2850 605SX20-0019 
	2850 605SX20-0019 
	2850 605SX20-0019 

	19.000 
	19.000 

	45.00000 
	45.00000 

	855.00 
	855.00 

	55.00000 
	55.00000 

	1,045.00 
	1,045.00 

	 
	 

	82.00000 
	82.00000 

	1,558.00 
	1,558.00 


	NS TREE BETULA NIGRA 5 
	NS TREE BETULA NIGRA 5 
	NS TREE BETULA NIGRA 5 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2860 605SX20-0019 
	2860 605SX20-0019 
	2860 605SX20-0019 

	11.000 
	11.000 

	200.00000 
	200.00000 

	2,200.00 
	2,200.00 

	300.00000 
	300.00000 

	3,300.00 
	3,300.00 

	 
	 

	220.00000 
	220.00000 

	2,420.00 
	2,420.00 


	NS TREE CELTIS 
	NS TREE CELTIS 
	NS TREE CELTIS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2870 605SX20-0019 
	2870 605SX20-0019 
	2870 605SX20-0019 

	10.000 
	10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	264.00000 
	264.00000 

	2,640.00 
	2,640.00 


	NS TREE CELTIS 
	NS TREE CELTIS 
	NS TREE CELTIS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2880 605SX20-0019 
	2880 605SX20-0019 
	2880 605SX20-0019 

	40.000 
	40.000 

	85.00000 
	85.00000 

	3,400.00 
	3,400.00 

	100.00000 
	100.00000 

	4,000.00 
	4,000.00 

	 
	 

	83.00000 
	83.00000 

	3,320.00 
	3,320.00 


	NS TREE CERCIS 
	NS TREE CERCIS 
	NS TREE CERCIS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CANADENSIS 5' 
	CANADENSIS 5' 
	CANADENSIS 5' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2890 605SX20-0019 
	2890 605SX20-0019 
	2890 605SX20-0019 

	32.000 
	32.000 

	115.00000 
	115.00000 

	3,680.00 
	3,680.00 

	150.00000 
	150.00000 

	4,800.00 
	4,800.00 

	 
	 

	83.00000 
	83.00000 

	2,656.00 
	2,656.00 


	NS TREE CHIONANTHUS 
	NS TREE CHIONANTHUS 
	NS TREE CHIONANTHUS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	VIRGINICUS 5' 
	VIRGINICUS 5' 
	VIRGINICUS 5' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 

	85.00000 
	85.00000 

	6,375.00 
	6,375.00 

	100.00000 
	100.00000 

	7,500.00 
	7,500.00 

	 
	 

	83.00000 
	83.00000 

	6,225.00 
	6,225.00 


	NS TREE CORNUS FLORIDA 5' EA 
	NS TREE CORNUS FLORIDA 5' EA 
	NS TREE CORNUS FLORIDA 5' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 

	300.00000 
	300.00000 

	7,500.00 
	7,500.00 

	 
	 

	330.00000 
	330.00000 

	8,250.00 
	8,250.00 


	NS TREE ILEX OPACA 6' EA 
	NS TREE ILEX OPACA 6' EA 
	NS TREE ILEX OPACA 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2920 605SX20-0019 51.000 
	2920 605SX20-0019 51.000 
	2920 605SX20-0019 51.000 

	170.00000 
	170.00000 

	8,670.00 
	8,670.00 

	200.00000 
	200.00000 

	10,200.00 
	10,200.00 

	 
	 

	200.00000 
	200.00000 

	10,200.00 
	10,200.00 


	NS TREE JUNIPERUS EA 
	NS TREE JUNIPERUS EA 
	NS TREE JUNIPERUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	VIRGINIANA 6' 
	VIRGINIANA 6' 
	VIRGINIANA 6' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2930 605SX20-0019 6.000 
	2930 605SX20-0019 6.000 
	2930 605SX20-0019 6.000 

	200.00000 
	200.00000 

	1,200.00 
	1,200.00 

	250.00000 
	250.00000 

	1,500.00 
	1,500.00 

	 
	 

	220.00000 
	220.00000 

	1,320.00 
	1,320.00 


	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STYRACIFLUA 1-1/2" CAL 
	STYRACIFLUA 1-1/2" CAL 
	STYRACIFLUA 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2940 605SX20-0019 10.000 
	2940 605SX20-0019 10.000 
	2940 605SX20-0019 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	265.00000 
	265.00000 

	2,650.00 
	2,650.00 


	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STYRACIFLUA 2" CAL 
	STYRACIFLUA 2" CAL 
	STYRACIFLUA 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2950 605SX20-0019 47.000 
	2950 605SX20-0019 47.000 
	2950 605SX20-0019 47.000 

	45.00000 
	45.00000 

	2,115.00 
	2,115.00 

	55.00000 
	55.00000 

	2,585.00 
	2,585.00 

	 
	 

	83.00000 
	83.00000 

	3,901.00 
	3,901.00 


	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STYRACIFLUA 5 GAL 
	STYRACIFLUA 5 GAL 
	STYRACIFLUA 5 GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2960 605SX20-0019 8.000 
	2960 605SX20-0019 8.000 
	2960 605SX20-0019 8.000 

	200.00000 
	200.00000 

	1,600.00 
	1,600.00 

	250.00000 
	250.00000 

	2,000.00 
	2,000.00 

	 
	 

	220.00000 
	220.00000 

	1,760.00 
	1,760.00 


	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TULIPIFERA 1-1/2" CAL 
	TULIPIFERA 1-1/2" CAL 
	TULIPIFERA 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 

	250.00000 
	250.00000 

	2,750.00 
	2,750.00 

	300.00000 
	300.00000 

	3,300.00 
	3,300.00 

	 
	 

	265.00000 
	265.00000 

	2,915.00 
	2,915.00 


	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TULIPIFERA 2" CAL 
	TULIPIFERA 2" CAL 
	TULIPIFERA 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 

	115.00000 
	115.00000 

	1,840.00 
	1,840.00 

	150.00000 
	150.00000 

	2,400.00 
	2,400.00 

	 
	 

	83.00000 
	83.00000 

	1,328.00 
	1,328.00 


	NS TREE MAGNOLIA VIRGINIA EA 
	NS TREE MAGNOLIA VIRGINIA EA 
	NS TREE MAGNOLIA VIRGINIA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	5' 
	5' 
	5' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2990 605SX20-0019 10.000 
	2990 605SX20-0019 10.000 
	2990 605SX20-0019 10.000 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	 
	 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 


	NS TREE NYSSA SYLVATICA 1- EA 
	NS TREE NYSSA SYLVATICA 1- EA 
	NS TREE NYSSA SYLVATICA 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3000 605SX20-0019 10.000 
	3000 605SX20-0019 10.000 
	3000 605SX20-0019 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	265.00000 
	265.00000 

	2,650.00 
	2,650.00 


	NS TREE NYSSA SYLVATICA 2" EA 
	NS TREE NYSSA SYLVATICA 2" EA 
	NS TREE NYSSA SYLVATICA 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3010 605SX20-0019 32.000 
	3010 605SX20-0019 32.000 
	3010 605SX20-0019 32.000 

	45.00000 
	45.00000 

	1,440.00 
	1,440.00 

	55.00000 
	55.00000 

	1,760.00 
	1,760.00 

	 
	 

	83.00000 
	83.00000 

	2,656.00 
	2,656.00 


	NS TREE PINUS ECHINATA 5 EA 
	NS TREE PINUS ECHINATA 5 EA 
	NS TREE PINUS ECHINATA 5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3020 605SX20-0019 48.000 
	3020 605SX20-0019 48.000 
	3020 605SX20-0019 48.000 

	170.00000 
	170.00000 

	8,160.00 
	8,160.00 

	200.00000 
	200.00000 

	9,600.00 
	9,600.00 

	 
	 

	165.00000 
	165.00000 

	7,920.00 
	7,920.00 


	NS TREE PINUS ECHINATA 6' EA 
	NS TREE PINUS ECHINATA 6' EA 
	NS TREE PINUS ECHINATA 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3030 605SX20-0019 44.000 
	3030 605SX20-0019 44.000 
	3030 605SX20-0019 44.000 

	170.00000 
	170.00000 

	7,480.00 
	7,480.00 

	200.00000 
	200.00000 

	8,800.00 
	8,800.00 

	 
	 

	165.00000 
	165.00000 

	7,260.00 
	7,260.00 


	NS TREE PINUS STROBUS 6' EA 
	NS TREE PINUS STROBUS 6' EA 
	NS TREE PINUS STROBUS 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 

	45.00000 
	45.00000 

	1,080.00 
	1,080.00 

	55.00000 
	55.00000 

	1,320.00 
	1,320.00 

	 
	 

	82.50000 
	82.50000 

	1,980.00 
	1,980.00 


	NS TREE PINUS VIRGINIANA 5 EA 
	NS TREE PINUS VIRGINIANA 5 EA 
	NS TREE PINUS VIRGINIANA 5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 

	170.00000 
	170.00000 

	10,200.00 
	10,200.00 

	200.00000 
	200.00000 

	12,000.00 
	12,000.00 

	 
	 

	165.00000 
	165.00000 

	9,900.00 
	9,900.00 


	NS TREE PINUS VIRGINIANA 6' EA 
	NS TREE PINUS VIRGINIANA 6' EA 
	NS TREE PINUS VIRGINIANA 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3060 605SX20-0019 5.000 
	3060 605SX20-0019 5.000 
	3060 605SX20-0019 5.000 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 

	 
	 

	220.00000 
	220.00000 

	1,100.00 
	1,100.00 


	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3070 605SX20-0019 11.000 
	3070 605SX20-0019 11.000 
	3070 605SX20-0019 11.000 

	250.00000 
	250.00000 

	2,750.00 
	2,750.00 

	300.00000 
	300.00000 

	3,300.00 
	3,300.00 

	 
	 

	265.00000 
	265.00000 

	2,915.00 
	2,915.00 


	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3080 605SX20-0019 26.000 
	3080 605SX20-0019 26.000 
	3080 605SX20-0019 26.000 

	45.00000 
	45.00000 

	1,170.00 
	1,170.00 

	55.00000 
	55.00000 

	1,430.00 
	1,430.00 

	 
	 

	82.50000 
	82.50000 

	2,145.00 
	2,145.00 


	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 5 GAL 
	OCCIDENTALIS 5 GAL 
	OCCIDENTALIS 5 GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3090 605SX20-0019 12.000 
	3090 605SX20-0019 12.000 
	3090 605SX20-0019 12.000 

	200.00000 
	200.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	3,000.00 
	3,000.00 

	 
	 

	220.00000 
	220.00000 

	2,640.00 
	2,640.00 


	NS TREE QUERCUS ALBA 1- EA 
	NS TREE QUERCUS ALBA 1- EA 
	NS TREE QUERCUS ALBA 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3100 605SX20-0019 10.000 
	3100 605SX20-0019 10.000 
	3100 605SX20-0019 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	265.00000 
	265.00000 

	2,650.00 
	2,650.00 


	NS TREE QUERCUS ALBA 2" EA 
	NS TREE QUERCUS ALBA 2" EA 
	NS TREE QUERCUS ALBA 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	 
	 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 


	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1-1/2" CAL 
	1-1/2" CAL 
	1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	265.00000 
	265.00000 

	2,650.00 
	2,650.00 


	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2" CAL 
	2" CAL 
	2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3130 605SX20-0019 28.000 
	3130 605SX20-0019 28.000 
	3130 605SX20-0019 28.000 

	200.00000 
	200.00000 

	5,600.00 
	5,600.00 

	250.00000 
	250.00000 

	7,000.00 
	7,000.00 

	 
	 

	220.00000 
	220.00000 

	6,160.00 
	6,160.00 


	NS TREE QUERCUS RUBRA 1- EA 
	NS TREE QUERCUS RUBRA 1- EA 
	NS TREE QUERCUS RUBRA 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3140 605SX20-0019 10.000 
	3140 605SX20-0019 10.000 
	3140 605SX20-0019 10.000 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 

	 
	 

	265.00000 
	265.00000 

	2,650.00 
	2,650.00 


	NS TREE QUERCUS RUBRA 2" EA 
	NS TREE QUERCUS RUBRA 2" EA 
	NS TREE QUERCUS RUBRA 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3150 605SX20-0019 37.000 
	3150 605SX20-0019 37.000 
	3150 605SX20-0019 37.000 

	45.00000 
	45.00000 

	1,665.00 
	1,665.00 

	55.00000 
	55.00000 

	2,035.00 
	2,035.00 

	 
	 

	82.50000 
	82.50000 

	3,052.50 
	3,052.50 


	NS TREE QUERCUS RUBRA 5 EA 
	NS TREE QUERCUS RUBRA 5 EA 
	NS TREE QUERCUS RUBRA 5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3160 605SX20-0019 137.000 
	3160 605SX20-0019 137.000 
	3160 605SX20-0019 137.000 

	225.00000 
	225.00000 

	30,825.00 
	30,825.00 

	300.00000 
	300.00000 

	41,100.00 
	41,100.00 

	 
	 

	165.00000 
	165.00000 

	22,605.00 
	22,605.00 


	NS TREE THUJA OCCIDETIAL EA 
	NS TREE THUJA OCCIDETIAL EA 
	NS TREE THUJA OCCIDETIAL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	6' 
	6' 
	6' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3170 605SX20-0020 20.000 
	3170 605SX20-0020 20.000 
	3170 605SX20-0020 20.000 

	40.00000 
	40.00000 

	800.00 
	800.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	 
	 

	31.00000 
	31.00000 

	620.00 
	620.00 


	NS SHRUB ARONIA EA 
	NS SHRUB ARONIA EA 
	NS SHRUB ARONIA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARBUTIFOLIA 
	ARBUTIFOLIA 
	ARBUTIFOLIA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 

	40.00000 
	40.00000 

	2,360.00 
	2,360.00 

	50.00000 
	50.00000 

	2,950.00 
	2,950.00 

	 
	 

	31.00000 
	31.00000 

	1,829.00 
	1,829.00 


	NS SHRUB CEANOTHUS EA 
	NS SHRUB CEANOTHUS EA 
	NS SHRUB CEANOTHUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	AMERICANUS 
	AMERICANUS 
	AMERICANUS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 

	40.00000 
	40.00000 

	1,440.00 
	1,440.00 

	50.00000 
	50.00000 

	1,800.00 
	1,800.00 

	 
	 

	31.00000 
	31.00000 

	1,116.00 
	1,116.00 


	NS SHRUB GAYLUSSACIA EA 
	NS SHRUB GAYLUSSACIA EA 
	NS SHRUB GAYLUSSACIA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BACCATA 
	BACCATA 
	BACCATA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3200 605SX20-0020 10.000 
	3200 605SX20-0020 10.000 
	3200 605SX20-0020 10.000 

	40.00000 
	40.00000 

	400.00 
	400.00 

	50.00000 
	50.00000 

	500.00 
	500.00 

	 
	 

	31.00000 
	31.00000 

	310.00 
	310.00 


	NS SHRUB HYDRANGEA EA 
	NS SHRUB HYDRANGEA EA 
	NS SHRUB HYDRANGEA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARBORESCENS 
	ARBORESCENS 
	ARBORESCENS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3210 605SX20-0020 11.000 
	3210 605SX20-0020 11.000 
	3210 605SX20-0020 11.000 

	40.00000 
	40.00000 

	440.00 
	440.00 

	50.00000 
	50.00000 

	550.00 
	550.00 

	 
	 

	31.00000 
	31.00000 

	341.00 
	341.00 


	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	'JIM DANDY' 
	'JIM DANDY' 
	'JIM DANDY' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3220 605SX20-0020 65.000 
	3220 605SX20-0020 65.000 
	3220 605SX20-0020 65.000 

	40.00000 
	40.00000 

	2,600.00 
	2,600.00 

	50.00000 
	50.00000 

	3,250.00 
	3,250.00 

	 
	 

	31.00000 
	31.00000 

	2,015.00 
	2,015.00 


	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	'RED SPRITE' 
	'RED SPRITE' 
	'RED SPRITE' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3230 605SX20-0020 21.000 
	3230 605SX20-0020 21.000 
	3230 605SX20-0020 21.000 

	40.00000 
	40.00000 

	840.00 
	840.00 

	50.00000 
	50.00000 

	1,050.00 
	1,050.00 

	 
	 

	38.00000 
	38.00000 

	798.00 
	798.00 


	NS SHRUB ITEA VIRGINICA EA 
	NS SHRUB ITEA VIRGINICA EA 
	NS SHRUB ITEA VIRGINICA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3240 605SX20-0020 13.000 
	3240 605SX20-0020 13.000 
	3240 605SX20-0020 13.000 

	40.00000 
	40.00000 

	520.00 
	520.00 

	50.00000 
	50.00000 

	650.00 
	650.00 

	 
	 

	31.00000 
	31.00000 

	403.00 
	403.00 


	NS SHRUB JASMINUM EA 
	NS SHRUB JASMINUM EA 
	NS SHRUB JASMINUM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NUDIFLORUM 
	NUDIFLORUM 
	NUDIFLORUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 

	40.00000 
	40.00000 

	960.00 
	960.00 

	70.00000 
	70.00000 

	1,680.00 
	1,680.00 

	 
	 

	50.00000 
	50.00000 

	1,200.00 
	1,200.00 


	NS SHRUB JUNIPERUS X EA 
	NS SHRUB JUNIPERUS X EA 
	NS SHRUB JUNIPERUS X EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PFITZERIANA 'SEA GREEN' 
	PFITZERIANA 'SEA GREEN' 
	PFITZERIANA 'SEA GREEN' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	 
	 

	31.00000 
	31.00000 

	775.00 
	775.00 


	NS SHRUB LINDERA BENZOIN EA 
	NS SHRUB LINDERA BENZOIN EA 
	NS SHRUB LINDERA BENZOIN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3270 605SX20-0020 11.000 
	3270 605SX20-0020 11.000 
	3270 605SX20-0020 11.000 

	40.00000 
	40.00000 

	440.00 
	440.00 

	50.00000 
	50.00000 

	550.00 
	550.00 

	 
	 

	31.00000 
	31.00000 

	341.00 
	341.00 


	NS SHRUB PHYSOCARPUS EA 
	NS SHRUB PHYSOCARPUS EA 
	NS SHRUB PHYSOCARPUS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OPULIFOLIUS 
	OPULIFOLIUS 
	OPULIFOLIUS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3280 605SX20-0020 27.000 
	3280 605SX20-0020 27.000 
	3280 605SX20-0020 27.000 

	40.00000 
	40.00000 

	1,080.00 
	1,080.00 

	50.00000 
	50.00000 

	1,350.00 
	1,350.00 

	 
	 

	31.00000 
	31.00000 

	837.00 
	837.00 


	NS SHRUB RHUS AROMATICA EA 
	NS SHRUB RHUS AROMATICA EA 
	NS SHRUB RHUS AROMATICA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	'GRO LOW' 
	'GRO LOW' 
	'GRO LOW' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3290 605SX20-0020 16.000 
	3290 605SX20-0020 16.000 
	3290 605SX20-0020 16.000 

	40.00000 
	40.00000 

	640.00 
	640.00 

	50.00000 
	50.00000 

	800.00 
	800.00 

	 
	 

	31.00000 
	31.00000 

	496.00 
	496.00 


	NS SHRUB ROSA VIRGINIANA EA 
	NS SHRUB ROSA VIRGINIANA EA 
	NS SHRUB ROSA VIRGINIANA EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3300 605SX20-0020 11.000 
	3300 605SX20-0020 11.000 
	3300 605SX20-0020 11.000 

	40.00000 
	40.00000 

	440.00 
	440.00 

	50.00000 
	50.00000 

	550.00 
	550.00 

	 
	 

	31.00000 
	31.00000 

	341.00 
	341.00 


	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ACERIFOLIUM 
	ACERIFOLIUM 
	ACERIFOLIUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3310 605SX20-0020 27.000 
	3310 605SX20-0020 27.000 
	3310 605SX20-0020 27.000 

	40.00000 
	40.00000 

	1,080.00 
	1,080.00 

	50.00000 
	50.00000 

	1,350.00 
	1,350.00 

	 
	 

	31.00000 
	31.00000 

	837.00 
	837.00 


	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DENTATUM 
	DENTATUM 
	DENTATUM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 

	2.50000 
	2.50000 

	907.50 
	907.50 

	9.00000 
	9.00000 

	3,267.00 
	3,267.00 

	 
	 

	2.50000 
	2.50000 

	907.50 
	907.50 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 

	2.60000 
	2.60000 

	520.00 
	520.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	 
	 

	2.50000 
	2.50000 

	500.00 
	500.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3340 606SD20-0005 10,547.000 
	3340 606SD20-0005 10,547.000 
	3340 606SD20-0005 10,547.000 

	6.00000 
	6.00000 

	63,282.00 
	63,282.00 

	12.00000 
	12.00000 

	126,564.00 
	126,564.00 

	 
	 

	6.50000 
	6.50000 

	68,555.50 
	68,555.50 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3350 606SD20-0007 200.000 
	3350 606SD20-0007 200.000 
	3350 606SD20-0007 200.000 

	6.50000 
	6.50000 

	1,300.00 
	1,300.00 

	18.00000 
	18.00000 

	3,600.00 
	3,600.00 

	 
	 

	6.50000 
	6.50000 

	1,300.00 
	1,300.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 3 
	PRODUCT EC-3 TYPE 3 
	PRODUCT EC-3 TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3360 700SD20-0003 53.000 
	3360 700SD20-0003 53.000 
	3360 700SD20-0003 53.000 

	240.00000 
	240.00000 

	12,720.00 
	12,720.00 

	150.00000 
	150.00000 

	7,950.00 
	7,950.00 

	 
	 

	110.00000 
	110.00000 

	5,830.00 
	5,830.00 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3370 700SD20-0004 3.000 
	3370 700SD20-0004 3.000 
	3370 700SD20-0004 3.000 

	630.00000 
	630.00000 

	1,890.00 
	1,890.00 

	550.00000 
	550.00000 

	1,650.00 
	1,650.00 

	 
	 

	412.00000 
	412.00000 

	1,236.00 
	1,236.00 


	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3380 700SD20-0012 3.000 
	3380 700SD20-0012 3.000 
	3380 700SD20-0012 3.000 

	450.00000 
	450.00000 

	1,350.00 
	1,350.00 

	700.00000 
	700.00000 

	2,100.00 
	2,100.00 

	 
	 

	535.00000 
	535.00000 

	1,605.00 
	1,605.00 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 

	225.00000 
	225.00000 

	5,400.00 
	5,400.00 

	225.00000 
	225.00000 

	5,400.00 
	5,400.00 

	 
	 

	205.00000 
	205.00000 

	4,920.00 
	4,920.00 


	VA SIGN POST W4 X 13 LF 
	VA SIGN POST W4 X 13 LF 
	VA SIGN POST W4 X 13 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 

	45.00000 
	45.00000 

	40,545.00 
	40,545.00 

	30.00000 
	30.00000 

	27,030.00 
	27,030.00 

	 
	 

	29.00000 
	29.00000 

	26,129.00 
	26,129.00 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3410 700SD20-0035 138.000 
	3410 700SD20-0035 138.000 
	3410 700SD20-0035 138.000 

	45.00000 
	45.00000 

	6,210.00 
	6,210.00 

	50.00000 
	50.00000 

	6,900.00 
	6,900.00 

	 
	 

	44.00000 
	44.00000 

	6,072.00 
	6,072.00 


	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3420 700SD20-0036 314.250 
	3420 700SD20-0036 314.250 
	3420 700SD20-0036 314.250 

	55.00000 
	55.00000 

	17,283.75 
	17,283.75 

	50.00000 
	50.00000 

	15,712.50 
	15,712.50 

	 
	 

	41.00000 
	41.00000 

	12,884.25 
	12,884.25 


	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3430 700SD20-0037 96.170 
	3430 700SD20-0037 96.170 
	3430 700SD20-0037 96.170 

	50.00000 
	50.00000 

	4,808.50 
	4,808.50 

	40.00000 
	40.00000 

	3,846.80 
	3,846.80 

	 
	 

	35.00000 
	35.00000 

	3,365.95 
	3,365.95 


	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3440 700SD20-0038 96.000 
	3440 700SD20-0038 96.000 
	3440 700SD20-0038 96.000 

	740.00000 
	740.00000 

	71,040.00 
	71,040.00 

	650.00000 
	650.00000 

	62,400.00 
	62,400.00 

	 
	 

	645.00000 
	645.00000 

	61,920.00 
	61,920.00 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3450 700SD20-0039 26.000 
	3450 700SD20-0039 26.000 
	3450 700SD20-0039 26.000 

	1,200.00000 
	1,200.00000 

	31,200.00 
	31,200.00 

	1,000.00000 
	1,000.00000 

	26,000.00 
	26,000.00 

	 
	 

	962.00000 
	962.00000 

	25,012.00 
	25,012.00 


	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	6,500.00000 
	6,500.00000 

	13,000.00 
	13,000.00 

	 
	 

	6,050.00000 
	6,050.00000 

	12,100.00 
	12,100.00 


	CONC. FOUND. SSP-VA, 1'9" EA 
	CONC. FOUND. SSP-VA, 1'9" EA 
	CONC. FOUND. SSP-VA, 1'9" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 

	3,200.00000 672,000.00 
	3,200.00000 672,000.00 

	2,200.00000 
	2,200.00000 

	462,000.00 
	462,000.00 

	 
	 

	2,090.00000 
	2,090.00000 

	438,900.00 
	438,900.00 


	CONC. FOUND. O/H SIGN CY 
	CONC. FOUND. O/H SIGN CY 
	CONC. FOUND. O/H SIGN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURE 
	STRUCTURE 
	STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3480 700SD20-0060 2.000 
	3480 700SD20-0060 2.000 
	3480 700SD20-0060 2.000 

	15,000.00000 30,000.00 
	15,000.00000 30,000.00 

	16,000.00000 
	16,000.00000 

	32,000.00 
	32,000.00 

	 
	 

	8,300.00000 
	8,300.00000 

	16,600.00 
	16,600.00 


	ELECTRICAL SERVICE SE-5 EA 
	ELECTRICAL SERVICE SE-5 EA 
	ELECTRICAL SERVICE SE-5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3490 700SD20-0073 1.000 
	3490 700SD20-0073 1.000 
	3490 700SD20-0073 1.000 

	8,000.00000 8,000.00 
	8,000.00000 8,000.00 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	 
	 

	7,100.00000 
	7,100.00000 

	7,100.00 
	7,100.00 


	CONC. FOUND. CF-3 EA 
	CONC. FOUND. CF-3 EA 
	CONC. FOUND. CF-3 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3500 700SD20-0123 125.000 
	3500 700SD20-0123 125.000 
	3500 700SD20-0123 125.000 

	5.00000 625.00 
	5.00000 625.00 

	6.00000 
	6.00000 

	750.00 
	750.00 

	 
	 

	5.75000 
	5.75000 

	718.75 
	718.75 


	CAT 5 OUTDOOR CABLE LF 
	CAT 5 OUTDOOR CABLE LF 
	CAT 5 OUTDOOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3510 700SD20-0143 19,988.000 
	3510 700SD20-0143 19,988.000 
	3510 700SD20-0143 19,988.000 

	4.00000 79,952.00 
	4.00000 79,952.00 

	5.00000 
	5.00000 

	99,940.00 
	99,940.00 

	 
	 

	3.00000 
	3.00000 

	59,964.00 
	59,964.00 


	6 CONDUCTOR CABLE LF 
	6 CONDUCTOR CABLE LF 
	6 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3520 700SD20-0149 24.000 
	3520 700SD20-0149 24.000 
	3520 700SD20-0149 24.000 

	3,000.00000 72,000.00 
	3,000.00000 72,000.00 

	3,800.00000 
	3,800.00000 

	91,200.00 
	91,200.00 

	 
	 

	2,750.00000 
	2,750.00000 

	66,000.00 
	66,000.00 


	CONC. FOUND. LF-1, TY. A EA 
	CONC. FOUND. LF-1, TY. A EA 
	CONC. FOUND. LF-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3530 700SD20-0156 25.000 
	3530 700SD20-0156 25.000 
	3530 700SD20-0156 25.000 

	4,000.00000 100,000.00 
	4,000.00000 100,000.00 

	4,500.00000 
	4,500.00000 

	112,500.00 
	112,500.00 

	 
	 

	5,500.00000 
	5,500.00000 

	137,500.00 
	137,500.00 


	LIGHTING POLE LP-2 TYPE D EA 
	LIGHTING POLE LP-2 TYPE D EA 
	LIGHTING POLE LP-2 TYPE D EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	 
	 

	7,700.00000 
	7,700.00000 

	7,700.00 
	7,700.00 


	ELECTRICAL SERVICE SE-8, EA 
	ELECTRICAL SERVICE SE-8, EA 
	ELECTRICAL SERVICE SE-8, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TY. B 
	TY. B 
	TY. B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 

	2,200.00000 
	2,200.00000 

	6,600.00 
	6,600.00 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	 
	 

	3,900.00000 
	3,900.00000 

	11,700.00 
	11,700.00 


	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PAD 
	PAD 
	PAD 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3560 700SD20-0177 12.000 
	3560 700SD20-0177 12.000 
	3560 700SD20-0177 12.000 

	3,200.00000 
	3,200.00000 

	38,400.00 
	38,400.00 

	3,500.00000 
	3,500.00000 

	42,000.00 
	42,000.00 

	 
	 

	2,310.00000 
	2,310.00000 

	27,720.00 
	27,720.00 


	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3570 700SD20-0178 16.000 
	3570 700SD20-0178 16.000 
	3570 700SD20-0178 16.000 

	3,500.00000 
	3,500.00000 

	56,000.00 
	56,000.00 

	4,000.00000 
	4,000.00000 

	64,000.00 
	64,000.00 

	 
	 

	2,485.00000 
	2,485.00000 

	39,760.00 
	39,760.00 


	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3580 700SD20-0179 14.000 
	3580 700SD20-0179 14.000 
	3580 700SD20-0179 14.000 

	3,500.00000 
	3,500.00000 

	49,000.00 
	49,000.00 

	4,500.00000 
	4,500.00000 

	63,000.00 
	63,000.00 

	 
	 

	2,485.00000 
	2,485.00000 

	34,790.00 
	34,790.00 


	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3590 700SD20-0180 3.000 
	3590 700SD20-0180 3.000 
	3590 700SD20-0180 3.000 

	6,500.00000 
	6,500.00000 

	19,500.00 
	19,500.00 

	7,000.00000 
	7,000.00000 

	21,000.00 
	21,000.00 

	 
	 

	7,500.00000 
	7,500.00000 

	22,500.00 
	22,500.00 


	JUNCTION BOX JB-S4 EA 
	JUNCTION BOX JB-S4 EA 
	JUNCTION BOX JB-S4 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3600 700SD20-0181 15.000 
	3600 700SD20-0181 15.000 
	3600 700SD20-0181 15.000 

	300.00000 
	300.00000 

	4,500.00 
	4,500.00 

	325.00000 
	325.00000 

	4,875.00 
	4,875.00 

	 
	 

	220.00000 
	220.00000 

	3,300.00 
	3,300.00 


	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ELECTRODE 10' 
	ELECTRODE 10' 
	ELECTRODE 10' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3610 700SD20-0188 20.000 
	3610 700SD20-0188 20.000 
	3610 700SD20-0188 20.000 

	90.00000 
	90.00000 

	1,800.00 
	1,800.00 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	 
	 

	67.00000 
	67.00000 

	1,340.00 
	1,340.00 


	CONDUIT METAL 3" LF 
	CONDUIT METAL 3" LF 
	CONDUIT METAL 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 

	50.00000 25,600.00 
	50.00000 25,600.00 

	55.00000 
	55.00000 

	28,160.00 
	28,160.00 

	 
	 

	54.00000 
	54.00000 

	27,648.00 
	27,648.00 


	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 

	75.00000 7,275.00 
	75.00000 7,275.00 

	85.00000 
	85.00000 

	8,245.00 
	8,245.00 

	 
	 

	102.00000 
	102.00000 

	9,894.00 
	9,894.00 


	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3640 700SD20-0194 2,555.000 
	3640 700SD20-0194 2,555.000 
	3640 700SD20-0194 2,555.000 

	6.00000 15,330.00 
	6.00000 15,330.00 

	7.00000 
	7.00000 

	17,885.00 
	17,885.00 

	 
	 

	16.00000 
	16.00000 

	40,880.00 
	40,880.00 


	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3650 700SD20-0195 772.000 
	3650 700SD20-0195 772.000 
	3650 700SD20-0195 772.000 

	9.00000 6,948.00 
	9.00000 6,948.00 

	12.00000 
	12.00000 

	9,264.00 
	9,264.00 

	 
	 

	20.00000 
	20.00000 

	15,440.00 
	15,440.00 


	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3660 700SD20-0197 9,059.000 
	3660 700SD20-0197 9,059.000 
	3660 700SD20-0197 9,059.000 

	28.00000 253,652.00 
	28.00000 253,652.00 

	35.00000 
	35.00000 

	317,065.00 
	317,065.00 

	 
	 

	24.00000 
	24.00000 

	217,416.00 
	217,416.00 


	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3670 700SD20-0199 11.000 
	3670 700SD20-0199 11.000 
	3670 700SD20-0199 11.000 

	3,500.00000 38,500.00 
	3,500.00000 38,500.00 

	4,000.00000 
	4,000.00000 

	44,000.00 
	44,000.00 

	 
	 

	3,500.00000 
	3,500.00000 

	38,500.00 
	38,500.00 


	TEST BORE EA 
	TEST BORE EA 
	TEST BORE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3680 700SD20-0200 132.000 
	3680 700SD20-0200 132.000 
	3680 700SD20-0200 132.000 

	125.00000 16,500.00 
	125.00000 16,500.00 

	150.00000 
	150.00000 

	19,800.00 
	19,800.00 

	 
	 

	135.00000 
	135.00000 

	17,820.00 
	17,820.00 


	SIGN POST STP-2, 4", 8 LF 
	SIGN POST STP-2, 4", 8 LF 
	SIGN POST STP-2, 4", 8 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3690 700SD20-0201 3.000 
	3690 700SD20-0201 3.000 
	3690 700SD20-0201 3.000 

	3,200.00000 9,600.00 
	3,200.00000 9,600.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	 
	 

	2,750.00000 
	2,750.00000 

	8,250.00 
	8,250.00 


	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STP-2, TYPE A 
	STP-2, TYPE A 
	STP-2, TYPE A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3700 
	3700 
	3700 

	700SD20-0208 
	700SD20-0208 

	5.000 
	5.000 

	3,200.00000 
	3,200.00000 

	16,000.00 
	16,000.00 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	 
	 

	3,080.00000 
	3,080.00000 

	15,400.00 
	15,400.00 


	CONCRETE FOUNDATION 
	CONCRETE FOUNDATION 
	CONCRETE FOUNDATION 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STP-2, TYPE H 
	STP-2, TYPE H 
	STP-2, TYPE H 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3710 
	3710 
	3710 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	90,000.00000 
	90,000.00000 

	90,000.00 
	90,000.00 

	 
	 

	82,500.00000 
	82,500.00000 

	82,500.00 
	82,500.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (34.0') 
	OVERHEAD CANT. (34.0') 
	OVERHEAD CANT. (34.0') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3720 
	3720 
	3720 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 

	95,000.00000 
	95,000.00000 

	95,000.00 
	95,000.00 

	 
	 

	92,675.00000 
	92,675.00000 

	92,675.00 
	92,675.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (35.0') 
	OVERHEAD CANT. (35.0') 
	OVERHEAD CANT. (35.0') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3730 
	3730 
	3730 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	95,000.00000 
	95,000.00000 

	95,000.00 
	95,000.00 

	 
	 

	87,450.00000 
	87,450.00000 

	87,450.00 
	87,450.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (42.0') 
	OVERHEAD CANT. (42.0') 
	OVERHEAD CANT. (42.0') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3740 
	3740 
	3740 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	 
	 

	117,150.00000 
	117,150.00000 

	117,150.00 
	117,150.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (45.0') 
	OVERHEAD CANT. (45.0') 
	OVERHEAD CANT. (45.0') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3750 
	3750 
	3750 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	110,000.00000 
	110,000.00000 

	110,000.00 
	110,000.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	 
	 

	118,525.00000 
	118,525.00000 

	118,525.00 
	118,525.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (48.0') 
	OVERHEAD CANT. (48.0') 
	OVERHEAD CANT. (48.0') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3760 
	3760 
	3760 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	110,000.00000 
	110,000.00000 

	110,000.00 
	110,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	 
	 

	119,735.00000 
	119,735.00000 

	119,735.00 
	119,735.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (50.0') 
	OVERHEAD CANT. (50.0') 
	OVERHEAD CANT. (50.0') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3770 700SX20-0007 3,478.000 
	3770 700SX20-0007 3,478.000 
	3770 700SX20-0007 3,478.000 

	5.50000 19,129.00 
	5.50000 19,129.00 

	5.00000 
	5.00000 

	17,390.00 
	17,390.00 

	 
	 

	2.50000 
	2.50000 

	8,695.00 
	8,695.00 


	NS CONDUCTOR CABLE 6 LF 
	NS CONDUCTOR CABLE 6 LF 
	NS CONDUCTOR CABLE 6 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EGC 
	EGC 
	EGC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 

	 
	 

	56.00000 
	56.00000 

	56.00 
	56.00 


	NS CONC FOUNDATION CCTV EA 
	NS CONC FOUNDATION CCTV EA 
	NS CONC FOUNDATION CCTV EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POLE FOUNDATION 
	POLE FOUNDATION 
	POLE FOUNDATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3790 701SD20-0001 2,654.260 
	3790 701SD20-0001 2,654.260 
	3790 701SD20-0001 2,654.260 

	50.00000 132,713.00 
	50.00000 132,713.00 

	60.00000 
	60.00000 

	159,255.60 
	159,255.60 

	 
	 

	55.00000 
	55.00000 

	145,984.30 
	145,984.30 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3800 701SD20-0002 304.000 
	3800 701SD20-0002 304.000 
	3800 701SD20-0002 304.000 

	140.00000 42,560.00 
	140.00000 42,560.00 

	60.00000 
	60.00000 

	18,240.00 
	18,240.00 

	 
	 

	51.00000 
	51.00000 

	15,504.00 
	15,504.00 


	OVERLAY SIGN PANEL SF 
	OVERLAY SIGN PANEL SF 
	OVERLAY SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3810 702SD20-0002 17.000 
	3810 702SD20-0002 17.000 
	3810 702SD20-0002 17.000 

	80.00000 1,360.00 
	80.00000 1,360.00 

	150.00000 
	150.00000 

	2,550.00 
	2,550.00 

	 
	 

	132.00000 
	132.00000 

	2,244.00 
	2,244.00 


	FLEXIBLE POST DELINEATOR EA 
	FLEXIBLE POST DELINEATOR EA 
	FLEXIBLE POST DELINEATOR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3820 703SD20-0044 4.000 
	3820 703SD20-0044 4.000 
	3820 703SD20-0044 4.000 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	550.00000 
	550.00000 

	2,200.00 
	2,200.00 

	 
	 

	1,072.00000 
	1,072.00000 

	4,288.00 
	4,288.00 


	REMOVE EXISTING POLE EA 
	REMOVE EXISTING POLE EA 
	REMOVE EXISTING POLE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3830 703SD20-0045 4.000 
	3830 703SD20-0045 4.000 
	3830 703SD20-0045 4.000 

	1,800.00000 7,200.00 
	1,800.00000 7,200.00 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 

	 
	 

	2,100.00000 
	2,100.00000 

	8,400.00 
	8,400.00 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOUNDATION 
	FOUNDATION 
	FOUNDATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3840 703SD20-0046 15.000 
	3840 703SD20-0046 15.000 
	3840 703SD20-0046 15.000 

	500.00000 7,500.00 
	500.00000 7,500.00 

	250.00000 
	250.00000 

	3,750.00 
	3,750.00 

	 
	 

	575.00000 
	575.00000 

	8,625.00 
	8,625.00 


	REMOVE EXISTING SIGNAL EA 
	REMOVE EXISTING SIGNAL EA 
	REMOVE EXISTING SIGNAL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	HEAD 
	HEAD 
	HEAD 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 

	620.00000 
	620.00000 

	1,240.00 
	1,240.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	 
	 

	750.00000 
	750.00000 

	1,500.00 
	1,500.00 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROLLER 
	CONTROLLER 
	CONTROLLER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 

	1,000.00000 
	1,000.00000 

	17,000.00 
	17,000.00 

	1,600.00000 
	1,600.00000 

	27,200.00 
	27,200.00 

	 
	 

	920.00000 
	920.00000 

	15,640.00 
	15,640.00 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANHOLE/JUNCTION BOX 
	MANHOLE/JUNCTION BOX 
	MANHOLE/JUNCTION BOX 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3870 704SD20-0006 28,204.000 
	3870 704SD20-0006 28,204.000 
	3870 704SD20-0006 28,204.000 

	1.50000 
	1.50000 

	42,306.00 
	42,306.00 

	1.00000 
	1.00000 

	28,204.00 
	28,204.00 

	 
	 

	0.82000 
	0.82000 

	23,127.28 
	23,127.28 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3880 704SD20-0008 64.000 
	3880 704SD20-0008 64.000 
	3880 704SD20-0008 64.000 

	3.40000 
	3.40000 

	217.60 
	217.60 

	2.00000 
	2.00000 

	128.00 
	128.00 

	 
	 

	1.65000 
	1.65000 

	105.60 
	105.60 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 8" 
	MRKG 8" 
	MRKG 8" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3890 704SD20-0010 877.000 
	3890 704SD20-0010 877.000 
	3890 704SD20-0010 877.000 

	12.00000 
	12.00000 

	10,524.00 
	10,524.00 

	15.00000 
	15.00000 

	13,155.00 
	13,155.00 

	 
	 

	10.75000 
	10.75000 

	9,427.75 
	9,427.75 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3900 704SD20-0026 2,008.000 
	3900 704SD20-0026 2,008.000 
	3900 704SD20-0026 2,008.000 

	4.00000 
	4.00000 

	8,032.00 
	8,032.00 

	6.00000 
	6.00000 

	12,048.00 
	12,048.00 

	 
	 

	4.10000 
	4.10000 

	8,232.80 
	8,232.80 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3910 704SD20-0027 20,085.000 
	3910 704SD20-0027 20,085.000 
	3910 704SD20-0027 20,085.000 

	4.50000 
	4.50000 

	90,382.50 
	90,382.50 

	7.00000 
	7.00000 

	140,595.00 
	140,595.00 

	 
	 

	5.05000 
	5.05000 

	101,429.25 
	101,429.25 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 

	9.50000 
	9.50000 

	30,808.50 
	30,808.50 

	11.00000 
	11.00000 

	35,673.00 
	35,673.00 

	 
	 

	8.00000 
	8.00000 

	25,944.00 
	25,944.00 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 

	80.00000 
	80.00000 

	18,240.00 
	18,240.00 

	55.00000 
	55.00000 

	12,540.00 
	12,540.00 

	 
	 

	49.00000 
	49.00000 

	11,172.00 
	11,172.00 


	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3940 704SD20-0086 56.000 
	3940 704SD20-0086 56.000 
	3940 704SD20-0086 56.000 

	95.00000 
	95.00000 

	5,320.00 
	5,320.00 

	70.00000 
	70.00000 

	3,920.00 
	3,920.00 

	 
	 

	55.00000 
	55.00000 

	3,080.00 
	3,080.00 


	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3' TY B CL I 
	3' TY B CL I 
	3' TY B CL I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3950 704SP20-0001 228.000 
	3950 704SP20-0001 228.000 
	3950 704SP20-0001 228.000 

	50.00000 
	50.00000 

	11,400.00 
	11,400.00 

	5.00000 
	5.00000 

	1,140.00 
	1,140.00 

	 
	 

	2.75000 
	2.75000 

	627.00 
	627.00 


	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3960 705SD20-0003 1.000 
	3960 705SD20-0003 1.000 
	3960 705SD20-0003 1.000 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	 
	 

	33,000.00000 
	33,000.00000 

	33,000.00 
	33,000.00 


	CONTROL CENTER CCW-1 EA 
	CONTROL CENTER CCW-1 EA 
	CONTROL CENTER CCW-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE C 
	TYPE C 
	TYPE C 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3970 705SX20-0001 25.000 
	3970 705SX20-0001 25.000 
	3970 705SX20-0001 25.000 

	1,500.00000 
	1,500.00000 

	37,500.00 
	37,500.00 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 

	 
	 

	1,540.00000 
	1,540.00000 

	38,500.00 
	38,500.00 


	NS LUMINAIRE POLE EA 
	NS LUMINAIRE POLE EA 
	NS LUMINAIRE POLE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNTED, 180W LED 
	MOUNTED, 180W LED 
	MOUNTED, 180W LED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3980 801SD20-0003 1.000 
	3980 801SD20-0003 1.000 
	3980 801SD20-0003 1.000 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 

	 
	 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 


	ITS CTRLR. EA 
	ITS CTRLR. EA 
	ITS CTRLR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAB.W/SUNSHIELDS GRND. 
	CAB.W/SUNSHIELDS GRND. 
	CAB.W/SUNSHIELDS GRND. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MNTD. 
	MNTD. 
	MNTD. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	 
	 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	BROADBAND SERVICE EA 
	BROADBAND SERVICE EA 
	BROADBAND SERVICE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 

	 
	 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 


	UNINTERRUPTIBLE POWER EA 
	UNINTERRUPTIBLE POWER EA 
	UNINTERRUPTIBLE POWER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPPLY ITS-CC 
	SUPPLY ITS-CC 
	SUPPLY ITS-CC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4010 803SD20-0001 1.000 
	4010 803SD20-0001 1.000 
	4010 803SD20-0001 1.000 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	10,800.00000 
	10,800.00000 

	10,800.00 
	10,800.00 


	CCTV CAMERA DIGITAL EA 
	CCTV CAMERA DIGITAL EA 
	CCTV CAMERA DIGITAL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4020 803SD20-0011 1.000 
	4020 803SD20-0011 1.000 
	4020 803SD20-0011 1.000 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	 
	 

	72,000.00000 
	72,000.00000 

	72,000.00 
	72,000.00 


	CCTV CAMERA POLE EA 
	CCTV CAMERA POLE EA 
	CCTV CAMERA POLE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	W/LOWERING DEVICE 80' 
	W/LOWERING DEVICE 80' 
	W/LOWERING DEVICE 80' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4030 808SD20-0003 7,795.000 
	4030 808SD20-0003 7,795.000 
	4030 808SD20-0003 7,795.000 

	6.00000 
	6.00000 

	46,770.00 
	46,770.00 

	7.00000 
	7.00000 

	54,565.00 
	54,565.00 

	 
	 

	6.40000 
	6.40000 

	49,888.00 
	49,888.00 


	FIBER OPTIC CABLE 96 LF 
	FIBER OPTIC CABLE 96 LF 
	FIBER OPTIC CABLE 96 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRAND 
	STRAND 
	STRAND 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4040 808SD20-0004 100.000 
	4040 808SD20-0004 100.000 
	4040 808SD20-0004 100.000 

	20.00000 
	20.00000 

	2,000.00 
	2,000.00 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	 
	 

	24.00000 
	24.00000 

	2,400.00 
	2,400.00 


	FIBER OPTIC DROP CABLE 12 LF 
	FIBER OPTIC DROP CABLE 12 LF 
	FIBER OPTIC DROP CABLE 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRAND 
	STRAND 
	STRAND 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4050 808SD20-0006 1.000 
	4050 808SD20-0006 1.000 
	4050 808SD20-0006 1.000 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	 
	 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	UNDERGROUND SPLICE EA 
	UNDERGROUND SPLICE EA 
	UNDERGROUND SPLICE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ENCLOSURE 
	ENCLOSURE 
	ENCLOSURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) KOKOSING CONSTRUCTION COMPANY, 
	(4) KOKOSING CONSTRUCTION COMPANY, 
	INC. 

	(5) SHIRLEY CONTRACTING COMPANY, LLC 
	(5) SHIRLEY CONTRACTING COMPANY, LLC 

	(6) MARTINS CONSTRUCTION CORP. 
	(6) MARTINS CONSTRUCTION CORP. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 

	 
	 

	 
	 


	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	2,200.00000 2,200.00 
	2,200.00000 2,200.00 

	 
	 

	1,900.00000 
	1,900.00000 

	1,900.00 
	1,900.00 


	FIBER DISTRIBUTION CENTER EA 
	FIBER DISTRIBUTION CENTER EA 
	FIBER DISTRIBUTION CENTER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	 
	 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 


	MANAGED FIELD ETHERNET EA 
	MANAGED FIELD ETHERNET EA 
	MANAGED FIELD ETHERNET EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SWITCH Gbps 
	SWITCH Gbps 
	SWITCH Gbps 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4080 810SD20-0006 2.000 
	4080 810SD20-0006 2.000 
	4080 810SD20-0006 2.000 

	700.00000 1,400.00 
	700.00000 1,400.00 

	800.00000 1,600.00 
	800.00000 1,600.00 

	 
	 

	800.00000 
	800.00000 

	1,600.00 
	1,600.00 


	SFP MODULE 1 Gbps, LC, EA 
	SFP MODULE 1 Gbps, LC, EA 
	SFP MODULE 1 Gbps, LC, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHORT HAUL 
	SHORT HAUL 
	SHORT HAUL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4090 812SD20-0002 111.000 
	4090 812SD20-0002 111.000 
	4090 812SD20-0002 111.000 

	100.00000 11,100.00 
	100.00000 11,100.00 

	100.00000 11,100.00 
	100.00000 11,100.00 

	 
	 

	100.00000 
	100.00000 

	11,100.00 
	11,100.00 


	BORED ITS CONDUIT HDPE 2" LF 
	BORED ITS CONDUIT HDPE 2" LF 
	BORED ITS CONDUIT HDPE 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	4100 812SD20-0007 11,305.000 
	4100 812SD20-0007 11,305.000 
	4100 812SD20-0007 11,305.000 

	3.50000 39,567.50 
	3.50000 39,567.50 

	5.00000 56,525.00 
	5.00000 56,525.00 

	 
	 

	3.75000 
	3.75000 

	42,393.75 
	42,393.75 


	ITS CONDUIT HDPE 2" LF 
	ITS CONDUIT HDPE 2" LF 
	ITS CONDUIT HDPE 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$57,564,988.25 
	$57,564,988.25 

	$57,664,389.80 
	$57,664,389.80 

	 
	 

	 
	 

	$59,117,765.73 
	$59,117,765.73 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$57,564,988.25 
	$57,564,988.25 

	$57,664,389.80 
	$57,664,389.80 

	 
	 

	 
	 

	$59,117,765.73 
	$59,117,765.73 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$57,564,988.25 
	$57,564,988.25 
	 
	 
	$0.00 
	$57,564,988.25 

	$57,664,389.80 
	$57,664,389.80 
	 
	 
	$0.00 
	$57,664,389.80 

	$59,117,765.73 
	$59,117,765.73 
	 
	$0.00 59,117,765.73 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: 
	Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY CONSTR RECORDS (6 PONDS) 

	(1) LS 
	(1) LS 

	11,134.30000 
	11,134.30000 

	11,134.30 
	11,134.30 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	46,000.00000 
	46,000.00000 

	46,000.00 
	46,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	32.000 
	32.000 
	EA 

	2,000.00000 
	2,000.00000 

	64,000.00 
	64,000.00 

	15,000.00000 
	15,000.00000 

	480,000.00 
	480,000.00 

	2,500.00000 
	2,500.00000 

	80,000.00 
	80,000.00 


	0040 109PA20-0004 
	0040 109PA20-0004 
	0040 109PA20-0004 
	NS PERMANENT VEGETATIVE COVER 

	(1) LS 
	(1) LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 


	0050 301SD20-0002 
	0050 301SD20-0002 
	0050 301SD20-0002 
	CLEARING AND GRUBBING 

	38.000 
	38.000 
	ACRE 

	30,463.80000 
	30,463.80000 

	1,157,624.40 
	1,157,624.40 

	35,000.00000 
	35,000.00000 

	1,330,000.00 
	1,330,000.00 

	85,000.00000 
	85,000.00000 

	3,230,000.00 
	3,230,000.00 


	0060 302SD20-0001 
	0060 302SD20-0001 
	0060 302SD20-0001 
	BEDDING MATL.AGGR.NO. 25 
	OR 26 

	78.000 
	78.000 
	TON 

	59.44000 
	59.44000 

	4,636.32 
	4,636.32 

	95.88000 
	95.88000 

	7,478.64 
	7,478.64 

	201.50000 
	201.50000 

	15,717.00 
	15,717.00 


	0070 302SD20-0002 
	0070 302SD20-0002 
	0070 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	4,733.000 
	4,733.000 
	TON 

	51.22000 
	51.22000 

	242,424.26 
	242,424.26 

	54.73000 
	54.73000 

	259,037.09 
	259,037.09 

	66.00000 
	66.00000 

	312,378.00 
	312,378.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0080 302SD20-0004 
	0080 302SD20-0004 
	0080 302SD20-0004 
	0080 302SD20-0004 
	0080 302SD20-0004 
	CONCRETE CLASS A4 BOX CULVERT 

	60.400 
	60.400 
	CY 

	2,429.65000 
	2,429.65000 

	146,750.86 
	146,750.86 

	2,684.15000 
	2,684.15000 

	162,122.66 
	162,122.66 

	2,180.00000 
	2,180.00000 

	131,672.00 
	131,672.00 



	0090 302SD20-0005 
	0090 302SD20-0005 
	0090 302SD20-0005 
	0090 302SD20-0005 
	REINF. STEEL 

	10,177.000 
	10,177.000 
	LB 

	5.08000 
	5.08000 

	51,699.16 
	51,699.16 

	2.46000 
	2.46000 

	25,035.42 
	25,035.42 

	1.90000 
	1.90000 

	19,336.30 
	19,336.30 


	0100 302SD20-0011 
	0100 302SD20-0011 
	0100 302SD20-0011 
	ENDWALL PIPE GRATE EW-11 TY.III 

	37.500 
	37.500 
	LF 

	321.19000 
	321.19000 

	12,044.63 
	12,044.63 

	172.00000 
	172.00000 

	6,450.00 
	6,450.00 

	938.00000 
	938.00000 

	35,175.00 
	35,175.00 


	0110 302SD20-0013 
	0110 302SD20-0013 
	0110 302SD20-0013 
	ENDWALL EW-12 

	29.000 
	29.000 
	EA 

	1,164.85000 
	1,164.85000 

	33,780.65 
	33,780.65 

	1,105.57000 
	1,105.57000 

	32,061.53 
	32,061.53 

	376.00000 
	376.00000 

	10,904.00 
	10,904.00 


	0120 302SD20-0023 
	0120 302SD20-0023 
	0120 302SD20-0023 
	15" PIPE 

	142.000 
	142.000 
	LF 

	87.28000 
	87.28000 

	12,393.76 
	12,393.76 

	131.75000 
	131.75000 

	18,708.50 
	18,708.50 

	155.00000 
	155.00000 

	22,010.00 
	22,010.00 


	0130 302SD20-0027 
	0130 302SD20-0027 
	0130 302SD20-0027 
	15" STORM SEWER PIPE 

	5,832.000 
	5,832.000 
	LF 

	78.17000 
	78.17000 

	455,887.44 
	455,887.44 

	106.92000 
	106.92000 

	623,557.44 
	623,557.44 

	155.00000 
	155.00000 

	903,960.00 
	903,960.00 


	0140 302SD20-0028 
	0140 302SD20-0028 
	0140 302SD20-0028 
	18" PIPE 

	81.000 
	81.000 
	LF 

	99.01000 
	99.01000 

	8,019.81 
	8,019.81 

	409.58000 
	409.58000 

	33,175.98 
	33,175.98 

	165.00000 
	165.00000 

	13,365.00 
	13,365.00 


	0150 302SD20-0030 
	0150 302SD20-0030 
	0150 302SD20-0030 
	18" CONC. PIPE 

	310.000 
	310.000 
	LF 

	107.48000 
	107.48000 

	33,318.80 
	33,318.80 

	154.04000 
	154.04000 

	47,752.40 
	47,752.40 

	163.00000 
	163.00000 

	50,530.00 
	50,530.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 302SD20-0032 
	0160 302SD20-0032 
	0160 302SD20-0032 
	0160 302SD20-0032 
	0160 302SD20-0032 
	18" STORM SEWER PIPE 

	2,286.000 
	2,286.000 
	LF 

	80.77000 
	80.77000 

	184,640.22 
	184,640.22 

	114.05000 
	114.05000 

	260,718.30 
	260,718.30 

	163.00000 
	163.00000 

	372,618.00 
	372,618.00 



	0170 302SD20-0039 
	0170 302SD20-0039 
	0170 302SD20-0039 
	0170 302SD20-0039 
	24" CONC. PIPE 

	483.000 
	483.000 
	LF 

	160.57000 
	160.57000 

	77,555.31 
	77,555.31 

	183.38000 
	183.38000 

	88,572.54 
	88,572.54 

	195.00000 
	195.00000 

	94,185.00 
	94,185.00 


	0180 302SD20-0041 
	0180 302SD20-0041 
	0180 302SD20-0041 
	24" STORM SEWER PIPE 

	4,030.000 
	4,030.000 
	LF 

	136.46000 
	136.46000 

	549,933.80 
	549,933.80 

	186.78000 
	186.78000 

	752,723.40 
	752,723.40 

	195.00000 
	195.00000 

	785,850.00 
	785,850.00 


	0190 302SD20-0046 
	0190 302SD20-0046 
	0190 302SD20-0046 
	27" STORM SEWER PIPE 

	147.000 
	147.000 
	LF 

	200.95000 
	200.95000 

	29,539.65 
	29,539.65 

	178.19000 
	178.19000 

	26,193.93 
	26,193.93 

	220.00000 
	220.00000 

	32,340.00 
	32,340.00 


	0200 302SD20-0049 
	0200 302SD20-0049 
	0200 302SD20-0049 
	30" CONC. PIPE 

	30.000 
	30.000 
	LF 

	228.50000 
	228.50000 

	6,855.00 
	6,855.00 

	215.50000 
	215.50000 

	6,465.00 
	6,465.00 

	245.00000 
	245.00000 

	7,350.00 
	7,350.00 


	0210 302SD20-0051 
	0210 302SD20-0051 
	0210 302SD20-0051 
	30" STORM SEWER PIPE 

	254.000 
	254.000 
	LF 

	181.28000 
	181.28000 

	46,045.12 
	46,045.12 

	182.34000 
	182.34000 

	46,314.36 
	46,314.36 

	244.00000 
	244.00000 

	61,976.00 
	61,976.00 


	0220 302SD20-0061 
	0220 302SD20-0061 
	0220 302SD20-0061 
	36" STORM SEWER PIPE 

	945.000 
	945.000 
	LF 

	221.47000 
	221.47000 

	209,289.15 
	209,289.15 

	202.67000 
	202.67000 

	191,523.15 
	191,523.15 

	331.00000 
	331.00000 

	312,795.00 
	312,795.00 


	0230 302SD20-0066 
	0230 302SD20-0066 
	0230 302SD20-0066 
	42" STORM SEWER PIPE 

	55.000 
	55.000 
	LF 

	276.84000 
	276.84000 

	15,226.20 
	15,226.20 

	233.58000 
	233.58000 

	12,846.90 
	12,846.90 

	426.00000 
	426.00000 

	23,430.00 
	23,430.00 


	0240 302SD20-0067 
	0240 302SD20-0067 
	0240 302SD20-0067 
	48" PIPE 

	204.000 
	204.000 
	LF 

	325.04000 
	325.04000 

	66,308.16 
	66,308.16 

	265.43000 
	265.43000 

	54,147.72 
	54,147.72 

	518.00000 
	518.00000 

	105,672.00 
	105,672.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0250 302SD20-0084 
	0250 302SD20-0084 
	0250 302SD20-0084 
	0250 302SD20-0084 
	0250 302SD20-0084 
	60" STORM SEWER PIPE 

	172.000 
	172.000 
	LF 

	438.05000 
	438.05000 

	75,344.60 
	75,344.60 

	436.31000 
	436.31000 

	75,045.32 
	75,045.32 

	640.00000 
	640.00000 

	110,080.00 
	110,080.00 



	0260 302SD20-0139 
	0260 302SD20-0139 
	0260 302SD20-0139 
	0260 302SD20-0139 
	38" X 24" ELLIPTICAL CONC. PIPE 

	434.000 
	434.000 
	LF 

	246.22000 
	246.22000 

	106,859.48 
	106,859.48 

	279.57000 
	279.57000 

	121,333.38 
	121,333.38 

	480.00000 
	480.00000 

	208,320.00 
	208,320.00 


	0270 302SD20-0198 
	0270 302SD20-0198 
	0270 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	12.000 
	12.000 
	EA 

	1,448.67000 
	1,448.67000 

	17,384.04 
	17,384.04 

	1,621.50000 
	1,621.50000 

	19,458.00 
	19,458.00 

	1,490.00000 
	1,490.00000 

	17,880.00 
	17,880.00 


	0280 302SD20-0200 
	0280 302SD20-0200 
	0280 302SD20-0200 
	18" END SECTION ES-1 OR 2 

	8.000 
	8.000 
	EA 

	1,614.12000 
	1,614.12000 

	12,912.96 
	12,912.96 

	1,844.43000 
	1,844.43000 

	14,755.44 
	14,755.44 

	1,700.00000 
	1,700.00000 

	13,600.00 
	13,600.00 


	0290 302SD20-0204 
	0290 302SD20-0204 
	0290 302SD20-0204 
	24" END SECTION ES-1 OR 2 

	10.000 
	10.000 
	EA 

	1,869.46000 
	1,869.46000 

	18,694.60 
	18,694.60 

	2,125.59000 
	2,125.59000 

	21,255.90 
	21,255.90 

	1,780.00000 
	1,780.00000 

	17,800.00 
	17,800.00 


	0300 302SD20-0208 
	0300 302SD20-0208 
	0300 302SD20-0208 
	30" END SECTION ES-1 OR 2 

	3.000 
	3.000 
	EA 

	2,714.95000 
	2,714.95000 

	8,144.85 
	8,144.85 

	2,948.43000 
	2,948.43000 

	8,845.29 
	8,845.29 

	1,860.00000 
	1,860.00000 

	5,580.00 
	5,580.00 


	0310 302SD20-0210 
	0310 302SD20-0210 
	0310 302SD20-0210 
	36" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	3,921.31000 
	3,921.31000 

	7,842.62 
	7,842.62 

	2,934.60000 
	2,934.60000 

	5,869.20 
	5,869.20 

	2,050.00000 
	2,050.00000 

	4,100.00 
	4,100.00 


	0320 302SD20-0212 
	0320 302SD20-0212 
	0320 302SD20-0212 
	42" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	4,338.18000 
	4,338.18000 

	4,338.18 
	4,338.18 

	5,891.10000 
	5,891.10000 

	5,891.10 
	5,891.10 

	2,610.00000 
	2,610.00000 

	2,610.00 
	2,610.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0330 302SD20-0214 
	0330 302SD20-0214 
	0330 302SD20-0214 
	0330 302SD20-0214 
	0330 302SD20-0214 
	48" END SECTION ES-1 OR 2 

	3.000 
	3.000 
	EA 

	5,536.73000 
	5,536.73000 

	16,610.19 
	16,610.19 

	6,357.32000 
	6,357.32000 

	19,071.96 
	19,071.96 

	1,400.00000 
	1,400.00000 

	4,200.00 
	4,200.00 



	0340 302SD20-0218 
	0340 302SD20-0218 
	0340 302SD20-0218 
	0340 302SD20-0218 
	60" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	8,761.05000 
	8,761.05000 

	8,761.05 
	8,761.05 

	9,488.92000 
	9,488.92000 

	9,488.92 
	9,488.92 

	3,360.00000 
	3,360.00000 

	3,360.00 
	3,360.00 


	0350 302SD20-0223 
	0350 302SD20-0223 
	0350 302SD20-0223 
	38" X 24" END SECTION ES-1A 

	1.000 
	1.000 
	EA 

	6,138.60000 
	6,138.60000 

	6,138.60 
	6,138.60 

	6,596.95000 
	6,596.95000 

	6,596.95 
	6,596.95 

	2,960.00000 
	2,960.00000 

	2,960.00 
	2,960.00 


	0360 302SD20-0243 
	0360 302SD20-0243 
	0360 302SD20-0243 
	DROP INLET DI-2B,L=8' 

	1.000 
	1.000 
	EA 

	8,593.00000 
	8,593.00000 

	8,593.00 
	8,593.00 

	10,374.52000 
	10,374.52000 

	10,374.52 
	10,374.52 

	6,190.00000 
	6,190.00000 

	6,190.00 
	6,190.00 


	0370 302SD20-0245 
	0370 302SD20-0245 
	0370 302SD20-0245 
	DROP INLET DI-2B,L=12' 

	1.000 
	1.000 
	EA 

	8,593.00000 
	8,593.00000 

	8,593.00 
	8,593.00 

	8,421.04000 
	8,421.04000 

	8,421.04 
	8,421.04 

	6,460.00000 
	6,460.00000 

	6,460.00 
	6,460.00 


	0380 302SD20-0278 
	0380 302SD20-0278 
	0380 302SD20-0278 
	DROP INLET DI-2E,L=8' 

	1.000 
	1.000 
	EA 

	10,096.38000 
	10,096.38000 

	10,096.38 
	10,096.38 

	12,633.15000 
	12,633.15000 

	12,633.15 
	12,633.15 

	6,730.00000 
	6,730.00000 

	6,730.00 
	6,730.00 


	0390 302SD20-0279 
	0390 302SD20-0279 
	0390 302SD20-0279 
	DROP INLET DI-2E,L=10' 

	1.000 
	1.000 
	EA 

	10,845.47000 
	10,845.47000 

	10,845.47 
	10,845.47 

	13,179.78000 
	13,179.78000 

	13,179.78 
	13,179.78 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 


	0400 302SD20-0281 
	0400 302SD20-0281 
	0400 302SD20-0281 
	DROP INLET DI-2E,L=14' 

	1.000 
	1.000 
	EA 

	13,437.95000 
	13,437.95000 

	13,437.95 
	13,437.95 

	13,964.03000 
	13,964.03000 

	13,964.03 
	13,964.03 

	7,270.00000 
	7,270.00000 

	7,270.00 
	7,270.00 


	0410 302SD20-0282 
	0410 302SD20-0282 
	0410 302SD20-0282 
	DROP INLET DI-2E,L=16' 

	1.000 
	1.000 
	EA 

	14,487.98000 
	14,487.98000 

	14,487.98 
	14,487.98 

	14,713.80000 
	14,713.80000 

	14,713.80 
	14,713.80 

	7,540.00000 
	7,540.00000 

	7,540.00 
	7,540.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0420 302SD20-0283 
	0420 302SD20-0283 
	0420 302SD20-0283 
	0420 302SD20-0283 
	0420 302SD20-0283 
	DROP INLET DI-2E,L=18' 

	1.000 
	1.000 
	EA 

	17,188.61000 
	17,188.61000 

	17,188.61 
	17,188.61 

	17,662.43000 
	17,662.43000 

	17,662.43 
	17,662.43 

	7,810.00000 
	7,810.00000 

	7,810.00 
	7,810.00 



	0430 302SD20-0309 
	0430 302SD20-0309 
	0430 302SD20-0309 
	0430 302SD20-0309 
	DROP INLET DI-3A 

	4.000 
	4.000 
	EA 

	8,593.00000 
	8,593.00000 

	34,372.00 
	34,372.00 

	9,180.99000 
	9,180.99000 

	36,723.96 
	36,723.96 

	4,850.00000 
	4,850.00000 

	19,400.00 
	19,400.00 


	0440 302SD20-0310 
	0440 302SD20-0310 
	0440 302SD20-0310 
	DROP INLET DI-3AA 

	2.000 
	2.000 
	EA 

	8,593.00000 
	8,593.00000 

	17,186.00 
	17,186.00 

	9,165.25000 
	9,165.25000 

	18,330.50 
	18,330.50 

	7,810.00000 
	7,810.00000 

	15,620.00 
	15,620.00 


	0450 302SD20-0311 
	0450 302SD20-0311 
	0450 302SD20-0311 
	DROP INLET DI-3B,L=4' 

	10.000 
	10.000 
	EA 

	8,593.00000 
	8,593.00000 

	85,930.00 
	85,930.00 

	9,167.75000 
	9,167.75000 

	91,677.50 
	91,677.50 

	7,810.00000 
	7,810.00000 

	78,100.00 
	78,100.00 


	0460 302SD20-0312 
	0460 302SD20-0312 
	0460 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	15.000 
	15.000 
	EA 

	8,593.00000 
	8,593.00000 

	128,895.00 
	128,895.00 

	9,668.56000 
	9,668.56000 

	145,028.40 
	145,028.40 

	7,810.00000 
	7,810.00000 

	117,150.00 
	117,150.00 


	0470 302SD20-0313 
	0470 302SD20-0313 
	0470 302SD20-0313 
	DROP INLET DI-3B,L=8' 

	6.000 
	6.000 
	EA 

	9,640.42000 
	9,640.42000 

	57,842.52 
	57,842.52 

	8,157.73000 
	8,157.73000 

	48,946.38 
	48,946.38 

	7,810.00000 
	7,810.00000 

	46,860.00 
	46,860.00 


	0480 302SD20-0314 
	0480 302SD20-0314 
	0480 302SD20-0314 
	DROP INLET DI-3B,L=10' 

	1.000 
	1.000 
	EA 

	11,158.13000 
	11,158.13000 

	11,158.13 
	11,158.13 

	4,157.64000 
	4,157.64000 

	4,157.64 
	4,157.64 

	7,810.00000 
	7,810.00000 

	7,810.00 
	7,810.00 


	0490 302SD20-0315 
	0490 302SD20-0315 
	0490 302SD20-0315 
	DROP INLET DI-3B,L=12' 

	1.000 
	1.000 
	EA 

	12,688.87000 
	12,688.87000 

	12,688.87 
	12,688.87 

	10,813.50000 
	10,813.50000 

	10,813.50 
	10,813.50 

	7,810.00000 
	7,810.00000 

	7,810.00 
	7,810.00 


	0500 302SD20-0317 
	0500 302SD20-0317 
	0500 302SD20-0317 
	DROP INLET DI-3B,L=16' 

	1.000 
	1.000 
	EA 

	15,988.76000 
	15,988.76000 

	15,988.76 
	15,988.76 

	15,420.48000 
	15,420.48000 

	15,420.48 
	15,420.48 

	7,810.00000 
	7,810.00000 

	7,810.00 
	7,810.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0510 302SD20-0320 
	0510 302SD20-0320 
	0510 302SD20-0320 
	0510 302SD20-0320 
	0510 302SD20-0320 
	DROP INLET DI-3BB,L=4' 

	2.000 
	2.000 
	EA 

	9,344.69000 
	9,344.69000 

	18,689.38 
	18,689.38 

	12,248.83000 
	12,248.83000 

	24,497.66 
	24,497.66 

	7,810.00000 
	7,810.00000 

	15,620.00 
	15,620.00 



	0520 302SD20-0321 
	0520 302SD20-0321 
	0520 302SD20-0321 
	0520 302SD20-0321 
	DROP INLET DI-3BB,L=6' 

	3.000 
	3.000 
	EA 

	9,047.66000 
	9,047.66000 

	27,142.98 
	27,142.98 

	8,792.47000 
	8,792.47000 

	26,377.41 
	26,377.41 

	7,810.00000 
	7,810.00000 

	23,430.00 
	23,430.00 


	0530 302SD20-0322 
	0530 302SD20-0322 
	0530 302SD20-0322 
	DROP INLET DI-3BB,L=8' 

	2.000 
	2.000 
	EA 

	10,618.79000 
	10,618.79000 

	21,237.58 
	21,237.58 

	12,216.31000 
	12,216.31000 

	24,432.62 
	24,432.62 

	7,810.00000 
	7,810.00000 

	15,620.00 
	15,620.00 


	0540 302SD20-0323 
	0540 302SD20-0323 
	0540 302SD20-0323 
	DROP INLET DI-3BB,L=10' 

	2.000 
	2.000 
	EA 

	11,457.77000 
	11,457.77000 

	22,915.54 
	22,915.54 

	12,981.47000 
	12,981.47000 

	25,962.94 
	25,962.94 

	7,810.00000 
	7,810.00000 

	15,620.00 
	15,620.00 


	0550 302SD20-0336 
	0550 302SD20-0336 
	0550 302SD20-0336 
	DROP INLET DI-3C,L=20' 

	1.000 
	1.000 
	EA 

	16,440.81000 
	16,440.81000 

	16,440.81 
	16,440.81 

	15,499.29000 
	15,499.29000 

	15,499.29 
	15,499.29 

	9,160.00000 
	9,160.00000 

	9,160.00 
	9,160.00 


	0560 302SD20-0446 
	0560 302SD20-0446 
	0560 302SD20-0446 
	DROP INLET DI-5 

	34.000 
	34.000 
	EA 

	9,640.42000 
	9,640.42000 

	327,774.28 
	327,774.28 

	11,962.06000 
	11,962.06000 

	406,710.04 
	406,710.04 

	7,540.00000 
	7,540.00000 

	256,360.00 
	256,360.00 


	0570 302SD20-0447 
	0570 302SD20-0447 
	0570 302SD20-0447 
	DROP INLET DI-7 

	7.000 
	7.000 
	EA 

	10,544.53000 
	10,544.53000 

	73,811.71 
	73,811.71 

	9,257.13000 
	9,257.13000 

	64,799.91 
	64,799.91 

	7,540.00000 
	7,540.00000 

	52,780.00 
	52,780.00 


	0580 302SD20-0448 
	0580 302SD20-0448 
	0580 302SD20-0448 
	DROP INLET DI-7A 

	1.000 
	1.000 
	EA 

	12,044.01000 
	12,044.01000 

	12,044.01 
	12,044.01 

	13,140.69000 
	13,140.69000 

	13,140.69 
	13,140.69 

	7,810.00000 
	7,810.00000 

	7,810.00 
	7,810.00 


	0590 302SD20-0449 
	0590 302SD20-0449 
	0590 302SD20-0449 
	DROP INLET DI-7B 

	4.000 
	4.000 
	EA 

	10,844.17000 
	10,844.17000 

	43,376.68 
	43,376.68 

	12,169.75000 
	12,169.75000 

	48,679.00 
	48,679.00 

	8,220.00000 
	8,220.00000 

	32,880.00 
	32,880.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0600 302SD20-0493 
	0600 302SD20-0493 
	0600 302SD20-0493 
	0600 302SD20-0493 
	0600 302SD20-0493 
	DROP INLET DI-10K TY. I,L=10' 

	1.000 
	1.000 
	EA 

	2,459.60000 
	2,459.60000 

	2,459.60 
	2,459.60 

	11,787.87000 
	11,787.87000 

	11,787.87 
	11,787.87 

	11,210.00000 
	11,210.00000 

	11,210.00 
	11,210.00 



	0610 302SD20-0637 
	0610 302SD20-0637 
	0610 302SD20-0637 
	0610 302SD20-0637 
	DROP INLET DI-12A,L=4' 

	2.000 
	2.000 
	EA 

	9,643.03000 
	9,643.03000 

	19,286.06 
	19,286.06 

	8,411.99000 
	8,411.99000 

	16,823.98 
	16,823.98 

	8,780.00000 
	8,780.00000 

	17,560.00 
	17,560.00 


	0620 302SD20-0639 
	0620 302SD20-0639 
	0620 302SD20-0639 
	DROP INLET DI-12A,L=8' 

	1.000 
	1.000 
	EA 

	12,343.63000 
	12,343.63000 

	12,343.63 
	12,343.63 

	12,478.02000 
	12,478.02000 

	12,478.02 
	12,478.02 

	8,780.00000 
	8,780.00000 

	8,780.00 
	8,780.00 


	0630 302SD20-0661 
	0630 302SD20-0661 
	0630 302SD20-0661 
	MANHOLE MH-2 

	11.000 
	11.000 
	LF 

	1,416.10000 
	1,416.10000 

	15,577.10 
	15,577.10 

	976.46000 
	976.46000 

	10,741.06 
	10,741.06 

	1,940.00000 
	1,940.00000 

	21,340.00 
	21,340.00 


	0640 302SD20-0662 
	0640 302SD20-0662 
	0640 302SD20-0662 
	MANHOLE MH-1 OR 2 

	247.000 
	247.000 
	LF 

	924.96000 
	924.96000 

	228,465.12 
	228,465.12 

	1,292.44000 
	1,292.44000 

	319,232.68 
	319,232.68 

	1,030.00000 
	1,030.00000 

	254,410.00 
	254,410.00 


	0650 302SD20-0663 
	0650 302SD20-0663 
	0650 302SD20-0663 
	FRAME & COVER MH-1 

	33.000 
	33.000 
	EA 

	1,709.22000 
	1,709.22000 

	56,404.26 
	56,404.26 

	1,385.57000 
	1,385.57000 

	45,723.81 
	45,723.81 

	1,020.00000 
	1,020.00000 

	33,660.00 
	33,660.00 


	0660 302SD20-0671 
	0660 302SD20-0671 
	0660 302SD20-0671 
	TEMP. DIVE. CHANNEL LINING CL. B 

	238.000 
	238.000 
	SY 

	9.04000 
	9.04000 

	2,151.52 
	2,151.52 

	97.31000 
	97.31000 

	23,159.78 
	23,159.78 

	69.25000 
	69.25000 

	16,481.50 
	16,481.50 


	0670 302SD20-0672 
	0670 302SD20-0672 
	0670 302SD20-0672 
	TEMP. DIVE. CHANNEL EXCAVATION 

	119.000 
	119.000 
	CY 

	26.89000 
	26.89000 

	3,199.91 
	3,199.91 

	48.78000 
	48.78000 

	5,804.82 
	5,804.82 

	44.50000 
	44.50000 

	5,295.50 
	5,295.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0680 302SD20-0673 
	0680 302SD20-0673 
	0680 302SD20-0673 
	0680 302SD20-0673 
	0680 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	42.000 
	42.000 
	LF 

	213.10000 
	213.10000 

	8,950.20 
	8,950.20 

	1,895.21000 
	1,895.21000 

	79,598.82 
	79,598.82 

	1,520.00000 
	1,520.00000 

	63,840.00 
	63,840.00 



	0690 302SX20-0003 
	0690 302SX20-0003 
	0690 302SX20-0003 
	0690 302SX20-0003 
	BED.MAT.FINE AGR.OR AGGR.NO.8 

	492.000 
	492.000 
	TON 

	78.41000 
	78.41000 

	38,577.72 
	38,577.72 

	90.70000 
	90.70000 

	44,624.40 
	44,624.40 

	53.75000 
	53.75000 

	26,445.00 
	26,445.00 


	0700 302SX20-0012 
	0700 302SX20-0012 
	0700 302SX20-0012 
	INVERSION PIPE LINER 36" 

	148.000 
	148.000 
	LF 

	1,049.94000 
	1,049.94000 

	155,391.12 
	155,391.12 

	565.05000 
	565.05000 

	83,627.40 
	83,627.40 

	300.00000 
	300.00000 

	44,400.00 
	44,400.00 


	0710 302SX20-0013 
	0710 302SX20-0013 
	0710 302SX20-0013 
	NS PIPE 24" JACKED & BORED 

	209.000 
	209.000 
	LF 

	2,465.41000 
	2,465.41000 

	515,270.69 
	515,270.69 

	2,919.01000 
	2,919.01000 

	610,073.09 
	610,073.09 

	1,150.00000 
	1,150.00000 

	240,350.00 
	240,350.00 


	0720 302SX20-0013 
	0720 302SX20-0013 
	0720 302SX20-0013 
	NS PIPE TEMPORARY STORM SEWER PIPE 18" 

	272.000 
	272.000 
	LF 

	84.68000 
	84.68000 

	23,032.96 
	23,032.96 

	158.97000 
	158.97000 

	43,239.84 
	43,239.84 

	166.00000 
	166.00000 

	45,152.00 
	45,152.00 


	0730 302SX20-0013 
	0730 302SX20-0013 
	0730 302SX20-0013 
	NS PIPE TEMPORARY STORM SEWER PIPE 24" 

	576.000 
	576.000 
	LF 

	139.40000 
	139.40000 

	80,294.40 
	80,294.40 

	143.44000 
	143.44000 

	82,621.44 
	82,621.44 

	180.00000 
	180.00000 

	103,680.00 
	103,680.00 


	0740 302SX20-0013 
	0740 302SX20-0013 
	0740 302SX20-0013 
	NS PIPE TEMPORARY STORM SEWER PIPE 36" 

	237.000 
	237.000 
	LF 

	230.51000 
	230.51000 

	54,630.87 
	54,630.87 

	173.29000 
	173.29000 

	41,069.73 
	41,069.73 

	302.00000 
	302.00000 

	71,574.00 
	71,574.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0750 302SX20-0027 
	0750 302SX20-0027 
	0750 302SX20-0027 
	0750 302SX20-0027 
	0750 302SX20-0027 
	NS MANHOLE TEMPORARY 

	5.000 
	5.000 
	LF 

	1,823.86000 
	1,823.86000 

	9,119.30 
	9,119.30 

	2,351.08000 
	2,351.08000 

	11,755.40 
	11,755.40 

	2,450.00000 
	2,450.00000 

	12,250.00 
	12,250.00 



	0760 302SX20-0028 
	0760 302SX20-0028 
	0760 302SX20-0028 
	0760 302SX20-0028 
	NS FRAME & COVER TEMPORARY 

	1.000 
	1.000 
	EA 

	1,524.23000 
	1,524.23000 

	1,524.23 
	1,524.23 

	1,314.71000 
	1,314.71000 

	1,314.71 
	1,314.71 

	1,710.00000 
	1,710.00000 

	1,710.00 
	1,710.00 


	0770 303SD20-0001 
	0770 303SD20-0001 
	0770 303SD20-0001 
	REGULAR EXCAVATION 

	98,909.000 
	98,909.000 
	CY 

	35.41000 
	35.41000 

	3,502,367.69 
	3,502,367.69 

	43.16000 
	43.16000 

	4,268,912.44 
	4,268,912.44 

	30.00000 
	30.00000 

	2,967,270.00 
	2,967,270.00 


	0780 303SD20-0016 
	0780 303SD20-0016 
	0780 303SD20-0016 
	MINOR STR. EXCAV. PIPE CULVERT 

	1,568.000 
	1,568.000 
	CY 

	65.14000 
	65.14000 

	102,139.52 
	102,139.52 

	37.73000 
	37.73000 

	59,160.64 
	59,160.64 

	40.00000 
	40.00000 

	62,720.00 
	62,720.00 


	0790 303SD20-0017 
	0790 303SD20-0017 
	0790 303SD20-0017 
	MINOR STR. EXCAV. BOX CULVERT 

	130.000 
	130.000 
	CY 

	57.32000 
	57.32000 

	7,451.60 
	7,451.60 

	50.96000 
	50.96000 

	6,624.80 
	6,624.80 

	40.00000 
	40.00000 

	5,200.00 
	5,200.00 


	0800 303SD20-0018 
	0800 303SD20-0018 
	0800 303SD20-0018 
	SLOPE DRAIN 

	2.000 
	2.000 
	EA 

	7,417.22000 
	7,417.22000 

	14,834.44 
	14,834.44 

	10,292.03000 
	10,292.03000 

	20,584.06 
	20,584.06 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 


	0810 303SD20-0021 
	0810 303SD20-0021 
	0810 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	4,652.000 
	4,652.000 
	LF 

	8.47000 
	8.47000 

	39,402.44 
	39,402.44 

	10.96000 
	10.96000 

	50,985.92 
	50,985.92 

	50.00000 
	50.00000 

	232,600.00 
	232,600.00 


	0820 303SD20-0022 
	0820 303SD20-0022 
	0820 303SD20-0022 
	CHECK DAM ROCK TY. I 

	237.000 
	237.000 
	EA 

	127.73000 
	127.73000 

	30,272.01 
	30,272.01 

	567.79000 
	567.79000 

	134,566.23 
	134,566.23 

	443.00000 
	443.00000 

	104,991.00 
	104,991.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0830 303SD20-0023 
	0830 303SD20-0023 
	0830 303SD20-0023 
	0830 303SD20-0023 
	0830 303SD20-0023 
	CHECK DAM ROCK TY. II 

	206.000 
	206.000 
	EA 

	99.40000 
	99.40000 

	20,476.40 
	20,476.40 

	570.39000 
	570.39000 

	117,500.34 
	117,500.34 

	517.00000 
	517.00000 

	106,502.00 
	106,502.00 



	0840 303SD20-0028 
	0840 303SD20-0028 
	0840 303SD20-0028 
	0840 303SD20-0028 
	DEWATERING BASIN EC-8 

	8.000 
	8.000 
	EA 

	1,789.49000 
	1,789.49000 

	14,315.92 
	14,315.92 

	2,008.97000 
	2,008.97000 

	16,071.76 
	16,071.76 

	10,000.00000 
	10,000.00000 

	80,000.00 
	80,000.00 


	0850 303SD20-0029 
	0850 303SD20-0029 
	0850 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	10,706.000 
	10,706.000 
	CY 

	10.12000 
	10.12000 

	108,344.72 
	108,344.72 

	119.00000 
	119.00000 

	1,274,014.00 
	1,274,014.00 

	40.00000 
	40.00000 

	428,240.00 
	428,240.00 


	0860 303SD20-0030 
	0860 303SD20-0030 
	0860 303SD20-0030 
	INLET PROTECTION TYPE A 

	72.000 
	72.000 
	EA 

	905.08000 
	905.08000 

	65,165.76 
	65,165.76 

	549.22000 
	549.22000 

	39,543.84 
	39,543.84 

	410.00000 
	410.00000 

	29,520.00 
	29,520.00 


	0870 303SD20-0031 
	0870 303SD20-0031 
	0870 303SD20-0031 
	INLET PROTECTION TYPE B 

	58.000 
	58.000 
	EA 

	692.85000 
	692.85000 

	40,185.30 
	40,185.30 

	291.15000 
	291.15000 

	16,886.70 
	16,886.70 

	220.00000 
	220.00000 

	12,760.00 
	12,760.00 


	0880 303SD20-0033 
	0880 303SD20-0033 
	0880 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	500.000 
	500.000 
	LF 

	11.05000 
	11.05000 

	5,525.00 
	5,525.00 

	8.77000 
	8.77000 

	4,385.00 
	4,385.00 

	6.50000 
	6.50000 

	3,250.00 
	3,250.00 


	0890 303SD20-0034 
	0890 303SD20-0034 
	0890 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	44,633.000 
	44,633.000 
	LF 

	9.05000 
	9.05000 

	403,928.65 
	403,928.65 

	6.19000 
	6.19000 

	276,278.27 
	276,278.27 

	1.90000 
	1.90000 

	84,802.70 
	84,802.70 


	0900 303SD20-0035 
	0900 303SD20-0035 
	0900 303SD20-0035 
	TEMP. SEDIMENT BASIN EXCAVATION 

	1,037.000 
	1,037.000 
	CY 

	16.12000 
	16.12000 

	16,716.44 
	16,716.44 

	11.10000 
	11.10000 

	11,510.70 
	11,510.70 

	40.00000 
	40.00000 

	41,480.00 
	41,480.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0910 303SD20-0036 
	0910 303SD20-0036 
	0910 303SD20-0036 
	0910 303SD20-0036 
	0910 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	70,538.000 
	70,538.000 
	CY 

	34.65000 
	34.65000 

	2,444,141.70 
	2,444,141.70 

	22.40000 
	22.40000 

	1,580,051.20 
	1,580,051.20 

	30.00000 
	30.00000 

	2,116,140.00 
	2,116,140.00 



	0920 303SX20-0006 
	0920 303SX20-0006 
	0920 303SX20-0006 
	0920 303SX20-0006 
	NS BORROW EXCAVATION (MIN. CBR-5) 

	2,740.000 
	2,740.000 
	CY 

	27.82000 
	27.82000 

	76,226.80 
	76,226.80 

	53.56000 
	53.56000 

	146,754.40 
	146,754.40 

	55.00000 
	55.00000 

	150,700.00 
	150,700.00 


	0930 303SX20-0012 
	0930 303SX20-0012 
	0930 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	50.000 
	50.000 
	EA 

	101.17000 
	101.17000 

	5,058.50 
	5,058.50 

	1,088.15000 
	1,088.15000 

	54,407.50 
	54,407.50 

	5,000.00000 
	5,000.00000 

	250,000.00 
	250,000.00 


	0940 303SX20-0013 
	0940 303SX20-0013 
	0940 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	50.000 
	50.000 
	EA 

	290.87000 
	290.87000 

	14,543.50 
	14,543.50 

	1,207.40000 
	1,207.40000 

	60,370.00 
	60,370.00 

	6,000.00000 
	6,000.00000 

	300,000.00 
	300,000.00 


	0950 303SX20-0016 
	0950 303SX20-0016 
	0950 303SX20-0016 
	NS ROCKFILL . 

	5,186.000 
	5,186.000 
	CY 

	140.38000 
	140.38000 

	728,010.68 
	728,010.68 

	108.38000 
	108.38000 

	562,058.68 
	562,058.68 

	100.00000 
	100.00000 

	518,600.00 
	518,600.00 


	0960 305SD20-0001 
	0960 305SD20-0001 
	0960 305SD20-0001 
	BORROW EXCAVATION 

	263,126.000 
	263,126.000 
	CY 

	28.77000 
	28.77000 

	7,570,135.02 
	7,570,135.02 

	28.85000 
	28.85000 

	7,591,185.10 
	7,591,185.10 

	34.00000 
	34.00000 

	8,946,284.00 
	8,946,284.00 


	0970 305SD20-0005 
	0970 305SD20-0005 
	0970 305SD20-0005 
	SELECT MATL. TY. I MIN. CBR- 30 

	7,874.000 
	7,874.000 
	TON 

	38.33000 
	38.33000 

	301,810.42 
	301,810.42 

	40.26000 
	40.26000 

	317,007.24 
	317,007.24 

	34.00000 
	34.00000 

	267,716.00 
	267,716.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0980 305SD20-0009 
	0980 305SD20-0009 
	0980 305SD20-0009 
	0980 305SD20-0009 
	0980 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	5,510.000 
	5,510.000 
	SY 

	2.66000 
	2.66000 

	14,656.60 
	14,656.60 

	3.61000 
	3.61000 

	19,891.10 
	19,891.10 

	5.00000 
	5.00000 

	27,550.00 
	27,550.00 



	0990 307SD20-0001 
	0990 307SD20-0001 
	0990 307SD20-0001 
	0990 307SD20-0001 
	HYDRAULIC CEMENT 

	1,310.000 
	1,310.000 
	TON 

	350.00000 
	350.00000 

	458,500.00 
	458,500.00 

	402.11000 
	402.11000 

	526,764.10 
	526,764.10 

	304.00000 
	304.00000 

	398,240.00 
	398,240.00 


	1000 307SD20-0004 
	1000 307SD20-0004 
	1000 307SD20-0004 
	CEM. STAB. AGGR. BASE. MATL. TY. I NO. 21A 

	4,930.000 
	4,930.000 
	TON 

	63.25000 
	63.25000 

	311,822.50 
	311,822.50 

	58.19000 
	58.19000 

	286,876.70 
	286,876.70 

	62.00000 
	62.00000 

	305,660.00 
	305,660.00 


	1010 307SD20-0010 
	1010 307SD20-0010 
	1010 307SD20-0010 
	MANIPULATION 8" 

	40,450.000 
	40,450.000 
	SY 

	9.00000 
	9.00000 

	364,050.00 
	364,050.00 

	5.24000 
	5.24000 

	211,958.00 
	211,958.00 

	7.45000 
	7.45000 

	301,352.50 
	301,352.50 


	1020 307SX20-0003 
	1020 307SX20-0003 
	1020 307SX20-0003 
	NS MANIPULATION UNSUITABLE 

	3,182.000 
	3,182.000 
	SY 

	9.00000 
	9.00000 

	28,638.00 
	28,638.00 

	5.24000 
	5.24000 

	16,673.68 
	16,673.68 

	14.60000 
	14.60000 

	46,457.20 
	46,457.20 


	1030 308SD20-0012 
	1030 308SD20-0012 
	1030 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	25,107.000 
	25,107.000 
	TON 

	37.06000 
	37.06000 

	930,465.42 
	930,465.42 

	64.02000 
	64.02000 

	1,607,350.14 
	1,607,350.14 

	42.25000 
	42.25000 

	1,060,770.75 
	1,060,770.75 


	1040 308SX20-0003 
	1040 308SX20-0003 
	1040 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	2,030.000 
	2,030.000 
	TON 

	49.95000 
	49.95000 

	101,398.50 
	101,398.50 

	51.49000 
	51.49000 

	104,524.70 
	104,524.70 

	62.00000 
	62.00000 

	125,860.00 
	125,860.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1050 313SD20-0001 
	1050 313SD20-0001 
	1050 313SD20-0001 
	1050 313SD20-0001 
	1050 313SD20-0001 
	ASPH-STAB. OPEN-GRADED MATERIAL 

	1,680.000 
	1,680.000 
	TON 

	143.71000 
	143.71000 

	241,432.80 
	241,432.80 

	152.42000 
	152.42000 

	256,065.60 
	256,065.60 

	121.00000 
	121.00000 

	203,280.00 
	203,280.00 



	1060 315SD20-0004 
	1060 315SD20-0004 
	1060 315SD20-0004 
	1060 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	2,960.000 
	2,960.000 
	TON 

	143.71000 
	143.71000 

	425,381.60 
	425,381.60 

	124.87000 
	124.87000 

	369,615.20 
	369,615.20 

	108.00000 
	108.00000 

	319,680.00 
	319,680.00 


	1070 315SD20-0005 
	1070 315SD20-0005 
	1070 315SD20-0005 
	ASPHALT CONCRETE TY. IM- 19.0D CONST 

	1,570.000 
	1,570.000 
	TON 

	149.96000 
	149.96000 

	235,437.20 
	235,437.20 

	124.87000 
	124.87000 

	196,045.90 
	196,045.90 

	108.00000 
	108.00000 

	169,560.00 
	169,560.00 


	1080 315SD20-0007 
	1080 315SD20-0007 
	1080 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	2,250.000 
	2,250.000 
	TON 

	147.46000 
	147.46000 

	331,785.00 
	331,785.00 

	148.34000 
	148.34000 

	333,765.00 
	333,765.00 

	128.00000 
	128.00000 

	288,000.00 
	288,000.00 


	1090 315SD20-0008 
	1090 315SD20-0008 
	1090 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	3,778.000 
	3,778.000 
	TON 

	147.46000 
	147.46000 

	557,103.88 
	557,103.88 

	135.59000 
	135.59000 

	512,259.02 
	512,259.02 

	117.00000 
	117.00000 

	442,026.00 
	442,026.00 


	1100 315SD20-0009 
	1100 315SD20-0009 
	1100 315SD20-0009 
	ASPHALT CONCRETE TY. SM- 
	9.5E CONST 

	2,320.000 
	2,320.000 
	TON 

	168.70000 
	168.70000 

	391,384.00 
	391,384.00 

	153.56000 
	153.56000 

	356,259.20 
	356,259.20 

	133.00000 
	133.00000 

	308,560.00 
	308,560.00 


	1110 315SD20-0010 
	1110 315SD20-0010 
	1110 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	18,082.000 
	18,082.000 
	TON 

	131.65000 
	131.65000 

	2,380,495.30 
	2,380,495.30 

	116.88000 
	116.88000 

	2,113,424.16 
	2,113,424.16 

	101.00000 
	101.00000 

	1,826,282.00 
	1,826,282.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1120 315SX20-0004 
	1120 315SX20-0004 
	1120 315SX20-0004 
	1120 315SX20-0004 
	1120 315SX20-0004 
	NS PAVEMENT HYDRAULIC CEMENT CONCRETE STAMPED COLORED (TRUCK APRON, 10") 

	1,346.000 
	1,346.000 
	SY 

	380.50000 
	380.50000 

	512,153.00 
	512,153.00 

	225.49000 
	225.49000 

	303,509.54 
	303,509.54 

	233.00000 
	233.00000 

	313,618.00 
	313,618.00 



	1130 315SX20-0011 
	1130 315SX20-0011 
	1130 315SX20-0011 
	1130 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	7,543.000 
	7,543.000 
	LF 

	6.19000 
	6.19000 

	46,691.17 
	46,691.17 

	6.25000 
	6.25000 

	47,143.75 
	47,143.75 

	10.00000 
	10.00000 

	75,430.00 
	75,430.00 


	1140 316SD20-0030 
	1140 316SD20-0030 
	1140 316SD20-0030 
	CONCRETE ENTRANCE PAVE. 7" 

	330.000 
	330.000 
	SY 

	114.02000 
	114.02000 

	37,626.60 
	37,626.60 

	154.68000 
	154.68000 

	51,044.40 
	51,044.40 

	93.25000 
	93.25000 

	30,772.50 
	30,772.50 


	1150 316SD20-0035 
	1150 316SD20-0035 
	1150 316SD20-0035 
	CONC. CL. A4 BRIDGE APPR. SLAB CONST. 

	247.800 
	247.800 
	CY 

	754.16000 
	754.16000 

	186,880.85 
	186,880.85 

	658.76000 
	658.76000 

	163,240.73 
	163,240.73 

	757.00000 
	757.00000 

	187,584.60 
	187,584.60 


	1160 401SD20-0001 
	1160 401SD20-0001 
	1160 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	270.000 
	270.000 
	CY 

	109.72000 
	109.72000 

	29,624.40 
	29,624.40 

	64.92000 
	64.92000 

	17,528.40 
	17,528.40 

	21.30000 
	21.30000 

	5,751.00 
	5,751.00 


	1170 401SD20-0002 
	1170 401SD20-0002 
	1170 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	2,323.000 
	2,323.000 
	TON 

	65.58000 
	65.58000 

	152,342.34 
	152,342.34 

	49.67000 
	49.67000 

	115,383.41 
	115,383.41 

	72.00000 
	72.00000 

	167,256.00 
	167,256.00 


	1180 401SD20-0004 
	1180 401SD20-0004 
	1180 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	52.000 
	52.000 
	SY 

	158.90000 
	158.90000 

	8,262.80 
	8,262.80 

	36.59000 
	36.59000 

	1,902.68 
	1,902.68 

	177.00000 
	177.00000 

	9,204.00 
	9,204.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 
	PIPE UNDERDRAIN 6" CONST. LF 

	23.96000 9,584.00 
	23.96000 9,584.00 

	23.96000 9,584.00 
	23.96000 9,584.00 

	72.00000 28,800.00 
	72.00000 28,800.00 



	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 
	COFFERDAM EA 

	12,611.40000 50,445.60 
	12,611.40000 50,445.60 

	8,569.30000 34,277.20 
	8,569.30000 34,277.20 

	99,400.00000 397,600.00 
	99,400.00000 397,600.00 


	1210 403SD20-0005 459.000 
	1210 403SD20-0005 459.000 
	1210 403SD20-0005 459.000 
	STEEL PILES 10" LF 

	192.95000 88,564.05 
	192.95000 88,564.05 

	212.61000 97,587.99 
	212.61000 97,587.99 

	75.75000 34,769.25 
	75.75000 34,769.25 


	1220 403SD20-0006 842.000 
	1220 403SD20-0006 842.000 
	1220 403SD20-0006 842.000 
	STEEL PILES 12" LF 

	166.47000 140,167.74 
	166.47000 140,167.74 

	184.12000 155,029.04 
	184.12000 155,029.04 

	64.00000 53,888.00 
	64.00000 53,888.00 


	1230 403SX20-0001 4.000 
	1230 403SX20-0001 4.000 
	1230 403SX20-0001 4.000 
	DYNAMIC PILE TEST END EA BEARING PILES 

	5,044.56000 20,178.24 
	5,044.56000 20,178.24 

	5,093.84000 20,375.36 
	5,093.84000 20,375.36 

	5,500.00000 22,000.00 
	5,500.00000 22,000.00 


	1240 403SX20-0016 352.000 
	1240 403SX20-0016 352.000 
	1240 403SX20-0016 352.000 
	NS PREBORING PILE 10" LF 

	283.76000 99,883.52 
	283.76000 99,883.52 

	369.54000 130,078.08 
	369.54000 130,078.08 

	270.00000 95,040.00 
	270.00000 95,040.00 


	1250 403SX20-0016 441.000 
	1250 403SX20-0016 441.000 
	1250 403SX20-0016 441.000 
	NS PREBORING PILE 12" LF 

	397.26000 175,191.66 
	397.26000 175,191.66 

	303.06000 133,649.46 
	303.06000 133,649.46 

	270.00000 119,070.00 
	270.00000 119,070.00 


	1260 404SD20-0005 128.700 
	1260 404SD20-0005 128.700 
	1260 404SD20-0005 128.700 
	CONC. CL. A4 MOD. LOW CY SHRINK., SPR. STRUCT. 
	CONST. 

	1,227.09000 157,926.48 
	1,227.09000 157,926.48 

	2,002.17000 257,679.28 
	2,002.17000 257,679.28 

	1,850.00000 238,095.00 
	1,850.00000 238,095.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 
	CONC. CL. A4 MOD. LTWT CY LOW SHRINK., SPR. STRUCT. 
	CONST. 

	1,049.27000 636,592.11 
	1,049.27000 636,592.11 

	1,362.31000 826,513.48 
	1,362.31000 826,513.48 

	1,420.00000 861,514.00 
	1,420.00000 861,514.00 



	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 
	BRIDGE DECK GROOVING SY CONST. 

	16.39000 24,994.75 
	16.39000 24,994.75 

	8.25000 12,581.25 
	8.25000 12,581.25 

	7.90000 12,047.50 
	7.90000 12,047.50 


	1290 404SD20-0010 1,508.000 
	1290 404SD20-0010 1,508.000 
	1290 404SD20-0010 1,508.000 
	COVER DEPTH SURVEY SY CONST. 

	9.90000 14,929.20 
	9.90000 14,929.20 

	6.03000 9,093.24 
	6.03000 9,093.24 

	4.30000 6,484.40 
	4.30000 6,484.40 


	1300 404SD20-0011 220.200 
	1300 404SD20-0011 220.200 
	1300 404SD20-0011 220.200 
	CONCRETE CLASS A3, CY SUBSTRUCT. CONST. 

	1,518.41000 334,353.88 
	1,518.41000 334,353.88 

	1,445.00000 318,189.00 
	1,445.00000 318,189.00 

	1,290.00000 284,058.00 
	1,290.00000 284,058.00 


	1310 406SD20-0003 171,775.000 
	1310 406SD20-0003 171,775.000 
	1310 406SD20-0003 171,775.000 
	CR REINF. STEEL CL. I SPR. LB STRUCT. CONST. 

	2.69000 462,074.75 
	2.69000 462,074.75 

	3.33000 572,010.75 
	3.33000 572,010.75 

	3.50000 601,212.50 
	3.50000 601,212.50 


	1320 406SD20-0006 11,410.000 
	1320 406SD20-0006 11,410.000 
	1320 406SD20-0006 11,410.000 
	REINFORCING STEEL LB SUBSTRUCT. CONST. 

	2.19000 24,987.90 
	2.19000 24,987.90 

	1.64000 18,712.40 
	1.64000 18,712.40 

	2.20000 25,102.00 
	2.20000 25,102.00 


	1330 406SD20-0008 17,990.000 
	1330 406SD20-0008 17,990.000 
	1330 406SD20-0008 17,990.000 
	CR REINF. STEEL CL. I LB SUBSTRUCT. CONST. 

	2.69000 48,393.10 
	2.69000 48,393.10 

	3.57000 64,224.30 
	3.57000 64,224.30 

	3.55000 63,864.50 
	3.55000 63,864.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 
	STR.STEEL PLATE GIRDER LS ASTM A709 GRADE50 

	2,837,565.61000 2,837,565.61 
	2,837,565.61000 2,837,565.61 

	3,029,316.00000 3,029,316.00 
	3,029,316.00000 3,029,316.00 

	2,512,000.00000 2,512,000.00 
	2,512,000.00000 2,512,000.00 



	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 
	CONCRETE PARAPET 42" LF CONST. 

	203.98000 100,766.12 
	203.98000 100,766.12 

	778.78000 384,717.32 
	778.78000 384,717.32 

	176.00000 86,944.00 
	176.00000 86,944.00 


	1360 410SD20-0011 1,050.000 
	1360 410SD20-0011 1,050.000 
	1360 410SD20-0011 1,050.000 
	RAILING CPSR 2 RAIL CONST. LF 

	434.27000 455,983.50 
	434.27000 455,983.50 

	552.72000 580,356.00 
	552.72000 580,356.00 

	397.00000 416,850.00 
	397.00000 416,850.00 


	1370 410SX20-0001 794.000 
	1370 410SX20-0001 794.000 
	1370 410SX20-0001 794.000 
	NS ARCHITECTURAL SY TREATMENT ROADWAY 
	RETAINING WALL 

	159.10000 126,325.40 
	159.10000 126,325.40 

	12.62000 10,020.28 
	12.62000 10,020.28 

	170.00000 134,980.00 
	170.00000 134,980.00 


	1380 410SX20-0001 1,459.000 
	1380 410SX20-0001 1,459.000 
	1380 410SX20-0001 1,459.000 
	NS ARCHITECTURAL SY TREATMENT SUBSTRUCTURE 

	10.97000 16,005.23 
	10.97000 16,005.23 

	80.31000 117,172.29 
	80.31000 117,172.29 

	170.00000 248,030.00 
	170.00000 248,030.00 


	1390 410SX20-0001 300.000 
	1390 410SX20-0001 300.000 
	1390 410SX20-0001 300.000 
	NS ARCHITECTURAL SY TREATMENT 
	SUPERSTRUCTURE 

	38.38000 11,514.00 
	38.38000 11,514.00 

	80.31000 24,093.00 
	80.31000 24,093.00 

	170.00000 51,000.00 
	170.00000 51,000.00 


	1400 410SX20-0014 (1) 
	1400 410SX20-0014 (1) 
	1400 410SX20-0014 (1) 
	NS BRIDGE INCIDENTALS LS TEMPORARY SHORING 

	87,731.22000 87,731.22 
	87,731.22000 87,731.22 

	42,046.61000 42,046.61 
	42,046.61000 42,046.61 

	137,000.00000 137,000.00 
	137,000.00000 137,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 
	NS CONC. SURFACE COLOR LS COATING (B619) 

	54,833.12000 54,833.12 
	54,833.12000 54,833.12 

	180,145.00000 180,145.00 
	180,145.00000 180,145.00 

	363,000.00000 363,000.00 
	363,000.00000 363,000.00 



	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 
	NS CONC. SURFACE COLOR LS COATING (B620) 

	54,833.12000 54,833.12 
	54,833.12000 54,833.12 

	120,750.00000 120,750.00 
	120,750.00000 120,750.00 

	289,000.00000 289,000.00 
	289,000.00000 289,000.00 


	1430 412SX20-0002 (1) 
	1430 412SX20-0002 (1) 
	1430 412SX20-0002 (1) 
	NS CONC. SURFACE COLOR LS COATING . 

	27,417.19000 27,417.19 
	27,417.19000 27,417.19 

	187,582.50000 187,582.50 
	187,582.50000 187,582.50 

	250,000.00000 250,000.00 
	250,000.00000 250,000.00 


	1440 414SD20-0001 1,113.000 
	1440 414SD20-0001 1,113.000 
	1440 414SD20-0001 1,113.000 
	EROSION CTRL. STONE CL. TON A1, EC-1 

	84.23000 93,747.99 
	84.23000 93,747.99 

	111.23000 123,798.99 
	111.23000 123,798.99 

	134.00000 149,142.00 
	134.00000 149,142.00 


	1450 414SD20-0003 5,841.000 
	1450 414SD20-0003 5,841.000 
	1450 414SD20-0003 5,841.000 
	EROSION CTRL. STONE CL. I, TON EC-1 

	84.23000 491,987.43 
	84.23000 491,987.43 

	111.23000 649,694.43 
	111.23000 649,694.43 

	134.00000 782,694.00 
	134.00000 782,694.00 


	1460 414SD20-0011 40.000 
	1460 414SD20-0011 40.000 
	1460 414SD20-0011 40.000 
	DRY RIPRAP CL.I 26" SY 

	156.33000 6,253.20 
	156.33000 6,253.20 

	122.99000 4,919.60 
	122.99000 4,919.60 

	108.00000 4,320.00 
	108.00000 4,320.00 


	1470 414SD20-0054 8.500 
	1470 414SD20-0054 8.500 
	1470 414SD20-0054 8.500 
	DRY RIPRAP CL. A1 20" SY 

	190.53000 1,619.51 
	190.53000 1,619.51 

	95.91000 815.24 
	95.91000 815.24 

	131.00000 1,113.50 
	131.00000 1,113.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 
	ADHESIVE BASED JT. SEALER LF CL. III, 2" CONST. 

	153.53000 9,058.27 
	153.53000 9,058.27 

	70.69000 4,170.71 
	70.69000 4,170.71 

	60.00000 3,540.00 
	60.00000 3,540.00 



	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 
	NS NBIS ACCESS, UNDER DAY BRIDGE (B619) 

	3,152.84000 3,152.84 
	3,152.84000 3,152.84 

	5,427.56000 5,427.56 
	5,427.56000 5,427.56 

	51,000.00000 51,000.00 
	51,000.00000 51,000.00 


	1500 430SX20-0001 1.000 
	1500 430SX20-0001 1.000 
	1500 430SX20-0001 1.000 
	NS NBIS ACCESS, UNDER DAY BRIDGE (B620) 

	3,152.84000 3,152.84 
	3,152.84000 3,152.84 

	5,427.56000 5,427.56 
	5,427.56000 5,427.56 

	51,000.00000 51,000.00 
	51,000.00000 51,000.00 


	1510 432SD20-0001 109.000 
	1510 432SD20-0001 109.000 
	1510 432SD20-0001 109.000 
	ELASTIC INCLUSION CY 

	708.43000 77,218.87 
	708.43000 77,218.87 

	638.11000 69,553.99 
	638.11000 69,553.99 

	238.00000 25,942.00 
	238.00000 25,942.00 


	1520 501SD20-0003 2,717.000 
	1520 501SD20-0003 2,717.000 
	1520 501SD20-0003 2,717.000 
	UNDERDRAIN UD-3 LF 

	21.04000 57,165.68 
	21.04000 57,165.68 

	18.82000 51,133.94 
	18.82000 51,133.94 

	47.50000 129,057.50 
	47.50000 129,057.50 


	1530 501SD20-0004 21,530.000 
	1530 501SD20-0004 21,530.000 
	1530 501SD20-0004 21,530.000 
	UNDERDRAIN UD-4 LF 

	14.80000 318,644.00 
	14.80000 318,644.00 

	13.14000 282,904.20 
	13.14000 282,904.20 

	25.50000 549,015.00 
	25.50000 549,015.00 


	1540 501SD20-0007 98.000 
	1540 501SD20-0007 98.000 
	1540 501SD20-0007 98.000 
	CROSSDRAIN CD-2 LF 

	38.61000 3,783.78 
	38.61000 3,783.78 

	35.12000 3,441.76 
	35.12000 3,441.76 

	31.00000 3,038.00 
	31.00000 3,038.00 


	1550 501SD20-0009 1,099.000 
	1550 501SD20-0009 1,099.000 
	1550 501SD20-0009 1,099.000 
	OUTLET PIPE LF 

	35.33000 38,827.67 
	35.33000 38,827.67 

	29.97000 32,937.03 
	29.97000 32,937.03 

	32.75000 35,992.25 
	32.75000 35,992.25 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 
	NS UNDERDRAIN MEDIA PIPE LF DRAIN 

	53.09000 195,105.75 
	53.09000 195,105.75 

	18.93000 69,567.75 
	18.93000 69,567.75 

	42.75000 157,106.25 
	42.75000 157,106.25 



	1570 502SD20-0011 57.000 
	1570 502SD20-0011 57.000 
	1570 502SD20-0011 57.000 
	1570 502SD20-0011 57.000 
	CURB, STD. CG-2 LF 

	27.84000 1,586.88 
	27.84000 1,586.88 

	46.19000 2,632.83 
	46.19000 2,632.83 

	22.80000 1,299.60 
	22.80000 1,299.60 


	1580 502SD20-0012 943.000 
	1580 502SD20-0012 943.000 
	1580 502SD20-0012 943.000 
	CURB, RADIAL CG-2 LF 

	27.84000 26,253.12 
	27.84000 26,253.12 

	51.03000 48,121.29 
	51.03000 48,121.29 

	22.80000 21,500.40 
	22.80000 21,500.40 


	1590 502SD20-0014 808.000 
	1590 502SD20-0014 808.000 
	1590 502SD20-0014 808.000 
	CURB, STD. CG-3 LF 

	27.84000 22,494.72 
	27.84000 22,494.72 

	51.03000 41,232.24 
	51.03000 41,232.24 

	22.80000 18,422.40 
	22.80000 18,422.40 


	1600 502SD20-0015 1,130.000 
	1600 502SD20-0015 1,130.000 
	1600 502SD20-0015 1,130.000 
	CURB, RADIAL CG-3 LF 

	27.84000 31,459.20 
	27.84000 31,459.20 

	51.03000 57,663.90 
	51.03000 57,663.90 

	22.80000 25,764.00 
	22.80000 25,764.00 


	1610 502SD20-0021 1,236.000 
	1610 502SD20-0021 1,236.000 
	1610 502SD20-0021 1,236.000 
	CURB, ASPHALT MC-3C LF 

	43.74000 54,062.64 
	43.74000 54,062.64 

	40.80000 50,428.80 
	40.80000 50,428.80 

	19.00000 23,484.00 
	19.00000 23,484.00 


	1620 502SD20-0022 7,336.000 
	1620 502SD20-0022 7,336.000 
	1620 502SD20-0022 7,336.000 
	COMB. CURB & GUTTER, STD. LF CG-6 

	33.14000 243,115.04 
	33.14000 243,115.04 

	52.81000 387,414.16 
	52.81000 387,414.16 

	32.00000 234,752.00 
	32.00000 234,752.00 


	1630 502SD20-0023 3,116.000 
	1630 502SD20-0023 3,116.000 
	1630 502SD20-0023 3,116.000 
	COMB. CURB & GUTTER, RAD. LF CG-6 

	33.14000 103,264.24 
	33.14000 103,264.24 

	52.81000 164,555.96 
	52.81000 164,555.96 

	31.75000 98,933.00 
	31.75000 98,933.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 
	COMB. CURB & GUTTER, STD. LF CG-7 

	39.77000 3,937.23 
	39.77000 3,937.23 

	64.11000 6,346.89 
	64.11000 6,346.89 

	47.75000 4,727.25 
	47.75000 4,727.25 



	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 
	COMB. CURB & GUTTER, RAD. LF CG-7 

	39.77000 3,778.15 
	39.77000 3,778.15 

	64.11000 6,090.45 
	64.11000 6,090.45 

	48.00000 4,560.00 
	48.00000 4,560.00 


	1660 502SD20-0036 30.000 
	1660 502SD20-0036 30.000 
	1660 502SD20-0036 30.000 
	MEDIAN BARRIER MB-7D LF 

	218.76000 6,562.80 
	218.76000 6,562.80 

	339.07000 10,172.10 
	339.07000 10,172.10 

	168.00000 5,040.00 
	168.00000 5,040.00 


	1670 502SD20-0044 16.000 
	1670 502SD20-0044 16.000 
	1670 502SD20-0044 16.000 
	MEDIAN BARRIER MB-8A TYPE LF I 

	530.32000 8,485.12 
	530.32000 8,485.12 

	565.52000 9,048.32 
	565.52000 9,048.32 

	403.00000 6,448.00 
	403.00000 6,448.00 


	1680 502SD20-0045 35.000 
	1680 502SD20-0045 35.000 
	1680 502SD20-0045 35.000 
	MEDIAN BARRIER MB-8A TYPE LF II 

	589.98000 20,649.30 
	589.98000 20,649.30 

	793.14000 27,759.90 
	793.14000 27,759.90 

	448.00000 15,680.00 
	448.00000 15,680.00 


	1690 502SD20-0046 37.000 
	1690 502SD20-0046 37.000 
	1690 502SD20-0046 37.000 
	MEDIAN BARRIER MB-8A TYPE LF III 

	623.12000 23,055.44 
	623.12000 23,055.44 

	1,019.59000 37,724.83 
	1,019.59000 37,724.83 

	473.00000 17,501.00 
	473.00000 17,501.00 


	1700 502SD20-0056 283.000 
	1700 502SD20-0056 283.000 
	1700 502SD20-0056 283.000 
	MEDIAN STRIP MS-1A SY 

	168.38000 47,651.54 
	168.38000 47,651.54 

	204.51000 57,876.33 
	204.51000 57,876.33 

	152.00000 43,016.00 
	152.00000 43,016.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 
	NS MEDIAN BARRIER LF BARRIER TCB-1 TO REMAIN IN 
	PLACE 

	74.23000 480,268.10 
	74.23000 480,268.10 

	62.61000 405,086.70 
	62.61000 405,086.70 

	37.75000 244,242.50 
	37.75000 244,242.50 



	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 
	R/W MONUMENT RM-2 EA 

	123.71000 8,907.12 
	123.71000 8,907.12 

	91.43000 6,582.96 
	91.43000 6,582.96 

	815.00000 58,680.00 
	815.00000 58,680.00 


	1730 504SD20-0001 53.000 
	1730 504SD20-0001 53.000 
	1730 504SD20-0001 53.000 
	CONCRETE CLASS A3 MISC. CY 

	680.43000 36,062.79 
	680.43000 36,062.79 

	897.92000 47,589.76 
	897.92000 47,589.76 

	1,250.00000 66,250.00 
	1,250.00000 66,250.00 


	1740 504SD20-0002 77.000 
	1740 504SD20-0002 77.000 
	1740 504SD20-0002 77.000 
	CG-12 DETECTABLE SY WARNING SURFACE 

	311.56000 23,990.12 
	311.56000 23,990.12 

	320.10000 24,647.70 
	320.10000 24,647.70 

	593.00000 45,661.00 
	593.00000 45,661.00 


	1750 504SD20-0003 960.000 
	1750 504SD20-0003 960.000 
	1750 504SD20-0003 960.000 
	HYDR. CEMENT CONC. SY SIDEWALK 4" 

	79.55000 76,368.00 
	79.55000 76,368.00 

	83.90000 80,544.00 
	83.90000 80,544.00 

	75.75000 72,720.00 
	75.75000 72,720.00 


	1760 504SD20-0005 2,926.000 
	1760 504SD20-0005 2,926.000 
	1760 504SD20-0005 2,926.000 
	GEOTEXTILE DRAINAGE SY FABRIC 

	3.58000 10,475.08 
	3.58000 10,475.08 

	3.28000 9,597.28 
	3.28000 9,597.28 

	2.15000 6,290.90 
	2.15000 6,290.90 


	1770 505SD20-0011 3,466.000 
	1770 505SD20-0011 3,466.000 
	1770 505SD20-0011 3,466.000 
	GUARDRAIL GR-MGS1 LF 

	29.84000 103,425.44 
	29.84000 103,425.44 

	29.17000 101,103.22 
	29.17000 101,103.22 

	35.00000 121,310.00 
	35.00000 121,310.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 
	RADIAL GUARDRAIL GR-MGS1 LF 

	32.33000 7,435.90 
	32.33000 7,435.90 

	30.95000 7,118.50 
	30.95000 7,118.50 

	40.00000 9,200.00 
	40.00000 9,200.00 



	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 
	GUARDRAIL TERMINAL GR- EA MGS2 

	3,916.59000 66,582.03 
	3,916.59000 66,582.03 

	3,749.92000 63,748.64 
	3,749.92000 63,748.64 

	4,000.00000 68,000.00 
	4,000.00000 68,000.00 


	1800 505SD20-0018 11.000 
	1800 505SD20-0018 11.000 
	1800 505SD20-0018 11.000 
	GUARDRAIL END EA 
	ANCHORAGE GR-MGS3 

	1,989.38000 21,883.18 
	1,989.38000 21,883.18 

	1,904.72000 20,951.92 
	1,904.72000 20,951.92 

	1,500.00000 16,500.00 
	1,500.00000 16,500.00 


	1810 505SD20-0019 1.000 
	1810 505SD20-0019 1.000 
	1810 505SD20-0019 1.000 
	GUARDRAIL HEIGHT EA TRANSITION GR-MGS4 

	1,230.92000 1,230.92 
	1,230.92000 1,230.92 

	1,178.54000 1,178.54 
	1,178.54000 1,178.54 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 


	1820 505SD20-0055 6.000 
	1820 505SD20-0055 6.000 
	1820 505SD20-0055 6.000 
	FIXED OBJECT ATTACH. GR- EA FOA-5 

	4,351.77000 26,110.62 
	4,351.77000 26,110.62 

	4,166.58000 24,999.48 
	4,166.58000 24,999.48 

	4,500.00000 27,000.00 
	4,500.00000 27,000.00 


	1830 505SD20-0073 1,010.000 
	1830 505SD20-0073 1,010.000 
	1830 505SD20-0073 1,010.000 
	REMOVE EXISTING LF 
	GUARDRAIL 

	2.49000 2,514.90 
	2.49000 2,514.90 

	2.38000 2,403.80 
	2.38000 2,403.80 

	10.00000 10,100.00 
	10.00000 10,100.00 


	1840 505SX20-0001 20.000 
	1840 505SX20-0001 20.000 
	1840 505SX20-0001 20.000 
	NS HAND DIG GUARDRAIL EA POST HOLE 

	80.82000 1,616.40 
	80.82000 1,616.40 

	77.38000 1,547.60 
	77.38000 1,547.60 

	250.00000 5,000.00 
	250.00000 5,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 
	RETAINING WALL RW-3 CY 

	815.36000 102,735.36 
	815.36000 102,735.36 

	1,395.83000 175,874.58 
	1,395.83000 175,874.58 

	1,130.00000 142,380.00 
	1,130.00000 142,380.00 



	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 
	RETAINING WALL CY 
	EXCAVATION 

	86.07000 11,619.45 
	86.07000 11,619.45 

	73.55000 9,929.25 
	73.55000 9,929.25 

	96.50000 13,027.50 
	96.50000 13,027.50 


	1870 506SX20-0006 6,731.000 
	1870 506SX20-0006 6,731.000 
	1870 506SX20-0006 6,731.000 
	NS RETAINING WALL SF RETAINING WALL (MSE WALL) 

	185.57000 1,249,071.67 
	185.57000 1,249,071.67 

	131.59000 885,732.29 
	131.59000 885,732.29 

	146.00000 982,726.00 
	146.00000 982,726.00 


	1880 506SX20-0006 15,000.000 
	1880 506SX20-0006 15,000.000 
	1880 506SX20-0006 15,000.000 
	NS RETAINING WALL SF RETAINING WALL 
	TEMPORARY SHORING 

	3.71000 55,650.00 
	3.71000 55,650.00 

	32.76000 491,400.00 
	32.76000 491,400.00 

	22.30000 334,500.00 
	22.30000 334,500.00 


	1890 506SX20-0007 13,744.000 
	1890 506SX20-0007 13,744.000 
	1890 506SX20-0007 13,744.000 
	NS RETAINING STRUCTURE SF MSE WALLS 

	197.94000 2,720,487.36 
	197.94000 2,720,487.36 

	132.80000 1,825,203.20 
	132.80000 1,825,203.20 

	137.00000 1,882,928.00 
	137.00000 1,882,928.00 


	1900 507SD20-0006 3,364.000 
	1900 507SD20-0006 3,364.000 
	1900 507SD20-0006 3,364.000 
	FENCE FE-CL VINYL COATED LF 

	25.49000 85,748.36 
	25.49000 85,748.36 

	25.59000 86,084.76 
	25.59000 86,084.76 

	50.00000 168,200.00 
	50.00000 168,200.00 


	1910 507SD20-0008 4.000 
	1910 507SD20-0008 4.000 
	1910 507SD20-0008 4.000 
	LINE BRACE UNIT FE-CL EA VINYL COATED 

	435.18000 1,740.72 
	435.18000 1,740.72 

	416.66000 1,666.64 
	416.66000 1,666.64 

	285.00000 1,140.00 
	285.00000 1,140.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 
	CORNER BRACE UNIT FE-CL EA VINYL COATED 

	497.34000 7,460.10 
	497.34000 7,460.10 

	476.18000 7,142.70 
	476.18000 7,142.70 

	580.00000 8,700.00 
	580.00000 8,700.00 



	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 
	GATE FE-G 14' EA 

	3,730.08000 11,190.24 
	3,730.08000 11,190.24 

	3,571.36000 10,714.08 
	3,571.36000 10,714.08 

	4,300.00000 12,900.00 
	4,300.00000 12,900.00 


	1940 507SD20-0023 1.000 
	1940 507SD20-0023 1.000 
	1940 507SD20-0023 1.000 
	GATE FE-G 16' EA 

	3,978.76000 3,978.76 
	3,978.76000 3,978.76 

	3,809.44000 3,809.44 
	3,809.44000 3,809.44 

	5,500.00000 5,500.00 
	5,500.00000 5,500.00 


	1950 507SD20-0027 11,050.000 
	1950 507SD20-0027 11,050.000 
	1950 507SD20-0027 11,050.000 
	HIGH VISIBILITY FENCE, 4 LF FEET 

	5.00000 55,250.00 
	5.00000 55,250.00 

	5.46000 60,333.00 
	5.46000 60,333.00 

	4.25000 46,962.50 
	4.25000 46,962.50 


	1960 507SD20-0032 419.000 
	1960 507SD20-0032 419.000 
	1960 507SD20-0032 419.000 
	PEDESTRIAN FENCE 8' LF 

	166.61000 69,809.59 
	166.61000 69,809.59 

	166.66000 69,830.54 
	166.66000 69,830.54 

	232.00000 97,208.00 
	232.00000 97,208.00 


	1970 508SD20-0001 1.300 
	1970 508SD20-0001 1.300 
	1970 508SD20-0001 1.300 
	OBSCURING ROADWAY UNIT 

	1,737.42000 2,258.65 
	1,737.42000 2,258.65 

	7,673.18000 9,975.13 
	7,673.18000 9,975.13 

	91,400.00000 118,820.00 
	91,400.00000 118,820.00 


	1980 508SD20-0004 27,974.000 
	1980 508SD20-0004 27,974.000 
	1980 508SD20-0004 27,974.000 
	DEMO. OF PAVEMENT SY FLEXIBLE 

	8.75000 244,772.50 
	8.75000 244,772.50 

	19.06000 533,184.44 
	19.06000 533,184.44 

	10.80000 302,119.20 
	10.80000 302,119.20 


	1990 509SD20-0001 745.000 
	1990 509SD20-0001 745.000 
	1990 509SD20-0001 745.000 
	FLOWABLE BACKFILL CY 

	414.68000 308,936.60 
	414.68000 308,936.60 

	413.29000 307,901.05 
	413.29000 307,901.05 

	419.00000 312,155.00 
	419.00000 312,155.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 
	ADJUST EXIST. VALVE & BOX EA 

	842.11000 3,368.44 
	842.11000 3,368.44 

	1,170.65000 4,682.60 
	1,170.65000 4,682.60 

	1,180.00000 4,720.00 
	1,180.00000 4,720.00 



	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 
	ADJUST EXIST. FIRE EA HYDRANT 

	3,304.65000 3,304.65 
	3,304.65000 3,304.65 

	5,261.92000 5,261.92 
	5,261.92000 5,261.92 

	4,180.00000 4,180.00 
	4,180.00000 4,180.00 


	2020 510SX20-0016 2,430.000 
	2020 510SX20-0016 2,430.000 
	2020 510SX20-0016 2,430.000 
	NS REMOVE EXIST. FENCE . LF 

	11.31000 27,483.30 
	11.31000 27,483.30 

	3.75000 9,112.50 
	3.75000 9,112.50 

	5.00000 12,150.00 
	5.00000 12,150.00 


	2030 510SX20-0031 9.000 
	2030 510SX20-0031 9.000 
	2030 510SX20-0031 9.000 
	NS MODIFY EXIST. INLET EA 

	3,689.41000 33,204.69 
	3,689.41000 33,204.69 

	1,247.98000 11,231.82 
	1,247.98000 11,231.82 

	1,070.00000 9,630.00 
	1,070.00000 9,630.00 


	2040 510SX20-0039 561.000 
	2040 510SX20-0039 561.000 
	2040 510SX20-0039 561.000 
	NS REMOVE EXIST. PIPE LF 

	46.12000 25,873.32 
	46.12000 25,873.32 

	23.49000 13,177.89 
	23.49000 13,177.89 

	20.50000 11,500.50 
	20.50000 11,500.50 


	2050 510SX20-0040 36.000 
	2050 510SX20-0040 36.000 
	2050 510SX20-0040 36.000 
	NS REMOVE EXIST. EA DRAINAGE STRUCTURES 

	1,229.80000 44,272.80 
	1,229.80000 44,272.80 

	1,348.00000 48,528.00 
	1,348.00000 48,528.00 

	961.00000 34,596.00 
	961.00000 34,596.00 


	2060 510SX20-0040 9.000 
	2060 510SX20-0040 9.000 
	2060 510SX20-0040 9.000 
	NS REMOVE EXIST. MAILBOX EA 

	208.67000 1,878.03 
	208.67000 1,878.03 

	101.00000 909.00 
	101.00000 909.00 

	549.00000 4,941.00 
	549.00000 4,941.00 


	2070 510SX20-0046 2.000 
	2070 510SX20-0046 2.000 
	2070 510SX20-0046 2.000 
	NS ADJUST EXIST. DROP EA INLET 

	7,093.53000 14,187.06 
	7,093.53000 14,187.06 

	1,247.99000 2,495.98 
	1,247.99000 2,495.98 

	1,070.00000 2,140.00 
	1,070.00000 2,140.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 
	ALLAYING DUST HR 

	341.46000 284,094.72 
	341.46000 284,094.72 

	102.64000 85,396.48 
	102.64000 85,396.48 

	31.50000 26,208.00 
	31.50000 26,208.00 



	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 
	TRAFFIC BARRIER SERVICE LF MB-11A 

	70.52000 1,036,644.00 
	70.52000 1,036,644.00 

	47.94000 704,718.00 
	47.94000 704,718.00 

	41.50000 610,050.00 
	41.50000 610,050.00 


	2100 512SD20-0007 34.000 
	2100 512SD20-0007 34.000 
	2100 512SD20-0007 34.000 
	IMPACT ATTEN.SER. TY. 1 TL- EA 3, >=40 MPH 

	14,845.74000 504,755.16 
	14,845.74000 504,755.16 

	4,586.07000 155,926.38 
	4,586.07000 155,926.38 

	4,650.00000 158,100.00 
	4,650.00000 158,100.00 


	2110 512SD20-0013 17.000 
	2110 512SD20-0013 17.000 
	2110 512SD20-0013 17.000 
	TYPE 3 BARRICADE 8' EA 

	393.41000 6,687.97 
	393.41000 6,687.97 

	547.81000 9,312.77 
	547.81000 9,312.77 

	550.00000 9,350.00 
	550.00000 9,350.00 


	2120 512SD20-0014 1,253.000 
	2120 512SD20-0014 1,253.000 
	2120 512SD20-0014 1,253.000 
	TEMPORARY SIGN SF 

	27.22000 34,106.66 
	27.22000 34,106.66 

	35.97000 45,070.41 
	35.97000 45,070.41 

	50.00000 62,650.00 
	50.00000 62,650.00 


	2130 512SD20-0023 1,672.000 
	2130 512SD20-0023 1,672.000 
	2130 512SD20-0023 1,672.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	74.23000 124,112.56 
	74.23000 124,112.56 

	65.50000 109,516.00 
	65.50000 109,516.00 

	100.00000 167,200.00 
	100.00000 167,200.00 


	2140 512SD20-0024 165,808.000 
	2140 512SD20-0024 165,808.000 
	2140 512SD20-0024 165,808.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	0.32000 53,058.56 
	0.32000 53,058.56 

	0.11000 18,238.88 
	0.11000 18,238.88 

	0.95000 157,517.60 
	0.95000 157,517.60 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	3.09000 244,431.36 
	3.09000 244,431.36 

	0.76000 60,119.04 
	0.76000 60,119.04 

	9.20000 727,756.80 
	9.20000 727,756.80 



	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 
	ELECTRONIC ARROW BOARD HR 

	2.47000 21,301.28 
	2.47000 21,301.28 

	3.07000 26,475.68 
	3.07000 26,475.68 

	5.45000 47,000.80 
	5.45000 47,000.80 


	2170 512SD20-0027 1,440.000 
	2170 512SD20-0027 1,440.000 
	2170 512SD20-0027 1,440.000 
	FLAGGER SERVICE HR 

	44.69000 64,353.60 
	44.69000 64,353.60 

	40.87000 58,852.80 
	40.87000 58,852.80 

	213.00000 306,720.00 
	213.00000 306,720.00 


	2180 512SD20-0031 20,600.000 
	2180 512SD20-0031 20,600.000 
	2180 512SD20-0031 20,600.000 
	TRAFFIC BARRIER SER. LF CONC. MB-7D PC 

	35.88000 739,128.00 
	35.88000 739,128.00 

	28.26000 582,156.00 
	28.26000 582,156.00 

	25.30000 521,180.00 
	25.30000 521,180.00 


	2190 512SD20-0042 26,796.000 
	2190 512SD20-0042 26,796.000 
	2190 512SD20-0042 26,796.000 
	ERADICATE LINEAR PVMT LF MRKG 

	1.36000 36,442.56 
	1.36000 36,442.56 

	0.85000 22,776.60 
	0.85000 22,776.60 

	1.00000 26,796.00 
	1.00000 26,796.00 


	2200 512SD20-0044 1,450.000 
	2200 512SD20-0044 1,450.000 
	2200 512SD20-0044 1,450.000 
	TEMP. PAVE. MARKER 1 WAY EA 

	20.07000 29,101.50 
	20.07000 29,101.50 

	9.17000 13,296.50 
	9.17000 13,296.50 

	22.10000 32,045.00 
	22.10000 32,045.00 


	2210 512SD20-0045 540.000 
	2210 512SD20-0045 540.000 
	2210 512SD20-0045 540.000 
	TEMP. PAVE. MARKER 2 WAY EA 

	20.07000 10,837.80 
	20.07000 10,837.80 

	9.17000 4,951.80 
	9.17000 4,951.80 

	22.10000 11,934.00 
	22.10000 11,934.00 


	2220 512SD20-0047 43,550.000 
	2220 512SD20-0047 43,550.000 
	2220 512SD20-0047 43,550.000 
	TEMP. PVMT MRKG TY. A, 6" LF 

	1.16000 50,518.00 
	1.16000 50,518.00 

	0.58000 25,259.00 
	0.58000 25,259.00 

	1.25000 54,437.50 
	1.25000 54,437.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 
	TEMP. PVMT MRKG TY. A, 24" LF 

	8.66000 718.78 
	8.66000 718.78 

	6.55000 543.65 
	6.55000 543.65 

	58.75000 4,876.25 
	58.75000 4,876.25 



	2240 512SX20-0025 (1) 
	2240 512SX20-0025 (1) 
	2240 512SX20-0025 (1) 
	2240 512SX20-0025 (1) 
	NS TEMPORARY TRAFFIC LS CONTROL SIGNAL 
	TEMPORARY TRAFFIC CONTROL SIGNAL 

	346,400.60000 346,400.60 
	346,400.60000 346,400.60 

	425,000.00000 425,000.00 
	425,000.00000 425,000.00 

	500,000.00000 500,000.00 
	500,000.00000 500,000.00 


	2250 513SD20-0001 (1) 
	2250 513SD20-0001 (1) 
	2250 513SD20-0001 (1) 
	MOBILIZATION LS 

	2,545,265.07000 2,545,265.07 
	2,545,265.07000 2,545,265.07 

	3,200,000.00000 3,200,000.00 
	3,200,000.00000 3,200,000.00 

	3,250,000.00000 3,250,000.00 
	3,250,000.00000 3,250,000.00 


	2260 514SX20-0001 32.000 
	2260 514SX20-0001 32.000 
	2260 514SX20-0001 32.000 
	NS FIELD OFFICE TYPE 1 MO MODIFIED 

	18,557.17000 593,829.44 
	18,557.17000 593,829.44 

	8,215.71000 262,902.72 
	8,215.71000 262,902.72 

	25,870.00000 827,840.00 
	25,870.00000 827,840.00 


	2270 515SD20-0004 10,590.000 
	2270 515SD20-0004 10,590.000 
	2270 515SD20-0004 10,590.000 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	4.37000 46,278.30 
	4.37000 46,278.30 

	7.00000 74,130.00 
	7.00000 74,130.00 

	7.25000 76,777.50 
	7.25000 76,777.50 


	2280 515SD20-0006 1,525.000 
	2280 515SD20-0006 1,525.000 
	2280 515SD20-0006 1,525.000 
	FLEX PAVEMENT PLANING SY ABOVE 4" 

	37.49000 57,172.25 
	37.49000 57,172.25 

	35.63000 54,335.75 
	35.63000 54,335.75 

	15.60000 23,790.00 
	15.60000 23,790.00 


	2290 517SD20-0001 (1) 
	2290 517SD20-0001 (1) 
	2290 517SD20-0001 (1) 
	CONSTRUCTION SURVEYING LS CONSTR. 

	682,780.30000 682,780.30 
	682,780.30000 682,780.30 

	510,000.00000 510,000.00 
	510,000.00000 510,000.00 

	1,444,100.00000 1,444,100.00 
	1,444,100.00000 1,444,100.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2300 520SD20-0003 202.000 
	2300 520SD20-0003 202.000 
	2300 520SD20-0003 202.000 
	2300 520SD20-0003 202.000 
	2300 520SD20-0003 202.000 
	1" WATER SERVICE LINE LF 

	127.59000 25,773.18 
	127.59000 25,773.18 

	184.68000 37,305.36 
	184.68000 37,305.36 

	263.00000 53,126.00 
	263.00000 53,126.00 



	2310 520SD20-0014 108.000 
	2310 520SD20-0014 108.000 
	2310 520SD20-0014 108.000 
	2310 520SD20-0014 108.000 
	6" DI WATER MAIN LF 

	282.30000 30,488.40 
	282.30000 30,488.40 

	324.82000 35,080.56 
	324.82000 35,080.56 

	185.00000 19,980.00 
	185.00000 19,980.00 


	2320 520SD20-0020 945.000 
	2320 520SD20-0020 945.000 
	2320 520SD20-0020 945.000 
	12" DI WATER MAIN LF 

	318.98000 301,436.10 
	318.98000 301,436.10 

	385.52000 364,316.40 
	385.52000 364,316.40 

	235.00000 222,075.00 
	235.00000 222,075.00 


	2330 520SD20-0035 2,813.000 
	2330 520SD20-0035 2,813.000 
	2330 520SD20-0035 2,813.000 
	36" DI WATER MAIN LF 

	1,078.16000 3,032,864.08 
	1,078.16000 3,032,864.08 

	1,384.37000 3,894,232.81 
	1,384.37000 3,894,232.81 

	799.00000 2,247,587.00 
	799.00000 2,247,587.00 


	2340 520SD20-0046 20.000 
	2340 520SD20-0046 20.000 
	2340 520SD20-0046 20.000 
	36" BEND EA 

	29,448.41000 588,968.20 
	29,448.41000 588,968.20 

	31,072.64000 621,452.80 
	31,072.64000 621,452.80 

	28,910.00000 578,200.00 
	28,910.00000 578,200.00 


	2350 520SD20-0054 1.000 
	2350 520SD20-0054 1.000 
	2350 520SD20-0054 1.000 
	36" BRANCH EA 

	62,619.97000 62,619.97 
	62,619.97000 62,619.97 

	78,131.73000 78,131.73 
	78,131.73000 78,131.73 

	43,600.00000 43,600.00 
	43,600.00000 43,600.00 


	2360 520SD20-0062 4.000 
	2360 520SD20-0062 4.000 
	2360 520SD20-0062 4.000 
	36" PLUG OR CAP EA 

	26,881.24000 107,524.96 
	26,881.24000 107,524.96 

	26,761.89000 107,047.56 
	26,761.89000 107,047.56 

	30,600.00000 122,400.00 
	30,600.00000 122,400.00 


	2370 520SD20-0089 2.000 
	2370 520SD20-0089 2.000 
	2370 520SD20-0089 2.000 
	6" GATE VALVE & BOX EA 

	4,210.56000 8,421.12 
	4,210.56000 8,421.12 

	5,010.28000 10,020.56 
	5,010.28000 10,020.56 

	5,420.00000 10,840.00 
	5,420.00000 10,840.00 


	2380 520SD20-0162 3.000 
	2380 520SD20-0162 3.000 
	2380 520SD20-0162 3.000 
	FIRE HYDRANT EA 

	12,089.42000 36,268.26 
	12,089.42000 36,268.26 

	11,920.20000 35,760.60 
	11,920.20000 35,760.60 

	10,990.00000 32,970.00 
	10,990.00000 32,970.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 
	2" AIR RELEASE VALVE & BOX EA 

	6,947.42000 6,947.42 
	6,947.42000 6,947.42 

	10,052.61000 10,052.61 
	10,052.61000 10,052.61 

	7,600.00000 7,600.00 
	7,600.00000 7,600.00 



	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 
	5/8" WATER METER & BOX EA 

	3,891.58000 3,891.58 
	3,891.58000 3,891.58 

	2,690.54000 2,690.54 
	2,690.54000 2,690.54 

	1,600.00000 1,600.00 
	1,600.00000 1,600.00 


	2410 520SD20-0298 318.000 
	2410 520SD20-0298 318.000 
	2410 520SD20-0298 318.000 
	24" STEEL ENCASE. PIPE LF 

	503.99000 160,268.82 
	503.99000 160,268.82 

	653.60000 207,844.80 
	653.60000 207,844.80 

	492.00000 156,456.00 
	492.00000 156,456.00 


	2420 520SX20-0086 1.000 
	2420 520SX20-0086 1.000 
	2420 520SX20-0086 1.000 
	NS WATER UTILITY 36" EA BUTTERFLY VALVE & BOX 

	91,866.78000 91,866.78 
	91,866.78000 91,866.78 

	90,460.48000 90,460.48 
	90,460.48000 90,460.48 

	74,200.00000 74,200.00 
	74,200.00000 74,200.00 


	2430 520SX20-0086 4.000 
	2430 520SX20-0086 4.000 
	2430 520SX20-0086 4.000 
	NS WATER UTILITY 36" SOLID EA SLEEVE 

	26,067.20000 104,268.80 
	26,067.20000 104,268.80 

	23,717.60000 94,870.40 
	23,717.60000 94,870.40 

	19,700.00000 78,800.00 
	19,700.00000 78,800.00 


	2440 520SX20-0086 4.000 
	2440 520SX20-0086 4.000 
	2440 520SX20-0086 4.000 
	NS WATER UTILITY TEST EA STATION, TYPE IS 

	81,704.02000 326,816.08 
	81,704.02000 326,816.08 

	16,991.27000 67,965.08 
	16,991.27000 67,965.08 

	26,400.00000 105,600.00 
	26,400.00000 105,600.00 


	2450 521SD20-0001 5.000 
	2450 521SD20-0001 5.000 
	2450 521SD20-0001 5.000 
	MAILBOX POST, SINGLE EA 

	1,000.00000 5,000.00 
	1,000.00000 5,000.00 

	539.40000 2,697.00 
	539.40000 2,697.00 

	355.00000 1,775.00 
	355.00000 1,775.00 


	2460 521SD20-0003 1.000 
	2460 521SD20-0003 1.000 
	2460 521SD20-0003 1.000 
	MAILBOX POST, MULTIPLE EA 

	2,500.00000 2,500.00 
	2,500.00000 2,500.00 

	1,419.45000 1,419.45 
	1,419.45000 1,419.45 

	1,130.00000 1,130.00 
	1,130.00000 1,130.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 
	NS ASBESTOS REMOVAL LS MANAGE N-O ASBESTOS SOIL 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 

	116,400.00000 116,400.00 
	116,400.00000 116,400.00 

	26,500.00000 26,500.00 
	26,500.00000 26,500.00 



	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 
	NS STORM WATER SY 
	MANAGEMENT BIORETENTION BASIN 

	56.28000 716,500.68 
	56.28000 716,500.68 

	2.34000 29,790.54 
	2.34000 29,790.54 

	27.80000 353,921.80 
	27.80000 353,921.80 


	2490 523SP20-0002 7,022.000 
	2490 523SP20-0002 7,022.000 
	2490 523SP20-0002 7,022.000 
	NS STORM WATER SY 
	MANAGEMENT LOW- PERMEABILITY LINER 

	2.53000 17,765.66 
	2.53000 17,765.66 

	9.34000 65,585.48 
	9.34000 65,585.48 

	4.25000 29,843.50 
	4.25000 29,843.50 


	2500 523SP20-0003 5,142.000 
	2500 523SP20-0003 5,142.000 
	2500 523SP20-0003 5,142.000 
	NS STORM WATER MGT. SWM CY BIORETENTION SOIL MEDIA 

	104.97000 539,755.74 
	104.97000 539,755.74 

	144.71000 744,098.82 
	144.71000 744,098.82 

	15.40000 79,186.80 
	15.40000 79,186.80 


	2510 602SD20-0002 6,442.000 
	2510 602SD20-0002 6,442.000 
	2510 602SD20-0002 6,442.000 
	TOPSOIL CLASS A CY 

	35.41000 228,111.22 
	35.41000 228,111.22 

	17.70000 114,023.40 
	17.70000 114,023.40 

	36.25000 233,522.50 
	36.25000 233,522.50 


	2520 603SD20-0002 2,994.000 
	2520 603SD20-0002 2,994.000 
	2520 603SD20-0002 2,994.000 
	TEMPORARY SEED LB 

	10.30000 30,838.20 
	10.30000 30,838.20 

	10.59000 31,706.46 
	10.59000 31,706.46 

	8.00000 23,952.00 
	8.00000 23,952.00 


	2530 603SD20-0003 8,235.000 
	2530 603SD20-0003 8,235.000 
	2530 603SD20-0003 8,235.000 
	REGULAR SEED LB 

	5.79000 47,680.65 
	5.79000 47,680.65 

	5.73000 47,186.55 
	5.73000 47,186.55 

	4.50000 37,057.50 
	4.50000 37,057.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 
	OVERSEEDING LB 

	8.24000 54,285.12 
	8.24000 54,285.12 

	8.14000 53,626.32 
	8.14000 53,626.32 

	6.40000 42,163.20 
	6.40000 42,163.20 



	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 1 

	0.46000 29,618.94 
	0.46000 29,618.94 

	0.40000 25,755.60 
	0.40000 25,755.60 

	0.35000 22,536.15 
	0.35000 22,536.15 


	2560 603SD20-0008 2,129.000 
	2560 603SD20-0008 2,129.000 
	2560 603SD20-0008 2,129.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 2 

	0.76000 1,618.04 
	0.76000 1,618.04 

	0.65000 1,383.85 
	0.65000 1,383.85 

	0.60000 1,277.40 
	0.60000 1,277.40 


	2570 603SD20-0009 8,847.000 
	2570 603SD20-0009 8,847.000 
	2570 603SD20-0009 8,847.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 3 

	0.99000 8,758.53 
	0.99000 8,758.53 

	0.85000 7,519.95 
	0.85000 7,519.95 

	0.75000 6,635.25 
	0.75000 6,635.25 


	2580 603SD20-0010 68,113.000 
	2580 603SD20-0010 68,113.000 
	2580 603SD20-0010 68,113.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 4 

	1.61000 109,661.93 
	1.61000 109,661.93 

	1.37000 93,314.81 
	1.37000 93,314.81 

	1.25000 85,141.25 
	1.25000 85,141.25 


	2590 603SD20-0014 2,288.000 
	2590 603SD20-0014 2,288.000 
	2590 603SD20-0014 2,288.000 
	FERTILIZER NITROGEN - N LB 

	6.63000 15,169.44 
	6.63000 15,169.44 

	5.66000 12,950.08 
	5.66000 12,950.08 

	5.15000 11,783.20 
	5.15000 11,783.20 


	2600 603SD20-0015 3,144.000 
	2600 603SD20-0015 3,144.000 
	2600 603SD20-0015 3,144.000 
	FERTILIZER PHOSPHOROUS - LB P 

	4.50000 14,148.00 
	4.50000 14,148.00 

	3.85000 12,104.40 
	3.85000 12,104.40 

	3.50000 11,004.00 
	3.50000 11,004.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 
	FERTILIZER POTASSIUM - K LB 

	4.50000 7,074.00 
	4.50000 7,074.00 

	3.85000 6,052.20 
	3.85000 6,052.20 

	3.50000 5,502.00 
	3.50000 5,502.00 



	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 
	LIME TON 

	315.35000 34,057.80 
	315.35000 34,057.80 

	269.37000 29,091.96 
	269.37000 29,091.96 

	245.00000 26,460.00 
	245.00000 26,460.00 


	2630 605SD20-0002 447.000 
	2630 605SD20-0002 447.000 
	2630 605SD20-0002 447.000 
	MULCHING CY 

	74.23000 33,180.81 
	74.23000 33,180.81 

	71.68000 32,040.96 
	71.68000 32,040.96 

	8.00000 3,576.00 
	8.00000 3,576.00 


	2640 605SD20-0003 1,341.000 
	2640 605SD20-0003 1,341.000 
	2640 605SD20-0003 1,341.000 
	REMULCHING CY 

	92.79000 124,431.39 
	92.79000 124,431.39 

	89.60000 120,153.60 
	89.60000 120,153.60 

	120.00000 160,920.00 
	120.00000 160,920.00 


	2650 605SX20-0005 1.000 
	2650 605SX20-0005 1.000 
	2650 605SX20-0005 1.000 
	REMOVE STAKES, GUYS & EA WIRE ATTACHMENTS 

	3,711.43000 3,711.43 
	3,711.43000 3,711.43 

	3,484.35000 3,484.35 
	3,484.35000 3,484.35 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 


	2660 605SX20-0010 318.000 
	2660 605SX20-0010 318.000 
	2660 605SX20-0010 318.000 
	NS LANDSCAPE CHELONE EA GLABRA 

	9.90000 3,148.20 
	9.90000 3,148.20 

	9.29000 2,954.22 
	9.29000 2,954.22 

	100.00000 31,800.00 
	100.00000 31,800.00 


	2670 605SX20-0010 319.000 
	2670 605SX20-0010 319.000 
	2670 605SX20-0010 319.000 
	NS LANDSCAPE EA 
	EUTROCHIUM FISTULOSUM 

	9.90000 3,158.10 
	9.90000 3,158.10 

	9.29000 2,963.51 
	9.29000 2,963.51 

	21.00000 6,699.00 
	21.00000 6,699.00 


	2680 605SX20-0010 1,268.000 
	2680 605SX20-0010 1,268.000 
	2680 605SX20-0010 1,268.000 
	NS LANDSCAPE GERANIUM EA MACULATUM 

	9.90000 12,553.20 
	9.90000 12,553.20 

	9.29000 11,779.72 
	9.29000 11,779.72 

	21.00000 26,628.00 
	21.00000 26,628.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 
	NS LANDSCAPE JUNCUS EA EFFUSUS 

	9.90000 12,622.50 
	9.90000 12,622.50 

	9.29000 11,844.75 
	9.29000 11,844.75 

	21.00000 26,775.00 
	21.00000 26,775.00 



	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 
	NS LANDSCAPE LIATRIS EA SPICATA 

	9.90000 18,245.70 
	9.90000 18,245.70 

	9.29000 17,121.47 
	9.29000 17,121.47 

	21.00000 38,703.00 
	21.00000 38,703.00 


	2710 605SX20-0010 937.000 
	2710 605SX20-0010 937.000 
	2710 605SX20-0010 937.000 
	NS LANDSCAPE LOBELIA EA CARDINALIS 

	9.90000 9,276.30 
	9.90000 9,276.30 

	9.29000 8,704.73 
	9.29000 8,704.73 

	21.00000 19,677.00 
	21.00000 19,677.00 


	2720 605SX20-0010 836.000 
	2720 605SX20-0010 836.000 
	2720 605SX20-0010 836.000 
	NS LANDSCAPE EA 
	MUHLENBERGIA CAPILLARIS 

	9.90000 8,276.40 
	9.90000 8,276.40 

	9.29000 7,766.44 
	9.29000 7,766.44 

	21.00000 17,556.00 
	21.00000 17,556.00 


	2730 605SX20-0010 2,316.000 
	2730 605SX20-0010 2,316.000 
	2730 605SX20-0010 2,316.000 
	NS LANDSCAPE NARCISSUS EA "MOUNT HOOD" 

	1.55000 3,589.80 
	1.55000 3,589.80 

	1.45000 3,358.20 
	1.45000 3,358.20 

	4.20000 9,727.20 
	4.20000 9,727.20 


	2740 605SX20-0010 1,587.000 
	2740 605SX20-0010 1,587.000 
	2740 605SX20-0010 1,587.000 
	NS LANDSCAPE PANICUM EA VRIGATUM 

	9.90000 15,711.30 
	9.90000 15,711.30 

	9.29000 14,743.23 
	9.29000 14,743.23 

	21.00000 33,327.00 
	21.00000 33,327.00 


	2750 605SX20-0010 102.000 
	2750 605SX20-0010 102.000 
	2750 605SX20-0010 102.000 
	NS LANDSCAPE RUDBECKIA EA HIRTA "DENVER DAISY" 

	9.90000 1,009.80 
	9.90000 1,009.80 

	9.29000 947.58 
	9.29000 947.58 

	21.00000 2,142.00 
	21.00000 2,142.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 
	NS LANDSCAPE EA 
	SCHIZACHYRIUM SCOPARIUM 

	9.90000 16,929.00 
	9.90000 16,929.00 

	9.29000 15,885.90 
	9.29000 15,885.90 

	21.00000 35,910.00 
	21.00000 35,910.00 



	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 
	NS LANDSCAPE SOLIDAGO EA RUGOSA 

	9.90000 9,474.30 
	9.90000 9,474.30 

	9.29000 8,890.53 
	9.29000 8,890.53 

	21.00000 20,097.00 
	21.00000 20,097.00 


	2780 605SX20-0010 202.000 
	2780 605SX20-0010 202.000 
	2780 605SX20-0010 202.000 
	NS LANDSCAPE EA 
	SPOROBOLUS HETEROLEPIS 

	9.90000 1,999.80 
	9.90000 1,999.80 

	9.29000 1,876.58 
	9.29000 1,876.58 

	21.00000 4,242.00 
	21.00000 4,242.00 


	2790 605SX20-0010 10.000 
	2790 605SX20-0010 10.000 
	2790 605SX20-0010 10.000 
	NS LANDSCAPE EA 
	WATERING/WEED CONTROL 

	618.57000 6,185.70 
	618.57000 6,185.70 

	580.72000 5,807.20 
	580.72000 5,807.20 

	1,580.00000 15,800.00 
	1,580.00000 15,800.00 


	2800 605SX20-0013 (1) 
	2800 605SX20-0013 (1) 
	2800 605SX20-0013 (1) 
	NS LANDSCAPE INVASIVE LS SPECIES MANAGEMENT 

	123,714.49000 123,714.49 
	123,714.49000 123,714.49 

	26,250.00000 26,250.00 
	26,250.00000 26,250.00 

	111,700.00000 111,700.00 
	111,700.00000 111,700.00 


	2810 605SX20-0019 22.000 
	2810 605SX20-0019 22.000 
	2810 605SX20-0019 22.000 
	NS TREE ACER RUBRUM 1- EA 1/2" CAL 

	228.87000 5,035.14 
	228.87000 5,035.14 

	214.87000 4,727.14 
	214.87000 4,727.14 

	347.00000 7,634.00 
	347.00000 7,634.00 


	2820 605SX20-0019 10.000 
	2820 605SX20-0019 10.000 
	2820 605SX20-0019 10.000 
	NS TREE ACER RUBRUM 2" EA CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	431.00000 4,310.00 
	431.00000 4,310.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2830 605SX20-0019 51.000 
	2830 605SX20-0019 51.000 
	2830 605SX20-0019 51.000 
	2830 605SX20-0019 51.000 
	2830 605SX20-0019 51.000 
	NS TREE ACER RUBRUM 5 EA GAL 

	49.49000 2,523.99 
	49.49000 2,523.99 

	46.46000 2,369.46 
	46.46000 2,369.46 

	168.00000 8,568.00 
	168.00000 8,568.00 



	2840 605SX20-0019 36.000 
	2840 605SX20-0019 36.000 
	2840 605SX20-0019 36.000 
	2840 605SX20-0019 36.000 
	NS TREE AMELANCHIER EA LAEVIS 6' 

	173.20000 6,235.20 
	173.20000 6,235.20 

	162.60000 5,853.60 
	162.60000 5,853.60 

	168.00000 6,048.00 
	168.00000 6,048.00 


	2850 605SX20-0019 19.000 
	2850 605SX20-0019 19.000 
	2850 605SX20-0019 19.000 
	NS TREE BETULA NIGRA 5 EA GAL 

	49.49000 940.31 
	49.49000 940.31 

	46.46000 882.74 
	46.46000 882.74 

	168.00000 3,192.00 
	168.00000 3,192.00 


	2860 605SX20-0019 11.000 
	2860 605SX20-0019 11.000 
	2860 605SX20-0019 11.000 
	NS TREE CELTIS EA 
	OCCIDENTALIS 1-1/2" CAL 

	228.87000 2,517.57 
	228.87000 2,517.57 

	214.87000 2,363.57 
	214.87000 2,363.57 

	500.00000 5,500.00 
	500.00000 5,500.00 


	2870 605SX20-0019 10.000 
	2870 605SX20-0019 10.000 
	2870 605SX20-0019 10.000 
	NS TREE CELTIS EA 
	OCCIDENTALIS 2" CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	431.00000 4,310.00 
	431.00000 4,310.00 


	2880 605SX20-0019 40.000 
	2880 605SX20-0019 40.000 
	2880 605SX20-0019 40.000 
	NS TREE CERCIS EA 
	CANADENSIS 5' 

	92.79000 3,711.60 
	92.79000 3,711.60 

	87.11000 3,484.40 
	87.11000 3,484.40 

	126.00000 5,040.00 
	126.00000 5,040.00 


	2890 605SX20-0019 32.000 
	2890 605SX20-0019 32.000 
	2890 605SX20-0019 32.000 
	NS TREE CHIONANTHUS EA VIRGINICUS 5' 

	123.71000 3,958.72 
	123.71000 3,958.72 

	116.14000 3,716.48 
	116.14000 3,716.48 

	126.00000 4,032.00 
	126.00000 4,032.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 
	NS TREE CORNUS FLORIDA 5' EA 

	92.79000 6,959.25 
	92.79000 6,959.25 

	87.11000 6,533.25 
	87.11000 6,533.25 

	126.00000 9,450.00 
	126.00000 9,450.00 



	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 
	NS TREE ILEX OPACA 6' EA 

	278.36000 6,959.00 
	278.36000 6,959.00 

	261.33000 6,533.25 
	261.33000 6,533.25 

	483.00000 12,075.00 
	483.00000 12,075.00 


	2920 605SX20-0019 51.000 
	2920 605SX20-0019 51.000 
	2920 605SX20-0019 51.000 
	NS TREE JUNIPERUS EA VIRGINIANA 6' 

	185.57000 9,464.07 
	185.57000 9,464.07 

	174.22000 8,885.22 
	174.22000 8,885.22 

	452.00000 23,052.00 
	452.00000 23,052.00 


	2930 605SX20-0019 6.000 
	2930 605SX20-0019 6.000 
	2930 605SX20-0019 6.000 
	NS TREE LIQUIDAMBAR EA STYRACIFLUA 1-1/2" CAL 

	216.50000 1,299.00 
	216.50000 1,299.00 

	203.25000 1,219.50 
	203.25000 1,219.50 

	500.00000 3,000.00 
	500.00000 3,000.00 


	2940 605SX20-0019 10.000 
	2940 605SX20-0019 10.000 
	2940 605SX20-0019 10.000 
	NS TREE LIQUIDAMBAR EA STYRACIFLUA 2" CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	431.00000 4,310.00 
	431.00000 4,310.00 


	2950 605SX20-0019 47.000 
	2950 605SX20-0019 47.000 
	2950 605SX20-0019 47.000 
	NS TREE LIQUIDAMBAR EA STYRACIFLUA 5 GAL 

	49.49000 2,326.03 
	49.49000 2,326.03 

	46.46000 2,183.62 
	46.46000 2,183.62 

	168.00000 7,896.00 
	168.00000 7,896.00 


	2960 605SX20-0019 8.000 
	2960 605SX20-0019 8.000 
	2960 605SX20-0019 8.000 
	NS TREE LIRIODENDRON EA TULIPIFERA 1-1/2" CAL 

	216.50000 1,732.00 
	216.50000 1,732.00 

	203.25000 1,626.00 
	203.25000 1,626.00 

	347.00000 2,776.00 
	347.00000 2,776.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 
	NS TREE LIRIODENDRON EA TULIPIFERA 2" CAL 

	272.17000 2,993.87 
	272.17000 2,993.87 

	255.52000 2,810.72 
	255.52000 2,810.72 

	431.00000 4,741.00 
	431.00000 4,741.00 



	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 
	NS TREE MAGNOLIA VIRGINIA EA 5' 

	123.72000 1,979.52 
	123.72000 1,979.52 

	116.15000 1,858.40 
	116.15000 1,858.40 

	126.00000 2,016.00 
	126.00000 2,016.00 


	2990 605SX20-0019 10.000 
	2990 605SX20-0019 10.000 
	2990 605SX20-0019 10.000 
	NS TREE NYSSA SYLVATICA 1- EA 1/2" CAL 

	228.87000 2,288.70 
	228.87000 2,288.70 

	214.87000 2,148.70 
	214.87000 2,148.70 

	347.00000 3,470.00 
	347.00000 3,470.00 


	3000 605SX20-0019 10.000 
	3000 605SX20-0019 10.000 
	3000 605SX20-0019 10.000 
	NS TREE NYSSA SYLVATICA 2" EA CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	441.00000 4,410.00 
	441.00000 4,410.00 


	3010 605SX20-0019 32.000 
	3010 605SX20-0019 32.000 
	3010 605SX20-0019 32.000 
	NS TREE PINUS ECHINATA 5 EA GAL 

	49.49000 1,583.68 
	49.49000 1,583.68 

	46.46000 1,486.72 
	46.46000 1,486.72 

	168.00000 5,376.00 
	168.00000 5,376.00 


	3020 605SX20-0019 48.000 
	3020 605SX20-0019 48.000 
	3020 605SX20-0019 48.000 
	NS TREE PINUS ECHINATA 6' EA 

	185.57000 8,907.36 
	185.57000 8,907.36 

	174.22000 8,362.56 
	174.22000 8,362.56 

	452.00000 21,696.00 
	452.00000 21,696.00 


	3030 605SX20-0019 44.000 
	3030 605SX20-0019 44.000 
	3030 605SX20-0019 44.000 
	NS TREE PINUS STROBUS 6' EA 

	185.57000 8,165.08 
	185.57000 8,165.08 

	174.22000 7,665.68 
	174.22000 7,665.68 

	452.00000 19,888.00 
	452.00000 19,888.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 
	NS TREE PINUS VIRGINIANA 5 EA GAL 

	49.49000 1,187.76 
	49.49000 1,187.76 

	46.46000 1,115.04 
	46.46000 1,115.04 

	168.00000 4,032.00 
	168.00000 4,032.00 



	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 
	NS TREE PINUS VIRGINIANA 6' EA 

	185.57000 11,134.20 
	185.57000 11,134.20 

	174.22000 10,453.20 
	174.22000 10,453.20 

	452.00000 27,120.00 
	452.00000 27,120.00 


	3060 605SX20-0019 5.000 
	3060 605SX20-0019 5.000 
	3060 605SX20-0019 5.000 
	NS TREE PLATANUS EA OCCIDENTALIS 1-1/2" CAL 

	216.50000 1,082.50 
	216.50000 1,082.50 

	203.25000 1,016.25 
	203.25000 1,016.25 

	347.00000 1,735.00 
	347.00000 1,735.00 


	3070 605SX20-0019 11.000 
	3070 605SX20-0019 11.000 
	3070 605SX20-0019 11.000 
	NS TREE PLATANUS EA OCCIDENTALIS 2" CAL 

	272.17000 2,993.87 
	272.17000 2,993.87 

	255.52000 2,810.72 
	255.52000 2,810.72 

	431.00000 4,741.00 
	431.00000 4,741.00 


	3080 605SX20-0019 26.000 
	3080 605SX20-0019 26.000 
	3080 605SX20-0019 26.000 
	NS TREE PLATANUS EA OCCIDENTALIS 5 GAL 

	49.49000 1,286.74 
	49.49000 1,286.74 

	46.46000 1,207.96 
	46.46000 1,207.96 

	168.00000 4,368.00 
	168.00000 4,368.00 


	3090 605SX20-0019 12.000 
	3090 605SX20-0019 12.000 
	3090 605SX20-0019 12.000 
	NS TREE QUERCUS ALBA 1- EA 1/2" CAL 

	216.50000 2,598.00 
	216.50000 2,598.00 

	203.25000 2,439.00 
	203.25000 2,439.00 

	347.00000 4,164.00 
	347.00000 4,164.00 


	3100 605SX20-0019 10.000 
	3100 605SX20-0019 10.000 
	3100 605SX20-0019 10.000 
	NS TREE QUERCUS ALBA 2" EA CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	431.00000 4,310.00 
	431.00000 4,310.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 
	NS TREE QUERCUS BICOLOR EA 1-1/2" CAL 

	216.50000 2,165.00 
	216.50000 2,165.00 

	203.25000 2,032.50 
	203.25000 2,032.50 

	347.00000 3,470.00 
	347.00000 3,470.00 



	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 
	NS TREE QUERCUS BICOLOR EA 2" CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	431.00000 4,310.00 
	431.00000 4,310.00 


	3130 605SX20-0019 28.000 
	3130 605SX20-0019 28.000 
	3130 605SX20-0019 28.000 
	NS TREE QUERCUS RUBRA 1- EA 1/2" CAL 

	216.50000 6,062.00 
	216.50000 6,062.00 

	203.25000 5,691.00 
	203.25000 5,691.00 

	347.00000 9,716.00 
	347.00000 9,716.00 


	3140 605SX20-0019 10.000 
	3140 605SX20-0019 10.000 
	3140 605SX20-0019 10.000 
	NS TREE QUERCUS RUBRA 2" EA CAL 

	272.17000 2,721.70 
	272.17000 2,721.70 

	255.52000 2,555.20 
	255.52000 2,555.20 

	431.00000 4,310.00 
	431.00000 4,310.00 


	3150 605SX20-0019 37.000 
	3150 605SX20-0019 37.000 
	3150 605SX20-0019 37.000 
	NS TREE QUERCUS RUBRA 5 EA GAL 

	49.49000 1,831.13 
	49.49000 1,831.13 

	46.46000 1,719.02 
	46.46000 1,719.02 

	168.00000 6,216.00 
	168.00000 6,216.00 


	3160 605SX20-0019 137.000 
	3160 605SX20-0019 137.000 
	3160 605SX20-0019 137.000 
	NS TREE THUJA OCCIDETIAL EA 6' 

	247.43000 33,897.91 
	247.43000 33,897.91 

	232.29000 31,823.73 
	232.29000 31,823.73 

	467.00000 63,979.00 
	467.00000 63,979.00 


	3170 605SX20-0020 20.000 
	3170 605SX20-0020 20.000 
	3170 605SX20-0020 20.000 
	NS SHRUB ARONIA EA 
	ARBUTIFOLIA 

	43.30000 866.00 
	43.30000 866.00 

	40.65000 813.00 
	40.65000 813.00 

	54.50000 1,090.00 
	54.50000 1,090.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 
	NS SHRUB CEANOTHUS EA AMERICANUS 

	43.30000 2,554.70 
	43.30000 2,554.70 

	40.65000 2,398.35 
	40.65000 2,398.35 

	57.75000 3,407.25 
	57.75000 3,407.25 



	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 
	NS SHRUB GAYLUSSACIA EA BACCATA 

	43.30000 1,558.80 
	43.30000 1,558.80 

	40.65000 1,463.40 
	40.65000 1,463.40 

	57.75000 2,079.00 
	57.75000 2,079.00 


	3200 605SX20-0020 10.000 
	3200 605SX20-0020 10.000 
	3200 605SX20-0020 10.000 
	NS SHRUB HYDRANGEA EA ARBORESCENS 

	43.30000 433.00 
	43.30000 433.00 

	40.65000 406.50 
	40.65000 406.50 

	57.75000 577.50 
	57.75000 577.50 


	3210 605SX20-0020 11.000 
	3210 605SX20-0020 11.000 
	3210 605SX20-0020 11.000 
	NS SHRUB ILEX VERTICILLATA EA 'JIM DANDY' 

	43.30000 476.30 
	43.30000 476.30 

	40.65000 447.15 
	40.65000 447.15 

	54.50000 599.50 
	54.50000 599.50 


	3220 605SX20-0020 65.000 
	3220 605SX20-0020 65.000 
	3220 605SX20-0020 65.000 
	NS SHRUB ILEX VERTICILLATA EA 'RED SPRITE' 

	43.30000 2,814.50 
	43.30000 2,814.50 

	40.65000 2,642.25 
	40.65000 2,642.25 

	54.50000 3,542.50 
	54.50000 3,542.50 


	3230 605SX20-0020 21.000 
	3230 605SX20-0020 21.000 
	3230 605SX20-0020 21.000 
	NS SHRUB ITEA VIRGINICA EA 

	43.30000 909.30 
	43.30000 909.30 

	40.65000 853.65 
	40.65000 853.65 

	54.50000 1,144.50 
	54.50000 1,144.50 


	3240 605SX20-0020 13.000 
	3240 605SX20-0020 13.000 
	3240 605SX20-0020 13.000 
	NS SHRUB JASMINUM EA NUDIFLORUM 

	43.30000 562.90 
	43.30000 562.90 

	40.65000 528.45 
	40.65000 528.45 

	54.50000 708.50 
	54.50000 708.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 
	NS SHRUB JUNIPERUS X EA PFITZERIANA 'SEA GREEN' 

	61.86000 1,484.64 
	61.86000 1,484.64 

	58.07000 1,393.68 
	58.07000 1,393.68 

	57.75000 1,386.00 
	57.75000 1,386.00 



	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 
	NS SHRUB LINDERA BENZOIN EA 

	43.30000 1,082.50 
	43.30000 1,082.50 

	40.65000 1,016.25 
	40.65000 1,016.25 

	54.50000 1,362.50 
	54.50000 1,362.50 


	3270 605SX20-0020 11.000 
	3270 605SX20-0020 11.000 
	3270 605SX20-0020 11.000 
	NS SHRUB PHYSOCARPUS EA OPULIFOLIUS 

	43.30000 476.30 
	43.30000 476.30 

	40.65000 447.15 
	40.65000 447.15 

	40.00000 440.00 
	40.00000 440.00 


	3280 605SX20-0020 27.000 
	3280 605SX20-0020 27.000 
	3280 605SX20-0020 27.000 
	NS SHRUB RHUS AROMATICA EA 'GRO LOW' 

	43.30000 1,169.10 
	43.30000 1,169.10 

	40.65000 1,097.55 
	40.65000 1,097.55 

	54.50000 1,471.50 
	54.50000 1,471.50 


	3290 605SX20-0020 16.000 
	3290 605SX20-0020 16.000 
	3290 605SX20-0020 16.000 
	NS SHRUB ROSA VIRGINIANA EA 

	43.30000 692.80 
	43.30000 692.80 

	40.65000 650.40 
	40.65000 650.40 

	54.50000 872.00 
	54.50000 872.00 


	3300 605SX20-0020 11.000 
	3300 605SX20-0020 11.000 
	3300 605SX20-0020 11.000 
	NS SHRUB VIBURNUM EA ACERIFOLIUM 

	43.30000 476.30 
	43.30000 476.30 

	40.65000 447.15 
	40.65000 447.15 

	57.75000 635.25 
	57.75000 635.25 


	3310 605SX20-0020 27.000 
	3310 605SX20-0020 27.000 
	3310 605SX20-0020 27.000 
	NS SHRUB VIBURNUM EA DENTATUM 

	43.30000 1,169.10 
	43.30000 1,169.10 

	40.65000 1,097.55 
	40.65000 1,097.55 

	54.50000 1,471.50 
	54.50000 1,471.50 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 1 

	2.90000 1,052.70 
	2.90000 1,052.70 

	2.47000 896.61 
	2.47000 896.61 

	2.25000 816.75 
	2.25000 816.75 



	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 2 

	2.96000 592.00 
	2.96000 592.00 

	2.53000 506.00 
	2.53000 506.00 

	2.30000 460.00 
	2.30000 460.00 


	3340 606SD20-0005 10,547.000 
	3340 606SD20-0005 10,547.000 
	3340 606SD20-0005 10,547.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 1 

	6.82000 71,930.54 
	6.82000 71,930.54 

	5.83000 61,489.01 
	5.83000 61,489.01 

	5.30000 55,899.10 
	5.30000 55,899.10 


	3350 606SD20-0007 200.000 
	3350 606SD20-0007 200.000 
	3350 606SD20-0007 200.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 3 

	7.59000 1,518.00 
	7.59000 1,518.00 

	6.49000 1,298.00 
	6.49000 1,298.00 

	5.90000 1,180.00 
	5.90000 1,180.00 


	3360 700SD20-0003 53.000 
	3360 700SD20-0003 53.000 
	3360 700SD20-0003 53.000 
	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 

	123.71000 6,556.63 
	123.71000 6,556.63 

	170.38000 9,030.14 
	170.38000 9,030.14 

	150.00000 7,950.00 
	150.00000 7,950.00 


	3370 700SD20-0004 3.000 
	3370 700SD20-0004 3.000 
	3370 700SD20-0004 3.000 
	REMOVE EXISTING 2 POST EA SIGN STRUCTURE 

	463.93000 1,391.79 
	463.93000 1,391.79 

	338.48000 1,015.44 
	338.48000 1,015.44 

	298.00000 894.00 
	298.00000 894.00 


	3380 700SD20-0012 3.000 
	3380 700SD20-0012 3.000 
	3380 700SD20-0012 3.000 
	RELOCATE EX. 1 POST GRND EA MOUNT SGN PANEL 

	600.02000 1,800.06 
	600.02000 1,800.06 

	1,272.15000 3,816.45 
	1,272.15000 3,816.45 

	1,120.00000 3,360.00 
	1,120.00000 3,360.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 
	VA SIGN POST W4 X 13 LF 

	228.87000 5,492.88 
	228.87000 5,492.88 

	124.94000 2,998.56 
	124.94000 2,998.56 

	110.00000 2,640.00 
	110.00000 2,640.00 



	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	32.17000 28,985.17 
	32.17000 28,985.17 

	21.01000 18,930.01 
	21.01000 18,930.01 

	18.50000 16,668.50 
	18.50000 16,668.50 


	3410 700SD20-0035 138.000 
	3410 700SD20-0035 138.000 
	3410 700SD20-0035 138.000 
	SIGN POST STP-1, 2 3/16", 10 LF GAUGE 

	49.49000 6,829.62 
	49.49000 6,829.62 

	25.10000 3,463.80 
	25.10000 3,463.80 

	22.10000 3,049.80 
	22.10000 3,049.80 


	3420 700SD20-0036 314.250 
	3420 700SD20-0036 314.250 
	3420 700SD20-0036 314.250 
	SIGN POST STP-1, 2 1/2", 10 LF GAUGE 

	45.77000 14,383.22 
	45.77000 14,383.22 

	25.90000 8,139.08 
	25.90000 8,139.08 

	22.80000 7,164.90 
	22.80000 7,164.90 


	3430 700SD20-0037 96.170 
	3430 700SD20-0037 96.170 
	3430 700SD20-0037 96.170 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	39.59000 3,807.37 
	39.59000 3,807.37 

	20.90000 2,009.95 
	20.90000 2,009.95 

	18.40000 1,769.53 
	18.40000 1,769.53 


	3440 700SD20-0038 96.000 
	3440 700SD20-0038 96.000 
	3440 700SD20-0038 96.000 
	CONC. FOUND. STP-1, TY. A EA 

	723.73000 69,478.08 
	723.73000 69,478.08 

	438.44000 42,090.24 
	438.44000 42,090.24 

	386.00000 37,056.00 
	386.00000 37,056.00 


	3450 700SD20-0039 26.000 
	3450 700SD20-0039 26.000 
	3450 700SD20-0039 26.000 
	CONC. FOUND. STP-1, TY. B EA 

	1,082.50000 28,145.00 
	1,082.50000 28,145.00 

	658.79000 17,128.54 
	658.79000 17,128.54 

	580.00000 15,080.00 
	580.00000 15,080.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 
	CONC. FOUND. SSP-VA, 1'9" EA DIA. X 4'6" DEEP 

	6,804.30000 13,608.60 
	6,804.30000 13,608.60 

	1,113.13000 2,226.26 
	1,113.13000 2,226.26 

	980.00000 1,960.00 
	980.00000 1,960.00 



	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 
	CONC. FOUND. O/H SIGN CY STRUCTURE 

	3,092.86000 649,500.60 
	3,092.86000 649,500.60 

	1,794.64000 376,874.40 
	1,794.64000 376,874.40 

	1,580.00000 331,800.00 
	1,580.00000 331,800.00 


	3480 700SD20-0060 2.000 
	3480 700SD20-0060 2.000 
	3480 700SD20-0060 2.000 
	ELECTRICAL SERVICE SE-5 EA 

	8,660.02000 17,320.04 
	8,660.02000 17,320.04 

	5,106.96000 10,213.92 
	5,106.96000 10,213.92 

	4,650.00000 9,300.00 
	4,650.00000 9,300.00 


	3490 700SD20-0073 1.000 
	3490 700SD20-0073 1.000 
	3490 700SD20-0073 1.000 
	CONC. FOUND. CF-3 EA 

	7,113.59000 7,113.59 
	7,113.59000 7,113.59 

	4,667.65000 4,667.65 
	4,667.65000 4,667.65 

	4,250.00000 4,250.00 
	4,250.00000 4,250.00 


	3500 700SD20-0123 125.000 
	3500 700SD20-0123 125.000 
	3500 700SD20-0123 125.000 
	CAT 5 OUTDOOR CABLE LF 

	15.46000 1,932.50 
	15.46000 1,932.50 

	5.93000 741.25 
	5.93000 741.25 

	5.40000 675.00 
	5.40000 675.00 


	3510 700SD20-0143 19,988.000 
	3510 700SD20-0143 19,988.000 
	3510 700SD20-0143 19,988.000 
	6 CONDUCTOR CABLE LF 

	3.09000 61,762.92 
	3.09000 61,762.92 

	3.19000 63,761.72 
	3.19000 63,761.72 

	2.90000 57,965.20 
	2.90000 57,965.20 


	3520 700SD20-0149 24.000 
	3520 700SD20-0149 24.000 
	3520 700SD20-0149 24.000 
	CONC. FOUND. LF-1, TY. A EA 

	6,185.73000 148,457.52 
	6,185.73000 148,457.52 

	2,020.82000 48,499.68 
	2,020.82000 48,499.68 

	1,840.00000 44,160.00 
	1,840.00000 44,160.00 


	3530 700SD20-0156 25.000 
	3530 700SD20-0156 25.000 
	3530 700SD20-0156 25.000 
	LIGHTING POLE LP-2 TYPE D EA 

	7,422.87000 185,571.75 
	7,422.87000 185,571.75 

	4,217.36000 105,434.00 
	4,217.36000 105,434.00 

	3,840.00000 96,000.00 
	3,840.00000 96,000.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 
	ELECTRICAL SERVICE SE-8, EA TY. B 

	7,422.87000 7,422.87 
	7,422.87000 7,422.87 

	8,764.21000 8,764.21 
	8,764.21000 8,764.21 

	7,980.00000 7,980.00 
	7,980.00000 7,980.00 



	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 
	ELECTRICAL SERVICE WORK EA PAD 

	1,855.72000 5,567.16 
	1,855.72000 5,567.16 

	4,634.71000 13,904.13 
	4,634.71000 13,904.13 

	4,220.00000 12,660.00 
	4,220.00000 12,660.00 


	3560 700SD20-0177 12.000 
	3560 700SD20-0177 12.000 
	3560 700SD20-0177 12.000 
	JUNCTION BOX JB-S1 EA 

	2,165.00000 25,980.00 
	2,165.00000 25,980.00 

	1,559.55000 18,714.60 
	1,559.55000 18,714.60 

	1,420.00000 17,040.00 
	1,420.00000 17,040.00 


	3570 700SD20-0178 16.000 
	3570 700SD20-0178 16.000 
	3570 700SD20-0178 16.000 
	JUNCTION BOX JB-S2 EA 

	2,226.86000 35,629.76 
	2,226.86000 35,629.76 

	1,950.53000 31,208.48 
	1,950.53000 31,208.48 

	1,780.00000 28,480.00 
	1,780.00000 28,480.00 


	3580 700SD20-0179 14.000 
	3580 700SD20-0179 14.000 
	3580 700SD20-0179 14.000 
	JUNCTION BOX JB-S3 EA 

	2,474.29000 34,640.06 
	2,474.29000 34,640.06 

	2,174.58000 30,444.12 
	2,174.58000 30,444.12 

	1,980.00000 27,720.00 
	1,980.00000 27,720.00 


	3590 700SD20-0180 3.000 
	3590 700SD20-0180 3.000 
	3590 700SD20-0180 3.000 
	JUNCTION BOX JB-S4 EA 

	10,515.73000 31,547.19 
	10,515.73000 31,547.19 

	4,612.74000 13,838.22 
	4,612.74000 13,838.22 

	4,200.00000 12,600.00 
	4,200.00000 12,600.00 


	3600 700SD20-0181 15.000 
	3600 700SD20-0181 15.000 
	3600 700SD20-0181 15.000 
	ELECT. SER. GRD. EA 
	ELECTRODE 10' 

	309.29000 4,639.35 
	309.29000 4,639.35 

	175.72000 2,635.80 
	175.72000 2,635.80 

	160.00000 2,400.00 
	160.00000 2,400.00 


	3610 700SD20-0188 20.000 
	3610 700SD20-0188 20.000 
	3610 700SD20-0188 20.000 
	CONDUIT METAL 3" LF 

	92.79000 1,855.80 
	92.79000 1,855.80 

	94.45000 1,889.00 
	94.45000 1,889.00 

	86.00000 1,720.00 
	86.00000 1,720.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 
	BORED CONDUIT 2" LF 

	30.93000 15,836.16 
	30.93000 15,836.16 

	40.64000 20,807.68 
	40.64000 20,807.68 

	37.00000 18,944.00 
	37.00000 18,944.00 



	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 
	BORED CONDUIT 3" LF 

	30.93000 3,000.21 
	30.93000 3,000.21 

	61.50000 5,965.50 
	61.50000 5,965.50 

	56.00000 5,432.00 
	56.00000 5,432.00 


	3640 700SD20-0194 2,555.000 
	3640 700SD20-0194 2,555.000 
	3640 700SD20-0194 2,555.000 
	CONDUIT PVC 2" LF 

	18.56000 47,420.80 
	18.56000 47,420.80 

	13.84000 35,361.20 
	13.84000 35,361.20 

	12.60000 32,193.00 
	12.60000 32,193.00 


	3650 700SD20-0195 772.000 
	3650 700SD20-0195 772.000 
	3650 700SD20-0195 772.000 
	CONDUIT PVC 3" LF 

	18.56000 14,328.32 
	18.56000 14,328.32 

	21.75000 16,791.00 
	21.75000 16,791.00 

	19.80000 15,285.60 
	19.80000 15,285.60 


	3660 700SD20-0197 9,059.000 
	3660 700SD20-0197 9,059.000 
	3660 700SD20-0197 9,059.000 
	TRENCH EXCAVATION ECI-1 LF 

	18.56000 168,135.04 
	18.56000 168,135.04 

	17.35000 157,173.65 
	17.35000 157,173.65 

	15.80000 143,132.20 
	15.80000 143,132.20 


	3670 700SD20-0199 11.000 
	3670 700SD20-0199 11.000 
	3670 700SD20-0199 11.000 
	TEST BORE EA 

	9,278.59000 102,064.49 
	9,278.59000 102,064.49 

	4,085.57000 44,941.27 
	4,085.57000 44,941.27 

	3,720.00000 40,920.00 
	3,720.00000 40,920.00 


	3680 700SD20-0200 132.000 
	3680 700SD20-0200 132.000 
	3680 700SD20-0200 132.000 
	SIGN POST STP-2, 4", 8 LF GAUGE 

	152.17000 20,086.44 
	152.17000 20,086.44 

	59.06000 7,795.92 
	59.06000 7,795.92 

	52.00000 6,864.00 
	52.00000 6,864.00 


	3690 700SD20-0201 3.000 
	3690 700SD20-0201 3.000 
	3690 700SD20-0201 3.000 
	CONCRETE FOUNDATION EA STP-2, TYPE A 

	3,092.86000 9,278.58 
	3,092.86000 9,278.58 

	1,658.34000 4,975.02 
	1,658.34000 4,975.02 

	1,460.00000 4,380.00 
	1,460.00000 4,380.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	3700 700SD20-0208 5.000 
	3700 700SD20-0208 5.000 
	3700 700SD20-0208 5.000 
	3700 700SD20-0208 5.000 
	3700 700SD20-0208 5.000 
	CONCRETE FOUNDATION EA STP-2, TYPE H 

	3,464.01000 17,320.05 
	3,464.01000 17,320.05 

	2,135.40000 10,677.00 
	2,135.40000 10,677.00 

	1,880.00000 9,400.00 
	1,880.00000 9,400.00 



	3710 700SX20-0003 1.000 
	3710 700SX20-0003 1.000 
	3710 700SX20-0003 1.000 
	3710 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (34.0') 

	123,714.49000 123,714.49 
	123,714.49000 123,714.49 

	80,024.10000 80,024.10 
	80,024.10000 80,024.10 

	70,500.00000 70,500.00 
	70,500.00000 70,500.00 


	3720 700SX20-0003 1.000 
	3720 700SX20-0003 1.000 
	3720 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (35.0') 

	129,900.22000 129,900.22 
	129,900.22000 129,900.22 

	85,952.11000 85,952.11 
	85,952.11000 85,952.11 

	75,700.00000 75,700.00 
	75,700.00000 75,700.00 


	3730 700SX20-0003 1.000 
	3730 700SX20-0003 1.000 
	3730 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (42.0') 

	129,900.22000 129,900.22 
	129,900.22000 129,900.22 

	86,420.08000 86,420.08 
	86,420.08000 86,420.08 

	76,100.00000 76,100.00 
	76,100.00000 76,100.00 


	3740 700SX20-0003 1.000 
	3740 700SX20-0003 1.000 
	3740 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (45.0') 

	163,303.13000 163,303.13 
	163,303.13000 163,303.13 

	117,560.57000 117,560.57 
	117,560.57000 117,560.57 

	103,500.00000 103,500.00 
	103,500.00000 103,500.00 


	3750 700SX20-0003 1.000 
	3750 700SX20-0003 1.000 
	3750 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (48.0') 

	163,303.13000 163,303.13 
	163,303.13000 163,303.13 

	118,961.07000 118,961.07 
	118,961.07000 118,961.07 

	104,700.00000 104,700.00 
	104,700.00000 104,700.00 


	3760 700SX20-0003 1.000 
	3760 700SX20-0003 1.000 
	3760 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (50.0') 

	167,014.58000 167,014.58 
	167,014.58000 167,014.58 

	120,290.01000 120,290.01 
	120,290.01000 120,290.01 

	105,900.00000 105,900.00 
	105,900.00000 105,900.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	3770 700SX20-0007 3,478.000 
	3770 700SX20-0007 3,478.000 
	3770 700SX20-0007 3,478.000 
	3770 700SX20-0007 3,478.000 
	3770 700SX20-0007 3,478.000 
	NS CONDUCTOR CABLE 6 LF EGC 

	3.09000 10,747.02 
	3.09000 10,747.02 

	3.51000 12,207.78 
	3.51000 12,207.78 

	3.20000 11,129.60 
	3.20000 11,129.60 



	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 
	NS CONC FOUNDATION CCTV EA POLE FOUNDATION 

	18,557.18000 18,557.18 
	18,557.18000 18,557.18 

	20,477.29000 20,477.29 
	20,477.29000 20,477.29 

	18,650.00000 18,650.00 
	18,650.00000 18,650.00 


	3790 701SD20-0001 2,654.260 
	3790 701SD20-0001 2,654.260 
	3790 701SD20-0001 2,654.260 
	SIGN PANEL SF 

	19.32000 51,280.30 
	19.32000 51,280.30 

	28.85000 76,575.40 
	28.85000 76,575.40 

	25.40000 67,418.20 
	25.40000 67,418.20 


	3800 701SD20-0002 304.000 
	3800 701SD20-0002 304.000 
	3800 701SD20-0002 304.000 
	OVERLAY SIGN PANEL SF 

	321.66000 97,784.64 
	321.66000 97,784.64 

	60.20000 18,300.80 
	60.20000 18,300.80 

	53.00000 16,112.00 
	53.00000 16,112.00 


	3810 702SD20-0002 17.000 
	3810 702SD20-0002 17.000 
	3810 702SD20-0002 17.000 
	FLEXIBLE POST DELINEATOR EA 

	309.29000 5,257.93 
	309.29000 5,257.93 

	324.00000 5,508.00 
	324.00000 5,508.00 

	60.00000 1,020.00 
	60.00000 1,020.00 


	3820 703SD20-0044 4.000 
	3820 703SD20-0044 4.000 
	3820 703SD20-0044 4.000 
	REMOVE EXISTING POLE EA 

	1,422.72000 5,690.88 
	1,422.72000 5,690.88 

	1,076.31000 4,305.24 
	1,076.31000 4,305.24 

	980.00000 3,920.00 
	980.00000 3,920.00 


	3830 703SD20-0045 4.000 
	3830 703SD20-0045 4.000 
	3830 703SD20-0045 4.000 
	REMOVE EXISTING EA 
	FOUNDATION 

	2,165.00000 8,660.00 
	2,165.00000 8,660.00 

	3,890.08000 15,560.32 
	3,890.08000 15,560.32 

	1,560.00000 6,240.00 
	1,560.00000 6,240.00 


	3840 703SD20-0046 15.000 
	3840 703SD20-0046 15.000 
	3840 703SD20-0046 15.000 
	REMOVE EXISTING SIGNAL EA HEAD 

	463.93000 6,958.95 
	463.93000 6,958.95 

	384.40000 5,766.00 
	384.40000 5,766.00 

	350.00000 5,250.00 
	350.00000 5,250.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 
	REMOVE EXISTING EA 
	CONTROLLER 

	1,546.43000 3,092.86 
	1,546.43000 3,092.86 

	3,843.95000 7,687.90 
	3,843.95000 7,687.90 

	3,500.00000 7,000.00 
	3,500.00000 7,000.00 



	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 
	REMOVE EXISTING EA 
	MANHOLE/JUNCTION BOX 

	1,175.29000 19,979.93 
	1,175.29000 19,979.93 

	1,592.49000 27,072.33 
	1,592.49000 27,072.33 

	1,450.00000 24,650.00 
	1,450.00000 24,650.00 


	3870 704SD20-0006 28,204.000 
	3870 704SD20-0006 28,204.000 
	3870 704SD20-0006 28,204.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	1.73000 48,792.92 
	1.73000 48,792.92 

	0.82000 23,127.28 
	0.82000 23,127.28 

	1.45000 40,895.80 
	1.45000 40,895.80 


	3880 704SD20-0008 64.000 
	3880 704SD20-0008 64.000 
	3880 704SD20-0008 64.000 
	TYPE B CLASS I PVMT LINE LF MRKG 8" 

	4.11000 263.04 
	4.11000 263.04 

	1.76000 112.64 
	1.76000 112.64 

	13.30000 851.20 
	13.30000 851.20 


	3890 704SD20-0010 877.000 
	3890 704SD20-0010 877.000 
	3890 704SD20-0010 877.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	14.98000 13,137.46 
	14.98000 13,137.46 

	11.45000 10,041.65 
	11.45000 10,041.65 

	13.10000 11,488.70 
	13.10000 11,488.70 


	3900 704SD20-0026 2,008.000 
	3900 704SD20-0026 2,008.000 
	3900 704SD20-0026 2,008.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 4" 

	4.64000 9,317.12 
	4.64000 9,317.12 

	4.40000 8,835.20 
	4.40000 8,835.20 

	7.25000 14,558.00 
	7.25000 14,558.00 


	3910 704SD20-0027 20,085.000 
	3910 704SD20-0027 20,085.000 
	3910 704SD20-0027 20,085.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 6" 

	5.44000 109,262.40 
	5.44000 109,262.40 

	5.21000 104,642.85 
	5.21000 104,642.85 

	7.25000 145,616.25 
	7.25000 145,616.25 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 12" 

	11.13000 36,094.59 
	11.13000 36,094.59 

	7.75000 25,133.25 
	7.75000 25,133.25 

	12.30000 39,888.90 
	12.30000 39,888.90 



	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 
	INLAID PAVEMENT MARKER EA ASPHALT 

	95.26000 21,719.28 
	95.26000 21,719.28 

	50.96000 11,618.88 
	50.96000 11,618.88 

	61.75000 14,079.00 
	61.75000 14,079.00 


	3940 704SD20-0086 56.000 
	3940 704SD20-0086 56.000 
	3940 704SD20-0086 56.000 
	PVMT SYMB MRKG YIELD 2' X EA 3' TY B CL I 

	116.29000 6,512.24 
	116.29000 6,512.24 

	56.62000 3,170.72 
	56.62000 3,170.72 

	145.00000 8,120.00 
	145.00000 8,120.00 


	3950 704SP20-0001 228.000 
	3950 704SP20-0001 228.000 
	3950 704SP20-0001 228.000 
	REMOVAL OF SRPM EA 

	61.86000 14,104.08 
	61.86000 14,104.08 

	54.00000 12,312.00 
	54.00000 12,312.00 

	48.75000 11,115.00 
	48.75000 11,115.00 


	3960 705SD20-0003 1.000 
	3960 705SD20-0003 1.000 
	3960 705SD20-0003 1.000 
	CONTROL CENTER CCW-1 EA TYPE C 

	42,062.93000 42,062.93 
	42,062.93000 42,062.93 

	24,656.21000 24,656.21 
	24,656.21000 24,656.21 

	22,450.00000 22,450.00 
	22,450.00000 22,450.00 


	3970 705SX20-0001 25.000 
	3970 705SX20-0001 25.000 
	3970 705SX20-0001 25.000 
	NS LUMINAIRE POLE EA MOUNTED, 180W LED 

	2,165.00000 54,125.00 
	2,165.00000 54,125.00 

	1,234.46000 30,861.50 
	1,234.46000 30,861.50 

	1,120.00000 28,000.00 
	1,120.00000 28,000.00 


	3980 801SD20-0003 1.000 
	3980 801SD20-0003 1.000 
	3980 801SD20-0003 1.000 
	ITS CTRLR. EA 
	CAB.W/SUNSHIELDS GRND. MNTD. 

	17,010.74000 17,010.74 
	17,010.74000 17,010.74 

	36,078.23000 36,078.23 
	36,078.23000 36,078.23 

	32,850.00000 32,850.00 
	32,850.00000 32,850.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 
	BROADBAND SERVICE EA 

	2,165.01000 2,165.01 
	2,165.01000 2,165.01 

	10,456.65000 10,456.65 
	10,456.65000 10,456.65 

	9,520.00000 9,520.00 
	9,520.00000 9,520.00 



	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 
	UNINTERRUPTIBLE POWER EA SUPPLY ITS-CC 

	20,412.89000 20,412.89 
	20,412.89000 20,412.89 

	14,112.79000 14,112.79 
	14,112.79000 14,112.79 

	12,850.00000 12,850.00 
	12,850.00000 12,850.00 


	4010 803SD20-0001 1.000 
	4010 803SD20-0001 1.000 
	4010 803SD20-0001 1.000 
	CCTV CAMERA DIGITAL EA 

	16,082.89000 16,082.89 
	16,082.89000 16,082.89 

	18,505.89000 18,505.89 
	18,505.89000 18,505.89 

	16,850.00000 16,850.00 
	16,850.00000 16,850.00 


	4020 803SD20-0011 1.000 
	4020 803SD20-0011 1.000 
	4020 803SD20-0011 1.000 
	CCTV CAMERA POLE EA W/LOWERING DEVICE 80' 

	58,764.38000 58,764.38 
	58,764.38000 58,764.38 

	42,905.02000 42,905.02 
	42,905.02000 42,905.02 

	38,950.00000 38,950.00 
	38,950.00000 38,950.00 


	4030 808SD20-0003 7,795.000 
	4030 808SD20-0003 7,795.000 
	4030 808SD20-0003 7,795.000 
	FIBER OPTIC CABLE 96 LF STRAND 

	9.59000 74,754.05 
	9.59000 74,754.05 

	9.23000 71,947.85 
	9.23000 71,947.85 

	8.40000 65,478.00 
	8.40000 65,478.00 


	4040 808SD20-0004 100.000 
	4040 808SD20-0004 100.000 
	4040 808SD20-0004 100.000 
	FIBER OPTIC DROP CABLE 12 LF STRAND 

	18.56000 1,856.00 
	18.56000 1,856.00 

	7.47000 747.00 
	7.47000 747.00 

	6.80000 680.00 
	6.80000 680.00 


	4050 808SD20-0006 1.000 
	4050 808SD20-0006 1.000 
	4050 808SD20-0006 1.000 
	UNDERGROUND SPLICE EA ENCLOSURE 

	7,422.87000 7,422.87 
	7,422.87000 7,422.87 

	10,820.17000 10,820.17 
	10,820.17000 10,820.17 

	9,850.00000 9,850.00 
	9,850.00000 9,850.00 




	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) FORT MYER CONSTRUCTION CORPORATION 
	(7) FORT MYER CONSTRUCTION CORPORATION 

	(8) ARCHER WESTERN CONSTRUCTION, LLC 
	(8) ARCHER WESTERN CONSTRUCTION, LLC 

	(9) WEBBER, LLC 
	(9) WEBBER, LLC 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 
	FIBER DISTRIBUTION CENTER EA 

	6,804.30000 6,804.30 
	6,804.30000 6,804.30 

	14,552.10000 14,552.10 
	14,552.10000 14,552.10 

	13,250.00000 13,250.00 
	13,250.00000 13,250.00 



	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 
	MANAGED FIELD ETHERNET EA SWITCH Gbps 

	4,330.00000 4,330.00 
	4,330.00000 4,330.00 

	4,667.65000 4,667.65 
	4,667.65000 4,667.65 

	4,250.00000 4,250.00 
	4,250.00000 4,250.00 


	4080 810SD20-0006 2.000 
	4080 810SD20-0006 2.000 
	4080 810SD20-0006 2.000 
	SFP MODULE 1 Gbps, LC, EA SHORT HAUL 

	2,165.00000 4,330.00 
	2,165.00000 4,330.00 

	483.24000 966.48 
	483.24000 966.48 

	440.00000 880.00 
	440.00000 880.00 


	4090 812SD20-0002 111.000 
	4090 812SD20-0002 111.000 
	4090 812SD20-0002 111.000 
	BORED ITS CONDUIT HDPE 2" LF 

	123.71000 13,731.81 
	123.71000 13,731.81 

	37.34000 4,144.74 
	37.34000 4,144.74 

	34.00000 3,774.00 
	34.00000 3,774.00 


	4100 812SD20-0007 11,305.000 
	4100 812SD20-0007 11,305.000 
	4100 812SD20-0007 11,305.000 
	ITS CONDUIT HDPE 2" LF 

	18.56000 209,820.80 
	18.56000 209,820.80 

	15.42000 174,323.10 
	15.42000 174,323.10 

	14.00000 158,270.00 
	14.00000 158,270.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$61,865,011.81 
	$61,865,011.81 

	$63,330,954.93 
	$63,330,954.93 

	$64,794,053.88 
	$64,794,053.88 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$61,865,011.81 

	 
	 
	 
	$63,330,954.93 

	 
	 
	 
	$64,794,053.88 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$61,865,011.81 
	$61,865,011.81 
	$61,865,011.81 
	 
	 
	$0.00 
	$61,865,011.81 

	$63,330,954.93 
	$63,330,954.93 
	 
	 
	$0.00 
	$63,330,954.93 

	$64,794,053.88 
	$64,794,053.88 
	 
	$0.00 64,794,053.88 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: 
	Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 

	32,000.00000 32,000.00 
	32,000.00000 32,000.00 

	 
	 

	 
	 


	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 

	 
	 

	 
	 

	 
	 


	FACILITY CONSTR RECORDS 
	FACILITY CONSTR RECORDS 
	FACILITY CONSTR RECORDS 

	 
	 

	 
	 

	 
	 


	(6 PONDS) 
	(6 PONDS) 
	(6 PONDS) 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 

	10,000.00000 10,000.00 
	10,000.00000 10,000.00 

	 
	 

	 
	 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 


	0030 108SP20-0002 32.000 
	0030 108SP20-0002 32.000 
	0030 108SP20-0002 32.000 

	500.00000 16,000.00 
	500.00000 16,000.00 

	 
	 

	 
	 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 


	0040 109PA20-0004 (1) 
	0040 109PA20-0004 (1) 
	0040 109PA20-0004 (1) 

	125,000.00000 125,000.00 
	125,000.00000 125,000.00 

	 
	 

	 
	 


	NS PERMANENT VEGETATIVE LS 
	NS PERMANENT VEGETATIVE LS 
	NS PERMANENT VEGETATIVE LS 

	 
	 

	 
	 

	 
	 


	COVER 
	COVER 
	COVER 

	 
	 

	 
	 

	 
	 


	0050 301SD20-0002 38.000 
	0050 301SD20-0002 38.000 
	0050 301SD20-0002 38.000 

	30,000.00000 1,140,000.00 
	30,000.00000 1,140,000.00 

	 
	 

	 
	 


	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0001 78.000 
	0060 302SD20-0001 78.000 
	0060 302SD20-0001 78.000 

	60.00000 4,680.00 
	60.00000 4,680.00 

	 
	 

	 
	 


	BEDDING 
	BEDDING 
	BEDDING 
	BEDDING 
	MATL.AGGR.NO
	MATL.AGGR.NO

	. 25 TON 


	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0002 4,733.000 
	0070 302SD20-0002 4,733.000 
	0070 302SD20-0002 4,733.000 

	50.00000 236,650.00 
	50.00000 236,650.00 

	 
	 

	 
	 


	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0080 302SD20-0004 60.400 
	0080 302SD20-0004 60.400 
	0080 302SD20-0004 60.400 

	3,500.00000 211,400.00 
	3,500.00000 211,400.00 

	 
	 

	 
	 


	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 


	0090 302SD20-0005 10,177.000 
	0090 302SD20-0005 10,177.000 
	0090 302SD20-0005 10,177.000 

	2.50000 25,442.50 
	2.50000 25,442.50 

	 
	 

	 
	 


	REINF. STEEL LB 
	REINF. STEEL LB 
	REINF. STEEL LB 

	 
	 

	 
	 

	 
	 


	0100 302SD20-0011 37.500 
	0100 302SD20-0011 37.500 
	0100 302SD20-0011 37.500 

	400.00000 15,000.00 
	400.00000 15,000.00 

	 
	 

	 
	 


	ENDWALL PIPE GRATE EW-11 LF 
	ENDWALL PIPE GRATE EW-11 LF 
	ENDWALL PIPE GRATE EW-11 LF 

	 
	 

	 
	 

	 
	 


	TY.III 
	TY.III 
	TY.III 

	 
	 

	 
	 

	 
	 


	0110 302SD20-0013 29.000 
	0110 302SD20-0013 29.000 
	0110 302SD20-0013 29.000 

	1,400.00000 40,600.00 
	1,400.00000 40,600.00 

	 
	 

	 
	 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 


	0120 302SD20-0023 142.000 
	0120 302SD20-0023 142.000 
	0120 302SD20-0023 142.000 

	100.00000 14,200.00 
	100.00000 14,200.00 

	 
	 

	 
	 


	15" PIPE LF 
	15" PIPE LF 
	15" PIPE LF 

	 
	 

	 
	 

	 
	 


	0130 302SD20-0027 5,832.000 
	0130 302SD20-0027 5,832.000 
	0130 302SD20-0027 5,832.000 

	170.00000 991,440.00 
	170.00000 991,440.00 

	 
	 

	 
	 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 


	0140 302SD20-0028 81.000 
	0140 302SD20-0028 81.000 
	0140 302SD20-0028 81.000 

	100.00000 8,100.00 
	100.00000 8,100.00 

	 
	 

	 
	 


	18" PIPE LF 
	18" PIPE LF 
	18" PIPE LF 

	 
	 

	 
	 

	 
	 


	0150 302SD20-0030 310.000 
	0150 302SD20-0030 310.000 
	0150 302SD20-0030 310.000 

	220.00000 68,200.00 
	220.00000 68,200.00 

	 
	 

	 
	 


	18" CONC. PIPE LF 
	18" CONC. PIPE LF 
	18" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0160 
	0160 
	0160 

	302SD20-0032 
	302SD20-0032 

	2,286.000 
	2,286.000 

	145.00000 
	145.00000 

	331,470.00 
	331,470.00 

	 
	 

	 
	 


	18" STORM SEWER PIPE 
	18" STORM SEWER PIPE 
	18" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0170 
	0170 
	0170 

	302SD20-0039 
	302SD20-0039 

	483.000 
	483.000 

	180.00000 
	180.00000 

	86,940.00 
	86,940.00 

	 
	 

	 
	 


	24" CONC. PIPE 
	24" CONC. PIPE 
	24" CONC. PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0180 
	0180 
	0180 

	302SD20-0041 
	302SD20-0041 

	4,030.000 
	4,030.000 

	220.00000 
	220.00000 

	886,600.00 
	886,600.00 

	 
	 

	 
	 


	24" STORM SEWER PIPE 
	24" STORM SEWER PIPE 
	24" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0190 
	0190 
	0190 

	302SD20-0046 
	302SD20-0046 

	147.000 
	147.000 

	250.00000 
	250.00000 

	36,750.00 
	36,750.00 

	 
	 

	 
	 


	27" STORM SEWER PIPE 
	27" STORM SEWER PIPE 
	27" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0200 
	0200 
	0200 

	302SD20-0049 
	302SD20-0049 

	30.000 
	30.000 

	360.00000 
	360.00000 

	10,800.00 
	10,800.00 

	 
	 

	 
	 


	30" CONC. PIPE 
	30" CONC. PIPE 
	30" CONC. PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0210 
	0210 
	0210 

	302SD20-0051 
	302SD20-0051 

	254.000 
	254.000 

	220.00000 
	220.00000 

	55,880.00 
	55,880.00 

	 
	 

	 
	 


	30" STORM SEWER PIPE 
	30" STORM SEWER PIPE 
	30" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0220 
	0220 
	0220 

	302SD20-0061 
	302SD20-0061 

	945.000 
	945.000 

	335.00000 
	335.00000 

	316,575.00 
	316,575.00 

	 
	 

	 
	 


	36" STORM SEWER PIPE 
	36" STORM SEWER PIPE 
	36" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0230 
	0230 
	0230 

	302SD20-0066 
	302SD20-0066 

	55.000 
	55.000 

	265.00000 
	265.00000 

	14,575.00 
	14,575.00 

	 
	 

	 
	 


	42" STORM SEWER PIPE 
	42" STORM SEWER PIPE 
	42" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	0240 
	0240 
	0240 

	302SD20-0067 
	302SD20-0067 

	204.000 
	204.000 

	320.00000 
	320.00000 

	65,280.00 
	65,280.00 

	 
	 

	 
	 


	48" PIPE 
	48" PIPE 
	48" PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0250 302SD20-0084 172.000 
	0250 302SD20-0084 172.000 
	0250 302SD20-0084 172.000 

	700.00000 
	700.00000 

	120,400.00 
	120,400.00 

	 
	 

	 
	 


	TR
	60" STORM SEWER PIPE LF 
	60" STORM SEWER PIPE LF 

	 
	 


	TR
	0260 302SD20-0139 434.000 
	0260 302SD20-0139 434.000 

	300.00000 
	300.00000 

	130,200.00 
	130,200.00 


	TR
	38" X 24" ELLIPTICAL CONC. LF 
	38" X 24" ELLIPTICAL CONC. LF 

	 
	 


	TR
	PIPE 
	PIPE 

	 
	 


	TR
	0270 302SD20-0198 12.000 
	0270 302SD20-0198 12.000 

	1,900.00000 
	1,900.00000 

	22,800.00 
	22,800.00 


	TR
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 


	TR
	0280 302SD20-0200 8.000 
	0280 302SD20-0200 8.000 

	2,000.00000 
	2,000.00000 

	16,000.00 
	16,000.00 


	TR
	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 

	 
	 


	TR
	0290 302SD20-0204 10.000 
	0290 302SD20-0204 10.000 

	2,800.00000 
	2,800.00000 

	28,000.00 
	28,000.00 


	TR
	24" END SECTION ES-1 OR 2 EA 
	24" END SECTION ES-1 OR 2 EA 

	 
	 


	TR
	0300 302SD20-0208 3.000 
	0300 302SD20-0208 3.000 

	3,300.00000 
	3,300.00000 

	9,900.00 
	9,900.00 


	TR
	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 

	 
	 


	TR
	0310 302SD20-0210 2.000 
	0310 302SD20-0210 2.000 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 


	TR
	36" END SECTION ES-1 OR 2 EA 
	36" END SECTION ES-1 OR 2 EA 

	 
	 


	TR
	0320 302SD20-0212 1.000 
	0320 302SD20-0212 1.000 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	TR
	42" END SECTION ES-1 OR 2 EA 
	42" END SECTION ES-1 OR 2 EA 

	 
	 


	TR
	0330 302SD20-0214 3.000 
	0330 302SD20-0214 3.000 

	7,000.00000 
	7,000.00000 

	21,000.00 
	21,000.00 


	TR
	48" END SECTION ES-1 OR 2 EA 
	48" END SECTION ES-1 OR 2 EA 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0340 302SD20-0218 1.000 
	0340 302SD20-0218 1.000 
	0340 302SD20-0218 1.000 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	 
	 


	60" END SECTION ES-1 OR 2 EA 
	60" END SECTION ES-1 OR 2 EA 
	60" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 302SD20-0223 1.000 
	0350 302SD20-0223 1.000 
	0350 302SD20-0223 1.000 

	4,700.00000 
	4,700.00000 

	4,700.00 
	4,700.00 

	 
	 

	 
	 


	38" X 24" END SECTION ES-1A EA 
	38" X 24" END SECTION ES-1A EA 
	38" X 24" END SECTION ES-1A EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 302SD20-0243 1.000 
	0360 302SD20-0243 1.000 
	0360 302SD20-0243 1.000 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	 
	 

	 
	 


	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 302SD20-0245 1.000 
	0370 302SD20-0245 1.000 
	0370 302SD20-0245 1.000 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 

	 
	 

	 
	 


	DROP INLET DI-2B,L=12' EA 
	DROP INLET DI-2B,L=12' EA 
	DROP INLET DI-2B,L=12' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 302SD20-0278 1.000 
	0380 302SD20-0278 1.000 
	0380 302SD20-0278 1.000 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	 
	 


	DROP INLET DI-2E,L=8' EA 
	DROP INLET DI-2E,L=8' EA 
	DROP INLET DI-2E,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 302SD20-0279 1.000 
	0390 302SD20-0279 1.000 
	0390 302SD20-0279 1.000 

	10,500.00000 
	10,500.00000 

	10,500.00 
	10,500.00 

	 
	 

	 
	 


	DROP INLET DI-2E,L=10' EA 
	DROP INLET DI-2E,L=10' EA 
	DROP INLET DI-2E,L=10' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 302SD20-0281 1.000 
	0400 302SD20-0281 1.000 
	0400 302SD20-0281 1.000 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	 
	 

	 
	 


	DROP INLET DI-2E,L=14' EA 
	DROP INLET DI-2E,L=14' EA 
	DROP INLET DI-2E,L=14' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 302SD20-0282 1.000 
	0410 302SD20-0282 1.000 
	0410 302SD20-0282 1.000 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	 
	 

	 
	 


	DROP INLET DI-2E,L=16' EA 
	DROP INLET DI-2E,L=16' EA 
	DROP INLET DI-2E,L=16' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 302SD20-0283 1.000 
	0420 302SD20-0283 1.000 
	0420 302SD20-0283 1.000 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 

	 
	 

	 
	 


	DROP INLET DI-2E,L=18' EA 
	DROP INLET DI-2E,L=18' EA 
	DROP INLET DI-2E,L=18' EA 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0430 
	0430 
	0430 

	302SD20-0309 
	302SD20-0309 

	4.000 
	4.000 

	6,500.00000 
	6,500.00000 

	26,000.00 
	26,000.00 

	 
	 

	 
	 


	DROP INLET DI-3A 
	DROP INLET DI-3A 
	DROP INLET DI-3A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0440 
	0440 
	0440 

	302SD20-0310 
	302SD20-0310 

	2.000 
	2.000 

	8,500.00000 
	8,500.00000 

	17,000.00 
	17,000.00 

	 
	 

	 
	 


	DROP INLET DI-3AA 
	DROP INLET DI-3AA 
	DROP INLET DI-3AA 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0450 
	0450 
	0450 

	302SD20-0311 
	302SD20-0311 

	10.000 
	10.000 

	6,500.00000 
	6,500.00000 

	65,000.00 
	65,000.00 

	 
	 

	 
	 


	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0460 
	0460 
	0460 

	302SD20-0312 
	302SD20-0312 

	15.000 
	15.000 

	7,000.00000 
	7,000.00000 

	105,000.00 
	105,000.00 

	 
	 

	 
	 


	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0470 
	0470 
	0470 

	302SD20-0313 
	302SD20-0313 

	6.000 
	6.000 

	7,500.00000 
	7,500.00000 

	45,000.00 
	45,000.00 

	 
	 

	 
	 


	DROP INLET DI-3B,L=8' 
	DROP INLET DI-3B,L=8' 
	DROP INLET DI-3B,L=8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0480 
	0480 
	0480 

	302SD20-0314 
	302SD20-0314 

	1.000 
	1.000 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	 
	 

	 
	 


	DROP INLET DI-3B,L=10' 
	DROP INLET DI-3B,L=10' 
	DROP INLET DI-3B,L=10' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0490 
	0490 
	0490 

	302SD20-0315 
	302SD20-0315 

	1.000 
	1.000 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	 
	 

	 
	 


	DROP INLET DI-3B,L=12' 
	DROP INLET DI-3B,L=12' 
	DROP INLET DI-3B,L=12' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0500 
	0500 
	0500 

	302SD20-0317 
	302SD20-0317 

	1.000 
	1.000 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	 
	 

	 
	 


	DROP INLET DI-3B,L=16' 
	DROP INLET DI-3B,L=16' 
	DROP INLET DI-3B,L=16' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	0510 
	0510 
	0510 

	302SD20-0320 
	302SD20-0320 

	2.000 
	2.000 

	11,000.00000 
	11,000.00000 

	22,000.00 
	22,000.00 

	 
	 

	 
	 


	DROP INLET DI-3BB,L=4' 
	DROP INLET DI-3BB,L=4' 
	DROP INLET DI-3BB,L=4' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0520 302SD20-0321 3.000 
	0520 302SD20-0321 3.000 
	0520 302SD20-0321 3.000 

	10,000.00000 30,000.00 
	10,000.00000 30,000.00 

	 
	 

	 
	 


	DROP INLET DI-3BB,L=6' EA 
	DROP INLET DI-3BB,L=6' EA 
	DROP INLET DI-3BB,L=6' EA 

	 
	 

	 
	 

	 
	 


	0530 302SD20-0322 2.000 
	0530 302SD20-0322 2.000 
	0530 302SD20-0322 2.000 

	11,000.00000 22,000.00 
	11,000.00000 22,000.00 

	 
	 

	 
	 


	DROP INLET DI-3BB,L=8' EA 
	DROP INLET DI-3BB,L=8' EA 
	DROP INLET DI-3BB,L=8' EA 

	 
	 

	 
	 

	 
	 


	0540 302SD20-0323 2.000 
	0540 302SD20-0323 2.000 
	0540 302SD20-0323 2.000 

	12,000.00000 24,000.00 
	12,000.00000 24,000.00 

	 
	 

	 
	 


	DROP INLET DI-3BB,L=10' EA 
	DROP INLET DI-3BB,L=10' EA 
	DROP INLET DI-3BB,L=10' EA 

	 
	 

	 
	 

	 
	 


	0550 302SD20-0336 1.000 
	0550 302SD20-0336 1.000 
	0550 302SD20-0336 1.000 

	13,500.00000 13,500.00 
	13,500.00000 13,500.00 

	 
	 

	 
	 


	DROP INLET DI-3C,L=20' EA 
	DROP INLET DI-3C,L=20' EA 
	DROP INLET DI-3C,L=20' EA 

	 
	 

	 
	 

	 
	 


	0560 302SD20-0446 34.000 
	0560 302SD20-0446 34.000 
	0560 302SD20-0446 34.000 

	7,000.00000 238,000.00 
	7,000.00000 238,000.00 

	 
	 

	 
	 


	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 

	 
	 

	 
	 

	 
	 


	0570 302SD20-0447 7.000 
	0570 302SD20-0447 7.000 
	0570 302SD20-0447 7.000 

	7,000.00000 49,000.00 
	7,000.00000 49,000.00 

	 
	 

	 
	 


	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 

	 
	 

	 
	 

	 
	 


	0580 302SD20-0448 1.000 
	0580 302SD20-0448 1.000 
	0580 302SD20-0448 1.000 

	10,500.00000 10,500.00 
	10,500.00000 10,500.00 

	 
	 

	 
	 


	DROP INLET DI-7A EA 
	DROP INLET DI-7A EA 
	DROP INLET DI-7A EA 

	 
	 

	 
	 

	 
	 


	0590 302SD20-0449 4.000 
	0590 302SD20-0449 4.000 
	0590 302SD20-0449 4.000 

	10,500.00000 42,000.00 
	10,500.00000 42,000.00 

	 
	 

	 
	 


	DROP INLET DI-7B EA 
	DROP INLET DI-7B EA 
	DROP INLET DI-7B EA 

	 
	 

	 
	 

	 
	 


	0600 302SD20-0493 1.000 
	0600 302SD20-0493 1.000 
	0600 302SD20-0493 1.000 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	 
	 

	 
	 


	DROP INLET DI-10K TY. I,L=10' EA 
	DROP INLET DI-10K TY. I,L=10' EA 
	DROP INLET DI-10K TY. I,L=10' EA 
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	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0610 302SD20-0637 2.000 
	0610 302SD20-0637 2.000 
	0610 302SD20-0637 2.000 

	8,000.00000 16,000.00 
	8,000.00000 16,000.00 

	 
	 

	 
	 


	DROP INLET DI-12A,L=4' EA 
	DROP INLET DI-12A,L=4' EA 
	DROP INLET DI-12A,L=4' EA 

	 
	 

	 
	 

	 
	 


	0620 302SD20-0639 1.000 
	0620 302SD20-0639 1.000 
	0620 302SD20-0639 1.000 

	11,000.00000 11,000.00 
	11,000.00000 11,000.00 

	 
	 

	 
	 


	DROP INLET DI-12A,L=8' EA 
	DROP INLET DI-12A,L=8' EA 
	DROP INLET DI-12A,L=8' EA 

	 
	 

	 
	 

	 
	 


	0630 302SD20-0661 11.000 
	0630 302SD20-0661 11.000 
	0630 302SD20-0661 11.000 

	800.00000 8,800.00 
	800.00000 8,800.00 

	 
	 

	 
	 


	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 

	 
	 

	 
	 

	 
	 


	0640 302SD20-0662 247.000 
	0640 302SD20-0662 247.000 
	0640 302SD20-0662 247.000 

	1,050.00000 259,350.00 
	1,050.00000 259,350.00 

	 
	 

	 
	 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 


	0650 302SD20-0663 33.000 
	0650 302SD20-0663 33.000 
	0650 302SD20-0663 33.000 

	800.00000 26,400.00 
	800.00000 26,400.00 

	 
	 

	 
	 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 


	0660 302SD20-0671 238.000 
	0660 302SD20-0671 238.000 
	0660 302SD20-0671 238.000 

	80.00000 19,040.00 
	80.00000 19,040.00 

	 
	 

	 
	 


	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 

	 
	 

	 
	 

	 
	 


	CL. B 
	CL. B 
	CL. B 

	 
	 

	 
	 

	 
	 


	0670 302SD20-0672 119.000 
	0670 302SD20-0672 119.000 
	0670 302SD20-0672 119.000 

	50.00000 5,950.00 
	50.00000 5,950.00 

	 
	 

	 
	 


	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 


	0680 302SD20-0673 42.000 
	0680 302SD20-0673 42.000 
	0680 302SD20-0673 42.000 

	1,800.00000 75,600.00 
	1,800.00000 75,600.00 

	 
	 

	 
	 


	STORMWATER LF 
	STORMWATER LF 
	STORMWATER LF 

	 
	 

	 
	 

	 
	 


	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 
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	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0690 302SX20-0003 492.000 
	0690 302SX20-0003 492.000 
	0690 302SX20-0003 492.000 

	95.00000 46,740.00 
	95.00000 46,740.00 

	 
	 

	 
	 


	BED.MAT.FINE AGR.OR TON 
	BED.MAT.FINE AGR.OR TON 
	BED.MAT.FINE AGR.OR TON 

	 
	 

	 
	 

	 
	 


	AGGR.NO.8 
	AGGR.NO.8 
	AGGR.NO.8 

	 
	 

	 
	 

	 
	 


	0700 302SX20-0012 148.000 
	0700 302SX20-0012 148.000 
	0700 302SX20-0012 148.000 

	800.00000 118,400.00 
	800.00000 118,400.00 

	 
	 

	 
	 


	INVERSION PIPE LINER 36" LF 
	INVERSION PIPE LINER 36" LF 
	INVERSION PIPE LINER 36" LF 

	 
	 

	 
	 

	 
	 


	0710 302SX20-0013 209.000 
	0710 302SX20-0013 209.000 
	0710 302SX20-0013 209.000 

	3,810.00000 796,290.00 
	3,810.00000 796,290.00 

	 
	 

	 
	 


	NS PIPE 24" JACKED & BORED LF 
	NS PIPE 24" JACKED & BORED LF 
	NS PIPE 24" JACKED & BORED LF 

	 
	 

	 
	 

	 
	 


	0720 302SX20-0013 272.000 
	0720 302SX20-0013 272.000 
	0720 302SX20-0013 272.000 

	90.00000 24,480.00 
	90.00000 24,480.00 

	 
	 

	 
	 


	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 

	 
	 

	 
	 

	 
	 


	SEWER PIPE 18" 
	SEWER PIPE 18" 
	SEWER PIPE 18" 

	 
	 

	 
	 

	 
	 


	0730 302SX20-0013 576.000 
	0730 302SX20-0013 576.000 
	0730 302SX20-0013 576.000 

	105.00000 60,480.00 
	105.00000 60,480.00 

	 
	 

	 
	 


	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 

	 
	 

	 
	 

	 
	 


	SEWER PIPE 24" 
	SEWER PIPE 24" 
	SEWER PIPE 24" 

	 
	 

	 
	 

	 
	 


	0740 302SX20-0013 237.000 
	0740 302SX20-0013 237.000 
	0740 302SX20-0013 237.000 

	240.00000 56,880.00 
	240.00000 56,880.00 

	 
	 

	 
	 


	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 
	NS PIPE TEMPORARY STORM LF 

	 
	 

	 
	 

	 
	 


	SEWER PIPE 36" 
	SEWER PIPE 36" 
	SEWER PIPE 36" 

	 
	 

	 
	 

	 
	 


	0750 302SX20-0027 5.000 
	0750 302SX20-0027 5.000 
	0750 302SX20-0027 5.000 

	1,800.00000 9,000.00 
	1,800.00000 9,000.00 

	 
	 

	 
	 


	NS MANHOLE TEMPORARY LF 
	NS MANHOLE TEMPORARY LF 
	NS MANHOLE TEMPORARY LF 

	 
	 

	 
	 

	 
	 


	0760 302SX20-0028 1.000 
	0760 302SX20-0028 1.000 
	0760 302SX20-0028 1.000 

	900.00000 900.00 
	900.00000 900.00 

	 
	 

	 
	 


	NS FRAME & COVER EA 
	NS FRAME & COVER EA 
	NS FRAME & COVER EA 

	 
	 

	 
	 

	 
	 


	TEMPORARY 
	TEMPORARY 
	TEMPORARY 
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	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0770 303SD20-0001 98,909.000 
	0770 303SD20-0001 98,909.000 
	0770 303SD20-0001 98,909.000 

	57.00000 5,637,813.00 
	57.00000 5,637,813.00 

	 
	 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0780 303SD20-0016 1,568.000 
	0780 303SD20-0016 1,568.000 
	0780 303SD20-0016 1,568.000 

	27.00000 42,336.00 
	27.00000 42,336.00 

	 
	 

	 
	 


	MINOR STR. EXCAV. PIPE CY 
	MINOR STR. EXCAV. PIPE CY 
	MINOR STR. EXCAV. PIPE CY 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 


	0790 303SD20-0017 130.000 
	0790 303SD20-0017 130.000 
	0790 303SD20-0017 130.000 

	85.00000 11,050.00 
	85.00000 11,050.00 

	 
	 

	 
	 


	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 


	0800 303SD20-0018 2.000 
	0800 303SD20-0018 2.000 
	0800 303SD20-0018 2.000 

	6,000.00000 12,000.00 
	6,000.00000 12,000.00 

	 
	 

	 
	 


	SLOPE DRAIN EA 
	SLOPE DRAIN EA 
	SLOPE DRAIN EA 

	 
	 

	 
	 

	 
	 


	0810 303SD20-0021 4,652.000 
	0810 303SD20-0021 4,652.000 
	0810 303SD20-0021 4,652.000 

	6.50000 30,238.00 
	6.50000 30,238.00 

	 
	 

	 
	 


	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 

	 
	 

	 
	 

	 
	 


	0820 303SD20-0022 237.000 
	0820 303SD20-0022 237.000 
	0820 303SD20-0022 237.000 

	950.00000 225,150.00 
	950.00000 225,150.00 

	 
	 

	 
	 


	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 

	 
	 

	 
	 

	 
	 


	0830 303SD20-0023 206.000 
	0830 303SD20-0023 206.000 
	0830 303SD20-0023 206.000 

	500.00000 103,000.00 
	500.00000 103,000.00 

	 
	 

	 
	 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 


	0840 303SD20-0028 8.000 
	0840 303SD20-0028 8.000 
	0840 303SD20-0028 8.000 

	2,600.00000 20,800.00 
	2,600.00000 20,800.00 

	 
	 

	 
	 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0850 303SD20-0029 10,706.000 
	0850 303SD20-0029 10,706.000 
	0850 303SD20-0029 10,706.000 

	0.01000 107.06 
	0.01000 107.06 

	 
	 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 


	0860 303SD20-0030 72.000 
	0860 303SD20-0030 72.000 
	0860 303SD20-0030 72.000 

	600.00000 43,200.00 
	600.00000 43,200.00 

	 
	 

	 
	 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 


	0870 303SD20-0031 58.000 
	0870 303SD20-0031 58.000 
	0870 303SD20-0031 58.000 

	275.00000 15,950.00 
	275.00000 15,950.00 

	 
	 

	 
	 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 


	0880 303SD20-0033 500.000 
	0880 303SD20-0033 500.000 
	0880 303SD20-0033 500.000 

	7.00000 3,500.00 
	7.00000 3,500.00 

	 
	 

	 
	 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 


	0890 303SD20-0034 44,633.000 
	0890 303SD20-0034 44,633.000 
	0890 303SD20-0034 44,633.000 

	5.00000 223,165.00 
	5.00000 223,165.00 

	 
	 

	 
	 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 


	0900 303SD20-0035 1,037.000 
	0900 303SD20-0035 1,037.000 
	0900 303SD20-0035 1,037.000 

	35.00000 36,295.00 
	35.00000 36,295.00 

	 
	 

	 
	 


	TEMP. SEDIMENT BASIN CY 
	TEMP. SEDIMENT BASIN CY 
	TEMP. SEDIMENT BASIN CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 


	0910 303SD20-0036 70,538.000 
	0910 303SD20-0036 70,538.000 
	0910 303SD20-0036 70,538.000 

	9.00000 634,842.00 
	9.00000 634,842.00 

	 
	 

	 
	 


	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 

	 
	 

	 
	 

	 
	 


	EXCAV. 
	EXCAV. 
	EXCAV. 

	 
	 

	 
	 

	 
	 


	0920 303SX20-0006 2,740.000 
	0920 303SX20-0006 2,740.000 
	0920 303SX20-0006 2,740.000 

	60.00000 164,400.00 
	60.00000 164,400.00 

	 
	 

	 
	 


	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	(MIN. CBR-5) 
	(MIN. CBR-5) 
	(MIN. CBR-5) 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0930 303SX20-0012 50.000 
	0930 303SX20-0012 50.000 
	0930 303SX20-0012 50.000 

	1,800.00000 90,000.00 
	1,800.00000 90,000.00 

	 
	 

	 
	 


	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 

	 
	 

	 
	 

	 
	 


	0940 303SX20-0013 50.000 
	0940 303SX20-0013 50.000 
	0940 303SX20-0013 50.000 

	2,000.00000 100,000.00 
	2,000.00000 100,000.00 

	 
	 

	 
	 


	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 

	 
	 

	 
	 

	 
	 


	CONCRETE 
	CONCRETE 
	CONCRETE 

	 
	 

	 
	 

	 
	 


	0950 303SX20-0016 5,186.000 
	0950 303SX20-0016 5,186.000 
	0950 303SX20-0016 5,186.000 

	75.00000 388,950.00 
	75.00000 388,950.00 

	 
	 

	 
	 


	NS ROCKFILL . CY 
	NS ROCKFILL . CY 
	NS ROCKFILL . CY 

	 
	 

	 
	 

	 
	 


	0960 305SD20-0001 263,126.000 
	0960 305SD20-0001 263,126.000 
	0960 305SD20-0001 263,126.000 

	17.00000 4,473,142.00 
	17.00000 4,473,142.00 

	 
	 

	 
	 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0970 305SD20-0005 7,874.000 
	0970 305SD20-0005 7,874.000 
	0970 305SD20-0005 7,874.000 

	33.00000 259,842.00 
	33.00000 259,842.00 

	 
	 

	 
	 


	SELECT MATL. TY. I MIN. CBR- TON 
	SELECT MATL. TY. I MIN. CBR- TON 
	SELECT MATL. TY. I MIN. CBR- TON 

	 
	 

	 
	 

	 
	 


	30 
	30 
	30 

	 
	 

	 
	 

	 
	 


	0980 305SD20-0009 5,510.000 
	0980 305SD20-0009 5,510.000 
	0980 305SD20-0009 5,510.000 

	5.00000 27,550.00 
	5.00000 27,550.00 

	 
	 

	 
	 


	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 


	0990 307SD20-0001 1,310.000 
	0990 307SD20-0001 1,310.000 
	0990 307SD20-0001 1,310.000 

	250.00000 327,500.00 
	250.00000 327,500.00 

	 
	 

	 
	 


	HYDRAULIC CEMENT TON 
	HYDRAULIC CEMENT TON 
	HYDRAULIC CEMENT TON 

	 
	 

	 
	 

	 
	 


	1000 307SD20-0004 4,930.000 
	1000 307SD20-0004 4,930.000 
	1000 307SD20-0004 4,930.000 

	75.00000 369,750.00 
	75.00000 369,750.00 

	 
	 

	 
	 


	CEM. STAB. AGGR. BASE. TON 
	CEM. STAB. AGGR. BASE. TON 
	CEM. STAB. AGGR. BASE. TON 

	 
	 

	 
	 

	 
	 


	MATL. TY. I NO. 21A 
	MATL. TY. I NO. 21A 
	MATL. TY. I NO. 21A 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1010 307SD20-0010 40,450.000 
	1010 307SD20-0010 40,450.000 
	1010 307SD20-0010 40,450.000 

	11.00000 444,950.00 
	11.00000 444,950.00 

	 
	 

	 
	 


	MANIPULATION 8" SY 
	MANIPULATION 8" SY 
	MANIPULATION 8" SY 

	 
	 

	 
	 

	 
	 


	1020 307SX20-0003 3,182.000 
	1020 307SX20-0003 3,182.000 
	1020 307SX20-0003 3,182.000 

	11.00000 35,002.00 
	11.00000 35,002.00 

	 
	 

	 
	 


	NS MANIPULATION SY 
	NS MANIPULATION SY 
	NS MANIPULATION SY 

	 
	 

	 
	 

	 
	 


	UNSUITABLE 
	UNSUITABLE 
	UNSUITABLE 

	 
	 

	 
	 

	 
	 


	1030 308SD20-0012 25,107.000 
	1030 308SD20-0012 25,107.000 
	1030 308SD20-0012 25,107.000 

	60.00000 1,506,420.00 
	60.00000 1,506,420.00 

	 
	 

	 
	 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 


	1040 308SX20-0003 2,030.000 
	1040 308SX20-0003 2,030.000 
	1040 308SX20-0003 2,030.000 

	50.00000 101,500.00 
	50.00000 101,500.00 

	 
	 

	 
	 


	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 

	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 


	1050 313SD20-0001 1,680.000 
	1050 313SD20-0001 1,680.000 
	1050 313SD20-0001 1,680.000 

	125.00000 210,000.00 
	125.00000 210,000.00 

	 
	 

	 
	 


	ASPH-STAB. OPEN-GRADED TON 
	ASPH-STAB. OPEN-GRADED TON 
	ASPH-STAB. OPEN-GRADED TON 

	 
	 

	 
	 

	 
	 


	MATERIAL 
	MATERIAL 
	MATERIAL 

	 
	 

	 
	 

	 
	 


	1060 315SD20-0004 2,960.000 
	1060 315SD20-0004 2,960.000 
	1060 315SD20-0004 2,960.000 

	110.00000 325,600.00 
	110.00000 325,600.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 


	19.0A CONST 
	19.0A CONST 
	19.0A CONST 

	 
	 

	 
	 

	 
	 


	1070 315SD20-0005 1,570.000 
	1070 315SD20-0005 1,570.000 
	1070 315SD20-0005 1,570.000 

	110.00000 172,700.00 
	110.00000 172,700.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 


	19.0D CONST 
	19.0D CONST 
	19.0D CONST 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1080 315SD20-0007 2,250.000 
	1080 315SD20-0007 2,250.000 
	1080 315SD20-0007 2,250.000 

	130.00000 292,500.00 
	130.00000 292,500.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 


	1090 315SD20-0008 3,778.000 
	1090 315SD20-0008 3,778.000 
	1090 315SD20-0008 3,778.000 

	125.00000 472,250.00 
	125.00000 472,250.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 


	9.5D CONST 
	9.5D CONST 
	9.5D CONST 

	 
	 

	 
	 

	 
	 


	1100 315SD20-0009 2,320.000 
	1100 315SD20-0009 2,320.000 
	1100 315SD20-0009 2,320.000 

	132.50000 307,400.00 
	132.50000 307,400.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 


	9.5E CONST 
	9.5E CONST 
	9.5E CONST 

	 
	 

	 
	 

	 
	 


	1110 315SD20-0010 18,082.000 
	1110 315SD20-0010 18,082.000 
	1110 315SD20-0010 18,082.000 

	102.00000 1,844,364.00 
	102.00000 1,844,364.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 

	 
	 

	 
	 

	 
	 


	1120 315SX20-0004 1,346.000 
	1120 315SX20-0004 1,346.000 
	1120 315SX20-0004 1,346.000 

	210.00000 282,660.00 
	210.00000 282,660.00 

	 
	 

	 
	 


	NS PAVEMENT HYDRAULIC SY 
	NS PAVEMENT HYDRAULIC SY 
	NS PAVEMENT HYDRAULIC SY 

	 
	 

	 
	 

	 
	 


	CEMENT CONCRETE 
	CEMENT CONCRETE 
	CEMENT CONCRETE 

	 
	 

	 
	 

	 
	 


	STAMPED COLORED (TRUCK 
	STAMPED COLORED (TRUCK 
	STAMPED COLORED (TRUCK 

	 
	 

	 
	 

	 
	 


	APRON, 10") 
	APRON, 10") 
	APRON, 10") 

	 
	 

	 
	 

	 
	 


	1130 315SX20-0011 7,543.000 
	1130 315SX20-0011 7,543.000 
	1130 315SX20-0011 7,543.000 

	4.00000 30,172.00 
	4.00000 30,172.00 

	 
	 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 


	1140 316SD20-0030 330.000 
	1140 316SD20-0030 330.000 
	1140 316SD20-0030 330.000 

	140.00000 46,200.00 
	140.00000 46,200.00 

	 
	 

	 
	 


	CONCRETE ENTRANCE PAVE. SY 
	CONCRETE ENTRANCE PAVE. SY 
	CONCRETE ENTRANCE PAVE. SY 

	 
	 

	 
	 

	 
	 


	7" 
	7" 
	7" 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1150 316SD20-0035 247.800 
	1150 316SD20-0035 247.800 
	1150 316SD20-0035 247.800 

	850.00000 210,630.00 
	850.00000 210,630.00 

	 
	 

	 
	 


	CONC. CL. A4 BRIDGE APPR. CY 
	CONC. CL. A4 BRIDGE APPR. CY 
	CONC. CL. A4 BRIDGE APPR. CY 

	 
	 

	 
	 

	 
	 


	SLAB CONST. 
	SLAB CONST. 
	SLAB CONST. 

	 
	 

	 
	 

	 
	 


	1160 401SD20-0001 270.000 
	1160 401SD20-0001 270.000 
	1160 401SD20-0001 270.000 

	190.00000 51,300.00 
	190.00000 51,300.00 

	 
	 

	 
	 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 


	1170 401SD20-0002 2,323.000 
	1170 401SD20-0002 2,323.000 
	1170 401SD20-0002 2,323.000 

	44.00000 102,212.00 
	44.00000 102,212.00 

	 
	 

	 
	 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 


	1180 401SD20-0004 52.000 
	1180 401SD20-0004 52.000 
	1180 401SD20-0004 52.000 

	60.00000 3,120.00 
	60.00000 3,120.00 

	 
	 

	 
	 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 


	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 
	1190 401SD20-0005 400.000 

	50.00000 20,000.00 
	50.00000 20,000.00 

	 
	 

	 
	 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 


	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 
	1200 401SD20-0007 4.000 

	8,000.00000 32,000.00 
	8,000.00000 32,000.00 

	 
	 

	 
	 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 


	1210 403SD20-0005 459.000 
	1210 403SD20-0005 459.000 
	1210 403SD20-0005 459.000 

	95.00000 43,605.00 
	95.00000 43,605.00 

	 
	 

	 
	 


	STEEL PILES 10" LF 
	STEEL PILES 10" LF 
	STEEL PILES 10" LF 

	 
	 

	 
	 

	 
	 


	1220 403SD20-0006 842.000 
	1220 403SD20-0006 842.000 
	1220 403SD20-0006 842.000 

	77.00000 64,834.00 
	77.00000 64,834.00 

	 
	 

	 
	 


	STEEL PILES 12" LF 
	STEEL PILES 12" LF 
	STEEL PILES 12" LF 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1230 403SX20-0001 4.000 
	1230 403SX20-0001 4.000 
	1230 403SX20-0001 4.000 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	 
	 

	 
	 


	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 

	 
	 

	 
	 

	 
	 


	BEARING PILES 
	BEARING PILES 
	BEARING PILES 

	 
	 

	 
	 

	 
	 


	1240 403SX20-0016 352.000 
	1240 403SX20-0016 352.000 
	1240 403SX20-0016 352.000 

	64.00000 22,528.00 
	64.00000 22,528.00 

	 
	 

	 
	 


	NS PREBORING PILE 10" LF 
	NS PREBORING PILE 10" LF 
	NS PREBORING PILE 10" LF 

	 
	 

	 
	 

	 
	 


	1250 403SX20-0016 441.000 
	1250 403SX20-0016 441.000 
	1250 403SX20-0016 441.000 

	350.00000 154,350.00 
	350.00000 154,350.00 

	 
	 

	 
	 


	NS PREBORING PILE 12" LF 
	NS PREBORING PILE 12" LF 
	NS PREBORING PILE 12" LF 

	 
	 

	 
	 

	 
	 


	1260 404SD20-0005 128.700 
	1260 404SD20-0005 128.700 
	1260 404SD20-0005 128.700 

	1,600.00000 205,920.00 
	1,600.00000 205,920.00 

	 
	 

	 
	 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 


	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 
	1270 404SD20-0007 606.700 

	1,300.00000 788,710.00 
	1,300.00000 788,710.00 

	 
	 

	 
	 


	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 

	 
	 

	 
	 

	 
	 


	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 


	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 
	1280 404SD20-0009 1,525.000 

	8.00000 12,200.00 
	8.00000 12,200.00 

	 
	 

	 
	 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 


	1290 404SD20-0010 1,508.000 
	1290 404SD20-0010 1,508.000 
	1290 404SD20-0010 1,508.000 

	5.00000 7,540.00 
	5.00000 7,540.00 

	 
	 

	 
	 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1300 404SD20-0011 220.200 
	1300 404SD20-0011 220.200 
	1300 404SD20-0011 220.200 

	1,400.00000 308,280.00 
	1,400.00000 308,280.00 

	 
	 

	 
	 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	1310 406SD20-0003 171,775.000 
	1310 406SD20-0003 171,775.000 
	1310 406SD20-0003 171,775.000 

	3.30000 566,857.50 
	3.30000 566,857.50 

	 
	 

	 
	 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	1320 406SD20-0006 11,410.000 
	1320 406SD20-0006 11,410.000 
	1320 406SD20-0006 11,410.000 

	1.50000 17,115.00 
	1.50000 17,115.00 

	 
	 

	 
	 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	1330 406SD20-0008 17,990.000 
	1330 406SD20-0008 17,990.000 
	1330 406SD20-0008 17,990.000 

	3.50000 62,965.00 
	3.50000 62,965.00 

	 
	 

	 
	 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 
	1340 407SD20-0006 (703300) 

	4,442,000.00000 4,442,000.00 
	4,442,000.00000 4,442,000.00 

	 
	 

	 
	 


	STR.STEEL PLATE GIRDER LS 
	STR.STEEL PLATE GIRDER LS 
	STR.STEEL PLATE GIRDER LS 

	 
	 

	 
	 

	 
	 


	ASTM A709 GRADE50 
	ASTM A709 GRADE50 
	ASTM A709 GRADE50 

	 
	 

	 
	 

	 
	 


	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 
	1350 410SD20-0006 494.000 

	350.00000 172,900.00 
	350.00000 172,900.00 

	 
	 

	 
	 


	CONCRETE PARAPET 42" LF 
	CONCRETE PARAPET 42" LF 
	CONCRETE PARAPET 42" LF 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 


	1360 410SD20-0011 1,050.000 
	1360 410SD20-0011 1,050.000 
	1360 410SD20-0011 1,050.000 

	425.00000 446,250.00 
	425.00000 446,250.00 

	 
	 

	 
	 


	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 
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	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1370 410SX20-0001 794.000 
	1370 410SX20-0001 794.000 
	1370 410SX20-0001 794.000 

	32.00000 25,408.00 
	32.00000 25,408.00 

	 
	 

	 
	 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 


	TREATMENT ROADWAY 
	TREATMENT ROADWAY 
	TREATMENT ROADWAY 

	 
	 

	 
	 

	 
	 


	RETAINING WALL 
	RETAINING WALL 
	RETAINING WALL 

	 
	 

	 
	 

	 
	 


	1380 410SX20-0001 1,459.000 
	1380 410SX20-0001 1,459.000 
	1380 410SX20-0001 1,459.000 

	15.00000 21,885.00 
	15.00000 21,885.00 

	 
	 

	 
	 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 


	TREATMENT SUBSTRUCTURE 
	TREATMENT SUBSTRUCTURE 
	TREATMENT SUBSTRUCTURE 

	 
	 

	 
	 

	 
	 


	1390 410SX20-0001 300.000 
	1390 410SX20-0001 300.000 
	1390 410SX20-0001 300.000 

	200.00000 60,000.00 
	200.00000 60,000.00 

	 
	 

	 
	 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 


	TREATMENT 
	TREATMENT 
	TREATMENT 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE 
	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	 
	 

	 
	 

	 
	 


	1400 410SX20-0014 (1) 
	1400 410SX20-0014 (1) 
	1400 410SX20-0014 (1) 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 

	 
	 

	 
	 


	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	 
	 

	 
	 

	 
	 


	TEMPORARY SHORING 
	TEMPORARY SHORING 
	TEMPORARY SHORING 

	 
	 

	 
	 

	 
	 


	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 
	1410 412SX20-0002 (1) 

	35,000.00000 35,000.00 
	35,000.00000 35,000.00 

	 
	 

	 
	 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 


	COATING (B619) 
	COATING (B619) 
	COATING (B619) 

	 
	 

	 
	 

	 
	 


	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 
	1420 412SX20-0002 (1) 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 

	 
	 

	 
	 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 


	COATING (B620) 
	COATING (B620) 
	COATING (B620) 

	 
	 

	 
	 

	 
	 


	1430 412SX20-0002 (1) 
	1430 412SX20-0002 (1) 
	1430 412SX20-0002 (1) 

	35,000.00000 35,000.00 
	35,000.00000 35,000.00 

	 
	 

	 
	 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 


	COATING . 
	COATING . 
	COATING . 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1440 414SD20-0001 1,113.000 
	1440 414SD20-0001 1,113.000 
	1440 414SD20-0001 1,113.000 

	70.00000 77,910.00 
	70.00000 77,910.00 

	 
	 

	 
	 


	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 

	 
	 

	 
	 

	 
	 


	A1, EC-1 
	A1, EC-1 
	A1, EC-1 

	 
	 

	 
	 

	 
	 


	1450 414SD20-0003 5,841.000 
	1450 414SD20-0003 5,841.000 
	1450 414SD20-0003 5,841.000 

	80.00000 467,280.00 
	80.00000 467,280.00 

	 
	 

	 
	 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 


	1460 414SD20-0011 40.000 
	1460 414SD20-0011 40.000 
	1460 414SD20-0011 40.000 

	185.00000 7,400.00 
	185.00000 7,400.00 

	 
	 

	 
	 


	DRY RIPRAP CL.I 26" SY 
	DRY RIPRAP CL.I 26" SY 
	DRY RIPRAP CL.I 26" SY 

	 
	 

	 
	 

	 
	 


	1470 414SD20-0054 8.500 
	1470 414SD20-0054 8.500 
	1470 414SD20-0054 8.500 

	160.00000 1,360.00 
	160.00000 1,360.00 

	 
	 

	 
	 


	DRY RIPRAP CL. A1 20" SY 
	DRY RIPRAP CL. A1 20" SY 
	DRY RIPRAP CL. A1 20" SY 

	 
	 

	 
	 

	 
	 


	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 
	1480 420SD20-0014 59.000 

	150.00000 8,850.00 
	150.00000 8,850.00 

	 
	 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 


	CL. III, 2" CONST. 
	CL. III, 2" CONST. 
	CL. III, 2" CONST. 

	 
	 

	 
	 

	 
	 


	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 
	1490 430SX20-0001 1.000 

	1,600.00000 1,600.00 
	1,600.00000 1,600.00 

	 
	 

	 
	 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 


	BRIDGE (B619) 
	BRIDGE (B619) 
	BRIDGE (B619) 

	 
	 

	 
	 

	 
	 


	1500 430SX20-0001 1.000 
	1500 430SX20-0001 1.000 
	1500 430SX20-0001 1.000 

	1,600.00000 1,600.00 
	1,600.00000 1,600.00 

	 
	 

	 
	 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 


	BRIDGE (B620) 
	BRIDGE (B620) 
	BRIDGE (B620) 

	 
	 

	 
	 

	 
	 


	1510 432SD20-0001 109.000 
	1510 432SD20-0001 109.000 
	1510 432SD20-0001 109.000 

	575.00000 62,675.00 
	575.00000 62,675.00 

	 
	 

	 
	 


	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 
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	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	1520 501SD20-0003 2,717.000 
	1520 501SD20-0003 2,717.000 
	1520 501SD20-0003 2,717.000 

	28.00000 
	28.00000 

	76,076.00 
	76,076.00 

	 
	 

	 
	 


	TR
	UNDERDRAIN UD-3 LF 
	UNDERDRAIN UD-3 LF 

	 
	 


	TR
	1530 501SD20-0004 21,530.000 
	1530 501SD20-0004 21,530.000 

	18.00000 
	18.00000 

	387,540.00 
	387,540.00 


	TR
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 


	TR
	1540 501SD20-0007 98.000 
	1540 501SD20-0007 98.000 

	45.00000 
	45.00000 

	4,410.00 
	4,410.00 


	TR
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 


	TR
	1550 501SD20-0009 1,099.000 
	1550 501SD20-0009 1,099.000 

	25.00000 
	25.00000 

	27,475.00 
	27,475.00 


	TR
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 


	TR
	1560 501SX20-0001 3,675.000 
	1560 501SX20-0001 3,675.000 

	130.00000 
	130.00000 

	477,750.00 
	477,750.00 


	TR
	NS UNDERDRAIN MEDIA PIPE LF 
	NS UNDERDRAIN MEDIA PIPE LF 

	 
	 


	TR
	DRAIN 
	DRAIN 

	 
	 


	TR
	1570 502SD20-0011 57.000 
	1570 502SD20-0011 57.000 

	50.00000 
	50.00000 

	2,850.00 
	2,850.00 


	TR
	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 

	 
	 


	TR
	1580 502SD20-0012 943.000 
	1580 502SD20-0012 943.000 

	50.00000 
	50.00000 

	47,150.00 
	47,150.00 


	TR
	CURB, RADIAL CG-2 LF 
	CURB, RADIAL CG-2 LF 

	 
	 


	TR
	1590 502SD20-0014 808.000 
	1590 502SD20-0014 808.000 

	42.00000 
	42.00000 

	33,936.00 
	33,936.00 


	TR
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 


	TR
	1600 502SD20-0015 1,130.000 
	1600 502SD20-0015 1,130.000 

	42.00000 
	42.00000 

	47,460.00 
	47,460.00 


	TR
	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1610 502SD20-0021 1,236.000 
	1610 502SD20-0021 1,236.000 
	1610 502SD20-0021 1,236.000 

	20.00000 24,720.00 
	20.00000 24,720.00 

	 
	 

	 
	 


	CURB, ASPHALT MC-3C LF 
	CURB, ASPHALT MC-3C LF 
	CURB, ASPHALT MC-3C LF 

	 
	 

	 
	 

	 
	 


	1620 502SD20-0022 7,336.000 
	1620 502SD20-0022 7,336.000 
	1620 502SD20-0022 7,336.000 

	38.00000 278,768.00 
	38.00000 278,768.00 

	 
	 

	 
	 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 


	1630 502SD20-0023 3,116.000 
	1630 502SD20-0023 3,116.000 
	1630 502SD20-0023 3,116.000 

	40.00000 124,640.00 
	40.00000 124,640.00 

	 
	 

	 
	 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 


	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 
	1640 502SD20-0024 99.000 

	48.00000 4,752.00 
	48.00000 4,752.00 

	 
	 

	 
	 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 


	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 
	1650 502SD20-0025 95.000 

	48.00000 4,560.00 
	48.00000 4,560.00 

	 
	 

	 
	 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 


	1660 502SD20-0036 30.000 
	1660 502SD20-0036 30.000 
	1660 502SD20-0036 30.000 

	310.00000 9,300.00 
	310.00000 9,300.00 

	 
	 

	 
	 


	MEDIAN BARRIER MB-7D LF 
	MEDIAN BARRIER MB-7D LF 
	MEDIAN BARRIER MB-7D LF 

	 
	 

	 
	 

	 
	 


	1670 502SD20-0044 16.000 
	1670 502SD20-0044 16.000 
	1670 502SD20-0044 16.000 

	520.00000 8,320.00 
	520.00000 8,320.00 

	 
	 

	 
	 


	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 

	 
	 

	 
	 

	 
	 


	I 
	I 
	I 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1680 502SD20-0045 35.000 
	1680 502SD20-0045 35.000 
	1680 502SD20-0045 35.000 

	720.00000 25,200.00 
	720.00000 25,200.00 

	 
	 

	 
	 


	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 

	 
	 

	 
	 

	 
	 


	II 
	II 
	II 

	 
	 

	 
	 

	 
	 


	1690 502SD20-0046 37.000 
	1690 502SD20-0046 37.000 
	1690 502SD20-0046 37.000 

	1,000.00000 37,000.00 
	1,000.00000 37,000.00 

	 
	 

	 
	 


	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 
	MEDIAN BARRIER MB-8A TYPE LF 

	 
	 

	 
	 

	 
	 


	III 
	III 
	III 

	 
	 

	 
	 

	 
	 


	1700 502SD20-0056 283.000 
	1700 502SD20-0056 283.000 
	1700 502SD20-0056 283.000 

	325.00000 91,975.00 
	325.00000 91,975.00 

	 
	 

	 
	 


	MEDIAN STRIP MS-1A SY 
	MEDIAN STRIP MS-1A SY 
	MEDIAN STRIP MS-1A SY 

	 
	 

	 
	 

	 
	 


	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 
	1710 502SX20-0011 6,470.000 

	165.00000 1,067,550.00 
	165.00000 1,067,550.00 

	 
	 

	 
	 


	NS MEDIAN BARRIER LF 
	NS MEDIAN BARRIER LF 
	NS MEDIAN BARRIER LF 

	 
	 

	 
	 

	 
	 


	BARRIER TCB-1 TO REMAIN IN 
	BARRIER TCB-1 TO REMAIN IN 
	BARRIER TCB-1 TO REMAIN IN 

	 
	 

	 
	 

	 
	 


	PLACE 
	PLACE 
	PLACE 

	 
	 

	 
	 

	 
	 


	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 
	1720 503SD20-0002 72.000 

	350.00000 25,200.00 
	350.00000 25,200.00 

	 
	 

	 
	 


	R/W MONUMENT RM-2 EA 
	R/W MONUMENT RM-2 EA 
	R/W MONUMENT RM-2 EA 

	 
	 

	 
	 

	 
	 


	1730 504SD20-0001 53.000 
	1730 504SD20-0001 53.000 
	1730 504SD20-0001 53.000 

	700.00000 37,100.00 
	700.00000 37,100.00 

	 
	 

	 
	 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 

	 
	 

	 
	 

	 
	 


	1740 504SD20-0002 77.000 
	1740 504SD20-0002 77.000 
	1740 504SD20-0002 77.000 

	350.00000 26,950.00 
	350.00000 26,950.00 

	 
	 

	 
	 


	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 

	 
	 

	 
	 

	 
	 


	WARNING SURFACE 
	WARNING SURFACE 
	WARNING SURFACE 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1750 504SD20-0003 960.000 
	1750 504SD20-0003 960.000 
	1750 504SD20-0003 960.000 

	100.00000 
	100.00000 

	96,000.00 
	96,000.00 

	 
	 

	 
	 


	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 


	SIDEWALK 4" 
	SIDEWALK 4" 
	SIDEWALK 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	1760 504SD20-0005 2,926.000 
	1760 504SD20-0005 2,926.000 
	1760 504SD20-0005 2,926.000 

	4.00000 
	4.00000 

	11,704.00 
	11,704.00 

	 
	 

	 
	 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 


	1770 505SD20-0011 3,466.000 
	1770 505SD20-0011 3,466.000 
	1770 505SD20-0011 3,466.000 

	26.00000 
	26.00000 

	90,116.00 
	90,116.00 

	 
	 

	 
	 


	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 
	1780 505SD20-0014 230.000 

	28.00000 
	28.00000 

	6,440.00 
	6,440.00 

	 
	 

	 
	 


	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 
	1790 505SD20-0017 17.000 

	3,200.00000 
	3,200.00000 

	54,400.00 
	54,400.00 

	 
	 

	 
	 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 


	1800 505SD20-0018 11.000 
	1800 505SD20-0018 11.000 
	1800 505SD20-0018 11.000 

	1,600.00000 
	1,600.00000 

	17,600.00 
	17,600.00 

	 
	 

	 
	 


	GUARDRAIL END EA 
	GUARDRAIL END EA 
	GUARDRAIL END EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 

	 
	 

	 
	 

	 
	 

	 
	 


	1810 505SD20-0019 1.000 
	1810 505SD20-0019 1.000 
	1810 505SD20-0019 1.000 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	 
	 


	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1820 505SD20-0055 6.000 
	1820 505SD20-0055 6.000 
	1820 505SD20-0055 6.000 

	3,500.00000 21,000.00 
	3,500.00000 21,000.00 

	 
	 

	 
	 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 


	1830 505SD20-0073 1,010.000 
	1830 505SD20-0073 1,010.000 
	1830 505SD20-0073 1,010.000 

	2.00000 2,020.00 
	2.00000 2,020.00 

	 
	 

	 
	 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 


	1840 505SX20-0001 20.000 
	1840 505SX20-0001 20.000 
	1840 505SX20-0001 20.000 

	65.00000 1,300.00 
	65.00000 1,300.00 

	 
	 

	 
	 


	NS HAND DIG GUARDRAIL EA 
	NS HAND DIG GUARDRAIL EA 
	NS HAND DIG GUARDRAIL EA 

	 
	 

	 
	 

	 
	 


	POST HOLE 
	POST HOLE 
	POST HOLE 

	 
	 

	 
	 

	 
	 


	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 
	1850 506SD20-0002 126.000 

	2,100.00000 264,600.00 
	2,100.00000 264,600.00 

	 
	 

	 
	 


	RETAINING WALL RW-3 CY 
	RETAINING WALL RW-3 CY 
	RETAINING WALL RW-3 CY 

	 
	 

	 
	 

	 
	 


	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 
	1860 506SD20-0007 135.000 

	210.00000 28,350.00 
	210.00000 28,350.00 

	 
	 

	 
	 


	RETAINING WALL CY 
	RETAINING WALL CY 
	RETAINING WALL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 


	1870 506SX20-0006 6,731.000 
	1870 506SX20-0006 6,731.000 
	1870 506SX20-0006 6,731.000 

	265.00000 1,783,715.00 
	265.00000 1,783,715.00 

	 
	 

	 
	 


	NS RETAINING WALL SF 
	NS RETAINING WALL SF 
	NS RETAINING WALL SF 

	 
	 

	 
	 

	 
	 


	RETAINING WALL (MSE WALL) 
	RETAINING WALL (MSE WALL) 
	RETAINING WALL (MSE WALL) 

	 
	 

	 
	 

	 
	 


	1880 506SX20-0006 15,000.000 
	1880 506SX20-0006 15,000.000 
	1880 506SX20-0006 15,000.000 

	0.01000 150.00 
	0.01000 150.00 

	 
	 

	 
	 


	NS RETAINING WALL SF 
	NS RETAINING WALL SF 
	NS RETAINING WALL SF 

	 
	 

	 
	 

	 
	 


	RETAINING WALL 
	RETAINING WALL 
	RETAINING WALL 

	 
	 

	 
	 

	 
	 


	TEMPORARY SHORING 
	TEMPORARY SHORING 
	TEMPORARY SHORING 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1890 506SX20-0007 13,744.000 
	1890 506SX20-0007 13,744.000 
	1890 506SX20-0007 13,744.000 

	265.00000 3,642,160.00 
	265.00000 3,642,160.00 

	 
	 

	 
	 


	NS RETAINING STRUCTURE SF 
	NS RETAINING STRUCTURE SF 
	NS RETAINING STRUCTURE SF 

	 
	 

	 
	 

	 
	 


	MSE WALLS 
	MSE WALLS 
	MSE WALLS 

	 
	 

	 
	 

	 
	 


	1900 507SD20-0006 3,364.000 
	1900 507SD20-0006 3,364.000 
	1900 507SD20-0006 3,364.000 

	22.00000 74,008.00 
	22.00000 74,008.00 

	 
	 

	 
	 


	FENCE FE-CL VINYL COATED LF 
	FENCE FE-CL VINYL COATED LF 
	FENCE FE-CL VINYL COATED LF 

	 
	 

	 
	 

	 
	 


	1910 507SD20-0008 4.000 
	1910 507SD20-0008 4.000 
	1910 507SD20-0008 4.000 

	350.00000 1,400.00 
	350.00000 1,400.00 

	 
	 

	 
	 


	LINE BRACE UNIT FE-CL EA 
	LINE BRACE UNIT FE-CL EA 
	LINE BRACE UNIT FE-CL EA 

	 
	 

	 
	 

	 
	 


	VINYL COATED 
	VINYL COATED 
	VINYL COATED 

	 
	 

	 
	 

	 
	 


	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 
	1920 507SD20-0010 15.000 

	400.00000 6,000.00 
	400.00000 6,000.00 

	 
	 

	 
	 


	CORNER BRACE UNIT FE-CL EA 
	CORNER BRACE UNIT FE-CL EA 
	CORNER BRACE UNIT FE-CL EA 

	 
	 

	 
	 

	 
	 


	VINYL COATED 
	VINYL COATED 
	VINYL COATED 

	 
	 

	 
	 

	 
	 


	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 
	1930 507SD20-0022 3.000 

	3,000.00000 9,000.00 
	3,000.00000 9,000.00 

	 
	 

	 
	 


	GATE FE-G 14' EA 
	GATE FE-G 14' EA 
	GATE FE-G 14' EA 

	 
	 

	 
	 

	 
	 


	1940 507SD20-0023 1.000 
	1940 507SD20-0023 1.000 
	1940 507SD20-0023 1.000 

	3,200.00000 3,200.00 
	3,200.00000 3,200.00 

	 
	 

	 
	 


	GATE FE-G 16' EA 
	GATE FE-G 16' EA 
	GATE FE-G 16' EA 

	 
	 

	 
	 

	 
	 


	1950 507SD20-0027 11,050.000 
	1950 507SD20-0027 11,050.000 
	1950 507SD20-0027 11,050.000 

	6.00000 66,300.00 
	6.00000 66,300.00 

	 
	 

	 
	 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 


	1960 507SD20-0032 419.000 
	1960 507SD20-0032 419.000 
	1960 507SD20-0032 419.000 

	134.00000 56,146.00 
	134.00000 56,146.00 

	 
	 

	 
	 


	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	1970 508SD20-0001 1.300 
	1970 508SD20-0001 1.300 
	1970 508SD20-0001 1.300 

	750.00000 975.00 
	750.00000 975.00 

	 
	 

	 
	 


	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 

	 
	 

	 
	 

	 
	 


	1980 508SD20-0004 27,974.000 
	1980 508SD20-0004 27,974.000 
	1980 508SD20-0004 27,974.000 

	10.00000 279,740.00 
	10.00000 279,740.00 

	 
	 

	 
	 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 


	1990 509SD20-0001 745.000 
	1990 509SD20-0001 745.000 
	1990 509SD20-0001 745.000 

	300.00000 223,500.00 
	300.00000 223,500.00 

	 
	 

	 
	 


	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 

	 
	 

	 
	 

	 
	 


	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 
	2000 510SD20-0038 4.000 

	11,000.00000 44,000.00 
	11,000.00000 44,000.00 

	 
	 

	 
	 


	ADJUST EXIST. VALVE & BOX EA 
	ADJUST EXIST. VALVE & BOX EA 
	ADJUST EXIST. VALVE & BOX EA 

	 
	 

	 
	 

	 
	 


	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 
	2010 510SD20-0042 1.000 

	7,300.00000 7,300.00 
	7,300.00000 7,300.00 

	 
	 

	 
	 


	ADJUST EXIST. FIRE EA 
	ADJUST EXIST. FIRE EA 
	ADJUST EXIST. FIRE EA 

	 
	 

	 
	 

	 
	 


	HYDRANT 
	HYDRANT 
	HYDRANT 

	 
	 

	 
	 

	 
	 


	2020 510SX20-0016 2,430.000 
	2020 510SX20-0016 2,430.000 
	2020 510SX20-0016 2,430.000 

	6.00000 14,580.00 
	6.00000 14,580.00 

	 
	 

	 
	 


	NS REMOVE EXIST. FENCE . LF 
	NS REMOVE EXIST. FENCE . LF 
	NS REMOVE EXIST. FENCE . LF 

	 
	 

	 
	 

	 
	 


	2030 510SX20-0031 9.000 
	2030 510SX20-0031 9.000 
	2030 510SX20-0031 9.000 

	4,000.00000 36,000.00 
	4,000.00000 36,000.00 

	 
	 

	 
	 


	NS MODIFY EXIST. INLET EA 
	NS MODIFY EXIST. INLET EA 
	NS MODIFY EXIST. INLET EA 

	 
	 

	 
	 

	 
	 


	2040 510SX20-0039 561.000 
	2040 510SX20-0039 561.000 
	2040 510SX20-0039 561.000 

	55.00000 30,855.00 
	55.00000 30,855.00 

	 
	 

	 
	 


	NS REMOVE EXIST. PIPE LF 
	NS REMOVE EXIST. PIPE LF 
	NS REMOVE EXIST. PIPE LF 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2050 510SX20-0040 36.000 
	2050 510SX20-0040 36.000 
	2050 510SX20-0040 36.000 

	800.00000 28,800.00 
	800.00000 28,800.00 

	 
	 

	 
	 


	NS REMOVE EXIST. EA 
	NS REMOVE EXIST. EA 
	NS REMOVE EXIST. EA 

	 
	 

	 
	 

	 
	 


	DRAINAGE STRUCTURES 
	DRAINAGE STRUCTURES 
	DRAINAGE STRUCTURES 

	 
	 

	 
	 

	 
	 


	2060 510SX20-0040 9.000 
	2060 510SX20-0040 9.000 
	2060 510SX20-0040 9.000 

	150.00000 1,350.00 
	150.00000 1,350.00 

	 
	 

	 
	 


	NS REMOVE EXIST. MAILBOX EA 
	NS REMOVE EXIST. MAILBOX EA 
	NS REMOVE EXIST. MAILBOX EA 

	 
	 

	 
	 

	 
	 


	2070 510SX20-0046 2.000 
	2070 510SX20-0046 2.000 
	2070 510SX20-0046 2.000 

	3,500.00000 7,000.00 
	3,500.00000 7,000.00 

	 
	 

	 
	 


	NS ADJUST EXIST. DROP EA 
	NS ADJUST EXIST. DROP EA 
	NS ADJUST EXIST. DROP EA 

	 
	 

	 
	 

	 
	 


	INLET 
	INLET 
	INLET 

	 
	 

	 
	 

	 
	 


	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 
	2080 511SD20-0001 832.000 

	200.00000 166,400.00 
	200.00000 166,400.00 

	 
	 

	 
	 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 


	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 
	2090 512SD20-0003 14,700.000 

	48.00000 705,600.00 
	48.00000 705,600.00 

	 
	 

	 
	 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 


	MB-11A 
	MB-11A 
	MB-11A 

	 
	 

	 
	 

	 
	 


	2100 512SD20-0007 34.000 
	2100 512SD20-0007 34.000 
	2100 512SD20-0007 34.000 

	10,000.00000 340,000.00 
	10,000.00000 340,000.00 

	 
	 

	 
	 


	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 

	 
	 

	 
	 

	 
	 


	3, >=40 MPH 
	3, >=40 MPH 
	3, >=40 MPH 

	 
	 

	 
	 

	 
	 


	2110 512SD20-0013 17.000 
	2110 512SD20-0013 17.000 
	2110 512SD20-0013 17.000 

	350.00000 5,950.00 
	350.00000 5,950.00 

	 
	 

	 
	 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 


	2120 512SD20-0014 1,253.000 
	2120 512SD20-0014 1,253.000 
	2120 512SD20-0014 1,253.000 

	40.00000 50,120.00 
	40.00000 50,120.00 

	 
	 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2130 512SD20-0023 1,672.000 
	2130 512SD20-0023 1,672.000 
	2130 512SD20-0023 1,672.000 

	70.00000 117,040.00 
	70.00000 117,040.00 

	 
	 

	 
	 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 


	2140 512SD20-0024 165,808.000 
	2140 512SD20-0024 165,808.000 
	2140 512SD20-0024 165,808.000 

	0.50000 82,904.00 
	0.50000 82,904.00 

	 
	 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 


	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 
	2150 512SD20-0025 79,104.000 

	1.00000 79,104.00 
	1.00000 79,104.00 

	 
	 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 


	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 
	2160 512SD20-0026 8,624.000 

	1.50000 12,936.00 
	1.50000 12,936.00 

	 
	 

	 
	 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 


	2170 512SD20-0027 1,440.000 
	2170 512SD20-0027 1,440.000 
	2170 512SD20-0027 1,440.000 

	40.00000 57,600.00 
	40.00000 57,600.00 

	 
	 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 


	2180 512SD20-0031 20,600.000 
	2180 512SD20-0031 20,600.000 
	2180 512SD20-0031 20,600.000 

	20.00000 412,000.00 
	20.00000 412,000.00 

	 
	 

	 
	 


	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 

	 
	 

	 
	 

	 
	 


	CONC. MB-7D PC 
	CONC. MB-7D PC 
	CONC. MB-7D PC 

	 
	 

	 
	 

	 
	 


	2190 512SD20-0042 26,796.000 
	2190 512SD20-0042 26,796.000 
	2190 512SD20-0042 26,796.000 

	0.65000 17,417.40 
	0.65000 17,417.40 

	 
	 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 


	2200 512SD20-0044 1,450.000 
	2200 512SD20-0044 1,450.000 
	2200 512SD20-0044 1,450.000 

	7.00000 10,150.00 
	7.00000 10,150.00 

	 
	 

	 
	 


	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	2210 512SD20-0045 540.000 
	2210 512SD20-0045 540.000 
	2210 512SD20-0045 540.000 

	7.00000 
	7.00000 

	3,780.00 
	3,780.00 

	 
	 

	 
	 


	TR
	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 

	 
	 


	TR
	2220 512SD20-0047 43,550.000 
	2220 512SD20-0047 43,550.000 

	0.50000 
	0.50000 

	21,775.00 
	21,775.00 


	TR
	TEMP. PVMT MRKG TY. A, 6" LF 
	TEMP. PVMT MRKG TY. A, 6" LF 

	 
	 


	TR
	2230 512SD20-0050 83.000 
	2230 512SD20-0050 83.000 

	5.00000 
	5.00000 

	415.00 
	415.00 


	TR
	TEMP. PVMT MRKG TY. A, 24" LF 
	TEMP. PVMT MRKG TY. A, 24" LF 

	 
	 


	TR
	2240 512SX20-0025 (1) 
	2240 512SX20-0025 (1) 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 


	TR
	NS TEMPORARY TRAFFIC LS 
	NS TEMPORARY TRAFFIC LS 

	 
	 


	TR
	CONTROL SIGNAL 
	CONTROL SIGNAL 

	 
	 


	TR
	TEMPORARY TRAFFIC 
	TEMPORARY TRAFFIC 

	 
	 


	TR
	CONTROL SIGNAL 
	CONTROL SIGNAL 

	 
	 


	TR
	2250 513SD20-0001 (1) 
	2250 513SD20-0001 (1) 

	3,355,000.00000 
	3,355,000.00000 

	3,355,000.00 
	3,355,000.00 


	TR
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 


	TR
	2260 514SX20-0001 32.000 
	2260 514SX20-0001 32.000 

	25,000.00000 
	25,000.00000 

	800,000.00 
	800,000.00 


	TR
	NS FIELD OFFICE TYPE 1 MO 
	NS FIELD OFFICE TYPE 1 MO 

	 
	 


	TR
	MODIFIED 
	MODIFIED 

	 
	 


	TR
	2270 515SD20-0004 10,590.000 
	2270 515SD20-0004 10,590.000 

	5.50000 
	5.50000 

	58,245.00 
	58,245.00 


	TR
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 


	TR
	2280 515SD20-0006 1,525.000 
	2280 515SD20-0006 1,525.000 

	60.00000 
	60.00000 

	91,500.00 
	91,500.00 


	TR
	FLEX PAVEMENT PLANING SY 
	FLEX PAVEMENT PLANING SY 

	 
	 


	TR
	ABOVE 4" 
	ABOVE 4" 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	2290 517SD20-0001 (1) 
	2290 517SD20-0001 (1) 
	2290 517SD20-0001 (1) 

	1,900,000.00000 
	1,900,000.00000 

	1,900,000.00 
	1,900,000.00 

	 
	 

	 
	 


	TR
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 


	TR
	CONSTR. 
	CONSTR. 

	 
	 


	TR
	2300 520SD20-0003 202.000 
	2300 520SD20-0003 202.000 

	120.00000 
	120.00000 

	24,240.00 
	24,240.00 


	TR
	1" WATER SERVICE LINE LF 
	1" WATER SERVICE LINE LF 

	 
	 


	TR
	2310 520SD20-0014 108.000 
	2310 520SD20-0014 108.000 

	260.00000 
	260.00000 

	28,080.00 
	28,080.00 


	TR
	6" DI WATER MAIN LF 
	6" DI WATER MAIN LF 

	 
	 


	TR
	2320 520SD20-0020 945.000 
	2320 520SD20-0020 945.000 

	450.00000 
	450.00000 

	425,250.00 
	425,250.00 


	TR
	12" DI WATER MAIN LF 
	12" DI WATER MAIN LF 

	 
	 


	TR
	2330 520SD20-0035 2,813.000 
	2330 520SD20-0035 2,813.000 

	1,200.00000 
	1,200.00000 

	3,375,600.00 
	3,375,600.00 


	TR
	36" DI WATER MAIN LF 
	36" DI WATER MAIN LF 

	 
	 


	TR
	2340 520SD20-0046 20.000 
	2340 520SD20-0046 20.000 

	26,000.00000 
	26,000.00000 

	520,000.00 
	520,000.00 


	TR
	36" BEND EA 
	36" BEND EA 

	 
	 


	TR
	2350 520SD20-0054 1.000 
	2350 520SD20-0054 1.000 

	27,000.00000 
	27,000.00000 

	27,000.00 
	27,000.00 


	TR
	36" BRANCH EA 
	36" BRANCH EA 

	 
	 


	TR
	2360 520SD20-0062 4.000 
	2360 520SD20-0062 4.000 

	17,000.00000 
	17,000.00000 

	68,000.00 
	68,000.00 


	TR
	36" PLUG OR CAP EA 
	36" PLUG OR CAP EA 

	 
	 


	TR
	2370 520SD20-0089 2.000 
	2370 520SD20-0089 2.000 

	3,100.00000 
	3,100.00000 

	6,200.00 
	6,200.00 


	TR
	6" GATE VALVE & BOX EA 
	6" GATE VALVE & BOX EA 

	 
	 



	 

	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2380 520SD20-0162 3.000 
	2380 520SD20-0162 3.000 
	2380 520SD20-0162 3.000 

	8,400.00000 25,200.00 
	8,400.00000 25,200.00 

	 
	 

	 
	 


	FIRE HYDRANT EA 
	FIRE HYDRANT EA 
	FIRE HYDRANT EA 

	 
	 

	 
	 

	 
	 


	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 
	2390 520SD20-0165 1.000 

	8,400.00000 8,400.00 
	8,400.00000 8,400.00 

	 
	 

	 
	 


	2" AIR RELEASE VALVE & BOX EA 
	2" AIR RELEASE VALVE & BOX EA 
	2" AIR RELEASE VALVE & BOX EA 

	 
	 

	 
	 

	 
	 


	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 
	2400 520SD20-0170 1.000 

	2,500.00000 2,500.00 
	2,500.00000 2,500.00 

	 
	 

	 
	 


	5/8" WATER METER & BOX EA 
	5/8" WATER METER & BOX EA 
	5/8" WATER METER & BOX EA 

	 
	 

	 
	 

	 
	 


	2410 520SD20-0298 318.000 
	2410 520SD20-0298 318.000 
	2410 520SD20-0298 318.000 

	300.00000 95,400.00 
	300.00000 95,400.00 

	 
	 

	 
	 


	24" STEEL ENCASE. PIPE LF 
	24" STEEL ENCASE. PIPE LF 
	24" STEEL ENCASE. PIPE LF 

	 
	 

	 
	 

	 
	 


	2420 520SX20-0086 1.000 
	2420 520SX20-0086 1.000 
	2420 520SX20-0086 1.000 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 

	 
	 

	 
	 


	NS WATER UTILITY 36" EA 
	NS WATER UTILITY 36" EA 
	NS WATER UTILITY 36" EA 

	 
	 

	 
	 

	 
	 


	BUTTERFLY VALVE & BOX 
	BUTTERFLY VALVE & BOX 
	BUTTERFLY VALVE & BOX 

	 
	 

	 
	 

	 
	 


	2430 520SX20-0086 4.000 
	2430 520SX20-0086 4.000 
	2430 520SX20-0086 4.000 

	18,000.00000 72,000.00 
	18,000.00000 72,000.00 

	 
	 

	 
	 


	NS WATER UTILITY 36" SOLID EA 
	NS WATER UTILITY 36" SOLID EA 
	NS WATER UTILITY 36" SOLID EA 

	 
	 

	 
	 

	 
	 


	SLEEVE 
	SLEEVE 
	SLEEVE 

	 
	 

	 
	 

	 
	 


	2440 520SX20-0086 4.000 
	2440 520SX20-0086 4.000 
	2440 520SX20-0086 4.000 

	45,000.00000 180,000.00 
	45,000.00000 180,000.00 

	 
	 

	 
	 


	NS WATER UTILITY TEST EA 
	NS WATER UTILITY TEST EA 
	NS WATER UTILITY TEST EA 

	 
	 

	 
	 

	 
	 


	STATION, TYPE IS 
	STATION, TYPE IS 
	STATION, TYPE IS 

	 
	 

	 
	 

	 
	 


	2450 521SD20-0001 5.000 
	2450 521SD20-0001 5.000 
	2450 521SD20-0001 5.000 

	400.00000 2,000.00 
	400.00000 2,000.00 

	 
	 

	 
	 


	MAILBOX POST, SINGLE EA 
	MAILBOX POST, SINGLE EA 
	MAILBOX POST, SINGLE EA 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2460 521SD20-0003 1.000 
	2460 521SD20-0003 1.000 
	2460 521SD20-0003 1.000 

	600.00000 600.00 
	600.00000 600.00 

	 
	 

	 
	 


	MAILBOX POST, MULTIPLE EA 
	MAILBOX POST, MULTIPLE EA 
	MAILBOX POST, MULTIPLE EA 

	 
	 

	 
	 

	 
	 


	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 
	2470 522SX20-0004 (1) 

	3,500,000.00000 3,500,000.00 
	3,500,000.00000 3,500,000.00 

	 
	 

	 
	 


	NS ASBESTOS REMOVAL LS 
	NS ASBESTOS REMOVAL LS 
	NS ASBESTOS REMOVAL LS 

	 
	 

	 
	 

	 
	 


	MANAGE N-O ASBESTOS SOIL 
	MANAGE N-O ASBESTOS SOIL 
	MANAGE N-O ASBESTOS SOIL 

	 
	 

	 
	 

	 
	 


	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 
	2480 523SP20-0002 12,731.000 

	2.50000 31,827.50 
	2.50000 31,827.50 

	 
	 

	 
	 


	NS STORM WATER SY 
	NS STORM WATER SY 
	NS STORM WATER SY 

	 
	 

	 
	 

	 
	 


	MANAGEMENT 
	MANAGEMENT 
	MANAGEMENT 

	 
	 

	 
	 

	 
	 


	BIORETENTION BASIN 
	BIORETENTION BASIN 
	BIORETENTION BASIN 

	 
	 

	 
	 

	 
	 


	2490 523SP20-0002 7,022.000 
	2490 523SP20-0002 7,022.000 
	2490 523SP20-0002 7,022.000 

	13.00000 91,286.00 
	13.00000 91,286.00 

	 
	 

	 
	 


	NS STORM WATER SY 
	NS STORM WATER SY 
	NS STORM WATER SY 

	 
	 

	 
	 

	 
	 


	MANAGEMENT LOW- 
	MANAGEMENT LOW- 
	MANAGEMENT LOW- 

	 
	 

	 
	 

	 
	 


	PERMEABILITY LINER 
	PERMEABILITY LINER 
	PERMEABILITY LINER 

	 
	 

	 
	 

	 
	 


	2500 523SP20-0003 5,142.000 
	2500 523SP20-0003 5,142.000 
	2500 523SP20-0003 5,142.000 

	130.00000 668,460.00 
	130.00000 668,460.00 

	 
	 

	 
	 


	NS STORM WATER MGT. SWM CY 
	NS STORM WATER MGT. SWM CY 
	NS STORM WATER MGT. SWM CY 

	 
	 

	 
	 

	 
	 


	BIORETENTION SOIL MEDIA 
	BIORETENTION SOIL MEDIA 
	BIORETENTION SOIL MEDIA 

	 
	 

	 
	 

	 
	 


	2510 602SD20-0002 6,442.000 
	2510 602SD20-0002 6,442.000 
	2510 602SD20-0002 6,442.000 

	40.00000 257,680.00 
	40.00000 257,680.00 

	 
	 

	 
	 


	TOPSOIL CLASS A CY 
	TOPSOIL CLASS A CY 
	TOPSOIL CLASS A CY 

	 
	 

	 
	 

	 
	 


	2520 603SD20-0002 2,994.000 
	2520 603SD20-0002 2,994.000 
	2520 603SD20-0002 2,994.000 

	8.00000 23,952.00 
	8.00000 23,952.00 

	 
	 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2530 603SD20-0003 8,235.000 
	2530 603SD20-0003 8,235.000 
	2530 603SD20-0003 8,235.000 

	4.50000 
	4.50000 

	37,057.50 
	37,057.50 

	 
	 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 


	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 
	2540 603SD20-0004 6,588.000 

	6.40000 
	6.40000 

	42,163.20 
	42,163.20 

	 
	 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 


	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 
	2550 603SD20-0007 64,389.000 

	0.36000 
	0.36000 

	23,180.04 
	23,180.04 

	 
	 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 


	2560 603SD20-0008 2,129.000 
	2560 603SD20-0008 2,129.000 
	2560 603SD20-0008 2,129.000 

	0.59000 
	0.59000 

	1,256.11 
	1,256.11 

	 
	 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 


	2570 603SD20-0009 8,847.000 
	2570 603SD20-0009 8,847.000 
	2570 603SD20-0009 8,847.000 

	0.77000 
	0.77000 

	6,812.19 
	6,812.19 

	 
	 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 


	2580 603SD20-0010 68,113.000 
	2580 603SD20-0010 68,113.000 
	2580 603SD20-0010 68,113.000 

	1.25000 
	1.25000 

	85,141.25 
	85,141.25 

	 
	 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 


	2590 603SD20-0014 2,288.000 
	2590 603SD20-0014 2,288.000 
	2590 603SD20-0014 2,288.000 

	5.15000 
	5.15000 

	11,783.20 
	11,783.20 

	 
	 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 


	2600 603SD20-0015 3,144.000 
	2600 603SD20-0015 3,144.000 
	2600 603SD20-0015 3,144.000 

	3.50000 
	3.50000 

	11,004.00 
	11,004.00 

	 
	 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 
	2610 603SD20-0016 1,572.000 

	3.50000 5,502.00 
	3.50000 5,502.00 

	 
	 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 


	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 
	2620 603SD20-0017 108.000 

	245.00000 26,460.00 
	245.00000 26,460.00 

	 
	 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 


	2630 605SD20-0002 447.000 
	2630 605SD20-0002 447.000 
	2630 605SD20-0002 447.000 

	60.00000 26,820.00 
	60.00000 26,820.00 

	 
	 

	 
	 


	MULCHING CY 
	MULCHING CY 
	MULCHING CY 

	 
	 

	 
	 

	 
	 


	2640 605SD20-0003 1,341.000 
	2640 605SD20-0003 1,341.000 
	2640 605SD20-0003 1,341.000 

	75.00000 100,575.00 
	75.00000 100,575.00 

	 
	 

	 
	 


	REMULCHING CY 
	REMULCHING CY 
	REMULCHING CY 

	 
	 

	 
	 

	 
	 


	2650 605SX20-0005 1.000 
	2650 605SX20-0005 1.000 
	2650 605SX20-0005 1.000 

	3,000.00000 3,000.00 
	3,000.00000 3,000.00 

	 
	 

	 
	 


	REMOVE STAKES, GUYS & EA 
	REMOVE STAKES, GUYS & EA 
	REMOVE STAKES, GUYS & EA 

	 
	 

	 
	 

	 
	 


	WIRE ATTACHMENTS 
	WIRE ATTACHMENTS 
	WIRE ATTACHMENTS 

	 
	 

	 
	 

	 
	 


	2660 605SX20-0010 318.000 
	2660 605SX20-0010 318.000 
	2660 605SX20-0010 318.000 

	8.00000 2,544.00 
	8.00000 2,544.00 

	 
	 

	 
	 


	NS LANDSCAPE CHELONE EA 
	NS LANDSCAPE CHELONE EA 
	NS LANDSCAPE CHELONE EA 

	 
	 

	 
	 

	 
	 


	GLABRA 
	GLABRA 
	GLABRA 

	 
	 

	 
	 

	 
	 


	2670 605SX20-0010 319.000 
	2670 605SX20-0010 319.000 
	2670 605SX20-0010 319.000 

	8.00000 2,552.00 
	8.00000 2,552.00 

	 
	 

	 
	 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 


	EUTROCHIUM FISTULOSUM 
	EUTROCHIUM FISTULOSUM 
	EUTROCHIUM FISTULOSUM 

	 
	 

	 
	 

	 
	 


	2680 605SX20-0010 1,268.000 
	2680 605SX20-0010 1,268.000 
	2680 605SX20-0010 1,268.000 

	8.00000 10,144.00 
	8.00000 10,144.00 

	 
	 

	 
	 


	NS LANDSCAPE GERANIUM EA 
	NS LANDSCAPE GERANIUM EA 
	NS LANDSCAPE GERANIUM EA 

	 
	 

	 
	 

	 
	 


	MACULATUM 
	MACULATUM 
	MACULATUM 
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	Line No / Item ID Item Description 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 
	2690 605SX20-0010 1,275.000 

	8.00000 
	8.00000 

	10,200.00 
	10,200.00 

	 
	 

	 
	 


	NS LANDSCAPE JUNCUS EA 
	NS LANDSCAPE JUNCUS EA 
	NS LANDSCAPE JUNCUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	EFFUSUS 
	EFFUSUS 
	EFFUSUS 

	 
	 

	 
	 

	 
	 

	 
	 


	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 
	2700 605SX20-0010 1,843.000 

	8.00000 
	8.00000 

	14,744.00 
	14,744.00 

	 
	 

	 
	 


	NS LANDSCAPE LIATRIS EA 
	NS LANDSCAPE LIATRIS EA 
	NS LANDSCAPE LIATRIS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SPICATA 
	SPICATA 
	SPICATA 

	 
	 

	 
	 

	 
	 

	 
	 


	2710 605SX20-0010 937.000 
	2710 605SX20-0010 937.000 
	2710 605SX20-0010 937.000 

	8.00000 
	8.00000 

	7,496.00 
	7,496.00 

	 
	 

	 
	 


	NS LANDSCAPE LOBELIA EA 
	NS LANDSCAPE LOBELIA EA 
	NS LANDSCAPE LOBELIA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CARDINALIS 
	CARDINALIS 
	CARDINALIS 

	 
	 

	 
	 

	 
	 

	 
	 


	2720 605SX20-0010 836.000 
	2720 605SX20-0010 836.000 
	2720 605SX20-0010 836.000 

	8.00000 
	8.00000 

	6,688.00 
	6,688.00 

	 
	 

	 
	 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MUHLENBERGIA CAPILLARIS 
	MUHLENBERGIA CAPILLARIS 
	MUHLENBERGIA CAPILLARIS 

	 
	 

	 
	 

	 
	 

	 
	 


	2730 605SX20-0010 2,316.000 
	2730 605SX20-0010 2,316.000 
	2730 605SX20-0010 2,316.000 

	1.25000 
	1.25000 

	2,895.00 
	2,895.00 

	 
	 

	 
	 


	NS LANDSCAPE NARCISSUS EA 
	NS LANDSCAPE NARCISSUS EA 
	NS LANDSCAPE NARCISSUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	"MOUNT HOOD" 
	"MOUNT HOOD" 
	"MOUNT HOOD" 

	 
	 

	 
	 

	 
	 

	 
	 


	2740 605SX20-0010 1,587.000 
	2740 605SX20-0010 1,587.000 
	2740 605SX20-0010 1,587.000 

	8.00000 
	8.00000 

	12,696.00 
	12,696.00 

	 
	 

	 
	 


	NS LANDSCAPE PANICUM EA 
	NS LANDSCAPE PANICUM EA 
	NS LANDSCAPE PANICUM EA 

	 
	 

	 
	 

	 
	 

	 
	 


	VRIGATUM 
	VRIGATUM 
	VRIGATUM 

	 
	 

	 
	 

	 
	 

	 
	 


	2750 605SX20-0010 102.000 
	2750 605SX20-0010 102.000 
	2750 605SX20-0010 102.000 

	8.00000 
	8.00000 

	816.00 
	816.00 

	 
	 

	 
	 


	NS LANDSCAPE RUDBECKIA EA 
	NS LANDSCAPE RUDBECKIA EA 
	NS LANDSCAPE RUDBECKIA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	HIRTA "DENVER DAISY" 
	HIRTA "DENVER DAISY" 
	HIRTA "DENVER DAISY" 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 
	2760 605SX20-0010 1,710.000 

	8.00000 
	8.00000 

	13,680.00 
	13,680.00 

	 
	 

	 
	 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHIZACHYRIUM SCOPARIUM 
	SCHIZACHYRIUM SCOPARIUM 
	SCHIZACHYRIUM SCOPARIUM 

	 
	 

	 
	 

	 
	 

	 
	 


	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 
	2770 605SX20-0010 957.000 

	8.00000 
	8.00000 

	7,656.00 
	7,656.00 

	 
	 

	 
	 


	NS LANDSCAPE SOLIDAGO EA 
	NS LANDSCAPE SOLIDAGO EA 
	NS LANDSCAPE SOLIDAGO EA 

	 
	 

	 
	 

	 
	 

	 
	 


	RUGOSA 
	RUGOSA 
	RUGOSA 

	 
	 

	 
	 

	 
	 

	 
	 


	2780 605SX20-0010 202.000 
	2780 605SX20-0010 202.000 
	2780 605SX20-0010 202.000 

	8.00000 
	8.00000 

	1,616.00 
	1,616.00 

	 
	 

	 
	 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SPOROBOLUS HETEROLEPIS 
	SPOROBOLUS HETEROLEPIS 
	SPOROBOLUS HETEROLEPIS 

	 
	 

	 
	 

	 
	 

	 
	 


	2790 605SX20-0010 10.000 
	2790 605SX20-0010 10.000 
	2790 605SX20-0010 10.000 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	 
	 


	NS LANDSCAPE EA 
	NS LANDSCAPE EA 
	NS LANDSCAPE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	WATERING/WEED CONTROL 
	WATERING/WEED CONTROL 
	WATERING/WEED CONTROL 

	 
	 

	 
	 

	 
	 

	 
	 


	2800 605SX20-0013 (1) 
	2800 605SX20-0013 (1) 
	2800 605SX20-0013 (1) 

	30,600.00000 
	30,600.00000 

	30,600.00 
	30,600.00 

	 
	 

	 
	 


	NS LANDSCAPE INVASIVE LS 
	NS LANDSCAPE INVASIVE LS 
	NS LANDSCAPE INVASIVE LS 

	 
	 

	 
	 

	 
	 

	 
	 


	SPECIES MANAGEMENT 
	SPECIES MANAGEMENT 
	SPECIES MANAGEMENT 

	 
	 

	 
	 

	 
	 

	 
	 


	2810 605SX20-0019 22.000 
	2810 605SX20-0019 22.000 
	2810 605SX20-0019 22.000 

	185.00000 
	185.00000 

	4,070.00 
	4,070.00 

	 
	 

	 
	 


	NS TREE ACER RUBRUM 1- EA 
	NS TREE ACER RUBRUM 1- EA 
	NS TREE ACER RUBRUM 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	2820 605SX20-0019 10.000 
	2820 605SX20-0019 10.000 
	2820 605SX20-0019 10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE ACER RUBRUM 2" EA 
	NS TREE ACER RUBRUM 2" EA 
	NS TREE ACER RUBRUM 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 
	SECTION: 0001 
	SECTION: 0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2830 605SX20-0019 
	2830 605SX20-0019 
	2830 605SX20-0019 

	51.000 
	51.000 

	40.00000 
	40.00000 

	2,040.00 
	2,040.00 

	 
	 

	 
	 


	NS TREE ACER RUBRUM 5 
	NS TREE ACER RUBRUM 5 
	NS TREE ACER RUBRUM 5 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2840 605SX20-0019 
	2840 605SX20-0019 
	2840 605SX20-0019 

	36.000 
	36.000 

	140.00000 
	140.00000 

	5,040.00 
	5,040.00 

	 
	 

	 
	 


	NS TREE AMELANCHIER 
	NS TREE AMELANCHIER 
	NS TREE AMELANCHIER 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	LAEVIS 6' 
	LAEVIS 6' 
	LAEVIS 6' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2850 605SX20-0019 
	2850 605SX20-0019 
	2850 605SX20-0019 

	19.000 
	19.000 

	40.00000 
	40.00000 

	760.00 
	760.00 

	 
	 

	 
	 


	NS TREE BETULA NIGRA 5 
	NS TREE BETULA NIGRA 5 
	NS TREE BETULA NIGRA 5 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2860 605SX20-0019 
	2860 605SX20-0019 
	2860 605SX20-0019 

	11.000 
	11.000 

	185.00000 
	185.00000 

	2,035.00 
	2,035.00 

	 
	 

	 
	 


	NS TREE CELTIS 
	NS TREE CELTIS 
	NS TREE CELTIS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2870 605SX20-0019 
	2870 605SX20-0019 
	2870 605SX20-0019 

	10.000 
	10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE CELTIS 
	NS TREE CELTIS 
	NS TREE CELTIS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2880 605SX20-0019 
	2880 605SX20-0019 
	2880 605SX20-0019 

	40.000 
	40.000 

	75.00000 
	75.00000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 


	NS TREE CERCIS 
	NS TREE CERCIS 
	NS TREE CERCIS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CANADENSIS 5' 
	CANADENSIS 5' 
	CANADENSIS 5' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2890 605SX20-0019 
	2890 605SX20-0019 
	2890 605SX20-0019 

	32.000 
	32.000 

	100.00000 
	100.00000 

	3,200.00 
	3,200.00 

	 
	 

	 
	 


	NS TREE CHIONANTHUS 
	NS TREE CHIONANTHUS 
	NS TREE CHIONANTHUS 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	VIRGINICUS 5' 
	VIRGINICUS 5' 
	VIRGINICUS 5' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 
	2900 605SX20-0019 75.000 

	75.00000 
	75.00000 

	5,625.00 
	5,625.00 

	 
	 

	 
	 


	NS TREE CORNUS FLORIDA 5' EA 
	NS TREE CORNUS FLORIDA 5' EA 
	NS TREE CORNUS FLORIDA 5' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 
	2910 605SX20-0019 25.000 

	225.00000 
	225.00000 

	5,625.00 
	5,625.00 

	 
	 

	 
	 


	NS TREE ILEX OPACA 6' EA 
	NS TREE ILEX OPACA 6' EA 
	NS TREE ILEX OPACA 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	2920 605SX20-0019 51.000 
	2920 605SX20-0019 51.000 
	2920 605SX20-0019 51.000 

	150.00000 
	150.00000 

	7,650.00 
	7,650.00 

	 
	 

	 
	 


	NS TREE JUNIPERUS EA 
	NS TREE JUNIPERUS EA 
	NS TREE JUNIPERUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	VIRGINIANA 6' 
	VIRGINIANA 6' 
	VIRGINIANA 6' 

	 
	 

	 
	 

	 
	 

	 
	 


	2930 605SX20-0019 6.000 
	2930 605SX20-0019 6.000 
	2930 605SX20-0019 6.000 

	175.00000 
	175.00000 

	1,050.00 
	1,050.00 

	 
	 

	 
	 


	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STYRACIFLUA 1-1/2" CAL 
	STYRACIFLUA 1-1/2" CAL 
	STYRACIFLUA 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	2940 605SX20-0019 10.000 
	2940 605SX20-0019 10.000 
	2940 605SX20-0019 10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STYRACIFLUA 2" CAL 
	STYRACIFLUA 2" CAL 
	STYRACIFLUA 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	2950 605SX20-0019 47.000 
	2950 605SX20-0019 47.000 
	2950 605SX20-0019 47.000 

	40.00000 
	40.00000 

	1,880.00 
	1,880.00 

	 
	 

	 
	 


	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 
	NS TREE LIQUIDAMBAR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STYRACIFLUA 5 GAL 
	STYRACIFLUA 5 GAL 
	STYRACIFLUA 5 GAL 

	 
	 

	 
	 

	 
	 

	 
	 


	2960 605SX20-0019 8.000 
	2960 605SX20-0019 8.000 
	2960 605SX20-0019 8.000 

	175.00000 
	175.00000 

	1,400.00 
	1,400.00 

	 
	 

	 
	 


	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TULIPIFERA 1-1/2" CAL 
	TULIPIFERA 1-1/2" CAL 
	TULIPIFERA 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 
	2970 605SX20-0019 11.000 

	220.00000 
	220.00000 

	2,420.00 
	2,420.00 

	 
	 

	 
	 


	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 
	NS TREE LIRIODENDRON EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TULIPIFERA 2" CAL 
	TULIPIFERA 2" CAL 
	TULIPIFERA 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 
	2980 605SX20-0019 16.000 

	100.00000 
	100.00000 

	1,600.00 
	1,600.00 

	 
	 

	 
	 


	NS TREE MAGNOLIA VIRGINIA EA 
	NS TREE MAGNOLIA VIRGINIA EA 
	NS TREE MAGNOLIA VIRGINIA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	5' 
	5' 
	5' 

	 
	 

	 
	 

	 
	 

	 
	 


	2990 605SX20-0019 10.000 
	2990 605SX20-0019 10.000 
	2990 605SX20-0019 10.000 

	185.00000 
	185.00000 

	1,850.00 
	1,850.00 

	 
	 

	 
	 


	NS TREE NYSSA SYLVATICA 1- EA 
	NS TREE NYSSA SYLVATICA 1- EA 
	NS TREE NYSSA SYLVATICA 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3000 605SX20-0019 10.000 
	3000 605SX20-0019 10.000 
	3000 605SX20-0019 10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE NYSSA SYLVATICA 2" EA 
	NS TREE NYSSA SYLVATICA 2" EA 
	NS TREE NYSSA SYLVATICA 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3010 605SX20-0019 32.000 
	3010 605SX20-0019 32.000 
	3010 605SX20-0019 32.000 

	40.00000 
	40.00000 

	1,280.00 
	1,280.00 

	 
	 

	 
	 


	NS TREE PINUS ECHINATA 5 EA 
	NS TREE PINUS ECHINATA 5 EA 
	NS TREE PINUS ECHINATA 5 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3020 605SX20-0019 48.000 
	3020 605SX20-0019 48.000 
	3020 605SX20-0019 48.000 

	150.00000 
	150.00000 

	7,200.00 
	7,200.00 

	 
	 

	 
	 


	NS TREE PINUS ECHINATA 6' EA 
	NS TREE PINUS ECHINATA 6' EA 
	NS TREE PINUS ECHINATA 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3030 605SX20-0019 44.000 
	3030 605SX20-0019 44.000 
	3030 605SX20-0019 44.000 

	150.00000 
	150.00000 

	6,600.00 
	6,600.00 

	 
	 

	 
	 


	NS TREE PINUS STROBUS 6' EA 
	NS TREE PINUS STROBUS 6' EA 
	NS TREE PINUS STROBUS 6' EA 
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	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 
	3040 605SX20-0019 24.000 

	40.00000 
	40.00000 

	960.00 
	960.00 

	 
	 

	 
	 


	NS TREE PINUS VIRGINIANA 5 EA 
	NS TREE PINUS VIRGINIANA 5 EA 
	NS TREE PINUS VIRGINIANA 5 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 
	3050 605SX20-0019 60.000 

	150.00000 
	150.00000 

	9,000.00 
	9,000.00 

	 
	 

	 
	 


	NS TREE PINUS VIRGINIANA 6' EA 
	NS TREE PINUS VIRGINIANA 6' EA 
	NS TREE PINUS VIRGINIANA 6' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3060 605SX20-0019 5.000 
	3060 605SX20-0019 5.000 
	3060 605SX20-0019 5.000 

	175.00000 
	175.00000 

	875.00 
	875.00 

	 
	 

	 
	 


	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 
	OCCIDENTALIS 1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3070 605SX20-0019 11.000 
	3070 605SX20-0019 11.000 
	3070 605SX20-0019 11.000 

	220.00000 
	220.00000 

	2,420.00 
	2,420.00 

	 
	 

	 
	 


	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 
	OCCIDENTALIS 2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3080 605SX20-0019 26.000 
	3080 605SX20-0019 26.000 
	3080 605SX20-0019 26.000 

	40.00000 
	40.00000 

	1,040.00 
	1,040.00 

	 
	 

	 
	 


	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 
	NS TREE PLATANUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OCCIDENTALIS 5 GAL 
	OCCIDENTALIS 5 GAL 
	OCCIDENTALIS 5 GAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3090 605SX20-0019 12.000 
	3090 605SX20-0019 12.000 
	3090 605SX20-0019 12.000 

	175.00000 
	175.00000 

	2,100.00 
	2,100.00 

	 
	 

	 
	 


	NS TREE QUERCUS ALBA 1- EA 
	NS TREE QUERCUS ALBA 1- EA 
	NS TREE QUERCUS ALBA 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3100 605SX20-0019 10.000 
	3100 605SX20-0019 10.000 
	3100 605SX20-0019 10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE QUERCUS ALBA 2" EA 
	NS TREE QUERCUS ALBA 2" EA 
	NS TREE QUERCUS ALBA 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 
	3110 605SX20-0019 10.000 

	175.00000 
	175.00000 

	1,750.00 
	1,750.00 

	 
	 

	 
	 


	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	1-1/2" CAL 
	1-1/2" CAL 
	1-1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 
	3120 605SX20-0019 10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 
	NS TREE QUERCUS BICOLOR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	2" CAL 
	2" CAL 
	2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3130 605SX20-0019 28.000 
	3130 605SX20-0019 28.000 
	3130 605SX20-0019 28.000 

	175.00000 
	175.00000 

	4,900.00 
	4,900.00 

	 
	 

	 
	 


	NS TREE QUERCUS RUBRA 1- EA 
	NS TREE QUERCUS RUBRA 1- EA 
	NS TREE QUERCUS RUBRA 1- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" CAL 
	1/2" CAL 
	1/2" CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3140 605SX20-0019 10.000 
	3140 605SX20-0019 10.000 
	3140 605SX20-0019 10.000 

	220.00000 
	220.00000 

	2,200.00 
	2,200.00 

	 
	 

	 
	 


	NS TREE QUERCUS RUBRA 2" EA 
	NS TREE QUERCUS RUBRA 2" EA 
	NS TREE QUERCUS RUBRA 2" EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CAL 
	CAL 
	CAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3150 605SX20-0019 37.000 
	3150 605SX20-0019 37.000 
	3150 605SX20-0019 37.000 

	40.00000 
	40.00000 

	1,480.00 
	1,480.00 

	 
	 

	 
	 


	NS TREE QUERCUS RUBRA 5 EA 
	NS TREE QUERCUS RUBRA 5 EA 
	NS TREE QUERCUS RUBRA 5 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	GAL 
	GAL 
	GAL 

	 
	 

	 
	 

	 
	 

	 
	 


	3160 605SX20-0019 137.000 
	3160 605SX20-0019 137.000 
	3160 605SX20-0019 137.000 

	200.00000 
	200.00000 

	27,400.00 
	27,400.00 

	 
	 

	 
	 


	NS TREE THUJA OCCIDETIAL EA 
	NS TREE THUJA OCCIDETIAL EA 
	NS TREE THUJA OCCIDETIAL EA 

	 
	 

	 
	 

	 
	 

	 
	 


	6' 
	6' 
	6' 

	 
	 

	 
	 

	 
	 

	 
	 


	3170 605SX20-0020 20.000 
	3170 605SX20-0020 20.000 
	3170 605SX20-0020 20.000 

	35.00000 
	35.00000 

	700.00 
	700.00 

	 
	 

	 
	 


	NS SHRUB ARONIA EA 
	NS SHRUB ARONIA EA 
	NS SHRUB ARONIA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ARBUTIFOLIA 
	ARBUTIFOLIA 
	ARBUTIFOLIA 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 
	3180 605SX20-0020 59.000 

	35.00000 
	35.00000 

	2,065.00 
	2,065.00 

	 
	 

	 
	 


	NS SHRUB CEANOTHUS EA 
	NS SHRUB CEANOTHUS EA 
	NS SHRUB CEANOTHUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	AMERICANUS 
	AMERICANUS 
	AMERICANUS 

	 
	 

	 
	 

	 
	 

	 
	 


	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 
	3190 605SX20-0020 36.000 

	35.00000 
	35.00000 

	1,260.00 
	1,260.00 

	 
	 

	 
	 


	NS SHRUB GAYLUSSACIA EA 
	NS SHRUB GAYLUSSACIA EA 
	NS SHRUB GAYLUSSACIA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	BACCATA 
	BACCATA 
	BACCATA 

	 
	 

	 
	 

	 
	 

	 
	 


	3200 605SX20-0020 10.000 
	3200 605SX20-0020 10.000 
	3200 605SX20-0020 10.000 

	35.00000 
	35.00000 

	350.00 
	350.00 

	 
	 

	 
	 


	NS SHRUB HYDRANGEA EA 
	NS SHRUB HYDRANGEA EA 
	NS SHRUB HYDRANGEA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ARBORESCENS 
	ARBORESCENS 
	ARBORESCENS 

	 
	 

	 
	 

	 
	 

	 
	 


	3210 605SX20-0020 11.000 
	3210 605SX20-0020 11.000 
	3210 605SX20-0020 11.000 

	35.00000 
	35.00000 

	385.00 
	385.00 

	 
	 

	 
	 


	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	'JIM DANDY' 
	'JIM DANDY' 
	'JIM DANDY' 

	 
	 

	 
	 

	 
	 

	 
	 


	3220 605SX20-0020 65.000 
	3220 605SX20-0020 65.000 
	3220 605SX20-0020 65.000 

	35.00000 
	35.00000 

	2,275.00 
	2,275.00 

	 
	 

	 
	 


	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 
	NS SHRUB ILEX VERTICILLATA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	'RED SPRITE' 
	'RED SPRITE' 
	'RED SPRITE' 

	 
	 

	 
	 

	 
	 

	 
	 


	3230 605SX20-0020 21.000 
	3230 605SX20-0020 21.000 
	3230 605SX20-0020 21.000 

	35.00000 
	35.00000 

	735.00 
	735.00 

	 
	 

	 
	 


	NS SHRUB ITEA VIRGINICA EA 
	NS SHRUB ITEA VIRGINICA EA 
	NS SHRUB ITEA VIRGINICA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3240 605SX20-0020 13.000 
	3240 605SX20-0020 13.000 
	3240 605SX20-0020 13.000 

	35.00000 
	35.00000 

	455.00 
	455.00 

	 
	 

	 
	 


	NS SHRUB JASMINUM EA 
	NS SHRUB JASMINUM EA 
	NS SHRUB JASMINUM EA 

	 
	 

	 
	 

	 
	 

	 
	 


	NUDIFLORUM 
	NUDIFLORUM 
	NUDIFLORUM 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 
	3250 605SX20-0020 24.000 

	50.00000 
	50.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 


	NS SHRUB JUNIPERUS X EA 
	NS SHRUB JUNIPERUS X EA 
	NS SHRUB JUNIPERUS X EA 

	 
	 

	 
	 

	 
	 

	 
	 


	PFITZERIANA 'SEA GREEN' 
	PFITZERIANA 'SEA GREEN' 
	PFITZERIANA 'SEA GREEN' 

	 
	 

	 
	 

	 
	 

	 
	 


	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 
	3260 605SX20-0020 25.000 

	35.00000 
	35.00000 

	875.00 
	875.00 

	 
	 

	 
	 


	NS SHRUB LINDERA BENZOIN EA 
	NS SHRUB LINDERA BENZOIN EA 
	NS SHRUB LINDERA BENZOIN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3270 605SX20-0020 11.000 
	3270 605SX20-0020 11.000 
	3270 605SX20-0020 11.000 

	35.00000 
	35.00000 

	385.00 
	385.00 

	 
	 

	 
	 


	NS SHRUB PHYSOCARPUS EA 
	NS SHRUB PHYSOCARPUS EA 
	NS SHRUB PHYSOCARPUS EA 

	 
	 

	 
	 

	 
	 

	 
	 


	OPULIFOLIUS 
	OPULIFOLIUS 
	OPULIFOLIUS 

	 
	 

	 
	 

	 
	 

	 
	 


	3280 605SX20-0020 27.000 
	3280 605SX20-0020 27.000 
	3280 605SX20-0020 27.000 

	35.00000 
	35.00000 

	945.00 
	945.00 

	 
	 

	 
	 


	NS SHRUB RHUS AROMATICA EA 
	NS SHRUB RHUS AROMATICA EA 
	NS SHRUB RHUS AROMATICA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	'GRO LOW' 
	'GRO LOW' 
	'GRO LOW' 

	 
	 

	 
	 

	 
	 

	 
	 


	3290 605SX20-0020 16.000 
	3290 605SX20-0020 16.000 
	3290 605SX20-0020 16.000 

	35.00000 
	35.00000 

	560.00 
	560.00 

	 
	 

	 
	 


	NS SHRUB ROSA VIRGINIANA EA 
	NS SHRUB ROSA VIRGINIANA EA 
	NS SHRUB ROSA VIRGINIANA EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3300 605SX20-0020 11.000 
	3300 605SX20-0020 11.000 
	3300 605SX20-0020 11.000 

	35.00000 
	35.00000 

	385.00 
	385.00 

	 
	 

	 
	 


	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ACERIFOLIUM 
	ACERIFOLIUM 
	ACERIFOLIUM 

	 
	 

	 
	 

	 
	 

	 
	 


	3310 605SX20-0020 27.000 
	3310 605SX20-0020 27.000 
	3310 605SX20-0020 27.000 

	35.00000 
	35.00000 

	945.00 
	945.00 

	 
	 

	 
	 


	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 
	NS SHRUB VIBURNUM EA 

	 
	 

	 
	 

	 
	 

	 
	 


	DENTATUM 
	DENTATUM 
	DENTATUM 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 
	3320 606SD20-0001 363.000 

	2.25000 
	2.25000 

	816.75 
	816.75 

	 
	 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 


	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 
	3330 606SD20-0002 200.000 

	2.30000 
	2.30000 

	460.00 
	460.00 

	 
	 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 


	3340 606SD20-0005 10,547.000 
	3340 606SD20-0005 10,547.000 
	3340 606SD20-0005 10,547.000 

	5.30000 
	5.30000 

	55,899.10 
	55,899.10 

	 
	 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 


	3350 606SD20-0007 200.000 
	3350 606SD20-0007 200.000 
	3350 606SD20-0007 200.000 

	5.90000 
	5.90000 

	1,180.00 
	1,180.00 

	 
	 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 3 
	PRODUCT EC-3 TYPE 3 
	PRODUCT EC-3 TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 


	3360 700SD20-0003 53.000 
	3360 700SD20-0003 53.000 
	3360 700SD20-0003 53.000 

	150.00000 
	150.00000 

	7,950.00 
	7,950.00 

	 
	 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 


	3370 700SD20-0004 3.000 
	3370 700SD20-0004 3.000 
	3370 700SD20-0004 3.000 

	300.00000 
	300.00000 

	900.00 
	900.00 

	 
	 

	 
	 


	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 


	3380 700SD20-0012 3.000 
	3380 700SD20-0012 3.000 
	3380 700SD20-0012 3.000 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 

	 
	 

	 
	 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
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	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 
	3390 700SD20-0018 24.000 

	110.00000 
	110.00000 

	2,640.00 
	2,640.00 

	 
	 

	 
	 


	VA SIGN POST W4 X 13 LF 
	VA SIGN POST W4 X 13 LF 
	VA SIGN POST W4 X 13 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 
	3400 700SD20-0034 901.000 

	19.00000 
	19.00000 

	17,119.00 
	17,119.00 

	 
	 

	 
	 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	3410 700SD20-0035 138.000 
	3410 700SD20-0035 138.000 
	3410 700SD20-0035 138.000 

	23.00000 
	23.00000 

	3,174.00 
	3,174.00 

	 
	 

	 
	 


	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 
	SIGN POST STP-1, 2 3/16", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	3420 700SD20-0036 314.250 
	3420 700SD20-0036 314.250 
	3420 700SD20-0036 314.250 

	23.00000 
	23.00000 

	7,227.75 
	7,227.75 

	 
	 

	 
	 


	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	3430 700SD20-0037 96.170 
	3430 700SD20-0037 96.170 
	3430 700SD20-0037 96.170 

	19.00000 
	19.00000 

	1,827.23 
	1,827.23 

	 
	 

	 
	 


	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	3440 700SD20-0038 96.000 
	3440 700SD20-0038 96.000 
	3440 700SD20-0038 96.000 

	400.00000 
	400.00000 

	38,400.00 
	38,400.00 

	 
	 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3450 700SD20-0039 26.000 
	3450 700SD20-0039 26.000 
	3450 700SD20-0039 26.000 

	580.00000 
	580.00000 

	15,080.00 
	15,080.00 

	 
	 

	 
	 


	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 
	3460 700SD20-0046 2.000 

	980.00000 
	980.00000 

	1,960.00 
	1,960.00 

	 
	 

	 
	 


	CONC. FOUND. SSP-VA, 1'9" EA 
	CONC. FOUND. SSP-VA, 1'9" EA 
	CONC. FOUND. SSP-VA, 1'9" EA 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 
	3470 700SD20-0056 210.000 

	1,600.00000 336,000.00 
	1,600.00000 336,000.00 

	 
	 

	 
	 


	CONC. FOUND. O/H SIGN CY 
	CONC. FOUND. O/H SIGN CY 
	CONC. FOUND. O/H SIGN CY 

	 
	 

	 
	 

	 
	 


	STRUCTURE 
	STRUCTURE 
	STRUCTURE 

	 
	 

	 
	 

	 
	 


	3480 700SD20-0060 2.000 
	3480 700SD20-0060 2.000 
	3480 700SD20-0060 2.000 

	4,700.00000 9,400.00 
	4,700.00000 9,400.00 

	 
	 

	 
	 


	ELECTRICAL SERVICE SE-5 EA 
	ELECTRICAL SERVICE SE-5 EA 
	ELECTRICAL SERVICE SE-5 EA 

	 
	 

	 
	 

	 
	 


	3490 700SD20-0073 1.000 
	3490 700SD20-0073 1.000 
	3490 700SD20-0073 1.000 

	4,300.00000 4,300.00 
	4,300.00000 4,300.00 

	 
	 

	 
	 


	CONC. FOUND. CF-3 EA 
	CONC. FOUND. CF-3 EA 
	CONC. FOUND. CF-3 EA 

	 
	 

	 
	 

	 
	 


	3500 700SD20-0123 125.000 
	3500 700SD20-0123 125.000 
	3500 700SD20-0123 125.000 

	5.40000 675.00 
	5.40000 675.00 

	 
	 

	 
	 


	CAT 5 OUTDOOR CABLE LF 
	CAT 5 OUTDOOR CABLE LF 
	CAT 5 OUTDOOR CABLE LF 

	 
	 

	 
	 

	 
	 


	3510 700SD20-0143 19,988.000 
	3510 700SD20-0143 19,988.000 
	3510 700SD20-0143 19,988.000 

	2.90000 57,965.20 
	2.90000 57,965.20 

	 
	 

	 
	 


	6 CONDUCTOR CABLE LF 
	6 CONDUCTOR CABLE LF 
	6 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 


	3520 700SD20-0149 24.000 
	3520 700SD20-0149 24.000 
	3520 700SD20-0149 24.000 

	1,840.00000 44,160.00 
	1,840.00000 44,160.00 

	 
	 

	 
	 


	CONC. FOUND. LF-1, TY. A EA 
	CONC. FOUND. LF-1, TY. A EA 
	CONC. FOUND. LF-1, TY. A EA 

	 
	 

	 
	 

	 
	 


	3530 700SD20-0156 25.000 
	3530 700SD20-0156 25.000 
	3530 700SD20-0156 25.000 

	3,840.00000 96,000.00 
	3,840.00000 96,000.00 

	 
	 

	 
	 


	LIGHTING POLE LP-2 TYPE D EA 
	LIGHTING POLE LP-2 TYPE D EA 
	LIGHTING POLE LP-2 TYPE D EA 

	 
	 

	 
	 

	 
	 


	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 
	3540 700SD20-0171 1.000 

	7,980.00000 7,980.00 
	7,980.00000 7,980.00 

	 
	 

	 
	 


	ELECTRICAL SERVICE SE-8, EA 
	ELECTRICAL SERVICE SE-8, EA 
	ELECTRICAL SERVICE SE-8, EA 

	 
	 

	 
	 

	 
	 


	TY. B 
	TY. B 
	TY. B 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 
	3550 700SD20-0174 3.000 

	4,220.00000 
	4,220.00000 

	12,660.00 
	12,660.00 

	 
	 

	 
	 


	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 

	 
	 

	 
	 

	 
	 

	 
	 


	PAD 
	PAD 
	PAD 

	 
	 

	 
	 

	 
	 

	 
	 


	3560 700SD20-0177 12.000 
	3560 700SD20-0177 12.000 
	3560 700SD20-0177 12.000 

	1,420.00000 
	1,420.00000 

	17,040.00 
	17,040.00 

	 
	 

	 
	 


	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3570 700SD20-0178 16.000 
	3570 700SD20-0178 16.000 
	3570 700SD20-0178 16.000 

	1,776.00000 
	1,776.00000 

	28,416.00 
	28,416.00 

	 
	 

	 
	 


	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3580 700SD20-0179 14.000 
	3580 700SD20-0179 14.000 
	3580 700SD20-0179 14.000 

	1,980.00000 
	1,980.00000 

	27,720.00 
	27,720.00 

	 
	 

	 
	 


	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3590 700SD20-0180 3.000 
	3590 700SD20-0180 3.000 
	3590 700SD20-0180 3.000 

	4,200.00000 
	4,200.00000 

	12,600.00 
	12,600.00 

	 
	 

	 
	 


	JUNCTION BOX JB-S4 EA 
	JUNCTION BOX JB-S4 EA 
	JUNCTION BOX JB-S4 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3600 700SD20-0181 15.000 
	3600 700SD20-0181 15.000 
	3600 700SD20-0181 15.000 

	160.00000 
	160.00000 

	2,400.00 
	2,400.00 

	 
	 

	 
	 


	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ELECTRODE 10' 
	ELECTRODE 10' 
	ELECTRODE 10' 

	 
	 

	 
	 

	 
	 

	 
	 


	3610 700SD20-0188 20.000 
	3610 700SD20-0188 20.000 
	3610 700SD20-0188 20.000 

	86.00000 
	86.00000 

	1,720.00 
	1,720.00 

	 
	 

	 
	 


	CONDUIT METAL 3" LF 
	CONDUIT METAL 3" LF 
	CONDUIT METAL 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 
	3620 700SD20-0191 512.000 

	37.00000 
	37.00000 

	18,944.00 
	18,944.00 

	 
	 

	 
	 


	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 
	BORED CONDUIT 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 
	3630 700SD20-0192 97.000 

	56.00000 5,432.00 
	56.00000 5,432.00 

	 
	 

	 
	 


	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 

	 
	 

	 
	 

	 
	 


	3640 700SD20-0194 2,555.000 
	3640 700SD20-0194 2,555.000 
	3640 700SD20-0194 2,555.000 

	12.60000 32,193.00 
	12.60000 32,193.00 

	 
	 

	 
	 


	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 

	 
	 

	 
	 

	 
	 


	3650 700SD20-0195 772.000 
	3650 700SD20-0195 772.000 
	3650 700SD20-0195 772.000 

	19.80000 15,285.60 
	19.80000 15,285.60 

	 
	 

	 
	 


	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 

	 
	 

	 
	 

	 
	 


	3660 700SD20-0197 9,059.000 
	3660 700SD20-0197 9,059.000 
	3660 700SD20-0197 9,059.000 

	17.00000 154,003.00 
	17.00000 154,003.00 

	 
	 

	 
	 


	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 

	 
	 

	 
	 

	 
	 


	3670 700SD20-0199 11.000 
	3670 700SD20-0199 11.000 
	3670 700SD20-0199 11.000 

	3,720.00000 40,920.00 
	3,720.00000 40,920.00 

	 
	 

	 
	 


	TEST BORE EA 
	TEST BORE EA 
	TEST BORE EA 

	 
	 

	 
	 

	 
	 


	3680 700SD20-0200 132.000 
	3680 700SD20-0200 132.000 
	3680 700SD20-0200 132.000 

	52.00000 6,864.00 
	52.00000 6,864.00 

	 
	 

	 
	 


	SIGN POST STP-2, 4", 8 LF 
	SIGN POST STP-2, 4", 8 LF 
	SIGN POST STP-2, 4", 8 LF 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 


	3690 700SD20-0201 3.000 
	3690 700SD20-0201 3.000 
	3690 700SD20-0201 3.000 

	1,460.00000 4,380.00 
	1,460.00000 4,380.00 

	 
	 

	 
	 


	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 

	 
	 

	 
	 

	 
	 


	STP-2, TYPE A 
	STP-2, TYPE A 
	STP-2, TYPE A 

	 
	 

	 
	 

	 
	 


	3700 700SD20-0208 5.000 
	3700 700SD20-0208 5.000 
	3700 700SD20-0208 5.000 

	1,880.00000 9,400.00 
	1,880.00000 9,400.00 

	 
	 

	 
	 


	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 
	CONCRETE FOUNDATION EA 

	 
	 

	 
	 

	 
	 


	STP-2, TYPE H 
	STP-2, TYPE H 
	STP-2, TYPE H 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3710 
	3710 
	3710 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	 
	 

	 
	 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (34.0') 
	OVERHEAD CANT. (34.0') 
	OVERHEAD CANT. (34.0') 

	 
	 

	 
	 

	 
	 

	 
	 


	3720 
	3720 
	3720 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	 
	 

	 
	 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (35.0') 
	OVERHEAD CANT. (35.0') 
	OVERHEAD CANT. (35.0') 

	 
	 

	 
	 

	 
	 

	 
	 


	3730 
	3730 
	3730 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	 
	 

	 
	 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (42.0') 
	OVERHEAD CANT. (42.0') 
	OVERHEAD CANT. (42.0') 

	 
	 

	 
	 

	 
	 

	 
	 


	3740 
	3740 
	3740 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	115,000.00000 
	115,000.00000 

	115,000.00 
	115,000.00 

	 
	 

	 
	 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (45.0') 
	OVERHEAD CANT. (45.0') 
	OVERHEAD CANT. (45.0') 

	 
	 

	 
	 

	 
	 

	 
	 


	3750 
	3750 
	3750 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	115,000.00000 
	115,000.00000 

	115,000.00 
	115,000.00 

	 
	 

	 
	 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (48.0') 
	OVERHEAD CANT. (48.0') 
	OVERHEAD CANT. (48.0') 

	 
	 

	 
	 

	 
	 

	 
	 


	3760 
	3760 
	3760 

	700SX20-0003 
	700SX20-0003 

	1.000 
	1.000 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 

	 
	 

	 
	 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (50.0') 
	OVERHEAD CANT. (50.0') 
	OVERHEAD CANT. (50.0') 

	 
	 

	 
	 

	 
	 

	 
	 


	3770 
	3770 
	3770 

	700SX20-0007 
	700SX20-0007 

	3,478.000 
	3,478.000 

	3.20000 
	3.20000 

	11,129.60 
	11,129.60 

	 
	 

	 
	 


	NS CONDUCTOR CABLE 6 
	NS CONDUCTOR CABLE 6 
	NS CONDUCTOR CABLE 6 

	LF 
	LF 

	 
	 

	 
	 

	 
	 


	EGC 
	EGC 
	EGC 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 
	3780 700SX20-0022 1.000 

	19,145.00000 
	19,145.00000 

	19,145.00 
	19,145.00 

	 
	 

	 
	 


	NS CONC FOUNDATION CCTV EA 
	NS CONC FOUNDATION CCTV EA 
	NS CONC FOUNDATION CCTV EA 

	 
	 

	 
	 

	 
	 

	 
	 


	POLE FOUNDATION 
	POLE FOUNDATION 
	POLE FOUNDATION 

	 
	 

	 
	 

	 
	 

	 
	 


	3790 701SD20-0001 2,654.260 
	3790 701SD20-0001 2,654.260 
	3790 701SD20-0001 2,654.260 

	26.00000 
	26.00000 

	69,010.76 
	69,010.76 

	 
	 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 


	3800 701SD20-0002 304.000 
	3800 701SD20-0002 304.000 
	3800 701SD20-0002 304.000 

	53.00000 
	53.00000 

	16,112.00 
	16,112.00 

	 
	 

	 
	 


	OVERLAY SIGN PANEL SF 
	OVERLAY SIGN PANEL SF 
	OVERLAY SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 


	3810 702SD20-0002 17.000 
	3810 702SD20-0002 17.000 
	3810 702SD20-0002 17.000 

	125.00000 
	125.00000 

	2,125.00 
	2,125.00 

	 
	 

	 
	 


	FLEXIBLE POST DELINEATOR EA 
	FLEXIBLE POST DELINEATOR EA 
	FLEXIBLE POST DELINEATOR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3820 703SD20-0044 4.000 
	3820 703SD20-0044 4.000 
	3820 703SD20-0044 4.000 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	 
	 

	 
	 


	REMOVE EXISTING POLE EA 
	REMOVE EXISTING POLE EA 
	REMOVE EXISTING POLE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3830 703SD20-0045 4.000 
	3830 703SD20-0045 4.000 
	3830 703SD20-0045 4.000 

	3,550.00000 
	3,550.00000 

	14,200.00 
	14,200.00 

	 
	 

	 
	 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 


	FOUNDATION 
	FOUNDATION 
	FOUNDATION 

	 
	 

	 
	 

	 
	 

	 
	 


	3840 703SD20-0046 15.000 
	3840 703SD20-0046 15.000 
	3840 703SD20-0046 15.000 

	350.00000 
	350.00000 

	5,250.00 
	5,250.00 

	 
	 

	 
	 


	REMOVE EXISTING SIGNAL EA 
	REMOVE EXISTING SIGNAL EA 
	REMOVE EXISTING SIGNAL EA 

	 
	 

	 
	 

	 
	 

	 
	 


	HEAD 
	HEAD 
	HEAD 

	 
	 

	 
	 

	 
	 

	 
	 


	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 
	3850 703SD20-0047 2.000 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	 
	 

	 
	 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROLLER 
	CONTROLLER 
	CONTROLLER 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 
	3860 703SD20-0048 17.000 

	1,450.00000 
	1,450.00000 

	24,650.00 
	24,650.00 

	 
	 

	 
	 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MANHOLE/JUNCTION BOX 
	MANHOLE/JUNCTION BOX 
	MANHOLE/JUNCTION BOX 

	 
	 

	 
	 

	 
	 

	 
	 


	3870 704SD20-0006 28,204.000 
	3870 704SD20-0006 28,204.000 
	3870 704SD20-0006 28,204.000 

	0.75000 
	0.75000 

	21,153.00 
	21,153.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	3880 704SD20-0008 64.000 
	3880 704SD20-0008 64.000 
	3880 704SD20-0008 64.000 

	1.50000 
	1.50000 

	96.00 
	96.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 8" 
	MRKG 8" 
	MRKG 8" 

	 
	 

	 
	 

	 
	 

	 
	 


	3890 704SD20-0010 877.000 
	3890 704SD20-0010 877.000 
	3890 704SD20-0010 877.000 

	9.75000 
	9.75000 

	8,550.75 
	8,550.75 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	3900 704SD20-0026 2,008.000 
	3900 704SD20-0026 2,008.000 
	3900 704SD20-0026 2,008.000 

	3.75000 
	3.75000 

	7,530.00 
	7,530.00 

	 
	 

	 
	 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	3910 704SD20-0027 20,085.000 
	3910 704SD20-0027 20,085.000 
	3910 704SD20-0027 20,085.000 

	4.60000 
	4.60000 

	92,391.00 
	92,391.00 

	 
	 

	 
	 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 


	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 
	3920 704SD20-0029 3,243.000 

	7.25000 
	7.25000 

	23,511.75 
	23,511.75 

	 
	 

	 
	 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 
	3930 704SD20-0032 228.000 

	45.00000 
	45.00000 

	10,260.00 
	10,260.00 

	 
	 

	 
	 


	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 


	3940 704SD20-0086 56.000 
	3940 704SD20-0086 56.000 
	3940 704SD20-0086 56.000 

	50.00000 
	50.00000 

	2,800.00 
	2,800.00 

	 
	 

	 
	 


	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3' TY B CL I 
	3' TY B CL I 
	3' TY B CL I 

	 
	 

	 
	 

	 
	 

	 
	 


	3950 704SP20-0001 228.000 
	3950 704SP20-0001 228.000 
	3950 704SP20-0001 228.000 

	2.50000 
	2.50000 

	570.00 
	570.00 

	 
	 

	 
	 


	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 

	 
	 

	 
	 

	 
	 

	 
	 


	3960 705SD20-0003 1.000 
	3960 705SD20-0003 1.000 
	3960 705SD20-0003 1.000 

	22,450.00000 
	22,450.00000 

	22,450.00 
	22,450.00 

	 
	 

	 
	 


	CONTROL CENTER CCW-1 EA 
	CONTROL CENTER CCW-1 EA 
	CONTROL CENTER CCW-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE C 
	TYPE C 
	TYPE C 

	 
	 

	 
	 

	 
	 

	 
	 


	3970 705SX20-0001 25.000 
	3970 705SX20-0001 25.000 
	3970 705SX20-0001 25.000 

	1,124.00000 
	1,124.00000 

	28,100.00 
	28,100.00 

	 
	 

	 
	 


	NS LUMINAIRE POLE EA 
	NS LUMINAIRE POLE EA 
	NS LUMINAIRE POLE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNTED, 180W LED 
	MOUNTED, 180W LED 
	MOUNTED, 180W LED 

	 
	 

	 
	 

	 
	 

	 
	 


	3980 801SD20-0003 1.000 
	3980 801SD20-0003 1.000 
	3980 801SD20-0003 1.000 

	32,850.00000 
	32,850.00000 

	32,850.00 
	32,850.00 

	 
	 

	 
	 


	ITS CTRLR. EA 
	ITS CTRLR. EA 
	ITS CTRLR. EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CAB.W/SUNSHIELDS GRND. 
	CAB.W/SUNSHIELDS GRND. 
	CAB.W/SUNSHIELDS GRND. 

	 
	 

	 
	 

	 
	 

	 
	 


	MNTD. 
	MNTD. 
	MNTD. 

	 
	 

	 
	 

	 
	 

	 
	 


	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 
	3990 801SD20-0010 1.000 

	9,521.00000 
	9,521.00000 

	9,521.00 
	9,521.00 

	 
	 

	 
	 


	BROADBAND SERVICE EA 
	BROADBAND SERVICE EA 
	BROADBAND SERVICE EA 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 
	4000 802SD20-0001 1.000 

	12,850.00000 
	12,850.00000 

	12,850.00 
	12,850.00 

	 
	 

	 
	 


	UNINTERRUPTIBLE POWER EA 
	UNINTERRUPTIBLE POWER EA 
	UNINTERRUPTIBLE POWER EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPPLY ITS-CC 
	SUPPLY ITS-CC 
	SUPPLY ITS-CC 

	 
	 

	 
	 

	 
	 

	 
	 


	4010 803SD20-0001 1.000 
	4010 803SD20-0001 1.000 
	4010 803SD20-0001 1.000 

	16,850.00000 
	16,850.00000 

	16,850.00 
	16,850.00 

	 
	 

	 
	 


	CCTV CAMERA DIGITAL EA 
	CCTV CAMERA DIGITAL EA 
	CCTV CAMERA DIGITAL EA 

	 
	 

	 
	 

	 
	 

	 
	 


	4020 803SD20-0011 1.000 
	4020 803SD20-0011 1.000 
	4020 803SD20-0011 1.000 

	38,950.00000 
	38,950.00000 

	38,950.00 
	38,950.00 

	 
	 

	 
	 


	CCTV CAMERA POLE EA 
	CCTV CAMERA POLE EA 
	CCTV CAMERA POLE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	W/LOWERING DEVICE 80' 
	W/LOWERING DEVICE 80' 
	W/LOWERING DEVICE 80' 

	 
	 

	 
	 

	 
	 

	 
	 


	4030 808SD20-0003 7,795.000 
	4030 808SD20-0003 7,795.000 
	4030 808SD20-0003 7,795.000 

	8.40000 
	8.40000 

	65,478.00 
	65,478.00 

	 
	 

	 
	 


	FIBER OPTIC CABLE 96 LF 
	FIBER OPTIC CABLE 96 LF 
	FIBER OPTIC CABLE 96 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	STRAND 
	STRAND 
	STRAND 

	 
	 

	 
	 

	 
	 

	 
	 


	4040 808SD20-0004 100.000 
	4040 808SD20-0004 100.000 
	4040 808SD20-0004 100.000 

	6.80000 
	6.80000 

	680.00 
	680.00 

	 
	 

	 
	 


	FIBER OPTIC DROP CABLE 12 LF 
	FIBER OPTIC DROP CABLE 12 LF 
	FIBER OPTIC DROP CABLE 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	STRAND 
	STRAND 
	STRAND 

	 
	 

	 
	 

	 
	 

	 
	 


	4050 808SD20-0006 1.000 
	4050 808SD20-0006 1.000 
	4050 808SD20-0006 1.000 

	9,852.00000 
	9,852.00000 

	9,852.00 
	9,852.00 

	 
	 

	 
	 


	UNDERGROUND SPLICE EA 
	UNDERGROUND SPLICE EA 
	UNDERGROUND SPLICE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ENCLOSURE 
	ENCLOSURE 
	ENCLOSURE 

	 
	 

	 
	 

	 
	 

	 
	 


	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 
	4060 808SD20-0007 1.000 

	13,250.00000 
	13,250.00000 

	13,250.00 
	13,250.00 

	 
	 

	 
	 


	FIBER DISTRIBUTION CENTER EA 
	FIBER DISTRIBUTION CENTER EA 
	FIBER DISTRIBUTION CENTER EA 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111725C01 Counties: FAIRFAX 
	Letting Date: September 27, 2023 District(s): NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: 
	Figure
	Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(10) WAGMAN HEAVY CIVIL, INC. 
	(10) WAGMAN HEAVY CIVIL, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 
	4070 809SD20-0002 1.000 

	4,250.00000 4,250.00 
	4,250.00000 4,250.00 

	 
	 

	 
	 

	 
	 


	MANAGED FIELD ETHERNET EA 
	MANAGED FIELD ETHERNET EA 
	MANAGED FIELD ETHERNET EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SWITCH Gbps 
	SWITCH Gbps 
	SWITCH Gbps 

	 
	 

	 
	 

	 
	 

	 
	 


	4080 810SD20-0006 2.000 
	4080 810SD20-0006 2.000 
	4080 810SD20-0006 2.000 

	440.00000 880.00 
	440.00000 880.00 

	 
	 

	 
	 

	 
	 


	SFP MODULE 1 Gbps, LC, EA 
	SFP MODULE 1 Gbps, LC, EA 
	SFP MODULE 1 Gbps, LC, EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SHORT HAUL 
	SHORT HAUL 
	SHORT HAUL 

	 
	 

	 
	 

	 
	 

	 
	 


	4090 812SD20-0002 111.000 
	4090 812SD20-0002 111.000 
	4090 812SD20-0002 111.000 

	34.00000 3,774.00 
	34.00000 3,774.00 

	 
	 

	 
	 

	 
	 


	BORED ITS CONDUIT HDPE 2" LF 
	BORED ITS CONDUIT HDPE 2" LF 
	BORED ITS CONDUIT HDPE 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	4100 812SD20-0007 11,305.000 
	4100 812SD20-0007 11,305.000 
	4100 812SD20-0007 11,305.000 

	14.00000 158,270.00 
	14.00000 158,270.00 

	 
	 

	 
	 

	 
	 


	ITS CONDUIT HDPE 2" LF 
	ITS CONDUIT HDPE 2" LF 
	ITS CONDUIT HDPE 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$66,555,910.94 
	$66,555,910.94 

	 
	 

	 
	 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$66,555,910.94 
	$66,555,910.94 

	 
	 

	 
	 

	 
	 


	 
	 
	 

	 
	 

	 
	 

	 
	 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 

	$66,555,910.94 
	$66,555,910.94 

	 
	 

	 
	 


	TR
	Contract Time Totals 
	Contract Time Totals 

	 
	 


	TR
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 

	$0.00 
	$0.00 


	TR
	Contract Grand Totals 
	Contract Grand Totals 

	$66,555,910.94 
	$66,555,910.94 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: 
	Figure
	C0000111725C01 
	September 27, 2023 10:00 A.M 
	Counties: District(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	Call Order: J98 Project(s): 0286-029-365,B619, NHPP-5B01(449); 0286-029-365,B620, NHPP-5B01(449); 0286-029-365,C501, NHPP-5B01(449); 
	Contract Time: 11/23/26 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - FAIRFAX COUNTY PARKWAY INTERCHANGE 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B319 
	B319 

	BRANCH CIVIL, INC. 
	BRANCH CIVIL, INC. 

	$48,985,000.00 
	$48,985,000.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$51,077,777.00 
	$51,077,777.00 

	104.27% 
	104.27% 


	3 
	3 
	3 

	 
	 

	L002 
	L002 

	THE LANE CONSTRUCTION CORPORATION 
	THE LANE CONSTRUCTION CORPORATION 

	$54,835,300.00 
	$54,835,300.00 

	111.94% 
	111.94% 


	4 
	4 
	4 

	 
	 

	K1805 
	K1805 

	KOKOSING CONSTRUCTION COMPANY, INC. 
	KOKOSING CONSTRUCTION COMPANY, INC. 

	$57,564,988.25 
	$57,564,988.25 

	117.52% 
	117.52% 


	5 
	5 
	5 

	 
	 

	S018 
	S018 

	SHIRLEY CONTRACTING COMPANY, LLC 
	SHIRLEY CONTRACTING COMPANY, LLC 

	$57,664,389.80 
	$57,664,389.80 

	117.72% 
	117.72% 


	6 
	6 
	6 

	 
	 

	M640 
	M640 

	MARTINS CONSTRUCTION CORP. 
	MARTINS CONSTRUCTION CORP. 

	$59,117,765.73 
	$59,117,765.73 

	120.69% 
	120.69% 


	7 
	7 
	7 

	 
	 

	F034 
	F034 

	FORT MYER CONSTRUCTION CORPORATION 
	FORT MYER CONSTRUCTION CORPORATION 

	$61,865,011.81 
	$61,865,011.81 

	126.29% 
	126.29% 


	8 
	8 
	8 

	 
	 

	A210 
	A210 

	ARCHER WESTERN CONSTRUCTION, LLC 
	ARCHER WESTERN CONSTRUCTION, LLC 

	$63,330,954.93 
	$63,330,954.93 

	129.29% 
	129.29% 


	9 
	9 
	9 

	 
	 

	W979 
	W979 

	WEBBER, LLC 
	WEBBER, LLC 

	$64,794,053.88 
	$64,794,053.88 

	132.27% 
	132.27% 


	10 
	10 
	10 

	 
	 

	W002 
	W002 

	WAGMAN HEAVY CIVIL, INC. 
	WAGMAN HEAVY CIVIL, INC. 

	$66,555,910.94 
	$66,555,910.94 

	135.87% 
	135.87% 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	21.000 
	21.000 
	EA 

	500.00000 
	500.00000 

	10,500.00 
	10,500.00 

	2,500.00000 
	2,500.00000 

	52,500.00 
	52,500.00 

	500.00000 
	500.00000 

	10,500.00 
	10,500.00 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	96,600.00000 
	96,600.00000 

	96,600.00 
	96,600.00 

	105,000.00000 
	105,000.00000 

	105,000.00 
	105,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 


	0040 302SD20-0002 
	0040 302SD20-0002 
	0040 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	20.000 
	20.000 
	TON 

	134.70000 
	134.70000 

	2,694.00 
	2,694.00 

	60.00000 
	60.00000 

	1,200.00 
	1,200.00 

	140.00000 
	140.00000 

	2,800.00 
	2,800.00 


	0050 302SD20-0004 
	0050 302SD20-0004 
	0050 302SD20-0004 
	CONCRETE CLASS A4 BOX CULVERT 

	36.000 
	36.000 
	CY 

	2,071.23000 
	2,071.23000 

	74,564.28 
	74,564.28 

	2,250.00000 
	2,250.00000 

	81,000.00 
	81,000.00 

	2,500.00000 
	2,500.00000 

	90,000.00 
	90,000.00 


	0060 302SD20-0005 
	0060 302SD20-0005 
	0060 302SD20-0005 
	REINF. STEEL 

	3,151.000 
	3,151.000 
	LB 

	4.33000 
	4.33000 

	13,643.83 
	13,643.83 

	3.60000 
	3.60000 

	11,343.60 
	11,343.60 

	6.00000 
	6.00000 

	18,906.00 
	18,906.00 


	0070 302SD20-0013 
	0070 302SD20-0013 
	0070 302SD20-0013 
	ENDWALL EW-12 

	7.000 
	7.000 
	EA 

	1,312.50000 
	1,312.50000 

	9,187.50 
	9,187.50 

	1,300.00000 
	1,300.00000 

	9,100.00 
	9,100.00 

	1,500.00000 
	1,500.00000 

	10,500.00 
	10,500.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0047 11.000 
	0080 302SD20-0047 11.000 
	0080 302SD20-0047 11.000 
	0080 302SD20-0047 11.000 
	0080 302SD20-0047 11.000 
	30" PIPE LF 

	540.75000 5,948.25 
	540.75000 5,948.25 

	400.00000 4,400.00 
	400.00000 4,400.00 

	250.00000 2,750.00 
	250.00000 2,750.00 



	0090 302SD20-0208 1.000 
	0090 302SD20-0208 1.000 
	0090 302SD20-0208 1.000 
	0090 302SD20-0208 1.000 
	30" END SECTION ES-1 OR 2 EA 

	1,522.50000 1,522.50 
	1,522.50000 1,522.50 

	1,300.00000 1,300.00 
	1,300.00000 1,300.00 

	2,200.00000 2,200.00 
	2,200.00000 2,200.00 


	0100 302SD20-0447 1.000 
	0100 302SD20-0447 1.000 
	0100 302SD20-0447 1.000 
	DROP INLET DI-7 EA 

	6,300.00000 6,300.00 
	6,300.00000 6,300.00 

	6,750.00000 6,750.00 
	6,750.00000 6,750.00 

	10,000.00000 10,000.00 
	10,000.00000 10,000.00 


	0110 303SD20-0001 8,827.000 
	0110 303SD20-0001 8,827.000 
	0110 303SD20-0001 8,827.000 
	REGULAR EXCAVATION CY 

	27.83000 245,655.41 
	27.83000 245,655.41 

	52.00000 459,004.00 
	52.00000 459,004.00 

	48.00000 423,696.00 
	48.00000 423,696.00 


	0120 303SD20-0013 9,584.000 
	0120 303SD20-0013 9,584.000 
	0120 303SD20-0013 9,584.000 
	GEOTEXTILE EMBANKMENT SY STAB. 

	3.41000 32,681.44 
	3.41000 32,681.44 

	4.50000 43,128.00 
	4.50000 43,128.00 

	5.00000 47,920.00 
	5.00000 47,920.00 


	0130 303SD20-0017 30.000 
	0130 303SD20-0017 30.000 
	0130 303SD20-0017 30.000 
	MINOR STR. EXCAV. BOX CY CULVERT 

	136.42000 4,092.60 
	136.42000 4,092.60 

	85.00000 2,550.00 
	85.00000 2,550.00 

	250.00000 7,500.00 
	250.00000 7,500.00 


	0140 303SD20-0021 305.000 
	0140 303SD20-0021 305.000 
	0140 303SD20-0021 305.000 
	TEMPORARY DIVERSION DIKE LF 

	5.51000 1,680.55 
	5.51000 1,680.55 

	12.00000 3,660.00 
	12.00000 3,660.00 

	8.00000 2,440.00 
	8.00000 2,440.00 


	0150 303SD20-0023 46.000 
	0150 303SD20-0023 46.000 
	0150 303SD20-0023 46.000 
	CHECK DAM ROCK TY. II EA 

	299.25000 13,765.50 
	299.25000 13,765.50 

	400.00000 18,400.00 
	400.00000 18,400.00 

	300.00000 13,800.00 
	300.00000 13,800.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 303SD20-0028 2.000 
	0160 303SD20-0028 2.000 
	0160 303SD20-0028 2.000 
	0160 303SD20-0028 2.000 
	0160 303SD20-0028 2.000 
	DEWATERING BASIN EC-8 EA 

	1,042.07000 2,084.14 
	1,042.07000 2,084.14 

	5,000.00000 10,000.00 
	5,000.00000 10,000.00 

	10,000.00000 20,000.00 
	10,000.00000 20,000.00 



	0170 303SD20-0029 446.000 
	0170 303SD20-0029 446.000 
	0170 303SD20-0029 446.000 
	0170 303SD20-0029 446.000 
	SILTATION CONTROL CY EXCAVATION 

	0.01000 4.46 
	0.01000 4.46 

	0.01000 4.46 
	0.01000 4.46 

	10.00000 4,460.00 
	10.00000 4,460.00 


	0180 303SD20-0030 1.000 
	0180 303SD20-0030 1.000 
	0180 303SD20-0030 1.000 
	INLET PROTECTION TYPE A EA 

	761.25000 761.25 
	761.25000 761.25 

	500.00000 500.00 
	500.00000 500.00 

	2,500.00000 2,500.00 
	2,500.00000 2,500.00 


	0190 303SD20-0033 1,058.000 
	0190 303SD20-0033 1,058.000 
	0190 303SD20-0033 1,058.000 
	TEMP. SILT FENCE TYPE B LF 

	6.04000 6,390.32 
	6.04000 6,390.32 

	9.00000 9,522.00 
	9.00000 9,522.00 

	7.00000 7,406.00 
	7.00000 7,406.00 


	0200 303SD20-0034 1,373.000 
	0200 303SD20-0034 1,373.000 
	0200 303SD20-0034 1,373.000 
	TEMP. SILT FENCE TYPE A LF 

	2.63000 3,610.99 
	2.63000 3,610.99 

	6.00000 8,238.00 
	6.00000 8,238.00 

	13.00000 17,849.00 
	13.00000 17,849.00 


	0210 303SX20-0020 19,621.000 
	0210 303SX20-0020 19,621.000 
	0210 303SX20-0020 19,621.000 
	ROCKFILL TON 

	26.51000 520,152.71 
	26.51000 520,152.71 

	50.00000 981,050.00 
	50.00000 981,050.00 

	32.00000 627,872.00 
	32.00000 627,872.00 


	0220 305SD20-0009 2,013.000 
	0220 305SD20-0009 2,013.000 
	0220 305SD20-0009 2,013.000 
	GEOTEXTILE SUBGRADE SY STAB. 

	4.73000 9,521.49 
	4.73000 9,521.49 

	6.00000 12,078.00 
	6.00000 12,078.00 

	2.00000 4,026.00 
	2.00000 4,026.00 


	0230 305SX20-0006 1,036.000 
	0230 305SX20-0006 1,036.000 
	0230 305SX20-0006 1,036.000 
	NS SELECT MATERIAL - TYPE TON OGB 

	34.91000 36,166.76 
	34.91000 36,166.76 

	40.00000 41,440.00 
	40.00000 41,440.00 

	30.00000 31,080.00 
	30.00000 31,080.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 308SD20-0012 1,134.000 
	0240 308SD20-0012 1,134.000 
	0240 308SD20-0012 1,134.000 
	0240 308SD20-0012 1,134.000 
	0240 308SD20-0012 1,134.000 
	AGGR. BASE MATL. TY. I NO. TON 21B 

	28.88000 32,749.92 
	28.88000 32,749.92 

	40.00000 45,360.00 
	40.00000 45,360.00 

	40.00000 45,360.00 
	40.00000 45,360.00 



	0250 315SD20-0002 499.000 
	0250 315SD20-0002 499.000 
	0250 315SD20-0002 499.000 
	0250 315SD20-0002 499.000 
	ASPHALT CONCRETE TY. SM- TON 
	12.5D CONST 

	167.48000 83,572.52 
	167.48000 83,572.52 

	200.00000 99,800.00 
	200.00000 99,800.00 

	159.50000 79,590.50 
	159.50000 79,590.50 


	0260 315SD20-0007 84.000 
	0260 315SD20-0007 84.000 
	0260 315SD20-0007 84.000 
	ASPHALT CONCRETE TY. SM- TON 
	9.5A CONST 

	203.70000 17,110.80 
	203.70000 17,110.80 

	310.00000 26,040.00 
	310.00000 26,040.00 

	194.00000 16,296.00 
	194.00000 16,296.00 


	0270 315SD20-0010 272.000 
	0270 315SD20-0010 272.000 
	0270 315SD20-0010 272.000 
	ASPHALT CONCRETE TY. BM- TON 25.0A CONST 

	139.13000 37,843.36 
	139.13000 37,843.36 

	175.00000 47,600.00 
	175.00000 47,600.00 

	132.50000 36,040.00 
	132.50000 36,040.00 


	0280 315SD20-0011 819.000 
	0280 315SD20-0011 819.000 
	0280 315SD20-0011 819.000 
	ASPHALT CONCRETE TY. BM- TON 25.0D CONST 

	139.65000 114,373.35 
	139.65000 114,373.35 

	175.00000 143,325.00 
	175.00000 143,325.00 

	133.00000 108,927.00 
	133.00000 108,927.00 


	0290 315SX20-0011 1,139.000 
	0290 315SX20-0011 1,139.000 
	0290 315SX20-0011 1,139.000 
	NS SAW-CUT ASPH CONC LF FULL DEPTH 

	5.51000 6,275.89 
	5.51000 6,275.89 

	5.00000 5,695.00 
	5.00000 5,695.00 

	2.00000 2,278.00 
	2.00000 2,278.00 


	0300 401SD20-0001 2,045.000 
	0300 401SD20-0001 2,045.000 
	0300 401SD20-0001 2,045.000 
	STRUCTURE EXCAVATION CY CONST. 

	37.78000 77,260.10 
	37.78000 77,260.10 

	30.00000 61,350.00 
	30.00000 61,350.00 

	50.00000 102,250.00 
	50.00000 102,250.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 401SD20-0002 2,002.000 
	0310 401SD20-0002 2,002.000 
	0310 401SD20-0002 2,002.000 
	0310 401SD20-0002 2,002.000 
	0310 401SD20-0002 2,002.000 
	SELECT BACKFILL ABUTMENT TON ZONE 

	50.00000 100,100.00 
	50.00000 100,100.00 

	48.00000 96,096.00 
	48.00000 96,096.00 

	35.00000 70,070.00 
	35.00000 70,070.00 



	0320 401SD20-0004 107.000 
	0320 401SD20-0004 107.000 
	0320 401SD20-0004 107.000 
	0320 401SD20-0004 107.000 
	GEOCOMPOSITE WALL DRAIN SY 

	40.41000 4,323.87 
	40.41000 4,323.87 

	35.00000 3,745.00 
	35.00000 3,745.00 

	60.00000 6,420.00 
	60.00000 6,420.00 


	0330 401SD20-0005 158.000 
	0330 401SD20-0005 158.000 
	0330 401SD20-0005 158.000 
	PIPE UNDERDRAIN 6" CONST. LF 

	25.22000 3,984.76 
	25.22000 3,984.76 

	40.00000 6,320.00 
	40.00000 6,320.00 

	40.00000 6,320.00 
	40.00000 6,320.00 


	0340 401SD20-0007 2.000 
	0340 401SD20-0007 2.000 
	0340 401SD20-0007 2.000 
	COFFERDAM EA 

	1,172.08000 2,344.16 
	1,172.08000 2,344.16 

	9,000.00000 18,000.00 
	9,000.00000 18,000.00 

	20,000.00000 40,000.00 
	20,000.00000 40,000.00 


	0350 403SD20-0006 1,972.000 
	0350 403SD20-0006 1,972.000 
	0350 403SD20-0006 1,972.000 
	STEEL PILES 12" LF 

	70.05000 138,138.60 
	70.05000 138,138.60 

	125.00000 246,500.00 
	125.00000 246,500.00 

	80.00000 157,760.00 
	80.00000 157,760.00 


	0360 403SD20-0034 54.000 
	0360 403SD20-0034 54.000 
	0360 403SD20-0034 54.000 
	PILE POINT FOR 12" STEEL EA PILE 

	223.52000 12,070.08 
	223.52000 12,070.08 

	125.00000 6,750.00 
	125.00000 6,750.00 

	150.00000 8,100.00 
	150.00000 8,100.00 


	0370 403SX20-0001 2.000 
	0370 403SX20-0001 2.000 
	0370 403SX20-0001 2.000 
	DYNAMIC PILE TEST END EA BEARING PILES 

	3,779.80000 7,559.60 
	3,779.80000 7,559.60 

	6,200.00000 12,400.00 
	6,200.00000 12,400.00 

	5,000.00000 10,000.00 
	5,000.00000 10,000.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0380 404SD20-0007 426.000 
	0380 404SD20-0007 426.000 
	0380 404SD20-0007 426.000 
	0380 404SD20-0007 426.000 
	0380 404SD20-0007 426.000 
	CONC. CL. A4 MOD. LTWT CY LOW SHRINK., SPR. STRUCT. 
	CONST. 

	1,376.08000 586,210.08 
	1,376.08000 586,210.08 

	1,250.00000 532,500.00 
	1,250.00000 532,500.00 

	2,000.00000 852,000.00 
	2,000.00000 852,000.00 



	0390 404SD20-0009 1,352.000 
	0390 404SD20-0009 1,352.000 
	0390 404SD20-0009 1,352.000 
	0390 404SD20-0009 1,352.000 
	BRIDGE DECK GROOVING SY CONST. 

	5.95000 8,044.40 
	5.95000 8,044.40 

	8.00000 10,816.00 
	8.00000 10,816.00 

	5.55000 7,503.60 
	5.55000 7,503.60 


	0400 404SD20-0010 1,352.000 
	0400 404SD20-0010 1,352.000 
	0400 404SD20-0010 1,352.000 
	COVER DEPTH SURVEY SY CONST. 

	2.45000 3,312.40 
	2.45000 3,312.40 

	6.00000 8,112.00 
	6.00000 8,112.00 

	4.07000 5,502.64 
	4.07000 5,502.64 


	0410 404SD20-0011 416.900 
	0410 404SD20-0011 416.900 
	0410 404SD20-0011 416.900 
	CONCRETE CLASS A3, CY SUBSTRUCT. CONST. 

	1,008.85000 420,589.57 
	1,008.85000 420,589.57 

	850.00000 354,365.00 
	850.00000 354,365.00 

	1,800.00000 750,420.00 
	1,800.00000 750,420.00 


	0420 404SX20-0004 27.000 
	0420 404SX20-0004 27.000 
	0420 404SX20-0004 27.000 
	NS CONCRETE CLASS A3 CY (UNREINFORCED) 

	689.16000 18,607.32 
	689.16000 18,607.32 

	600.00000 16,200.00 
	600.00000 16,200.00 

	300.00000 8,100.00 
	300.00000 8,100.00 


	0430 406SD20-0003 78,550.000 
	0430 406SD20-0003 78,550.000 
	0430 406SD20-0003 78,550.000 
	CR REINF. STEEL CL. I SPR. LB STRUCT. CONST. 

	3.71000 291,420.50 
	3.71000 291,420.50 

	4.00000 314,200.00 
	4.00000 314,200.00 

	3.00000 235,650.00 
	3.00000 235,650.00 


	0440 406SD20-0006 22,660.000 
	0440 406SD20-0006 22,660.000 
	0440 406SD20-0006 22,660.000 
	REINFORCING STEEL LB SUBSTRUCT. CONST. 

	2.31000 52,344.60 
	2.31000 52,344.60 

	2.10000 47,586.00 
	2.10000 47,586.00 

	2.50000 56,650.00 
	2.50000 56,650.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0450 406SD20-0008 12,740.000 
	0450 406SD20-0008 12,740.000 
	0450 406SD20-0008 12,740.000 
	0450 406SD20-0008 12,740.000 
	0450 406SD20-0008 12,740.000 
	CR REINF. STEEL CL. I LB SUBSTRUCT. CONST. 

	3.42000 43,570.80 
	3.42000 43,570.80 

	3.50000 44,590.00 
	3.50000 44,590.00 

	3.90000 49,686.00 
	3.90000 49,686.00 



	0460 407SD20-0007 (706400) 
	0460 407SD20-0007 (706400) 
	0460 407SD20-0007 (706400) 
	0460 407SD20-0007 (706400) 
	STR.ST.PLATE GIRDER ASTM LS A709 GR.50W 

	2,116,850.99000 2,116,850.99 
	2,116,850.99000 2,116,850.99 

	2,300,000.00000 2,300,000.00 
	2,300,000.00000 2,300,000.00 

	2,550,000.00000 2,550,000.00 
	2,550,000.00000 2,550,000.00 


	0470 410SD20-0003 724.000 
	0470 410SD20-0003 724.000 
	0470 410SD20-0003 724.000 
	LIGHTWEIGHT CONCRETE LF PARAPET CONST. 

	316.15000 228,892.60 
	316.15000 228,892.60 

	365.00000 264,260.00 
	365.00000 264,260.00 

	500.00000 362,000.00 
	500.00000 362,000.00 


	0480 413SX20-0002 (1) 
	0480 413SX20-0002 (1) 
	0480 413SX20-0002 (1) 
	NS DISM. & REM. EXIST. STR. LS EXIST. STR. NO. 6750 

	277,420.60000 277,420.60 
	277,420.60000 277,420.60 

	400,000.00000 400,000.00 
	400,000.00000 400,000.00 

	630,000.00000 630,000.00 
	630,000.00000 630,000.00 


	0490 414SD20-0003 125.000 
	0490 414SD20-0003 125.000 
	0490 414SD20-0003 125.000 
	EROSION CTRL. STONE CL. I, TON EC-1 

	103.53000 12,941.25 
	103.53000 12,941.25 

	75.00000 9,375.00 
	75.00000 9,375.00 

	140.00000 17,500.00 
	140.00000 17,500.00 


	0500 415SD20-0004 392.000 
	0500 415SD20-0004 392.000 
	0500 415SD20-0004 392.000 
	CONC. SLAB SLOPE SY PROTECTION 4" 

	89.60000 35,123.20 
	89.60000 35,123.20 

	160.00000 62,720.00 
	160.00000 62,720.00 

	190.00000 74,480.00 
	190.00000 74,480.00 


	0510 430SX20-0001 1.000 
	0510 430SX20-0001 1.000 
	0510 430SX20-0001 1.000 
	NS NBIS ACCESS, UNDER DAY BRIDGE NEW BRIDGE - B633 

	523.66000 523.66 
	523.66000 523.66 

	5,500.00000 5,500.00 
	5,500.00000 5,500.00 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0520 432SD20-0001 18.000 
	0520 432SD20-0001 18.000 
	0520 432SD20-0001 18.000 
	0520 432SD20-0001 18.000 
	0520 432SD20-0001 18.000 
	ELASTIC INCLUSION CY 

	1,073.68000 19,326.24 
	1,073.68000 19,326.24 

	350.00000 6,300.00 
	350.00000 6,300.00 

	3,000.00000 54,000.00 
	3,000.00000 54,000.00 



	0530 501SD20-0001 377.000 
	0530 501SD20-0001 377.000 
	0530 501SD20-0001 377.000 
	0530 501SD20-0001 377.000 
	UNDERDRAIN UD-1 LF 

	46.20000 17,417.40 
	46.20000 17,417.40 

	26.00000 9,802.00 
	26.00000 9,802.00 

	25.00000 9,425.00 
	25.00000 9,425.00 


	0540 501SD20-0006 6.000 
	0540 501SD20-0006 6.000 
	0540 501SD20-0006 6.000 
	CROSSDRAIN CD-1 LF 

	299.25000 1,795.50 
	299.25000 1,795.50 

	26.00000 156.00 
	26.00000 156.00 

	90.00000 540.00 
	90.00000 540.00 


	0550 501SD20-0007 74.000 
	0550 501SD20-0007 74.000 
	0550 501SD20-0007 74.000 
	CROSSDRAIN CD-2 LF 

	46.20000 3,418.80 
	46.20000 3,418.80 

	26.00000 1,924.00 
	26.00000 1,924.00 

	90.00000 6,660.00 
	90.00000 6,660.00 


	0560 501SD20-0009 80.000 
	0560 501SD20-0009 80.000 
	0560 501SD20-0009 80.000 
	OUTLET PIPE LF 

	57.75000 4,620.00 
	57.75000 4,620.00 

	25.00000 2,000.00 
	25.00000 2,000.00 

	25.00000 2,000.00 
	25.00000 2,000.00 


	0570 504SD20-0005 46.000 
	0570 504SD20-0005 46.000 
	0570 504SD20-0005 46.000 
	GEOTEXTILE DRAINAGE SY FABRIC 

	13.13000 603.98 
	13.13000 603.98 

	5.50000 253.00 
	5.50000 253.00 

	30.00000 1,380.00 
	30.00000 1,380.00 


	0580 505SD20-0011 4,915.000 
	0580 505SD20-0011 4,915.000 
	0580 505SD20-0011 4,915.000 
	GUARDRAIL GR-MGS1 LF 

	31.57000 155,166.55 
	31.57000 155,166.55 

	34.00000 167,110.00 
	34.00000 167,110.00 

	30.00000 147,450.00 
	30.00000 147,450.00 


	0590 505SD20-0013 667.000 
	0590 505SD20-0013 667.000 
	0590 505SD20-0013 667.000 
	GUARDRAIL GR-MGS1, 9' LF POST 

	36.75000 24,512.25 
	36.75000 24,512.25 

	41.00000 27,347.00 
	41.00000 27,347.00 

	36.00000 24,012.00 
	36.00000 24,012.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0600 505SD20-0014 65.000 
	0600 505SD20-0014 65.000 
	0600 505SD20-0014 65.000 
	0600 505SD20-0014 65.000 
	0600 505SD20-0014 65.000 
	RADIAL GUARDRAIL GR-MGS1 LF 

	33.60000 2,184.00 
	33.60000 2,184.00 

	40.00000 2,600.00 
	40.00000 2,600.00 

	35.00000 2,275.00 
	35.00000 2,275.00 



	0610 505SD20-0017 5.000 
	0610 505SD20-0017 5.000 
	0610 505SD20-0017 5.000 
	0610 505SD20-0017 5.000 
	GUARDRAIL TERMINAL GR- EA MGS2 

	3,675.00000 18,375.00 
	3,675.00000 18,375.00 

	4,000.00000 20,000.00 
	4,000.00000 20,000.00 

	3,500.00000 17,500.00 
	3,500.00000 17,500.00 


	0620 505SD20-0018 4.000 
	0620 505SD20-0018 4.000 
	0620 505SD20-0018 4.000 
	GUARDRAIL END EA 
	ANCHORAGE GR-MGS3 

	1,575.00000 6,300.00 
	1,575.00000 6,300.00 

	1,750.00000 7,000.00 
	1,750.00000 7,000.00 

	1,500.00000 6,000.00 
	1,500.00000 6,000.00 


	0630 505SD20-0019 4.000 
	0630 505SD20-0019 4.000 
	0630 505SD20-0019 4.000 
	GUARDRAIL HEIGHT EA TRANSITION GR-MGS4 

	1,575.00000 6,300.00 
	1,575.00000 6,300.00 

	1,750.00000 7,000.00 
	1,750.00000 7,000.00 

	1,500.00000 6,000.00 
	1,500.00000 6,000.00 


	0640 505SD20-0027 12.500 
	0640 505SD20-0027 12.500 
	0640 505SD20-0027 12.500 
	GUARDRAIL TERMINAL GR-6 LF NCHRP 350 

	168.00000 2,100.00 
	168.00000 2,100.00 

	250.00000 3,125.00 
	250.00000 3,125.00 

	200.00000 2,500.00 
	200.00000 2,500.00 


	0650 505SD20-0029 2.000 
	0650 505SD20-0029 2.000 
	0650 505SD20-0029 2.000 
	GUARDRAIL TERMINAL GR-11 EA 

	1,312.50000 2,625.00 
	1,312.50000 2,625.00 

	1,750.00000 3,500.00 
	1,750.00000 3,500.00 

	1,500.00000 3,000.00 
	1,500.00000 3,000.00 


	0660 505SD20-0030 190.000 
	0660 505SD20-0030 190.000 
	0660 505SD20-0030 190.000 
	GUARDRAIL GR-2 LF 

	31.50000 5,985.00 
	31.50000 5,985.00 

	35.00000 6,650.00 
	35.00000 6,650.00 

	30.00000 5,700.00 
	30.00000 5,700.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0670 505SD20-0055 4.000 
	0670 505SD20-0055 4.000 
	0670 505SD20-0055 4.000 
	0670 505SD20-0055 4.000 
	0670 505SD20-0055 4.000 
	FIXED OBJECT ATTACH. GR- EA FOA-5 

	4,200.00000 16,800.00 
	4,200.00000 16,800.00 

	4,500.00000 18,000.00 
	4,500.00000 18,000.00 

	4,000.00000 16,000.00 
	4,000.00000 16,000.00 



	0680 505SD20-0073 4,288.000 
	0680 505SD20-0073 4,288.000 
	0680 505SD20-0073 4,288.000 
	0680 505SD20-0073 4,288.000 
	REMOVE EXISTING LF 
	GUARDRAIL 

	5.47000 23,455.36 
	5.47000 23,455.36 

	5.50000 23,584.00 
	5.50000 23,584.00 

	5.00000 21,440.00 
	5.00000 21,440.00 


	0690 507SD20-0001 991.000 
	0690 507SD20-0001 991.000 
	0690 507SD20-0001 991.000 
	FENCE FE-W1 LF 

	42.00000 41,622.00 
	42.00000 41,622.00 

	29.00000 28,739.00 
	29.00000 28,739.00 

	40.00000 39,640.00 
	40.00000 39,640.00 


	0700 507SD20-0003 12.000 
	0700 507SD20-0003 12.000 
	0700 507SD20-0003 12.000 
	LINE BRACE UNIT FE-W1 OR EA FE-W2 

	630.00000 7,560.00 
	630.00000 7,560.00 

	550.00000 6,600.00 
	550.00000 6,600.00 

	600.00000 7,200.00 
	600.00000 7,200.00 


	0710 507SD20-0004 3.000 
	0710 507SD20-0004 3.000 
	0710 507SD20-0004 3.000 
	CORNER BRACE UNIT FE-W1 EA OR FE-W2 

	735.00000 2,205.00 
	735.00000 2,205.00 

	550.00000 1,650.00 
	550.00000 1,650.00 

	700.00000 2,100.00 
	700.00000 2,100.00 


	0720 507SD20-0024 1.000 
	0720 507SD20-0024 1.000 
	0720 507SD20-0024 1.000 
	WATER GATE FE-4 TY.I EA 

	4,200.00000 4,200.00 
	4,200.00000 4,200.00 

	13,500.00000 13,500.00 
	13,500.00000 13,500.00 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 


	0730 507SD20-0027 1,667.000 
	0730 507SD20-0027 1,667.000 
	0730 507SD20-0027 1,667.000 
	HIGH VISIBILITY FENCE, 4 LF FEET 

	10.50000 17,503.50 
	10.50000 17,503.50 

	6.00000 10,002.00 
	6.00000 10,002.00 

	7.00000 11,669.00 
	7.00000 11,669.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 507SX20-0013 1,031.000 
	0740 507SX20-0013 1,031.000 
	0740 507SX20-0013 1,031.000 
	0740 507SX20-0013 1,031.000 
	0740 507SX20-0013 1,031.000 
	NS FENCE (TEMP. SAFETY LF FENCE) 

	8.40000 8,660.40 
	8.40000 8,660.40 

	45.00000 46,395.00 
	45.00000 46,395.00 

	7.00000 7,217.00 
	7.00000 7,217.00 



	0750 508SD20-0004 617.000 
	0750 508SD20-0004 617.000 
	0750 508SD20-0004 617.000 
	0750 508SD20-0004 617.000 
	DEMO. OF PAVEMENT SY FLEXIBLE 

	10.50000 6,478.50 
	10.50000 6,478.50 

	18.00000 11,106.00 
	18.00000 11,106.00 

	25.00000 15,425.00 
	25.00000 15,425.00 


	0760 510SX20-0016 1,031.000 
	0760 510SX20-0016 1,031.000 
	0760 510SX20-0016 1,031.000 
	NS REMOVE EXIST. FENCE LF REMOVE FENCE 

	1.05000 1,082.55 
	1.05000 1,082.55 

	3.00000 3,093.00 
	3.00000 3,093.00 

	3.00000 3,093.00 
	3.00000 3,093.00 


	0770 511SD20-0001 360.000 
	0770 511SD20-0001 360.000 
	0770 511SD20-0001 360.000 
	ALLAYING DUST HR 

	0.01000 3.60 
	0.01000 3.60 

	0.01000 3.60 
	0.01000 3.60 

	40.00000 14,400.00 
	40.00000 14,400.00 


	0780 512SD20-0007 1.000 
	0780 512SD20-0007 1.000 
	0780 512SD20-0007 1.000 
	IMPACT ATTEN.SER. TY. 1 TL- EA 3, >=40 MPH 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	5,250.00000 5,250.00 
	5,250.00000 5,250.00 


	0790 512SD20-0012 2.000 
	0790 512SD20-0012 2.000 
	0790 512SD20-0012 2.000 
	TYPE 3 BARRICADE 4' EA 

	556.63000 1,113.26 
	556.63000 1,113.26 

	450.00000 900.00 
	450.00000 900.00 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 


	0800 512SD20-0013 4.000 
	0800 512SD20-0013 4.000 
	0800 512SD20-0013 4.000 
	TYPE 3 BARRICADE 8' EA 

	278.31000 1,113.24 
	278.31000 1,113.24 

	525.00000 2,100.00 
	525.00000 2,100.00 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 


	0810 512SD20-0014 2,269.000 
	0810 512SD20-0014 2,269.000 
	0810 512SD20-0014 2,269.000 
	TEMPORARY SIGN SF 

	31.72000 71,972.68 
	31.72000 71,972.68 

	38.00000 86,222.00 
	38.00000 86,222.00 

	29.84000 67,706.96 
	29.84000 67,706.96 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0820 512SD20-0023 483.000 
	0820 512SD20-0023 483.000 
	0820 512SD20-0023 483.000 
	0820 512SD20-0023 483.000 
	0820 512SD20-0023 483.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	225.00000 108,675.00 
	225.00000 108,675.00 

	40.00000 19,320.00 
	40.00000 19,320.00 

	20.83000 10,060.89 
	20.83000 10,060.89 



	0830 512SD20-0024 28,176.000 
	0830 512SD20-0024 28,176.000 
	0830 512SD20-0024 28,176.000 
	0830 512SD20-0024 28,176.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	0.14000 3,944.64 
	0.14000 3,944.64 

	2.50000 70,440.00 
	2.50000 70,440.00 

	0.55000 15,496.80 
	0.55000 15,496.80 


	0840 512SD20-0025 13,400.000 
	0840 512SD20-0025 13,400.000 
	0840 512SD20-0025 13,400.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	4.73000 63,382.00 
	4.73000 63,382.00 

	7.00000 93,800.00 
	7.00000 93,800.00 

	2.00000 26,800.00 
	2.00000 26,800.00 


	0850 512SD20-0026 439.000 
	0850 512SD20-0026 439.000 
	0850 512SD20-0026 439.000 
	ELECTRONIC ARROW BOARD HR 

	115.00000 50,485.00 
	115.00000 50,485.00 

	12.00000 5,268.00 
	12.00000 5,268.00 

	2.00000 878.00 
	2.00000 878.00 


	0860 512SD20-0029 4,470.000 
	0860 512SD20-0029 4,470.000 
	0860 512SD20-0029 4,470.000 
	WARNING LIGHT TY. B DAY 

	0.16000 715.20 
	0.16000 715.20 

	3.00000 13,410.00 
	3.00000 13,410.00 

	5.00000 22,350.00 
	5.00000 22,350.00 


	0870 512SD20-0031 2,428.000 
	0870 512SD20-0031 2,428.000 
	0870 512SD20-0031 2,428.000 
	TRAFFIC BARRIER SER. LF CONC. MB-7D PC 

	31.20000 75,753.60 
	31.20000 75,753.60 

	58.00000 140,824.00 
	58.00000 140,824.00 

	43.50000 105,618.00 
	43.50000 105,618.00 


	0880 512SD20-0042 2,720.000 
	0880 512SD20-0042 2,720.000 
	0880 512SD20-0042 2,720.000 
	ERADICATE LINEAR PVMT LF MRKG 

	4.20000 11,424.00 
	4.20000 11,424.00 

	4.50000 12,240.00 
	4.50000 12,240.00 

	4.00000 10,880.00 
	4.00000 10,880.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0890 512SD20-0043 84.000 
	0890 512SD20-0043 84.000 
	0890 512SD20-0043 84.000 
	0890 512SD20-0043 84.000 
	0890 512SD20-0043 84.000 
	ERADICATE NONLINEAR SF PVMT MRKG 

	11.03000 926.52 
	11.03000 926.52 

	12.00000 1,008.00 
	12.00000 1,008.00 

	10.50000 882.00 
	10.50000 882.00 



	0900 512SD20-0062 3,708.000 
	0900 512SD20-0062 3,708.000 
	0900 512SD20-0062 3,708.000 
	0900 512SD20-0062 3,708.000 
	TEMP. PVMT MRKG TY. D, CL. LF III, 6" 

	3.94000 14,609.52 
	3.94000 14,609.52 

	4.25000 15,759.00 
	4.25000 15,759.00 

	3.75000 13,905.00 
	3.75000 13,905.00 


	0910 512SP20-0002 (1) 
	0910 512SP20-0002 (1) 
	0910 512SP20-0002 (1) 
	NS MAINTENANCE OF LS TRAFFIC TEMP. EXISTING 
	SIGN 

	7,875.00000 7,875.00 
	7,875.00000 7,875.00 

	1,350.00000 1,350.00 
	1,350.00000 1,350.00 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 


	0920 513SD20-0001 (1) 
	0920 513SD20-0001 (1) 
	0920 513SD20-0001 (1) 
	MOBILIZATION LS 

	416,470.75000 416,470.75 
	416,470.75000 416,470.75 

	490,000.00000 490,000.00 
	490,000.00000 490,000.00 

	475,000.00000 475,000.00 
	475,000.00000 475,000.00 


	0930 514SD20-0001 20.000 
	0930 514SD20-0001 20.000 
	0930 514SD20-0001 20.000 
	FIELD OFFICE TY.I MO 

	2,957.26000 59,145.20 
	2,957.26000 59,145.20 

	3,400.00000 68,000.00 
	3,400.00000 68,000.00 

	2,800.00000 56,000.00 
	2,800.00000 56,000.00 


	0940 515SD20-0004 1,687.000 
	0940 515SD20-0004 1,687.000 
	0940 515SD20-0004 1,687.000 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	21.00000 35,427.00 
	21.00000 35,427.00 

	16.00000 26,992.00 
	16.00000 26,992.00 

	20.00000 33,740.00 
	20.00000 33,740.00 


	0950 515SD20-0006 506.000 
	0950 515SD20-0006 506.000 
	0950 515SD20-0006 506.000 
	FLEX PAVEMENT PLANING SY ABOVE 4" 

	21.00000 10,626.00 
	21.00000 10,626.00 

	58.00000 29,348.00 
	58.00000 29,348.00 

	20.00000 10,120.00 
	20.00000 10,120.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0960 517SD20-0001 (1) 
	0960 517SD20-0001 (1) 
	0960 517SD20-0001 (1) 
	0960 517SD20-0001 (1) 
	0960 517SD20-0001 (1) 
	CONSTRUCTION SURVEYING LS CONSTR. 

	33,495.00000 33,495.00 
	33,495.00000 33,495.00 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 

	27,650.00000 27,650.00 
	27,650.00000 27,650.00 



	0970 602SD20-0004 504.000 
	0970 602SD20-0004 504.000 
	0970 602SD20-0004 504.000 
	0970 602SD20-0004 504.000 
	TOPSOIL CLASS B CY 

	90.30000 45,511.20 
	90.30000 45,511.20 

	140.00000 70,560.00 
	140.00000 70,560.00 

	50.00000 25,200.00 
	50.00000 25,200.00 


	0980 603SD20-0002 125.000 
	0980 603SD20-0002 125.000 
	0980 603SD20-0002 125.000 
	TEMPORARY SEED LB 

	10.50000 1,312.50 
	10.50000 1,312.50 

	12.00000 1,500.00 
	12.00000 1,500.00 

	12.24000 1,530.00 
	12.24000 1,530.00 


	0990 603SD20-0003 500.000 
	0990 603SD20-0003 500.000 
	0990 603SD20-0003 500.000 
	REGULAR SEED LB 

	7.09000 3,545.00 
	7.09000 3,545.00 

	10.00000 5,000.00 
	10.00000 5,000.00 

	10.00000 5,000.00 
	10.00000 5,000.00 


	1000 603SD20-0004 400.000 
	1000 603SD20-0004 400.000 
	1000 603SD20-0004 400.000 
	OVERSEEDING LB 

	4.99000 1,996.00 
	4.99000 1,996.00 

	5.00000 2,000.00 
	5.00000 2,000.00 

	8.26000 3,304.00 
	8.26000 3,304.00 


	1010 603SD20-0008 3,933.000 
	1010 603SD20-0008 3,933.000 
	1010 603SD20-0008 3,933.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 2 

	0.79000 3,107.07 
	0.79000 3,107.07 

	1.00000 3,933.00 
	1.00000 3,933.00 

	0.56000 2,202.48 
	0.56000 2,202.48 


	1020 603SD20-0009 9,680.000 
	1020 603SD20-0009 9,680.000 
	1020 603SD20-0009 9,680.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 3 

	1.05000 10,164.00 
	1.05000 10,164.00 

	1.25000 12,100.00 
	1.25000 12,100.00 

	0.76000 7,356.80 
	0.76000 7,356.80 


	1030 603SD20-0011 213.000 
	1030 603SD20-0011 213.000 
	1030 603SD20-0011 213.000 
	SEDIMENT RETENTION ROLL LF 18" MIN 

	16.80000 3,578.40 
	16.80000 3,578.40 

	20.00000 4,260.00 
	20.00000 4,260.00 

	15.00000 3,195.00 
	15.00000 3,195.00 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	1040 603SD20-0014 125.000 
	1040 603SD20-0014 125.000 
	1040 603SD20-0014 125.000 
	1040 603SD20-0014 125.000 
	1040 603SD20-0014 125.000 
	FERTILIZER NITROGEN - N LB 

	4.20000 525.00 
	4.20000 525.00 

	4.50000 562.50 
	4.50000 562.50 

	1.20000 150.00 
	1.20000 150.00 



	1050 603SD20-0015 88.000 
	1050 603SD20-0015 88.000 
	1050 603SD20-0015 88.000 
	1050 603SD20-0015 88.000 
	FERTILIZER PHOSPHOROUS - LB P 

	4.20000 369.60 
	4.20000 369.60 

	4.50000 396.00 
	4.50000 396.00 

	1.20000 105.60 
	1.20000 105.60 


	1060 603SD20-0016 88.000 
	1060 603SD20-0016 88.000 
	1060 603SD20-0016 88.000 
	FERTILIZER POTASSIUM - K LB 

	4.20000 369.60 
	4.20000 369.60 

	4.50000 396.00 
	4.50000 396.00 

	1.20000 105.60 
	1.20000 105.60 


	1070 603SD20-0017 6.880 
	1070 603SD20-0017 6.880 
	1070 603SD20-0017 6.880 
	LIME TON 

	315.00000 2,167.20 
	315.00000 2,167.20 

	350.00000 2,408.00 
	350.00000 2,408.00 

	250.00000 1,720.00 
	250.00000 1,720.00 


	1080 606SD20-0001 388.000 
	1080 606SD20-0001 388.000 
	1080 606SD20-0001 388.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 1 

	2.10000 814.80 
	2.10000 814.80 

	2.50000 970.00 
	2.50000 970.00 

	2.50000 970.00 
	2.50000 970.00 


	1090 606SD20-0005 98.000 
	1090 606SD20-0005 98.000 
	1090 606SD20-0005 98.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 1 

	7.88000 772.24 
	7.88000 772.24 

	8.50000 833.00 
	8.50000 833.00 

	4.26000 417.48 
	4.26000 417.48 


	1100 700SD20-0003 11.000 
	1100 700SD20-0003 11.000 
	1100 700SD20-0003 11.000 
	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 

	115.50000 1,270.50 
	115.50000 1,270.50 

	200.00000 2,200.00 
	200.00000 2,200.00 

	569.07000 6,259.77 
	569.07000 6,259.77 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	1110 700SD20-0004 1.000 
	1110 700SD20-0004 1.000 
	1110 700SD20-0004 1.000 
	1110 700SD20-0004 1.000 
	1110 700SD20-0004 1.000 
	REMOVE EXISTING 2 POST EA SIGN STRUCTURE 

	4,725.00000 4,725.00 
	4,725.00000 4,725.00 

	250.00000 250.00 
	250.00000 250.00 

	669.71000 669.71 
	669.71000 669.71 



	1120 700SD20-0007 1.000 
	1120 700SD20-0007 1.000 
	1120 700SD20-0007 1.000 
	1120 700SD20-0007 1.000 
	REMOVE EXISTING 1 POST EA SIGN PANEL 

	157.50000 157.50 
	157.50000 157.50 

	150.00000 150.00 
	150.00000 150.00 

	367.78000 367.78 
	367.78000 367.78 


	1130 700SD20-0012 1.000 
	1130 700SD20-0012 1.000 
	1130 700SD20-0012 1.000 
	RELOCATE EX. 1 POST GRND EA MOUNT SGN PANEL 

	498.75000 498.75 
	498.75000 498.75 

	400.00000 400.00 
	400.00000 400.00 

	565.31000 565.31 
	565.31000 565.31 


	1140 700SD20-0019 14.000 
	1140 700SD20-0019 14.000 
	1140 700SD20-0019 14.000 
	VA SIGN POST W6 X 12 LF 

	204.75000 2,866.50 
	204.75000 2,866.50 

	25.00000 350.00 
	25.00000 350.00 

	263.93000 3,695.02 
	263.93000 3,695.02 


	1150 700SD20-0034 68.000 
	1150 700SD20-0034 68.000 
	1150 700SD20-0034 68.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	31.50000 2,142.00 
	31.50000 2,142.00 

	30.00000 2,040.00 
	30.00000 2,040.00 

	23.29000 1,583.72 
	23.29000 1,583.72 


	1160 700SD20-0037 44.000 
	1160 700SD20-0037 44.000 
	1160 700SD20-0037 44.000 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	35.95000 1,581.80 
	35.95000 1,581.80 

	35.00000 1,540.00 
	35.00000 1,540.00 

	27.46000 1,208.24 
	27.46000 1,208.24 


	1170 700SD20-0038 8.000 
	1170 700SD20-0038 8.000 
	1170 700SD20-0038 8.000 
	CONC. FOUND. STP-1, TY. A EA 

	630.00000 5,040.00 
	630.00000 5,040.00 

	850.00000 6,800.00 
	850.00000 6,800.00 

	2,012.89000 16,103.12 
	2,012.89000 16,103.12 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	1180 700SD20-0046 1.000 
	1180 700SD20-0046 1.000 
	1180 700SD20-0046 1.000 
	1180 700SD20-0046 1.000 
	1180 700SD20-0046 1.000 
	CONC. FOUND. SSP-VA, 1'9" EA DIA. X 4'6" DEEP 

	5,775.00000 5,775.00 
	5,775.00000 5,775.00 

	2,900.00000 2,900.00 
	2,900.00000 2,900.00 

	2,430.49000 2,430.49 
	2,430.49000 2,430.49 



	1190 700SD20-0056 40.000 
	1190 700SD20-0056 40.000 
	1190 700SD20-0056 40.000 
	1190 700SD20-0056 40.000 
	CONC. FOUND. O/H SIGN CY STRUCTURE 

	2,073.75000 82,950.00 
	2,073.75000 82,950.00 

	1,425.00000 57,000.00 
	1,425.00000 57,000.00 

	2,152.09000 86,083.60 
	2,152.09000 86,083.60 


	1200 700SX20-0003 1.000 
	1200 700SX20-0003 1.000 
	1200 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (33') 

	95,550.00000 95,550.00 
	95,550.00000 95,550.00 

	140,000.00000 140,000.00 
	140,000.00000 140,000.00 

	108,165.36000 108,165.36 
	108,165.36000 108,165.36 


	1210 700SX20-0003 1.000 
	1210 700SX20-0003 1.000 
	1210 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. (40') 

	98,700.00000 98,700.00 
	98,700.00000 98,700.00 

	140,000.00000 140,000.00 
	140,000.00000 140,000.00 

	122,085.36000 122,085.36 
	122,085.36000 122,085.36 


	1220 700SX20-0017 3.000 
	1220 700SX20-0017 3.000 
	1220 700SX20-0017 3.000 
	NS REMOVE EXIST. EA OVERHEAD SIGN 
	STRUCTURE - BRIDGE MOUNTED 

	4,410.00000 13,230.00 
	4,410.00000 13,230.00 

	12,500.00000 37,500.00 
	12,500.00000 37,500.00 

	11,231.12000 33,693.36 
	11,231.12000 33,693.36 


	1230 700SX20-0028 4.000 
	1230 700SX20-0028 4.000 
	1230 700SX20-0028 4.000 
	NS REMOVE EXISTING SIGN EA PANEL (TY. SP-1 FROM O/H 
	STR.) 

	3,360.00000 13,440.00 
	3,360.00000 13,440.00 

	12,500.00000 50,000.00 
	12,500.00000 50,000.00 

	10,883.12000 43,532.48 
	10,883.12000 43,532.48 




	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FAIRFIELD-ECHOLS, LLC 
	(1) FAIRFIELD-ECHOLS, LLC 

	(2) CROSSROADS BRIDGE INC 
	(2) CROSSROADS BRIDGE INC 

	(3) BRAYMAN CONSTRUCTION CORPORATION 
	(3) BRAYMAN CONSTRUCTION CORPORATION 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	1240 701SD20-0001 515.000 
	1240 701SD20-0001 515.000 
	1240 701SD20-0001 515.000 
	1240 701SD20-0001 515.000 
	1240 701SD20-0001 515.000 
	SIGN PANEL SF 

	60.38000 31,095.70 
	60.38000 31,095.70 

	30.00000 15,450.00 
	30.00000 15,450.00 

	75.06000 38,655.90 
	75.06000 38,655.90 



	1250 704SD20-0006 1,720.000 
	1250 704SD20-0006 1,720.000 
	1250 704SD20-0006 1,720.000 
	1250 704SD20-0006 1,720.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	3.78000 6,501.60 
	3.78000 6,501.60 

	4.10000 7,052.00 
	4.10000 7,052.00 

	3.60000 6,192.00 
	3.60000 6,192.00 


	1260 704SD20-0027 2,470.000 
	1260 704SD20-0027 2,470.000 
	1260 704SD20-0027 2,470.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 6" 

	5.78000 14,276.60 
	5.78000 14,276.60 

	6.25000 15,437.50 
	6.25000 15,437.50 

	5.50000 13,585.00 
	5.50000 13,585.00 


	1270 704SD20-0029 2,030.000 
	1270 704SD20-0029 2,030.000 
	1270 704SD20-0029 2,030.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 12" 

	18.38000 37,311.40 
	18.38000 37,311.40 

	20.00000 40,600.00 
	20.00000 40,600.00 

	17.50000 35,525.00 
	17.50000 35,525.00 


	1280 704SD20-0032 111.000 
	1280 704SD20-0032 111.000 
	1280 704SD20-0032 111.000 
	INLAID PAVEMENT MARKER EA ASPHALT 

	78.75000 8,741.25 
	78.75000 8,741.25 

	120.00000 13,320.00 
	120.00000 13,320.00 

	100.00000 11,100.00 
	100.00000 11,100.00 


	1290 704SP20-0001 30.000 
	1290 704SP20-0001 30.000 
	1290 704SP20-0001 30.000 
	REMOVAL OF SRPM EA 

	26.25000 787.50 
	26.25000 787.50 

	30.00000 900.00 
	30.00000 900.00 

	100.00000 3,000.00 
	100.00000 3,000.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$7,729,414.91 
	$7,729,414.91 

	$9,274,601.66 
	$9,274,601.66 

	$9,669,830.57 
	$9,669,830.57 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$7,729,414.91 

	 
	 
	 
	$9,274,601.66 

	 
	 
	 
	$9,669,830.57 




	 
	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$7,729,414.91 
	$7,729,414.91 
	$7,729,414.91 

	$9,274,601.66 
	$9,274,601.66 

	$9,669,830.57 
	$9,669,830.57 



	 

	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$7,729,414.91 

	 
	 
	$0.00 
	$9,274,601.66 

	 
	 
	$0.00 9,669,830.57 



	 

	 
	 
	 
	 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 

	10,000.00000 10,000.00 
	10,000.00000 10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	 
	 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0002 21.000 
	0020 108SP20-0002 21.000 
	0020 108SP20-0002 21.000 

	1,500.00000 31,500.00 
	1,500.00000 31,500.00 

	800.00000 
	800.00000 

	16,800.00 
	16,800.00 

	 
	 

	250.00000 
	250.00000 

	5,250.00 
	5,250.00 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 301SD20-0001 (1) 
	0030 301SD20-0001 (1) 
	0030 301SD20-0001 (1) 

	261,451.36000 261,451.36 
	261,451.36000 261,451.36 

	460,000.00000 
	460,000.00000 

	460,000.00 
	460,000.00 

	 
	 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0002 20.000 
	0040 302SD20-0002 20.000 
	0040 302SD20-0002 20.000 

	100.55000 2,011.00 
	100.55000 2,011.00 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	 
	 

	105.00000 
	105.00000 

	2,100.00 
	2,100.00 


	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0004 36.000 
	0050 302SD20-0004 36.000 
	0050 302SD20-0004 36.000 

	1,500.00000 54,000.00 
	1,500.00000 54,000.00 

	2,000.00000 
	2,000.00000 

	72,000.00 
	72,000.00 

	 
	 

	6,000.00000 
	6,000.00000 

	216,000.00 
	216,000.00 


	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0005 3,151.000 
	0060 302SD20-0005 3,151.000 
	0060 302SD20-0005 3,151.000 

	2.22000 6,995.22 
	2.22000 6,995.22 

	2.50000 
	2.50000 

	7,877.50 
	7,877.50 

	 
	 

	3.50000 
	3.50000 

	11,028.50 
	11,028.50 


	REINF. STEEL LB 
	REINF. STEEL LB 
	REINF. STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0013 7.000 
	0070 302SD20-0013 7.000 
	0070 302SD20-0013 7.000 

	1,738.45000 12,169.15 
	1,738.45000 12,169.15 

	1,300.00000 
	1,300.00000 

	9,100.00 
	9,100.00 

	 
	 

	2,275.00000 
	2,275.00000 

	15,925.00 
	15,925.00 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0047 11.000 
	0080 302SD20-0047 11.000 
	0080 302SD20-0047 11.000 

	388.55000 4,274.05 
	388.55000 4,274.05 

	500.00000 
	500.00000 

	5,500.00 
	5,500.00 

	 
	 

	750.00000 
	750.00000 

	8,250.00 
	8,250.00 


	30" PIPE LF 
	30" PIPE LF 
	30" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0090 302SD20-0208 1.000 
	0090 302SD20-0208 1.000 
	0090 302SD20-0208 1.000 

	4,850.06000 4,850.06 
	4,850.06000 4,850.06 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	 
	 

	4,650.00000 
	4,650.00000 

	4,650.00 
	4,650.00 


	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 302SD20-0447 1.000 
	0100 302SD20-0447 1.000 
	0100 302SD20-0447 1.000 

	9,025.27000 9,025.27 
	9,025.27000 9,025.27 

	5,300.00000 
	5,300.00000 

	5,300.00 
	5,300.00 

	 
	 

	11,500.00000 
	11,500.00000 

	11,500.00 
	11,500.00 


	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 303SD20-0001 8,827.000 
	0110 303SD20-0001 8,827.000 
	0110 303SD20-0001 8,827.000 

	45.00000 397,215.00 
	45.00000 397,215.00 

	55.00000 
	55.00000 

	485,485.00 
	485,485.00 

	 
	 

	52.00000 
	52.00000 

	459,004.00 
	459,004.00 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 303SD20-0013 9,584.000 
	0120 303SD20-0013 9,584.000 
	0120 303SD20-0013 9,584.000 

	3.25000 31,148.00 
	3.25000 31,148.00 

	5.40000 
	5.40000 

	51,753.60 
	51,753.60 

	 
	 

	3.00000 
	3.00000 

	28,752.00 
	28,752.00 


	GEOTEXTILE EMBANKMENT SY 
	GEOTEXTILE EMBANKMENT SY 
	GEOTEXTILE EMBANKMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 303SD20-0017 30.000 
	0130 303SD20-0017 30.000 
	0130 303SD20-0017 30.000 

	96.09000 2,882.70 
	96.09000 2,882.70 

	150.00000 
	150.00000 

	4,500.00 
	4,500.00 

	 
	 

	210.00000 
	210.00000 

	6,300.00 
	6,300.00 


	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 303SD20-0021 305.000 
	0140 303SD20-0021 305.000 
	0140 303SD20-0021 305.000 

	7.90000 2,409.50 
	7.90000 2,409.50 

	11.00000 
	11.00000 

	3,355.00 
	3,355.00 

	 
	 

	12.50000 
	12.50000 

	3,812.50 
	3,812.50 


	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 303SD20-0023 46.000 
	0150 303SD20-0023 46.000 
	0150 303SD20-0023 46.000 

	250.00000 11,500.00 
	250.00000 11,500.00 

	240.00000 
	240.00000 

	11,040.00 
	11,040.00 

	 
	 

	1,125.00000 
	1,125.00000 

	51,750.00 
	51,750.00 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 303SD20-0028 2.000 
	0160 303SD20-0028 2.000 
	0160 303SD20-0028 2.000 

	7,211.58000 14,423.16 
	7,211.58000 14,423.16 

	4,300.00000 
	4,300.00000 

	8,600.00 
	8,600.00 

	 
	 

	925.00000 
	925.00000 

	1,850.00 
	1,850.00 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0170 303SD20-0029 446.000 
	0170 303SD20-0029 446.000 
	0170 303SD20-0029 446.000 

	15.53000 6,926.38 
	15.53000 6,926.38 

	0.01000 
	0.01000 

	4.46 
	4.46 

	 
	 

	10.00000 
	10.00000 

	4,460.00 
	4,460.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 303SD20-0030 1.000 
	0180 303SD20-0030 1.000 
	0180 303SD20-0030 1.000 

	266.44000 266.44 
	266.44000 266.44 

	440.00000 
	440.00000 

	440.00 
	440.00 

	 
	 

	1,550.00000 
	1,550.00000 

	1,550.00 
	1,550.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 303SD20-0033 1,058.000 
	0190 303SD20-0033 1,058.000 
	0190 303SD20-0033 1,058.000 

	8.89000 9,405.62 
	8.89000 9,405.62 

	15.00000 
	15.00000 

	15,870.00 
	15,870.00 

	 
	 

	19.00000 
	19.00000 

	20,102.00 
	20,102.00 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 303SD20-0034 1,373.000 
	0200 303SD20-0034 1,373.000 
	0200 303SD20-0034 1,373.000 

	7.24000 9,940.52 
	7.24000 9,940.52 

	6.80000 
	6.80000 

	9,336.40 
	9,336.40 

	 
	 

	15.00000 
	15.00000 

	20,595.00 
	20,595.00 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 303SX20-0020 19,621.000 
	0210 303SX20-0020 19,621.000 
	0210 303SX20-0020 19,621.000 

	30.00000 588,630.00 
	30.00000 588,630.00 

	50.00000 
	50.00000 

	981,050.00 
	981,050.00 

	 
	 

	29.00000 
	29.00000 

	569,009.00 
	569,009.00 


	ROCKFILL TON 
	ROCKFILL TON 
	ROCKFILL TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 305SD20-0009 2,013.000 
	0220 305SD20-0009 2,013.000 
	0220 305SD20-0009 2,013.000 

	6.94000 13,970.22 
	6.94000 13,970.22 

	9.00000 
	9.00000 

	18,117.00 
	18,117.00 

	 
	 

	3.25000 
	3.25000 

	6,542.25 
	6,542.25 


	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 305SX20-0006 1,036.000 
	0230 305SX20-0006 1,036.000 
	0230 305SX20-0006 1,036.000 

	45.00000 46,620.00 
	45.00000 46,620.00 

	40.00000 
	40.00000 

	41,440.00 
	41,440.00 

	 
	 

	55.00000 
	55.00000 

	56,980.00 
	56,980.00 


	NS SELECT MATERIAL - TYPE TON 
	NS SELECT MATERIAL - TYPE TON 
	NS SELECT MATERIAL - TYPE TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OGB 
	OGB 
	OGB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 308SD20-0012 1,134.000 
	0240 308SD20-0012 1,134.000 
	0240 308SD20-0012 1,134.000 

	53.23000 60,362.82 
	53.23000 60,362.82 

	40.00000 
	40.00000 

	45,360.00 
	45,360.00 

	 
	 

	62.00000 
	62.00000 

	70,308.00 
	70,308.00 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0250 315SD20-0002 499.000 
	0250 315SD20-0002 499.000 
	0250 315SD20-0002 499.000 

	161.99000 80,833.01 
	161.99000 80,833.01 

	180.00000 
	180.00000 

	89,820.00 
	89,820.00 

	 
	 

	159.50000 
	159.50000 

	79,590.50 
	79,590.50 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5D CONST 
	12.5D CONST 
	12.5D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 315SD20-0007 84.000 
	0260 315SD20-0007 84.000 
	0260 315SD20-0007 84.000 

	197.03000 16,550.52 
	197.03000 16,550.52 

	210.00000 
	210.00000 

	17,640.00 
	17,640.00 

	 
	 

	194.00000 
	194.00000 

	16,296.00 
	16,296.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 315SD20-0010 272.000 
	0270 315SD20-0010 272.000 
	0270 315SD20-0010 272.000 

	134.57000 36,603.04 
	134.57000 36,603.04 

	150.00000 
	150.00000 

	40,800.00 
	40,800.00 

	 
	 

	132.50000 
	132.50000 

	36,040.00 
	36,040.00 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 315SD20-0011 819.000 
	0280 315SD20-0011 819.000 
	0280 315SD20-0011 819.000 

	135.08000 110,630.52 
	135.08000 110,630.52 

	150.00000 
	150.00000 

	122,850.00 
	122,850.00 

	 
	 

	133.00000 
	133.00000 

	108,927.00 
	108,927.00 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0D CONST 
	25.0D CONST 
	25.0D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 315SX20-0011 1,139.000 
	0290 315SX20-0011 1,139.000 
	0290 315SX20-0011 1,139.000 

	12.11000 13,793.29 
	12.11000 13,793.29 

	5.00000 
	5.00000 

	5,695.00 
	5,695.00 

	 
	 

	1.50000 
	1.50000 

	1,708.50 
	1,708.50 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 401SD20-0001 2,045.000 
	0300 401SD20-0001 2,045.000 
	0300 401SD20-0001 2,045.000 

	41.60000 85,072.00 
	41.60000 85,072.00 

	70.00000 
	70.00000 

	143,150.00 
	143,150.00 

	 
	 

	145.00000 
	145.00000 

	296,525.00 
	296,525.00 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 401SD20-0002 2,002.000 
	0310 401SD20-0002 2,002.000 
	0310 401SD20-0002 2,002.000 

	50.00000 100,100.00 
	50.00000 100,100.00 

	45.00000 
	45.00000 

	90,090.00 
	90,090.00 

	 
	 

	60.00000 
	60.00000 

	120,120.00 
	120,120.00 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0320 401SD20-0004 107.000 
	0320 401SD20-0004 107.000 
	0320 401SD20-0004 107.000 

	40.68000 4,352.76 
	40.68000 4,352.76 

	60.00000 
	60.00000 

	6,420.00 
	6,420.00 

	 
	 

	62.00000 
	62.00000 

	6,634.00 
	6,634.00 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 401SD20-0005 158.000 
	0330 401SD20-0005 158.000 
	0330 401SD20-0005 158.000 

	19.16000 3,027.28 
	19.16000 3,027.28 

	17.00000 
	17.00000 

	2,686.00 
	2,686.00 

	 
	 

	85.00000 
	85.00000 

	13,430.00 
	13,430.00 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 401SD20-0007 2.000 
	0340 401SD20-0007 2.000 
	0340 401SD20-0007 2.000 

	2,489.79000 4,979.58 
	2,489.79000 4,979.58 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 403SD20-0006 1,972.000 
	0350 403SD20-0006 1,972.000 
	0350 403SD20-0006 1,972.000 

	70.00000 138,040.00 
	70.00000 138,040.00 

	85.00000 
	85.00000 

	167,620.00 
	167,620.00 

	 
	 

	100.00000 
	100.00000 

	197,200.00 
	197,200.00 


	STEEL PILES 12" LF 
	STEEL PILES 12" LF 
	STEEL PILES 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 403SD20-0034 54.000 
	0360 403SD20-0034 54.000 
	0360 403SD20-0034 54.000 

	500.00000 27,000.00 
	500.00000 27,000.00 

	250.00000 
	250.00000 

	13,500.00 
	13,500.00 

	 
	 

	200.00000 
	200.00000 

	10,800.00 
	10,800.00 


	PILE POINT FOR 12" STEEL EA 
	PILE POINT FOR 12" STEEL EA 
	PILE POINT FOR 12" STEEL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PILE 
	PILE 
	PILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 403SX20-0001 2.000 
	0370 403SX20-0001 2.000 
	0370 403SX20-0001 2.000 

	10,000.00000 20,000.00 
	10,000.00000 20,000.00 

	4,400.00000 
	4,400.00000 

	8,800.00 
	8,800.00 

	 
	 

	4,500.00000 
	4,500.00000 

	9,000.00 
	9,000.00 


	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BEARING PILES 
	BEARING PILES 
	BEARING PILES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 404SD20-0007 426.000 
	0380 404SD20-0007 426.000 
	0380 404SD20-0007 426.000 

	1,750.00000 745,500.00 
	1,750.00000 745,500.00 

	1,400.00000 
	1,400.00000 

	596,400.00 
	596,400.00 

	 
	 

	1,750.00000 
	1,750.00000 

	745,500.00 
	745,500.00 


	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0390 404SD20-0009 1,352.000 
	0390 404SD20-0009 1,352.000 
	0390 404SD20-0009 1,352.000 

	4.07000 5,502.64 
	4.07000 5,502.64 

	5.70000 
	5.70000 

	7,706.40 
	7,706.40 

	 
	 

	5.18000 
	5.18000 

	7,003.36 
	7,003.36 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 404SD20-0010 1,352.000 
	0400 404SD20-0010 1,352.000 
	0400 404SD20-0010 1,352.000 

	4.08000 5,516.16 
	4.08000 5,516.16 

	4.50000 
	4.50000 

	6,084.00 
	6,084.00 

	 
	 

	2.03000 
	2.03000 

	2,744.56 
	2,744.56 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 404SD20-0011 416.900 
	0410 404SD20-0011 416.900 
	0410 404SD20-0011 416.900 

	1,027.23000 428,252.19 
	1,027.23000 428,252.19 

	1,375.00000 
	1,375.00000 

	573,237.50 
	573,237.50 

	 
	 

	1,300.00000 
	1,300.00000 

	541,970.00 
	541,970.00 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 404SX20-0004 27.000 
	0420 404SX20-0004 27.000 
	0420 404SX20-0004 27.000 

	575.12000 15,528.24 
	575.12000 15,528.24 

	600.00000 
	600.00000 

	16,200.00 
	16,200.00 

	 
	 

	500.00000 
	500.00000 

	13,500.00 
	13,500.00 


	NS CONCRETE CLASS A3 CY 
	NS CONCRETE CLASS A3 CY 
	NS CONCRETE CLASS A3 CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(UNREINFORCED) 
	(UNREINFORCED) 
	(UNREINFORCED) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 406SD20-0003 78,550.000 
	0430 406SD20-0003 78,550.000 
	0430 406SD20-0003 78,550.000 

	5.09000 399,819.50 
	5.09000 399,819.50 

	3.30000 
	3.30000 

	259,215.00 
	259,215.00 

	 
	 

	3.80000 
	3.80000 

	298,490.00 
	298,490.00 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 406SD20-0006 22,660.000 
	0440 406SD20-0006 22,660.000 
	0440 406SD20-0006 22,660.000 

	2.22000 50,305.20 
	2.22000 50,305.20 

	3.00000 
	3.00000 

	67,980.00 
	67,980.00 

	 
	 

	1.90000 
	1.90000 

	43,054.00 
	43,054.00 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 406SD20-0008 12,740.000 
	0450 406SD20-0008 12,740.000 
	0450 406SD20-0008 12,740.000 

	4.66000 59,368.40 
	4.66000 59,368.40 

	3.80000 
	3.80000 

	48,412.00 
	48,412.00 

	 
	 

	3.80000 
	3.80000 

	48,412.00 
	48,412.00 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 


	0460 407SD20-0007 (706400) 
	0460 407SD20-0007 (706400) 
	0460 407SD20-0007 (706400) 

	3,059,679.37000 3,059,679.37 
	3,059,679.37000 3,059,679.37 

	2,000,000.00000 
	2,000,000.00000 

	2,000,000.00 
	2,000,000.00 

	3,260,090.00000 
	3,260,090.00000 

	3,260,090.00 
	3,260,090.00 


	STR.ST.PLATE GIRDER ASTM LS 
	STR.ST.PLATE GIRDER ASTM LS 
	STR.ST.PLATE GIRDER ASTM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A709 GR.50W 
	A709 GR.50W 
	A709 GR.50W 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 410SD20-0003 724.000 
	0470 410SD20-0003 724.000 
	0470 410SD20-0003 724.000 

	382.83000 277,168.92 
	382.83000 277,168.92 

	300.00000 
	300.00000 

	217,200.00 
	217,200.00 

	450.00000 
	450.00000 

	325,800.00 
	325,800.00 


	LIGHTWEIGHT CONCRETE LF 
	LIGHTWEIGHT CONCRETE LF 
	LIGHTWEIGHT CONCRETE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARAPET CONST. 
	PARAPET CONST. 
	PARAPET CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 413SX20-0002 (1) 
	0480 413SX20-0002 (1) 
	0480 413SX20-0002 (1) 

	302,110.15000 302,110.15 
	302,110.15000 302,110.15 

	800,000.00000 
	800,000.00000 

	800,000.00 
	800,000.00 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXIST. STR. NO. 6750 
	EXIST. STR. NO. 6750 
	EXIST. STR. NO. 6750 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 414SD20-0003 125.000 
	0490 414SD20-0003 125.000 
	0490 414SD20-0003 125.000 

	130.05000 16,256.25 
	130.05000 16,256.25 

	81.00000 
	81.00000 

	10,125.00 
	10,125.00 

	120.00000 
	120.00000 

	15,000.00 
	15,000.00 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 415SD20-0004 392.000 
	0500 415SD20-0004 392.000 
	0500 415SD20-0004 392.000 

	179.42000 70,332.64 
	179.42000 70,332.64 

	170.00000 
	170.00000 

	66,640.00 
	66,640.00 

	150.00000 
	150.00000 

	58,800.00 
	58,800.00 


	CONC. SLAB SLOPE SY 
	CONC. SLAB SLOPE SY 
	CONC. SLAB SLOPE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PROTECTION 4" 
	PROTECTION 4" 
	PROTECTION 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 430SX20-0001 1.000 
	0510 430SX20-0001 1.000 
	0510 430SX20-0001 1.000 

	6,823.72000 6,823.72 
	6,823.72000 6,823.72 

	710.00000 
	710.00000 

	710.00 
	710.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE NEW BRIDGE - B633 
	BRIDGE NEW BRIDGE - B633 
	BRIDGE NEW BRIDGE - B633 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 432SD20-0001 18.000 
	0520 432SD20-0001 18.000 
	0520 432SD20-0001 18.000 

	5,750.00000 103,500.00 
	5,750.00000 103,500.00 

	1,100.00000 
	1,100.00000 

	19,800.00 
	19,800.00 

	1,600.00000 
	1,600.00000 

	28,800.00 
	28,800.00 


	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0530 501SD20-0001 377.000 
	0530 501SD20-0001 377.000 
	0530 501SD20-0001 377.000 

	56.61000 21,341.97 
	56.61000 21,341.97 

	39.00000 
	39.00000 

	14,703.00 
	14,703.00 

	 
	 

	62.00000 
	62.00000 

	23,374.00 
	23,374.00 


	UNDERDRAIN UD-1 LF 
	UNDERDRAIN UD-1 LF 
	UNDERDRAIN UD-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 501SD20-0006 6.000 
	0540 501SD20-0006 6.000 
	0540 501SD20-0006 6.000 

	25.33000 151.98 
	25.33000 151.98 

	30.00000 
	30.00000 

	180.00 
	180.00 

	 
	 

	170.00000 
	170.00000 

	1,020.00 
	1,020.00 


	CROSSDRAIN CD-1 LF 
	CROSSDRAIN CD-1 LF 
	CROSSDRAIN CD-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 501SD20-0007 74.000 
	0550 501SD20-0007 74.000 
	0550 501SD20-0007 74.000 

	25.16000 1,861.84 
	25.16000 1,861.84 

	30.00000 
	30.00000 

	2,220.00 
	2,220.00 

	 
	 

	40.00000 
	40.00000 

	2,960.00 
	2,960.00 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 501SD20-0009 80.000 
	0560 501SD20-0009 80.000 
	0560 501SD20-0009 80.000 

	38.82000 3,105.60 
	38.82000 3,105.60 

	32.00000 
	32.00000 

	2,560.00 
	2,560.00 

	 
	 

	75.00000 
	75.00000 

	6,000.00 
	6,000.00 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 504SD20-0005 46.000 
	0570 504SD20-0005 46.000 
	0570 504SD20-0005 46.000 

	4.55000 209.30 
	4.55000 209.30 

	13.00000 
	13.00000 

	598.00 
	598.00 

	 
	 

	22.00000 
	22.00000 

	1,012.00 
	1,012.00 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 505SD20-0011 4,915.000 
	0580 505SD20-0011 4,915.000 
	0580 505SD20-0011 4,915.000 

	30.00000 147,450.00 
	30.00000 147,450.00 

	33.00000 
	33.00000 

	162,195.00 
	162,195.00 

	 
	 

	40.74000 
	40.74000 

	200,237.10 
	200,237.10 


	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 505SD20-0013 667.000 
	0590 505SD20-0013 667.000 
	0590 505SD20-0013 667.000 

	36.00000 24,012.00 
	36.00000 24,012.00 

	40.00000 
	40.00000 

	26,680.00 
	26,680.00 

	 
	 

	32.00000 
	32.00000 

	21,344.00 
	21,344.00 


	GUARDRAIL GR-MGS1, 9' LF 
	GUARDRAIL GR-MGS1, 9' LF 
	GUARDRAIL GR-MGS1, 9' LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST 
	POST 
	POST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 505SD20-0014 65.000 
	0600 505SD20-0014 65.000 
	0600 505SD20-0014 65.000 

	35.00000 2,275.00 
	35.00000 2,275.00 

	39.00000 
	39.00000 

	2,535.00 
	2,535.00 

	 
	 

	27.00000 
	27.00000 

	1,755.00 
	1,755.00 


	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	 
	 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0610 505SD20-0017 
	0610 505SD20-0017 
	0610 505SD20-0017 

	5.000 
	5.000 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	3,900.00000 
	3,900.00000 

	19,500.00 
	19,500.00 

	 
	 

	3,200.00000 
	3,200.00000 

	16,000.00 
	16,000.00 


	GUARDRAIL TERMINAL GR- 
	GUARDRAIL TERMINAL GR- 
	GUARDRAIL TERMINAL GR- 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 505SD20-0018 
	0620 505SD20-0018 
	0620 505SD20-0018 

	4.000 
	4.000 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	1,700.00000 
	1,700.00000 

	6,800.00 
	6,800.00 

	 
	 

	1,600.00000 
	1,600.00000 

	6,400.00 
	6,400.00 


	GUARDRAIL END 
	GUARDRAIL END 
	GUARDRAIL END 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 505SD20-0019 
	0630 505SD20-0019 
	0630 505SD20-0019 

	4.000 
	4.000 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	1,700.00000 
	1,700.00000 

	6,800.00 
	6,800.00 

	 
	 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 


	GUARDRAIL HEIGHT 
	GUARDRAIL HEIGHT 
	GUARDRAIL HEIGHT 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 505SD20-0027 
	0640 505SD20-0027 
	0640 505SD20-0027 

	12.500 
	12.500 

	200.00000 
	200.00000 

	2,500.00 
	2,500.00 

	220.00000 
	220.00000 

	2,750.00 
	2,750.00 

	 
	 

	60.00000 
	60.00000 

	750.00 
	750.00 


	GUARDRAIL TERMINAL GR-6 
	GUARDRAIL TERMINAL GR-6 
	GUARDRAIL TERMINAL GR-6 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NCHRP 350 
	NCHRP 350 
	NCHRP 350 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 505SD20-0029 
	0650 505SD20-0029 
	0650 505SD20-0029 

	2.000 
	2.000 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 

	 
	 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	GUARDRAIL TERMINAL GR-11 
	GUARDRAIL TERMINAL GR-11 
	GUARDRAIL TERMINAL GR-11 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 505SD20-0030 
	0660 505SD20-0030 
	0660 505SD20-0030 

	190.000 
	190.000 

	30.00000 
	30.00000 

	5,700.00 
	5,700.00 

	33.00000 
	33.00000 

	6,270.00 
	6,270.00 

	 
	 

	24.00000 
	24.00000 

	4,560.00 
	4,560.00 


	GUARDRAIL GR-2 
	GUARDRAIL GR-2 
	GUARDRAIL GR-2 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 505SD20-0055 
	0670 505SD20-0055 
	0670 505SD20-0055 

	4.000 
	4.000 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	4,400.00000 
	4,400.00000 

	17,600.00 
	17,600.00 

	 
	 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 


	FIXED OBJECT ATTACH. GR- 
	FIXED OBJECT ATTACH. GR- 
	FIXED OBJECT ATTACH. GR- 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0680 505SD20-0073 4,288.000 
	0680 505SD20-0073 4,288.000 
	0680 505SD20-0073 4,288.000 

	5.00000 
	5.00000 

	21,440.00 
	21,440.00 

	4.00000 
	4.00000 

	17,152.00 
	17,152.00 

	 
	 

	3.25000 
	3.25000 

	13,936.00 
	13,936.00 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 507SD20-0001 991.000 
	0690 507SD20-0001 991.000 
	0690 507SD20-0001 991.000 

	20.00000 
	20.00000 

	19,820.00 
	19,820.00 

	44.00000 
	44.00000 

	43,604.00 
	43,604.00 

	 
	 

	30.00000 
	30.00000 

	29,730.00 
	29,730.00 


	FENCE FE-W1 LF 
	FENCE FE-W1 LF 
	FENCE FE-W1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 507SD20-0003 12.000 
	0700 507SD20-0003 12.000 
	0700 507SD20-0003 12.000 

	250.00000 
	250.00000 

	3,000.00 
	3,000.00 

	660.00000 
	660.00000 

	7,920.00 
	7,920.00 

	 
	 

	500.00000 
	500.00000 

	6,000.00 
	6,000.00 


	LINE BRACE UNIT FE-W1 OR EA 
	LINE BRACE UNIT FE-W1 OR EA 
	LINE BRACE UNIT FE-W1 OR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FE-W2 
	FE-W2 
	FE-W2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 507SD20-0004 3.000 
	0710 507SD20-0004 3.000 
	0710 507SD20-0004 3.000 

	250.00000 
	250.00000 

	750.00 
	750.00 

	770.00000 
	770.00000 

	2,310.00 
	2,310.00 

	 
	 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 


	CORNER BRACE UNIT FE-W1 EA 
	CORNER BRACE UNIT FE-W1 EA 
	CORNER BRACE UNIT FE-W1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OR FE-W2 
	OR FE-W2 
	OR FE-W2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 507SD20-0024 1.000 
	0720 507SD20-0024 1.000 
	0720 507SD20-0024 1.000 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	4,400.00000 
	4,400.00000 

	4,400.00 
	4,400.00 

	 
	 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	WATER GATE FE-4 TY.I EA 
	WATER GATE FE-4 TY.I EA 
	WATER GATE FE-4 TY.I EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 507SD20-0027 1,667.000 
	0730 507SD20-0027 1,667.000 
	0730 507SD20-0027 1,667.000 

	6.00000 
	6.00000 

	10,002.00 
	10,002.00 

	11.00000 
	11.00000 

	18,337.00 
	18,337.00 

	 
	 

	25.00000 
	25.00000 

	41,675.00 
	41,675.00 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 507SX20-0013 1,031.000 
	0740 507SX20-0013 1,031.000 
	0740 507SX20-0013 1,031.000 

	6.35000 
	6.35000 

	6,546.85 
	6,546.85 

	8.80000 
	8.80000 

	9,072.80 
	9,072.80 

	 
	 

	7.00000 
	7.00000 

	7,217.00 
	7,217.00 


	NS FENCE (TEMP. SAFETY LF 
	NS FENCE (TEMP. SAFETY LF 
	NS FENCE (TEMP. SAFETY LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FENCE) 
	FENCE) 
	FENCE) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0750 508SD20-0004 617.000 
	0750 508SD20-0004 617.000 
	0750 508SD20-0004 617.000 

	28.06000 
	28.06000 

	17,313.02 
	17,313.02 

	9.50000 
	9.50000 

	5,861.50 
	5,861.50 

	 
	 

	22.00000 
	22.00000 

	13,574.00 
	13,574.00 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 510SX20-0016 1,031.000 
	0760 510SX20-0016 1,031.000 
	0760 510SX20-0016 1,031.000 

	10.00000 
	10.00000 

	10,310.00 
	10,310.00 

	6.60000 
	6.60000 

	6,804.60 
	6,804.60 

	 
	 

	15.00000 
	15.00000 

	15,465.00 
	15,465.00 


	NS REMOVE EXIST. FENCE LF 
	NS REMOVE EXIST. FENCE LF 
	NS REMOVE EXIST. FENCE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REMOVE FENCE 
	REMOVE FENCE 
	REMOVE FENCE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 511SD20-0001 360.000 
	0770 511SD20-0001 360.000 
	0770 511SD20-0001 360.000 

	27.00000 
	27.00000 

	9,720.00 
	9,720.00 

	12.00000 
	12.00000 

	4,320.00 
	4,320.00 

	 
	 

	175.00000 
	175.00000 

	63,000.00 
	63,000.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 512SD20-0007 1.000 
	0780 512SD20-0007 1.000 
	0780 512SD20-0007 1.000 

	11,088.61000 
	11,088.61000 

	11,088.61 
	11,088.61 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 

	 
	 

	7,970.00000 
	7,970.00000 

	7,970.00 
	7,970.00 


	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, >=40 MPH 
	3, >=40 MPH 
	3, >=40 MPH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 512SD20-0012 2.000 
	0790 512SD20-0012 2.000 
	0790 512SD20-0012 2.000 

	781.75000 
	781.75000 

	1,563.50 
	1,563.50 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	 
	 

	1,050.00000 
	1,050.00000 

	2,100.00 
	2,100.00 


	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 512SD20-0013 4.000 
	0800 512SD20-0013 4.000 
	0800 512SD20-0013 4.000 

	781.74000 
	781.74000 

	3,126.96 
	3,126.96 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	 
	 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 512SD20-0014 2,269.000 
	0810 512SD20-0014 2,269.000 
	0810 512SD20-0014 2,269.000 

	33.00000 
	33.00000 

	74,877.00 
	74,877.00 

	34.00000 
	34.00000 

	77,146.00 
	77,146.00 

	 
	 

	40.00000 
	40.00000 

	90,760.00 
	90,760.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 512SD20-0023 483.000 
	0820 512SD20-0023 483.000 
	0820 512SD20-0023 483.000 

	15.00000 
	15.00000 

	7,245.00 
	7,245.00 

	45.00000 
	45.00000 

	21,735.00 
	21,735.00 

	 
	 

	40.00000 
	40.00000 

	19,320.00 
	19,320.00 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0830 512SD20-0024 28,176.000 
	0830 512SD20-0024 28,176.000 
	0830 512SD20-0024 28,176.000 

	4.25000 119,748.00 
	4.25000 119,748.00 

	1.50000 
	1.50000 

	42,264.00 
	42,264.00 

	 
	 

	0.50000 
	0.50000 

	14,088.00 
	14,088.00 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 512SD20-0025 13,400.000 
	0840 512SD20-0025 13,400.000 
	0840 512SD20-0025 13,400.000 

	10.00000 134,000.00 
	10.00000 134,000.00 

	3.20000 
	3.20000 

	42,880.00 
	42,880.00 

	 
	 

	1.00000 
	1.00000 

	13,400.00 
	13,400.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 512SD20-0026 439.000 
	0850 512SD20-0026 439.000 
	0850 512SD20-0026 439.000 

	7.35000 3,226.65 
	7.35000 3,226.65 

	15.00000 
	15.00000 

	6,585.00 
	6,585.00 

	 
	 

	1.30000 
	1.30000 

	570.70 
	570.70 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 512SD20-0029 4,470.000 
	0860 512SD20-0029 4,470.000 
	0860 512SD20-0029 4,470.000 

	2.08000 9,297.60 
	2.08000 9,297.60 

	1.60000 
	1.60000 

	7,152.00 
	7,152.00 

	 
	 

	0.50000 
	0.50000 

	2,235.00 
	2,235.00 


	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 512SD20-0031 2,428.000 
	0870 512SD20-0031 2,428.000 
	0870 512SD20-0031 2,428.000 

	49.88000 121,108.64 
	49.88000 121,108.64 

	55.00000 
	55.00000 

	133,540.00 
	133,540.00 

	 
	 

	37.96000 
	37.96000 

	92,166.88 
	92,166.88 


	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONC. MB-7D PC 
	CONC. MB-7D PC 
	CONC. MB-7D PC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 512SD20-0042 2,720.000 
	0880 512SD20-0042 2,720.000 
	0880 512SD20-0042 2,720.000 

	4.00000 10,880.00 
	4.00000 10,880.00 

	4.40000 
	4.40000 

	11,968.00 
	11,968.00 

	 
	 

	5.34000 
	5.34000 

	14,524.80 
	14,524.80 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 512SD20-0043 84.000 
	0890 512SD20-0043 84.000 
	0890 512SD20-0043 84.000 

	10.50000 882.00 
	10.50000 882.00 

	12.00000 
	12.00000 

	1,008.00 
	1,008.00 

	 
	 

	110.00000 
	110.00000 

	9,240.00 
	9,240.00 


	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT MRKG 
	PVMT MRKG 
	PVMT MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0900 512SD20-0062 3,708.000 
	0900 512SD20-0062 3,708.000 
	0900 512SD20-0062 3,708.000 

	3.75000 13,905.00 
	3.75000 13,905.00 

	4.20000 
	4.20000 

	15,573.60 
	15,573.60 

	 
	 

	4.76000 
	4.76000 

	17,650.08 
	17,650.08 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 6" 
	III, 6" 
	III, 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 512SP20-0002 (1) 
	0910 512SP20-0002 (1) 
	0910 512SP20-0002 (1) 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	8,300.00000 
	8,300.00000 

	8,300.00 
	8,300.00 

	 
	 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC TEMP. EXISTING 
	TRAFFIC TEMP. EXISTING 
	TRAFFIC TEMP. EXISTING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 513SD20-0001 (1) 
	0920 513SD20-0001 (1) 
	0920 513SD20-0001 (1) 

	488,955.17000 488,955.17 
	488,955.17000 488,955.17 

	515,000.00000 
	515,000.00000 

	515,000.00 
	515,000.00 

	 
	 

	432,900.00000 
	432,900.00000 

	432,900.00 
	432,900.00 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 514SD20-0001 20.000 
	0930 514SD20-0001 20.000 
	0930 514SD20-0001 20.000 

	4,100.00000 82,000.00 
	4,100.00000 82,000.00 

	3,000.00000 
	3,000.00000 

	60,000.00 
	60,000.00 

	 
	 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 515SD20-0004 1,687.000 
	0940 515SD20-0004 1,687.000 
	0940 515SD20-0004 1,687.000 

	24.09000 40,639.83 
	24.09000 40,639.83 

	22.00000 
	22.00000 

	37,114.00 
	37,114.00 

	 
	 

	20.00000 
	20.00000 

	33,740.00 
	33,740.00 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 515SD20-0006 506.000 
	0950 515SD20-0006 506.000 
	0950 515SD20-0006 506.000 

	28.71000 14,527.26 
	28.71000 14,527.26 

	22.00000 
	22.00000 

	11,132.00 
	11,132.00 

	 
	 

	20.00000 
	20.00000 

	10,120.00 
	10,120.00 


	FLEX PAVEMENT PLANING SY 
	FLEX PAVEMENT PLANING SY 
	FLEX PAVEMENT PLANING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ABOVE 4" 
	ABOVE 4" 
	ABOVE 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 517SD20-0001 (1) 
	0960 517SD20-0001 (1) 
	0960 517SD20-0001 (1) 

	62,397.50000 62,397.50 
	62,397.50000 62,397.50 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	47,000.00000 
	47,000.00000 

	47,000.00 
	47,000.00 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0970 602SD20-0004 504.000 
	0970 602SD20-0004 504.000 
	0970 602SD20-0004 504.000 

	90.00000 
	90.00000 

	45,360.00 
	45,360.00 

	120.00000 
	120.00000 

	60,480.00 
	60,480.00 

	 
	 

	73.00000 
	73.00000 

	36,792.00 
	36,792.00 


	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0980 603SD20-0002 125.000 
	0980 603SD20-0002 125.000 
	0980 603SD20-0002 125.000 

	12.24000 
	12.24000 

	1,530.00 
	1,530.00 

	14.00000 
	14.00000 

	1,750.00 
	1,750.00 

	 
	 

	10.00000 
	10.00000 

	1,250.00 
	1,250.00 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0990 603SD20-0003 500.000 
	0990 603SD20-0003 500.000 
	0990 603SD20-0003 500.000 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 

	11.00000 
	11.00000 

	5,500.00 
	5,500.00 

	 
	 

	6.75000 
	6.75000 

	3,375.00 
	3,375.00 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 603SD20-0004 400.000 
	1000 603SD20-0004 400.000 
	1000 603SD20-0004 400.000 

	8.26000 
	8.26000 

	3,304.00 
	3,304.00 

	9.10000 
	9.10000 

	3,640.00 
	3,640.00 

	 
	 

	4.75000 
	4.75000 

	1,900.00 
	1,900.00 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 603SD20-0008 3,933.000 
	1010 603SD20-0008 3,933.000 
	1010 603SD20-0008 3,933.000 

	0.56000 
	0.56000 

	2,202.48 
	2,202.48 

	0.62000 
	0.62000 

	2,438.46 
	2,438.46 

	 
	 

	0.75000 
	0.75000 

	2,949.75 
	2,949.75 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1020 603SD20-0009 9,680.000 
	1020 603SD20-0009 9,680.000 
	1020 603SD20-0009 9,680.000 

	0.76000 
	0.76000 

	7,356.80 
	7,356.80 

	0.84000 
	0.84000 

	8,131.20 
	8,131.20 

	 
	 

	1.00000 
	1.00000 

	9,680.00 
	9,680.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 603SD20-0011 213.000 
	1030 603SD20-0011 213.000 
	1030 603SD20-0011 213.000 

	20.00000 
	20.00000 

	4,260.00 
	4,260.00 

	21.00000 
	21.00000 

	4,473.00 
	4,473.00 

	 
	 

	22.00000 
	22.00000 

	4,686.00 
	4,686.00 


	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	18" MIN 
	18" MIN 
	18" MIN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1040 603SD20-0014 125.000 
	1040 603SD20-0014 125.000 
	1040 603SD20-0014 125.000 

	1.20000 
	1.20000 

	150.00 
	150.00 

	1.30000 
	1.30000 

	162.50 
	162.50 

	 
	 

	4.00000 
	4.00000 

	500.00 
	500.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	 
	 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1050 603SD20-0015 
	1050 603SD20-0015 
	1050 603SD20-0015 

	88.000 
	88.000 

	1.20000 
	1.20000 

	105.60 
	105.60 

	1.30000 
	1.30000 

	114.40 
	114.40 

	 
	 

	4.00000 
	4.00000 

	352.00 
	352.00 


	FERTILIZER PHOSPHOROUS - 
	FERTILIZER PHOSPHOROUS - 
	FERTILIZER PHOSPHOROUS - 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1060 603SD20-0016 
	1060 603SD20-0016 
	1060 603SD20-0016 

	88.000 
	88.000 

	1.20000 
	1.20000 

	105.60 
	105.60 

	1.30000 
	1.30000 

	114.40 
	114.40 

	 
	 

	4.00000 
	4.00000 

	352.00 
	352.00 


	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 
	FERTILIZER POTASSIUM - K 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1070 603SD20-0017 
	1070 603SD20-0017 
	1070 603SD20-0017 

	6.880 
	6.880 

	250.00000 
	250.00000 

	1,720.00 
	1,720.00 

	280.00000 
	280.00000 

	1,926.40 
	1,926.40 

	 
	 

	300.00000 
	300.00000 

	2,064.00 
	2,064.00 


	LIME 
	LIME 
	LIME 

	TON 
	TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1080 606SD20-0001 
	1080 606SD20-0001 
	1080 606SD20-0001 

	388.000 
	388.000 

	2.50000 
	2.50000 

	970.00 
	970.00 

	2.80000 
	2.80000 

	1,086.40 
	1,086.40 

	 
	 

	2.00000 
	2.00000 

	776.00 
	776.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1090 606SD20-0005 
	1090 606SD20-0005 
	1090 606SD20-0005 

	98.000 
	98.000 

	4.26000 
	4.26000 

	417.48 
	417.48 

	4.70000 
	4.70000 

	460.60 
	460.60 

	 
	 

	7.50000 
	7.50000 

	735.00 
	735.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1100 700SD20-0003 
	1100 700SD20-0003 
	1100 700SD20-0003 

	11.000 
	11.000 

	50.00000 
	50.00000 

	550.00 
	550.00 

	120.00000 
	120.00000 

	1,320.00 
	1,320.00 

	 
	 

	110.00000 
	110.00000 

	1,210.00 
	1,210.00 


	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1110 700SD20-0004 
	1110 700SD20-0004 
	1110 700SD20-0004 

	1.000 
	1.000 

	100.00000 
	100.00000 

	100.00 
	100.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 


	REMOVE EXISTING 2 POST 
	REMOVE EXISTING 2 POST 
	REMOVE EXISTING 2 POST 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	 
	 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1120 700SD20-0007 
	1120 700SD20-0007 
	1120 700SD20-0007 

	1.000 
	1.000 

	50.00000 
	50.00000 

	50.00 
	50.00 

	170.00000 
	170.00000 

	170.00 
	170.00 

	 
	 

	150.00000 
	150.00000 

	150.00 
	150.00 


	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 
	REMOVE EXISTING 1 POST 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN PANEL 
	SIGN PANEL 
	SIGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1130 700SD20-0012 
	1130 700SD20-0012 
	1130 700SD20-0012 

	1.000 
	1.000 

	250.00000 
	250.00000 

	250.00 
	250.00 

	530.00000 
	530.00000 

	530.00 
	530.00 

	 
	 

	475.00000 
	475.00000 

	475.00 
	475.00 


	RELOCATE EX. 1 POST GRND 
	RELOCATE EX. 1 POST GRND 
	RELOCATE EX. 1 POST GRND 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1140 700SD20-0019 
	1140 700SD20-0019 
	1140 700SD20-0019 

	14.000 
	14.000 

	10.00000 
	10.00000 

	140.00 
	140.00 

	220.00000 
	220.00000 

	3,080.00 
	3,080.00 

	 
	 

	195.00000 
	195.00000 

	2,730.00 
	2,730.00 


	VA SIGN POST W6 X 12 
	VA SIGN POST W6 X 12 
	VA SIGN POST W6 X 12 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1150 700SD20-0034 
	1150 700SD20-0034 
	1150 700SD20-0034 

	68.000 
	68.000 

	10.00000 
	10.00000 

	680.00 
	680.00 

	33.00000 
	33.00000 

	2,244.00 
	2,244.00 

	 
	 

	30.00000 
	30.00000 

	2,040.00 
	2,040.00 


	SIGN POST STP-1, 2", 14 
	SIGN POST STP-1, 2", 14 
	SIGN POST STP-1, 2", 14 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1160 700SD20-0037 
	1160 700SD20-0037 
	1160 700SD20-0037 

	44.000 
	44.000 

	12.00000 
	12.00000 

	528.00 
	528.00 

	38.00000 
	38.00000 

	1,672.00 
	1,672.00 

	 
	 

	34.25000 
	34.25000 

	1,507.00 
	1,507.00 


	SIGN POST STP-1, 2 1/2", 12 
	SIGN POST STP-1, 2 1/2", 12 
	SIGN POST STP-1, 2 1/2", 12 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1170 700SD20-0038 
	1170 700SD20-0038 
	1170 700SD20-0038 

	8.000 
	8.000 

	350.00000 
	350.00000 

	2,800.00 
	2,800.00 

	660.00000 
	660.00000 

	5,280.00 
	5,280.00 

	 
	 

	600.00000 
	600.00000 

	4,800.00 
	4,800.00 


	CONC. FOUND. STP-1, TY. A 
	CONC. FOUND. STP-1, TY. A 
	CONC. FOUND. STP-1, TY. A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1180 700SD20-0046 
	1180 700SD20-0046 
	1180 700SD20-0046 

	1.000 
	1.000 

	500.00000 
	500.00000 

	500.00 
	500.00 

	6,100.00000 
	6,100.00000 

	6,100.00 
	6,100.00 

	 
	 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	CONC. FOUND. SSP-VA, 1'9" 
	CONC. FOUND. SSP-VA, 1'9" 
	CONC. FOUND. SSP-VA, 1'9" 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	 
	 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1190 700SD20-0056 
	1190 700SD20-0056 
	1190 700SD20-0056 

	40.000 
	40.000 

	1,200.00000 
	1,200.00000 

	48,000.00 
	48,000.00 

	2,200.00000 
	2,200.00000 

	88,000.00 
	88,000.00 

	 
	 

	1,975.00000 
	1,975.00000 

	79,000.00 
	79,000.00 


	CONC. FOUND. O/H SIGN 
	CONC. FOUND. O/H SIGN 
	CONC. FOUND. O/H SIGN 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURE 
	STRUCTURE 
	STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1200 700SX20-0003 
	1200 700SX20-0003 
	1200 700SX20-0003 

	1.000 
	1.000 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	91,000.00000 
	91,000.00000 

	91,000.00 
	91,000.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (33') 
	OVERHEAD CANT. (33') 
	OVERHEAD CANT. (33') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1210 700SX20-0003 
	1210 700SX20-0003 
	1210 700SX20-0003 

	1.000 
	1.000 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	94,000.00000 
	94,000.00000 

	94,000.00 
	94,000.00 


	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 
	NS SIGN STRUCTURE, 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. (40') 
	OVERHEAD CANT. (40') 
	OVERHEAD CANT. (40') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1220 700SX20-0017 
	1220 700SX20-0017 
	1220 700SX20-0017 

	3.000 
	3.000 

	12,000.00000 
	12,000.00000 

	36,000.00 
	36,000.00 

	4,600.00000 
	4,600.00000 

	13,800.00 
	13,800.00 

	 
	 

	4,200.00000 
	4,200.00000 

	12,600.00 
	12,600.00 


	NS REMOVE EXIST. 
	NS REMOVE EXIST. 
	NS REMOVE EXIST. 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD SIGN 
	OVERHEAD SIGN 
	OVERHEAD SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURE - BRIDGE 
	STRUCTURE - BRIDGE 
	STRUCTURE - BRIDGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNTED 
	MOUNTED 
	MOUNTED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1230 700SX20-0028 
	1230 700SX20-0028 
	1230 700SX20-0028 

	4.000 
	4.000 

	50.00000 
	50.00000 

	200.00 
	200.00 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	 
	 

	3,200.00000 
	3,200.00000 

	12,800.00 
	12,800.00 


	NS REMOVE EXISTING SIGN 
	NS REMOVE EXISTING SIGN 
	NS REMOVE EXISTING SIGN 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PANEL (TY. SP-1 FROM O/H 
	PANEL (TY. SP-1 FROM O/H 
	PANEL (TY. SP-1 FROM O/H 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STR.) 
	STR.) 
	STR.) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1240 701SD20-0001 
	1240 701SD20-0001 
	1240 701SD20-0001 

	515.000 
	515.000 

	35.00000 
	35.00000 

	18,025.00 
	18,025.00 

	64.00000 
	64.00000 

	32,960.00 
	32,960.00 

	 
	 

	57.50000 
	57.50000 

	29,612.50 
	29,612.50 


	SIGN PANEL 
	SIGN PANEL 
	SIGN PANEL 

	SF 
	SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) ORDERS CONSTRUCTION COMPANY, INC. 
	(5) ORDERS CONSTRUCTION COMPANY, INC. 

	(6) KOKOSING CONSTRUCTION COMPANY, 
	(6) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1250 704SD20-0006 1,720.000 
	1250 704SD20-0006 1,720.000 
	1250 704SD20-0006 1,720.000 

	3.60000 6,192.00 
	3.60000 6,192.00 

	4.00000 
	4.00000 

	6,880.00 
	6,880.00 

	 
	 

	7.34000 
	7.34000 

	12,624.80 
	12,624.80 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1260 704SD20-0027 2,470.000 
	1260 704SD20-0027 2,470.000 
	1260 704SD20-0027 2,470.000 

	5.50000 13,585.00 
	5.50000 13,585.00 

	6.10000 
	6.10000 

	15,067.00 
	15,067.00 

	 
	 

	9.06000 
	9.06000 

	22,378.20 
	22,378.20 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1270 704SD20-0029 2,030.000 
	1270 704SD20-0029 2,030.000 
	1270 704SD20-0029 2,030.000 

	17.50000 35,525.00 
	17.50000 35,525.00 

	19.00000 
	19.00000 

	38,570.00 
	38,570.00 

	 
	 

	14.63000 
	14.63000 

	29,698.90 
	29,698.90 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1280 704SD20-0032 111.000 
	1280 704SD20-0032 111.000 
	1280 704SD20-0032 111.000 

	100.00000 11,100.00 
	100.00000 11,100.00 

	110.00000 
	110.00000 

	12,210.00 
	12,210.00 

	 
	 

	129.96000 
	129.96000 

	14,425.56 
	14,425.56 


	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1290 704SP20-0001 30.000 
	1290 704SP20-0001 30.000 
	1290 704SP20-0001 30.000 

	75.00000 2,250.00 
	75.00000 2,250.00 

	300.00000 
	300.00000 

	9,000.00 
	9,000.00 

	 
	 

	45.00000 
	45.00000 

	1,350.00 
	1,350.00 


	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$9,715,257.09 
	$9,715,257.09 

	 
	 

	$9,727,940.72 
	$9,727,940.72 

	 
	 

	 
	 

	$10,251,461.44 
	$10,251,461.44 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$9,715,257.09 
	$9,715,257.09 

	 
	 

	$9,727,940.72 
	$9,727,940.72 

	 
	 

	 
	 

	$10,251,461.44 
	$10,251,461.44 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 

	 
	 

	 
	 

	 
	 


	TR
	$9,715,257.09 
	$9,715,257.09 
	 
	 
	$0.00 

	$9,727,940.72 
	$9,727,940.72 
	 
	 
	$0.00 

	$10,251,461.44 
	$10,251,461.44 
	 
	 
	$0.00 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C0000116279B33 Counties: AUGUSTA 
	Letting Date: September 27, 2023 District(s): STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$9,715,257.09 
	$9,715,257.09 

	$9,727,940.72 
	$9,727,940.72 

	10,251,461.44 
	10,251,461.44 



	 

	 
	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: 
	Figure
	C0000116279B33 
	September 27, 2023 10:00 A.M 
	Counties: District(s): 
	AUGUSTA STAUNTON / VERONA 
	Call Order: K01 Project(s): 0081-007-019, B633, NHPP-081-2(341); 0081-007-019, C501, D604, NHPP- 081-2(341); 
	Contract Time: 10/03/25 COMPLETION DATE Min: Max: Contract Description: ADD AUXILIARY LANE ON I-81; BRIDGE REPLACEMENT OVER I-81 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	F440 
	F440 

	FAIRFIELD-ECHOLS, LLC 
	FAIRFIELD-ECHOLS, LLC 

	$7,729,414.91 
	$7,729,414.91 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C1334 
	C1334 

	CROSSROADS BRIDGE INC 
	CROSSROADS BRIDGE INC 

	$9,274,601.66 
	$9,274,601.66 

	119.99% 
	119.99% 


	3 
	3 
	3 

	 
	 

	B873 
	B873 

	BRAYMAN CONSTRUCTION CORPORATION 
	BRAYMAN CONSTRUCTION CORPORATION 

	$9,669,830.57 
	$9,669,830.57 

	125.10% 
	125.10% 


	4 
	4 
	4 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$9,715,257.09 
	$9,715,257.09 

	125.69% 
	125.69% 


	5 
	5 
	5 

	 
	 

	O017 
	O017 

	ORDERS CONSTRUCTION COMPANY, INC. 
	ORDERS CONSTRUCTION COMPANY, INC. 

	$9,727,940.72 
	$9,727,940.72 

	125.86% 
	125.86% 


	6 
	6 
	6 

	 
	 

	K1805 
	K1805 

	KOKOSING CONSTRUCTION COMPANY, INC. 
	KOKOSING CONSTRUCTION COMPANY, INC. 

	$10,251,461.44 
	$10,251,461.44 

	132.63% 
	132.63% 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY CONST REC DOCS 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	7,950.00000 
	7,950.00000 

	7,950.00 
	7,950.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	5,900.00000 
	5,900.00000 

	5,900.00 
	5,900.00 

	196,000.55000 
	196,000.55000 

	196,000.55 
	196,000.55 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	20.000 
	20.000 
	EA 

	2,000.00000 
	2,000.00000 

	40,000.00 
	40,000.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	0040 301SD20-0001 
	0040 301SD20-0001 
	0040 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	646,386.46000 
	646,386.46000 

	646,386.46 
	646,386.46 


	0050 302SD20-0002 
	0050 302SD20-0002 
	0050 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	497.000 
	497.000 
	TON 

	50.00000 
	50.00000 

	24,850.00 
	24,850.00 

	55.00000 
	55.00000 

	27,335.00 
	27,335.00 

	78.00000 
	78.00000 

	38,766.00 
	38,766.00 


	0060 302SD20-0013 
	0060 302SD20-0013 
	0060 302SD20-0013 
	ENDWALL EW-12 

	6.000 
	6.000 
	EA 

	1,250.00000 
	1,250.00000 

	7,500.00 
	7,500.00 

	1,500.00000 
	1,500.00000 

	9,000.00 
	9,000.00 

	1,100.00000 
	1,100.00000 

	6,600.00 
	6,600.00 


	0070 302SD20-0018 
	0070 302SD20-0018 
	0070 302SD20-0018 
	12" PIPE 

	95.000 
	95.000 
	LF 

	115.00000 
	115.00000 

	10,925.00 
	10,925.00 

	100.00000 
	100.00000 

	9,500.00 
	9,500.00 

	120.00000 
	120.00000 

	11,400.00 
	11,400.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0023 
	0080 302SD20-0023 
	0080 302SD20-0023 
	0080 302SD20-0023 
	0080 302SD20-0023 
	15" PIPE 

	245.000 
	245.000 
	LF 

	100.00000 
	100.00000 

	24,500.00 
	24,500.00 

	100.00000 
	100.00000 

	24,500.00 
	24,500.00 

	125.00000 
	125.00000 

	30,625.00 
	30,625.00 



	0090 302SD20-0027 
	0090 302SD20-0027 
	0090 302SD20-0027 
	0090 302SD20-0027 
	15" STORM SEWER PIPE 

	475.000 
	475.000 
	LF 

	100.00000 
	100.00000 

	47,500.00 
	47,500.00 

	100.00000 
	100.00000 

	47,500.00 
	47,500.00 

	85.00000 
	85.00000 

	40,375.00 
	40,375.00 


	0100 302SD20-0028 
	0100 302SD20-0028 
	0100 302SD20-0028 
	18" PIPE 

	185.000 
	185.000 
	LF 

	100.00000 
	100.00000 

	18,500.00 
	18,500.00 

	110.00000 
	110.00000 

	20,350.00 
	20,350.00 

	130.00000 
	130.00000 

	24,050.00 
	24,050.00 


	0110 302SD20-0030 
	0110 302SD20-0030 
	0110 302SD20-0030 
	18" CONC. PIPE 

	35.000 
	35.000 
	LF 

	125.00000 
	125.00000 

	4,375.00 
	4,375.00 

	125.00000 
	125.00000 

	4,375.00 
	4,375.00 

	165.00000 
	165.00000 

	5,775.00 
	5,775.00 


	0120 302SD20-0032 
	0120 302SD20-0032 
	0120 302SD20-0032 
	18" STORM SEWER PIPE 

	74.000 
	74.000 
	LF 

	125.00000 
	125.00000 

	9,250.00 
	9,250.00 

	110.00000 
	110.00000 

	8,140.00 
	8,140.00 

	110.00000 
	110.00000 

	8,140.00 
	8,140.00 


	0130 302SD20-0039 
	0130 302SD20-0039 
	0130 302SD20-0039 
	24" CONC. PIPE 

	43.000 
	43.000 
	LF 

	180.00000 
	180.00000 

	7,740.00 
	7,740.00 

	135.00000 
	135.00000 

	5,805.00 
	5,805.00 

	170.00000 
	170.00000 

	7,310.00 
	7,310.00 


	0140 302SD20-0041 
	0140 302SD20-0041 
	0140 302SD20-0041 
	24" STORM SEWER PIPE 

	179.000 
	179.000 
	LF 

	180.00000 
	180.00000 

	32,220.00 
	32,220.00 

	120.00000 
	120.00000 

	21,480.00 
	21,480.00 

	140.00000 
	140.00000 

	25,060.00 
	25,060.00 


	0150 302SD20-0058 
	0150 302SD20-0058 
	0150 302SD20-0058 
	36" JACKED & BORED PIPE 

	76.000 
	76.000 
	LF 

	4,500.00000 
	4,500.00000 

	342,000.00 
	342,000.00 

	1,800.00000 
	1,800.00000 

	136,800.00 
	136,800.00 

	3,200.00000 
	3,200.00000 

	243,200.00 
	243,200.00 


	0160 302SD20-0059 
	0160 302SD20-0059 
	0160 302SD20-0059 
	36" CONC. PIPE 

	242.000 
	242.000 
	LF 

	225.00000 
	225.00000 

	54,450.00 
	54,450.00 

	185.00000 
	185.00000 

	44,770.00 
	44,770.00 

	600.00000 
	600.00000 

	145,200.00 
	145,200.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 302SD20-0062 
	0170 302SD20-0062 
	0170 302SD20-0062 
	0170 302SD20-0062 
	0170 302SD20-0062 
	42" PIPE 

	96.000 
	96.000 
	LF 

	300.00000 
	300.00000 

	28,800.00 
	28,800.00 

	180.00000 
	180.00000 

	17,280.00 
	17,280.00 

	800.00000 
	800.00000 

	76,800.00 
	76,800.00 



	0180 302SD20-0196 
	0180 302SD20-0196 
	0180 302SD20-0196 
	0180 302SD20-0196 
	12" END SECTION ES-1 OR 2 

	6.000 
	6.000 
	EA 

	1,500.00000 
	1,500.00000 

	9,000.00 
	9,000.00 

	2,000.00000 
	2,000.00000 

	12,000.00 
	12,000.00 

	1,100.00000 
	1,100.00000 

	6,600.00 
	6,600.00 


	0190 302SD20-0198 
	0190 302SD20-0198 
	0190 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	7.000 
	7.000 
	EA 

	1,500.00000 
	1,500.00000 

	10,500.00 
	10,500.00 

	2,000.00000 
	2,000.00000 

	14,000.00 
	14,000.00 

	1,000.00000 
	1,000.00000 

	7,000.00 
	7,000.00 


	0200 302SD20-0200 
	0200 302SD20-0200 
	0200 302SD20-0200 
	18" END SECTION ES-1 OR 2 

	3.000 
	3.000 
	EA 

	1,700.00000 
	1,700.00000 

	5,100.00 
	5,100.00 

	3,700.00000 
	3,700.00000 

	11,100.00 
	11,100.00 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 


	0210 302SD20-0201 
	0210 302SD20-0201 
	0210 302SD20-0201 
	18" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	1,700.00000 
	1,700.00000 

	1,700.00 
	1,700.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	1,800.00000 
	1,800.00000 

	1,800.00 
	1,800.00 


	0220 302SD20-0204 
	0220 302SD20-0204 
	0220 302SD20-0204 
	24" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	4,200.00000 
	4,200.00000 

	4,200.00 
	4,200.00 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 


	0230 302SD20-0205 
	0230 302SD20-0205 
	0230 302SD20-0205 
	24" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	0240 302SD20-0210 
	0240 302SD20-0210 
	0240 302SD20-0210 
	36" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 


	0250 302SD20-0211 
	0250 302SD20-0211 
	0250 302SD20-0211 
	36" END SECTION ES-1 

	2.000 
	2.000 
	EA 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 302SD20-0245 
	0260 302SD20-0245 
	0260 302SD20-0245 
	0260 302SD20-0245 
	0260 302SD20-0245 
	DROP INLET DI-2B,L=12' 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0270 302SD20-0254 
	0270 302SD20-0254 
	0270 302SD20-0254 
	0270 302SD20-0254 
	DROP INLET DI-2BB,L=12' 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0280 302SD20-0262 
	0280 302SD20-0262 
	0280 302SD20-0262 
	DROP INLET DI-2C,L=12' 

	1.000 
	1.000 
	EA 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0290 302SD20-0447 
	0290 302SD20-0447 
	0290 302SD20-0447 
	DROP INLET DI-7 

	1.000 
	1.000 
	EA 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 


	0300 302SD20-0448 
	0300 302SD20-0448 
	0300 302SD20-0448 
	DROP INLET DI-7A 

	1.000 
	1.000 
	EA 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 


	0310 302SD20-0655 
	0310 302SD20-0655 
	0310 302SD20-0655 
	DROP INLET DI-13 TY.I 

	2.000 
	2.000 
	EA 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 


	0320 302SD20-0662 
	0320 302SD20-0662 
	0320 302SD20-0662 
	MANHOLE MH-1 OR 2 

	33.000 
	33.000 
	LF 

	1,250.00000 
	1,250.00000 

	41,250.00 
	41,250.00 

	900.00000 
	900.00000 

	29,700.00 
	29,700.00 

	500.00000 
	500.00000 

	16,500.00 
	16,500.00 


	0330 302SD20-0663 
	0330 302SD20-0663 
	0330 302SD20-0663 
	FRAME & COVER MH-1 

	3.000 
	3.000 
	EA 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 

	1,300.00000 
	1,300.00000 

	3,900.00 
	3,900.00 

	900.00000 
	900.00000 

	2,700.00 
	2,700.00 


	0340 302SD20-0673 
	0340 302SD20-0673 
	0340 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	13.000 
	13.000 
	LF 

	3,300.00000 
	3,300.00000 

	42,900.00 
	42,900.00 

	2,800.00000 
	2,800.00000 

	36,400.00 
	36,400.00 

	2,000.00000 
	2,000.00000 

	26,000.00 
	26,000.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0350 303SD20-0001 
	0350 303SD20-0001 
	0350 303SD20-0001 
	0350 303SD20-0001 
	0350 303SD20-0001 
	REGULAR EXCAVATION 

	3,742.000 
	3,742.000 
	CY 

	95.00000 
	95.00000 

	355,490.00 
	355,490.00 

	51.00000 
	51.00000 

	190,842.00 
	190,842.00 

	85.00000 
	85.00000 

	318,070.00 
	318,070.00 



	0360 303SD20-0010 
	0360 303SD20-0010 
	0360 303SD20-0010 
	0360 303SD20-0010 
	EMBANKMENT STORMWATER MANAGEMENT 

	621.000 
	621.000 
	CY 

	32.00000 
	32.00000 

	19,872.00 
	19,872.00 

	20.00000 
	20.00000 

	12,420.00 
	12,420.00 

	40.00000 
	40.00000 

	24,840.00 
	24,840.00 


	0370 303SD20-0015 
	0370 303SD20-0015 
	0370 303SD20-0015 
	SETTLEMENT PLATE 

	3.000 
	3.000 
	EA 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	7,000.00000 
	7,000.00000 

	21,000.00 
	21,000.00 

	10,000.00000 
	10,000.00000 

	30,000.00 
	30,000.00 


	0380 303SD20-0018 
	0380 303SD20-0018 
	0380 303SD20-0018 
	SLOPE DRAIN 

	12.000 
	12.000 
	EA 

	1,700.00000 
	1,700.00000 

	20,400.00 
	20,400.00 

	3,000.00000 
	3,000.00000 

	36,000.00 
	36,000.00 

	3,000.00000 
	3,000.00000 

	36,000.00 
	36,000.00 


	0390 303SD20-0019 
	0390 303SD20-0019 
	0390 303SD20-0019 
	EROSION CONTROL MULCH 

	1,682.000 
	1,682.000 
	SY 

	1.00000 
	1.00000 

	1,682.00 
	1,682.00 

	12.00000 
	12.00000 

	20,184.00 
	20,184.00 

	2.00000 
	2.00000 

	3,364.00 
	3,364.00 


	0400 303SD20-0022 
	0400 303SD20-0022 
	0400 303SD20-0022 
	CHECK DAM ROCK TY. I 

	18.000 
	18.000 
	EA 

	450.00000 
	450.00000 

	8,100.00 
	8,100.00 

	350.00000 
	350.00000 

	6,300.00 
	6,300.00 

	700.00000 
	700.00000 

	12,600.00 
	12,600.00 


	0410 303SD20-0023 
	0410 303SD20-0023 
	0410 303SD20-0023 
	CHECK DAM ROCK TY. II 

	138.000 
	138.000 
	EA 

	450.00000 
	450.00000 

	62,100.00 
	62,100.00 

	350.00000 
	350.00000 

	48,300.00 
	48,300.00 

	600.00000 
	600.00000 

	82,800.00 
	82,800.00 


	0420 303SD20-0028 
	0420 303SD20-0028 
	0420 303SD20-0028 
	DEWATERING BASIN EC-8 

	2.000 
	2.000 
	EA 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0430 303SD20-0029 
	0430 303SD20-0029 
	0430 303SD20-0029 
	0430 303SD20-0029 
	0430 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	2,247.000 
	2,247.000 
	CY 

	10.00000 
	10.00000 

	22,470.00 
	22,470.00 

	8.00000 
	8.00000 

	17,976.00 
	17,976.00 

	0.05000 
	0.05000 

	112.35 
	112.35 



	0440 303SD20-0030 
	0440 303SD20-0030 
	0440 303SD20-0030 
	0440 303SD20-0030 
	INLET PROTECTION TYPE A 

	2.000 
	2.000 
	EA 

	700.00000 
	700.00000 

	1,400.00 
	1,400.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 


	0450 303SD20-0031 
	0450 303SD20-0031 
	0450 303SD20-0031 
	INLET PROTECTION TYPE B 

	6.000 
	6.000 
	EA 

	850.00000 
	850.00000 

	5,100.00 
	5,100.00 

	2,500.00000 
	2,500.00000 

	15,000.00 
	15,000.00 

	1,000.00000 
	1,000.00000 

	6,000.00 
	6,000.00 


	0460 303SD20-0033 
	0460 303SD20-0033 
	0460 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	1,824.000 
	1,824.000 
	LF 

	10.00000 
	10.00000 

	18,240.00 
	18,240.00 

	7.00000 
	7.00000 

	12,768.00 
	12,768.00 

	8.00000 
	8.00000 

	14,592.00 
	14,592.00 


	0470 303SD20-0034 
	0470 303SD20-0034 
	0470 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	3,045.000 
	3,045.000 
	LF 

	7.00000 
	7.00000 

	21,315.00 
	21,315.00 

	13.00000 
	13.00000 

	39,585.00 
	39,585.00 

	6.00000 
	6.00000 

	18,270.00 
	18,270.00 


	0480 303SD20-0036 
	0480 303SD20-0036 
	0480 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	3,257.000 
	3,257.000 
	CY 

	22.00000 
	22.00000 

	71,654.00 
	71,654.00 

	35.00000 
	35.00000 

	113,995.00 
	113,995.00 

	22.00000 
	22.00000 

	71,654.00 
	71,654.00 


	0490 303SX20-0006 
	0490 303SX20-0006 
	0490 303SX20-0006 
	NS BORROW EXCAVATION BORROW MATERIAL - MIN CBR 10 

	127,469.000 
	127,469.000 
	CY 

	15.00000 
	15.00000 

	1,912,035.00 
	1,912,035.00 

	21.00000 
	21.00000 

	2,676,849.00 
	2,676,849.00 

	22.00000 
	22.00000 

	2,804,318.00 
	2,804,318.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0500 303SX20-0008 
	0500 303SX20-0008 
	0500 303SX20-0008 
	0500 303SX20-0008 
	0500 303SX20-0008 
	NS GEOTEXTILE FABRIC HIGH STRENGTH GEOTEXTILE FABRIC 

	13,559.000 
	13,559.000 
	SY 

	4.00000 
	4.00000 

	54,236.00 
	54,236.00 

	8.52000 
	8.52000 

	115,522.68 
	115,522.68 

	10.00000 
	10.00000 

	135,590.00 
	135,590.00 



	0510 303SX20-0020 
	0510 303SX20-0020 
	0510 303SX20-0020 
	0510 303SX20-0020 
	ROCKFILL 

	5,499.000 
	5,499.000 
	TON 

	40.00000 
	40.00000 

	219,960.00 
	219,960.00 

	50.00000 
	50.00000 

	274,950.00 
	274,950.00 

	22.00000 
	22.00000 

	120,978.00 
	120,978.00 


	0520 305SD20-0009 
	0520 305SD20-0009 
	0520 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	10,987.000 
	10,987.000 
	SY 

	3.50000 
	3.50000 

	38,454.50 
	38,454.50 

	2.00000 
	2.00000 

	21,974.00 
	21,974.00 

	3.00000 
	3.00000 

	32,961.00 
	32,961.00 


	0530 305SD20-0011 
	0530 305SD20-0011 
	0530 305SD20-0011 
	AGGR. MATL. NO. 25 OR 26 

	479.000 
	479.000 
	TON 

	45.00000 
	45.00000 

	21,555.00 
	21,555.00 

	50.00000 
	50.00000 

	23,950.00 
	23,950.00 

	60.00000 
	60.00000 

	28,740.00 
	28,740.00 


	0540 305SX20-0006 
	0540 305SX20-0006 
	0540 305SX20-0006 
	NS SELECT MATERIAL TYPE OGB AGGREGATE 

	849.000 
	849.000 
	TON 

	45.00000 
	45.00000 

	38,205.00 
	38,205.00 

	40.00000 
	40.00000 

	33,960.00 
	33,960.00 

	37.00000 
	37.00000 

	31,413.00 
	31,413.00 


	0550 308SD20-0012 
	0550 308SD20-0012 
	0550 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	5,602.000 
	5,602.000 
	TON 

	50.00000 
	50.00000 

	280,100.00 
	280,100.00 

	45.00000 
	45.00000 

	252,090.00 
	252,090.00 

	43.00000 
	43.00000 

	240,886.00 
	240,886.00 


	0560 308SX20-0005 
	0560 308SX20-0005 
	0560 308SX20-0005 
	COARSE AGGREGATE NO.8 

	835.000 
	835.000 
	TON 

	45.00000 
	45.00000 

	37,575.00 
	37,575.00 

	45.00000 
	45.00000 

	37,575.00 
	37,575.00 

	44.00000 
	44.00000 

	36,740.00 
	36,740.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0570 309SX20-0001 
	0570 309SX20-0001 
	0570 309SX20-0001 
	0570 309SX20-0001 
	0570 309SX20-0001 
	NS AGGR. MATERIAL AGGREGATE. MATERIAL SELF-COMPACTING FILL 

	268.000 
	268.000 
	TON 

	55.00000 
	55.00000 

	14,740.00 
	14,740.00 

	45.00000 
	45.00000 

	12,060.00 
	12,060.00 

	75.00000 
	75.00000 

	20,100.00 
	20,100.00 



	0580 315SD20-0007 
	0580 315SD20-0007 
	0580 315SD20-0007 
	0580 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	882.000 
	882.000 
	TON 

	110.00000 
	110.00000 

	97,020.00 
	97,020.00 

	92.00000 
	92.00000 

	81,144.00 
	81,144.00 

	122.00000 
	122.00000 

	107,604.00 
	107,604.00 


	0590 315SD20-0010 
	0590 315SD20-0010 
	0590 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	1,526.000 
	1,526.000 
	TON 

	95.00000 
	95.00000 

	144,970.00 
	144,970.00 

	79.00000 
	79.00000 

	120,554.00 
	120,554.00 

	105.00000 
	105.00000 

	160,230.00 
	160,230.00 


	0600 315SD20-0018 
	0600 315SD20-0018 
	0600 315SD20-0018 
	ASPH.CONC.CURB BACKUP MATL. CONST 

	4.000 
	4.000 
	TON 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 


	0610 315SX20-0011 
	0610 315SX20-0011 
	0610 315SX20-0011 
	NS SAW-CUT ASPH CONC SAWCUT 

	276.000 
	276.000 
	LF 

	4.00000 
	4.00000 

	1,104.00 
	1,104.00 

	4.00000 
	4.00000 

	1,104.00 
	1,104.00 

	12.00000 
	12.00000 

	3,312.00 
	3,312.00 


	0620 401SX20-0004 
	0620 401SX20-0004 
	0620 401SX20-0004 
	NS BRIDGE SUBSTRUCTURE EXCAVATION W/ PROBING 

	928.000 
	928.000 
	CY 

	75.00000 
	75.00000 

	69,600.00 
	69,600.00 

	65.00000 
	65.00000 

	60,320.00 
	60,320.00 

	150.00000 
	150.00000 

	139,200.00 
	139,200.00 


	0630 401SD20-0002 
	0630 401SD20-0002 
	0630 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	1,566.000 
	1,566.000 
	TON 

	45.00000 
	45.00000 

	70,470.00 
	70,470.00 

	45.00000 
	45.00000 

	70,470.00 
	70,470.00 

	41.00000 
	41.00000 

	64,206.00 
	64,206.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 401SD20-0004 
	0640 401SD20-0004 
	0640 401SD20-0004 
	0640 401SD20-0004 
	0640 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	86.000 
	86.000 
	SY 

	40.00000 
	40.00000 

	3,440.00 
	3,440.00 

	80.00000 
	80.00000 

	6,880.00 
	6,880.00 

	40.00000 
	40.00000 

	3,440.00 
	3,440.00 



	0650 401SD20-0005 
	0650 401SD20-0005 
	0650 401SD20-0005 
	0650 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	158.000 
	158.000 
	LF 

	32.00000 
	32.00000 

	5,056.00 
	5,056.00 

	45.00000 
	45.00000 

	7,110.00 
	7,110.00 

	35.00000 
	35.00000 

	5,530.00 
	5,530.00 


	0660 401SX20-0001 
	0660 401SX20-0001 
	0660 401SX20-0001 
	NS BRIDGE CONSTR. (TEMPORARY SHORING) 

	(1) LS 
	(1) LS 

	525,000.00000 
	525,000.00000 

	525,000.00 
	525,000.00 

	480,000.00000 
	480,000.00000 

	480,000.00 
	480,000.00 

	984,346.70000 
	984,346.70000 

	984,346.70 
	984,346.70 


	0670 403SD20-0006 
	0670 403SD20-0006 
	0670 403SD20-0006 
	STEEL PILES 12" 

	6,566.000 
	6,566.000 
	LF 

	65.00000 
	65.00000 

	426,790.00 
	426,790.00 

	105.00000 
	105.00000 

	689,430.00 
	689,430.00 

	90.00000 
	90.00000 

	590,940.00 
	590,940.00 


	0680 403SD20-0034 
	0680 403SD20-0034 
	0680 403SD20-0034 
	PILE POINT FOR 12" STEEL PILE 

	132.000 
	132.000 
	EA 

	125.00000 
	125.00000 

	16,500.00 
	16,500.00 

	170.00000 
	170.00000 

	22,440.00 
	22,440.00 

	1,450.00000 
	1,450.00000 

	191,400.00 
	191,400.00 


	0690 403SX20-0001 
	0690 403SX20-0001 
	0690 403SX20-0001 
	DYNAMIC PILE TEST END BEARING PILES 

	4.000 
	4.000 
	EA 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	2,200.00000 
	2,200.00000 

	8,800.00 
	8,800.00 

	6,000.00000 
	6,000.00000 

	24,000.00 
	24,000.00 


	0700 403SX20-0016 
	0700 403SX20-0016 
	0700 403SX20-0016 
	NS PREBORING PILE STEEL HP 12X53 

	180.000 
	180.000 
	LF 

	400.00000 
	400.00000 

	72,000.00 
	72,000.00 

	980.00000 
	980.00000 

	176,400.00 
	176,400.00 

	350.00000 
	350.00000 

	63,000.00 
	63,000.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0710 404SD20-0007 
	0710 404SD20-0007 
	0710 404SD20-0007 
	0710 404SD20-0007 
	0710 404SD20-0007 
	CONC. CL. A4 MOD. LTWT LOW SHRINK., SPR. STRUCT. CONST. 

	288.170 
	288.170 
	CY 

	2,200.00000 
	2,200.00000 

	633,974.00 
	633,974.00 

	2,000.00000 
	2,000.00000 

	576,340.00 
	576,340.00 

	990.00000 
	990.00000 

	285,288.30 
	285,288.30 



	0720 404SD20-0009 
	0720 404SD20-0009 
	0720 404SD20-0009 
	0720 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	978.000 
	978.000 
	SY 

	12.00000 
	12.00000 

	11,736.00 
	11,736.00 

	8.90000 
	8.90000 

	8,704.20 
	8,704.20 

	7.00000 
	7.00000 

	6,846.00 
	6,846.00 


	0730 404SD20-0010 
	0730 404SD20-0010 
	0730 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	978.000 
	978.000 
	SY 

	8.00000 
	8.00000 

	7,824.00 
	7,824.00 

	5.00000 
	5.00000 

	4,890.00 
	4,890.00 

	4.00000 
	4.00000 

	3,912.00 
	3,912.00 


	0740 404SD20-0011 
	0740 404SD20-0011 
	0740 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	658.100 
	658.100 
	CY 

	1,275.00000 
	1,275.00000 

	839,077.50 
	839,077.50 

	1,400.00000 
	1,400.00000 

	921,340.00 
	921,340.00 

	1,200.00000 
	1,200.00000 

	789,720.00 
	789,720.00 


	0750 404SX20-0004 
	0750 404SX20-0004 
	0750 404SX20-0004 
	NS CONCRETE CLASS A3 (UNREINFORCED) 

	20.000 
	20.000 
	CY 

	600.00000 
	600.00000 

	12,000.00 
	12,000.00 

	300.00000 
	300.00000 

	6,000.00 
	6,000.00 

	650.00000 
	650.00000 

	13,000.00 
	13,000.00 


	0760 406SD20-0003 
	0760 406SD20-0003 
	0760 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	63,320.000 
	63,320.000 
	LB 

	4.00000 
	4.00000 

	253,280.00 
	253,280.00 

	3.50000 
	3.50000 

	221,620.00 
	221,620.00 

	2.80000 
	2.80000 

	177,296.00 
	177,296.00 


	0770 406SD20-0006 
	0770 406SD20-0006 
	0770 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	77,870.000 
	77,870.000 
	LB 

	2.00000 
	2.00000 

	155,740.00 
	155,740.00 

	2.00000 
	2.00000 

	155,740.00 
	155,740.00 

	2.00000 
	2.00000 

	155,740.00 
	155,740.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE 
	Min: 
	Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0780 407SD20-0007 
	0780 407SD20-0007 
	0780 407SD20-0007 
	0780 407SD20-0007 
	0780 407SD20-0007 
	STR.ST.PLATE GIRDER ASTM A709 GR.50W 

	(268200) 
	(268200) 
	LS 

	1,090,000.00000 
	1,090,000.00000 

	1,090,000.00 
	1,090,000.00 

	1,000,000.00000 
	1,000,000.00000 

	1,000,000.00 
	1,000,000.00 

	842,000.00000 
	842,000.00000 

	842,000.00 
	842,000.00 



	0790 410SD20-0011 
	0790 410SD20-0011 
	0790 410SD20-0011 
	0790 410SD20-0011 
	RAILING CPSR 2 RAIL CONST. 

	449.000 
	449.000 
	LF 

	400.00000 
	400.00000 

	179,600.00 
	179,600.00 

	800.00000 
	800.00000 

	359,200.00 
	359,200.00 

	150.00000 
	150.00000 

	67,350.00 
	67,350.00 


	0800 413SX20-0002 
	0800 413SX20-0002 
	0800 413SX20-0002 
	NS DISM. & REM. EXIST. STR. ENTRANCE SIGN STRUCTURES AND LIGHTING FOR D701 AND D702 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 


	0810 413SX20-0002 
	0810 413SX20-0002 
	0810 413SX20-0002 
	NS DISM. & REM. EXIST. STR. ENTRANCE SIGN STRUCTURES WITH D703 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	600.00000 
	600.00000 

	600.00 
	600.00 


	0820 414SD20-0001 
	0820 414SD20-0001 
	0820 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	112.000 
	112.000 
	TON 

	160.00000 
	160.00000 

	17,920.00 
	17,920.00 

	90.00000 
	90.00000 

	10,080.00 
	10,080.00 

	150.00000 
	150.00000 

	16,800.00 
	16,800.00 


	0830 414SD20-0003 
	0830 414SD20-0003 
	0830 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	68.000 
	68.000 
	TON 

	160.00000 
	160.00000 

	10,880.00 
	10,880.00 

	130.00000 
	130.00000 

	8,840.00 
	8,840.00 

	150.00000 
	150.00000 

	10,200.00 
	10,200.00 


	0840 414SX20-0003 
	0840 414SX20-0003 
	0840 414SX20-0003 
	NS GROUTED RIPRAP CLASS A1 GROUTED RIP RAP 

	1,739.000 
	1,739.000 
	SY 

	125.00000 
	125.00000 

	217,375.00 
	217,375.00 

	130.00000 
	130.00000 

	226,070.00 
	226,070.00 

	197.00000 
	197.00000 

	342,583.00 
	342,583.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0850 430SX20-0001 
	0850 430SX20-0001 
	0850 430SX20-0001 
	0850 430SX20-0001 
	0850 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (B632) 

	1.000 
	1.000 
	DAY 

	700.00000 
	700.00000 

	700.00 
	700.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 



	0860 432SD20-0001 
	0860 432SD20-0001 
	0860 432SD20-0001 
	0860 432SD20-0001 
	ELASTIC INCLUSION 

	15.000 
	15.000 
	CY 

	4,000.00000 
	4,000.00000 

	60,000.00 
	60,000.00 

	4,000.00000 
	4,000.00000 

	60,000.00 
	60,000.00 

	3,300.00000 
	3,300.00000 

	49,500.00 
	49,500.00 


	0870 501SD20-0002 
	0870 501SD20-0002 
	0870 501SD20-0002 
	UNDERDRAIN UD-2 

	334.000 
	334.000 
	LF 

	30.00000 
	30.00000 

	10,020.00 
	10,020.00 

	40.00000 
	40.00000 

	13,360.00 
	13,360.00 

	14.00000 
	14.00000 

	4,676.00 
	4,676.00 


	0880 501SD20-0004 
	0880 501SD20-0004 
	0880 501SD20-0004 
	UNDERDRAIN UD-4 

	1,439.000 
	1,439.000 
	LF 

	12.00000 
	12.00000 

	17,268.00 
	17,268.00 

	40.00000 
	40.00000 

	57,560.00 
	57,560.00 

	20.00000 
	20.00000 

	28,780.00 
	28,780.00 


	0890 501SD20-0007 
	0890 501SD20-0007 
	0890 501SD20-0007 
	CROSSDRAIN CD-2 

	103.000 
	103.000 
	LF 

	40.00000 
	40.00000 

	4,120.00 
	4,120.00 

	40.00000 
	40.00000 

	4,120.00 
	4,120.00 

	20.00000 
	20.00000 

	2,060.00 
	2,060.00 


	0900 501SD20-0009 
	0900 501SD20-0009 
	0900 501SD20-0009 
	OUTLET PIPE 

	111.000 
	111.000 
	LF 

	40.00000 
	40.00000 

	4,440.00 
	4,440.00 

	40.00000 
	40.00000 

	4,440.00 
	4,440.00 

	18.00000 
	18.00000 

	1,998.00 
	1,998.00 


	0910 502SD20-0003 
	0910 502SD20-0003 
	0910 502SD20-0003 
	PAVED DITCH PG-2A 

	175.000 
	175.000 
	SY 

	130.00000 
	130.00000 

	22,750.00 
	22,750.00 

	260.00000 
	260.00000 

	45,500.00 
	45,500.00 

	220.00000 
	220.00000 

	38,500.00 
	38,500.00 


	0920 502SD20-0014 
	0920 502SD20-0014 
	0920 502SD20-0014 
	CURB, STD. CG-3 

	815.000 
	815.000 
	LF 

	45.00000 
	45.00000 

	36,675.00 
	36,675.00 

	28.00000 
	28.00000 

	22,820.00 
	22,820.00 

	46.00000 
	46.00000 

	37,490.00 
	37,490.00 


	0930 502SD20-0015 
	0930 502SD20-0015 
	0930 502SD20-0015 
	CURB, RADIAL CG-3 

	232.000 
	232.000 
	LF 

	45.00000 
	45.00000 

	10,440.00 
	10,440.00 

	28.00000 
	28.00000 

	6,496.00 
	6,496.00 

	46.00000 
	46.00000 

	10,672.00 
	10,672.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0940 502SD20-0020 
	0940 502SD20-0020 
	0940 502SD20-0020 
	0940 502SD20-0020 
	0940 502SD20-0020 
	CURB, ASPHALT MC-3B 

	90.000 
	90.000 
	LF 

	150.00000 
	150.00000 

	13,500.00 
	13,500.00 

	100.00000 
	100.00000 

	9,000.00 
	9,000.00 

	80.00000 
	80.00000 

	7,200.00 
	7,200.00 



	0950 504SD20-0001 
	0950 504SD20-0001 
	0950 504SD20-0001 
	0950 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	105.000 
	105.000 
	CY 

	750.00000 
	750.00000 

	78,750.00 
	78,750.00 

	800.00000 
	800.00000 

	84,000.00 
	84,000.00 

	800.00000 
	800.00000 

	84,000.00 
	84,000.00 


	0960 504SD20-0005 
	0960 504SD20-0005 
	0960 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	2,391.000 
	2,391.000 
	SY 

	4.00000 
	4.00000 

	9,564.00 
	9,564.00 

	8.00000 
	8.00000 

	19,128.00 
	19,128.00 

	5.00000 
	5.00000 

	11,955.00 
	11,955.00 


	0970 505SD20-0011 
	0970 505SD20-0011 
	0970 505SD20-0011 
	GUARDRAIL GR-MGS1 

	1,913.000 
	1,913.000 
	LF 

	40.00000 
	40.00000 

	76,520.00 
	76,520.00 

	30.00000 
	30.00000 

	57,390.00 
	57,390.00 

	30.00000 
	30.00000 

	57,390.00 
	57,390.00 


	0980 505SD20-0014 
	0980 505SD20-0014 
	0980 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	188.000 
	188.000 
	LF 

	55.00000 
	55.00000 

	10,340.00 
	10,340.00 

	35.00000 
	35.00000 

	6,580.00 
	6,580.00 

	35.00000 
	35.00000 

	6,580.00 
	6,580.00 


	0990 505SD20-0017 
	0990 505SD20-0017 
	0990 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	6.000 
	6.000 
	EA 

	5,000.00000 
	5,000.00000 

	30,000.00 
	30,000.00 

	3,500.00000 
	3,500.00000 

	21,000.00 
	21,000.00 

	3,500.00000 
	3,500.00000 

	21,000.00 
	21,000.00 


	1000 505SD20-0055 
	1000 505SD20-0055 
	1000 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	5,500.00000 
	5,500.00000 

	22,000.00 
	22,000.00 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 


	1010 505SD20-0073 
	1010 505SD20-0073 
	1010 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	509.000 
	509.000 
	LF 

	15.00000 
	15.00000 

	7,635.00 
	7,635.00 

	10.00000 
	10.00000 

	5,090.00 
	5,090.00 

	21.00000 
	21.00000 

	10,689.00 
	10,689.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1020 507SD20-0027 
	1020 507SD20-0027 
	1020 507SD20-0027 
	1020 507SD20-0027 
	1020 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	221.000 
	221.000 
	LF 

	6.00000 
	6.00000 

	1,326.00 
	1,326.00 

	9.31000 
	9.31000 

	2,057.51 
	2,057.51 

	15.00000 
	15.00000 

	3,315.00 
	3,315.00 



	1030 508SD20-0001 
	1030 508SD20-0001 
	1030 508SD20-0001 
	1030 508SD20-0001 
	OBSCURING ROADWAY 

	36.900 
	36.900 
	UNIT 

	700.00000 
	700.00000 

	25,830.00 
	25,830.00 

	500.00000 
	500.00000 

	18,450.00 
	18,450.00 

	400.00000 
	400.00000 

	14,760.00 
	14,760.00 


	1040 508SD20-0004 
	1040 508SD20-0004 
	1040 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	7,250.000 
	7,250.000 
	SY 

	4.00000 
	4.00000 

	29,000.00 
	29,000.00 

	7.00000 
	7.00000 

	50,750.00 
	50,750.00 

	6.00000 
	6.00000 

	43,500.00 
	43,500.00 


	1050 509SD20-0001 
	1050 509SD20-0001 
	1050 509SD20-0001 
	FLOWABLE BACKFILL 

	101.000 
	101.000 
	CY 

	400.00000 
	400.00000 

	40,400.00 
	40,400.00 

	230.00000 
	230.00000 

	23,230.00 
	23,230.00 

	300.00000 
	300.00000 

	30,300.00 
	30,300.00 


	1060 510SX20-0016 
	1060 510SX20-0016 
	1060 510SX20-0016 
	NS REMOVE EXIST. FENCE EXISTING FENCE 

	406.000 
	406.000 
	LF 

	6.00000 
	6.00000 

	2,436.00 
	2,436.00 

	25.00000 
	25.00000 

	10,150.00 
	10,150.00 

	10.00000 
	10.00000 

	4,060.00 
	4,060.00 


	1070 511SD20-0001 
	1070 511SD20-0001 
	1070 511SD20-0001 
	ALLAYING DUST 

	250.000 
	250.000 
	HR 

	75.00000 
	75.00000 

	18,750.00 
	18,750.00 

	40.00000 
	40.00000 

	10,000.00 
	10,000.00 

	115.00000 
	115.00000 

	28,750.00 
	28,750.00 


	1080 512SD20-0012 
	1080 512SD20-0012 
	1080 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	24.000 
	24.000 
	EA 

	500.00000 
	500.00000 

	12,000.00 
	12,000.00 

	1,000.00000 
	1,000.00000 

	24,000.00 
	24,000.00 

	70.00000 
	70.00000 

	1,680.00 
	1,680.00 


	1090 512SD20-0013 
	1090 512SD20-0013 
	1090 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	13.000 
	13.000 
	EA 

	600.00000 
	600.00000 

	7,800.00 
	7,800.00 

	1,000.00000 
	1,000.00000 

	13,000.00 
	13,000.00 

	700.00000 
	700.00000 

	9,100.00 
	9,100.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1100 512SD20-0014 
	1100 512SD20-0014 
	1100 512SD20-0014 
	1100 512SD20-0014 
	1100 512SD20-0014 
	TEMPORARY SIGN 

	2,124.000 
	2,124.000 
	SF 

	45.00000 
	45.00000 

	95,580.00 
	95,580.00 

	26.91000 
	26.91000 

	57,156.84 
	57,156.84 

	60.00000 
	60.00000 

	127,440.00 
	127,440.00 



	1110 512SD20-0024 
	1110 512SD20-0024 
	1110 512SD20-0024 
	1110 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	35,025.000 
	35,025.000 
	DAY 

	1.00000 
	1.00000 

	35,025.00 
	35,025.00 

	0.27000 
	0.27000 

	9,456.75 
	9,456.75 

	0.20000 
	0.20000 

	7,005.00 
	7,005.00 


	1120 512SD20-0025 
	1120 512SD20-0025 
	1120 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	750.000 
	750.000 
	HR 

	10.00000 
	10.00000 

	7,500.00 
	7,500.00 

	25.00000 
	25.00000 

	18,750.00 
	18,750.00 

	20.00000 
	20.00000 

	15,000.00 
	15,000.00 


	1130 512SD20-0027 
	1130 512SD20-0027 
	1130 512SD20-0027 
	FLAGGER SERVICE 

	2,070.000 
	2,070.000 
	HR 

	45.00000 
	45.00000 

	93,150.00 
	93,150.00 

	60.00000 
	60.00000 

	124,200.00 
	124,200.00 

	10.00000 
	10.00000 

	20,700.00 
	20,700.00 


	1140 512SD20-0061 
	1140 512SD20-0061 
	1140 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	14,448.000 
	14,448.000 
	LF 

	3.00000 
	3.00000 

	43,344.00 
	43,344.00 

	3.32000 
	3.32000 

	47,967.36 
	47,967.36 

	0.30000 
	0.30000 

	4,334.40 
	4,334.40 


	1150 512SD20-0065 
	1150 512SD20-0065 
	1150 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	234.000 
	234.000 
	LF 

	11.00000 
	11.00000 

	2,574.00 
	2,574.00 

	19.91000 
	19.91000 

	4,658.94 
	4,658.94 

	21.00000 
	21.00000 

	4,914.00 
	4,914.00 


	1160 512SP20-0001 
	1160 512SP20-0001 
	1160 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	278.000 
	278.000 
	DAY 

	120.00000 
	120.00000 

	33,360.00 
	33,360.00 

	110.00000 
	110.00000 

	30,580.00 
	30,580.00 

	2.00000 
	2.00000 

	556.00 
	556.00 


	1170 513SD20-0001 
	1170 513SD20-0001 
	1170 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	620,000.00000 
	620,000.00000 

	620,000.00 
	620,000.00 

	550,000.00000 
	550,000.00000 

	550,000.00 
	550,000.00 

	670,000.00000 
	670,000.00000 

	670,000.00 
	670,000.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1180 514SD20-0001 
	1180 514SD20-0001 
	1180 514SD20-0001 
	1180 514SD20-0001 
	1180 514SD20-0001 
	FIELD OFFICE TY.I 

	21.000 
	21.000 
	MO 

	4,500.00000 
	4,500.00000 

	94,500.00 
	94,500.00 

	3,200.00000 
	3,200.00000 

	67,200.00 
	67,200.00 

	3,000.00000 
	3,000.00000 

	63,000.00 
	63,000.00 



	1190 515SD20-0004 
	1190 515SD20-0004 
	1190 515SD20-0004 
	1190 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	203.000 
	203.000 
	SY 

	5.00000 
	5.00000 

	1,015.00 
	1,015.00 

	3.00000 
	3.00000 

	609.00 
	609.00 

	20.00000 
	20.00000 

	4,060.00 
	4,060.00 


	1200 517SD20-0001 
	1200 517SD20-0001 
	1200 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	220,000.00000 
	220,000.00000 

	220,000.00 
	220,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 


	1210 520SX20-0014 
	1210 520SX20-0014 
	1210 520SX20-0014 
	NS UTILITIES TEMPORARY ELECTRIC SERVICE 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	1220 523SP20-0002 
	1220 523SP20-0002 
	1220 523SP20-0002 
	NS STORM WATER MANAGEMENT IMPERMEABLE LINER 

	1,682.000 
	1,682.000 
	SY 

	15.00000 
	15.00000 

	25,230.00 
	25,230.00 

	25.00000 
	25.00000 

	42,050.00 
	42,050.00 

	41.00000 
	41.00000 

	68,962.00 
	68,962.00 


	1230 523SP20-0003 
	1230 523SP20-0003 
	1230 523SP20-0003 
	NS STORM WATER MGT. BIORETENTION SOIL MEDIA 

	750.000 
	750.000 
	CY 

	160.00000 
	160.00000 

	120,000.00 
	120,000.00 

	130.00000 
	130.00000 

	97,500.00 
	97,500.00 

	120.00000 
	120.00000 

	90,000.00 
	90,000.00 


	1240 602SX20-0005 
	1240 602SX20-0005 
	1240 602SX20-0005 
	NS TOPSOIL 3" TOPSOIL TYPE B 

	5.520 
	5.520 
	ACRE 

	20,000.00000 
	20,000.00000 

	110,400.00 
	110,400.00 

	24,000.00000 
	24,000.00000 

	132,480.00 
	132,480.00 

	15,000.00000 
	15,000.00000 

	82,800.00 
	82,800.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1250 603SD20-0002 
	1250 603SD20-0002 
	1250 603SD20-0002 
	1250 603SD20-0002 
	1250 603SD20-0002 
	TEMPORARY SEED 

	763.000 
	763.000 
	LB 

	18.00000 
	18.00000 

	13,734.00 
	13,734.00 

	12.24000 
	12.24000 

	9,339.12 
	9,339.12 

	28.00000 
	28.00000 

	21,364.00 
	21,364.00 



	1260 603SD20-0003 
	1260 603SD20-0003 
	1260 603SD20-0003 
	1260 603SD20-0003 
	REGULAR SEED 

	2,208.000 
	2,208.000 
	LB 

	13.00000 
	13.00000 

	28,704.00 
	28,704.00 

	9.11000 
	9.11000 

	20,114.88 
	20,114.88 

	11.00000 
	11.00000 

	24,288.00 
	24,288.00 


	1270 603SD20-0004 
	1270 603SD20-0004 
	1270 603SD20-0004 
	OVERSEEDING 

	1,766.000 
	1,766.000 
	LB 

	12.00000 
	12.00000 

	21,192.00 
	21,192.00 

	8.26000 
	8.26000 

	14,587.16 
	14,587.16 

	10.00000 
	10.00000 

	17,660.00 
	17,660.00 


	1280 603SD20-0008 
	1280 603SD20-0008 
	1280 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	17,606.000 
	17,606.000 
	SY 

	1.00000 
	1.00000 

	17,606.00 
	17,606.00 

	0.54000 
	0.54000 

	9,507.24 
	9,507.24 

	0.63000 
	0.63000 

	11,091.78 
	11,091.78 


	1290 603SD20-0009 
	1290 603SD20-0009 
	1290 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	52,417.000 
	52,417.000 
	SY 

	1.20000 
	1.20000 

	62,900.40 
	62,900.40 

	0.76000 
	0.76000 

	39,836.92 
	39,836.92 

	0.88000 
	0.88000 

	46,126.96 
	46,126.96 


	1300 603SD20-0010 
	1300 603SD20-0010 
	1300 603SD20-0010 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 4 

	303.000 
	303.000 
	SY 

	1.45000 
	1.45000 

	439.35 
	439.35 

	0.98000 
	0.98000 

	296.94 
	296.94 

	5.00000 
	5.00000 

	1,515.00 
	1,515.00 


	1310 603SD20-0011 
	1310 603SD20-0011 
	1310 603SD20-0011 
	SEDIMENT RETENTION ROLL 18" MIN 

	7,196.000 
	7,196.000 
	LF 

	10.00000 
	10.00000 

	71,960.00 
	71,960.00 

	10.00000 
	10.00000 

	71,960.00 
	71,960.00 

	6.00000 
	6.00000 

	43,176.00 
	43,176.00 


	1320 603SD20-0014 
	1320 603SD20-0014 
	1320 603SD20-0014 
	FERTILIZER NITROGEN - N 

	612.000 
	612.000 
	LB 

	2.00000 
	2.00000 

	1,224.00 
	1,224.00 

	1.12000 
	1.12000 

	685.44 
	685.44 

	2.00000 
	2.00000 

	1,224.00 
	1,224.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1330 603SD20-0015 
	1330 603SD20-0015 
	1330 603SD20-0015 
	1330 603SD20-0015 
	1330 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	441.000 
	441.000 
	LB 

	2.00000 
	2.00000 

	882.00 
	882.00 

	1.12000 
	1.12000 

	493.92 
	493.92 

	2.00000 
	2.00000 

	882.00 
	882.00 



	1340 603SD20-0016 
	1340 603SD20-0016 
	1340 603SD20-0016 
	1340 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	441.000 
	441.000 
	LB 

	2.00000 
	2.00000 

	882.00 
	882.00 

	1.12000 
	1.12000 

	493.92 
	493.92 

	2.00000 
	2.00000 

	882.00 
	882.00 


	1350 603SD20-0017 
	1350 603SD20-0017 
	1350 603SD20-0017 
	LIME 

	35.390 
	35.390 
	TON 

	350.00000 
	350.00000 

	12,386.50 
	12,386.50 

	220.00000 
	220.00000 

	7,785.80 
	7,785.80 

	250.00000 
	250.00000 

	8,847.50 
	8,847.50 


	1360 605SX20-0017 
	1360 605SX20-0017 
	1360 605SX20-0017 
	NS SEED MIXTURE COVER CROP/ SEED ADDITIVES 

	5.000 
	5.000 
	LB 

	10.00000 
	10.00000 

	50.00 
	50.00 

	62.00000 
	62.00000 

	310.00 
	310.00 

	30.00000 
	30.00000 

	150.00 
	150.00 


	1370 605SX20-0017 
	1370 605SX20-0017 
	1370 605SX20-0017 
	NS SEED MIXTURE RAIN GARDEN SEED MIX 

	10.000 
	10.000 
	LB 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	62.00000 
	62.00000 

	620.00 
	620.00 

	900.00000 
	900.00000 

	9,000.00 
	9,000.00 


	1380 606SD20-0001 
	1380 606SD20-0001 
	1380 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	15,451.000 
	15,451.000 
	SY 

	4.00000 
	4.00000 

	61,804.00 
	61,804.00 

	2.50000 
	2.50000 

	38,627.50 
	38,627.50 

	2.00000 
	2.00000 

	30,902.00 
	30,902.00 


	1390 606SD20-0002 
	1390 606SD20-0002 
	1390 606SD20-0002 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 

	70.000 
	70.000 
	SY 

	5.00000 
	5.00000 

	350.00 
	350.00 

	2.75000 
	2.75000 

	192.50 
	192.50 

	8.00000 
	8.00000 

	560.00 
	560.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1400 606SD20-0003 
	1400 606SD20-0003 
	1400 606SD20-0003 
	1400 606SD20-0003 
	1400 606SD20-0003 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 3 

	1,329.000 
	1,329.000 
	SY 

	6.00000 
	6.00000 

	7,974.00 
	7,974.00 

	3.56000 
	3.56000 

	4,731.24 
	4,731.24 

	5.00000 
	5.00000 

	6,645.00 
	6,645.00 



	1410 606SD20-0005 
	1410 606SD20-0005 
	1410 606SD20-0005 
	1410 606SD20-0005 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 

	294.000 
	294.000 
	SY 

	7.00000 
	7.00000 

	2,058.00 
	2,058.00 

	4.26000 
	4.26000 

	1,252.44 
	1,252.44 

	6.00000 
	6.00000 

	1,764.00 
	1,764.00 


	1420 608SD20-0001 
	1420 608SD20-0001 
	1420 608SD20-0001 
	MOWING 

	200.000 
	200.000 
	HR 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 

	100.00000 
	100.00000 

	20,000.00 
	20,000.00 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 


	1430 610SD20-0001 
	1430 610SD20-0001 
	1430 610SD20-0001 
	GABIONS 

	92.000 
	92.000 
	CY 

	400.00000 
	400.00000 

	36,800.00 
	36,800.00 

	700.00000 
	700.00000 

	64,400.00 
	64,400.00 

	367.00000 
	367.00000 

	33,764.00 
	33,764.00 


	1440 700SD20-0003 
	1440 700SD20-0003 
	1440 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	5.000 
	5.000 
	EA 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 

	575.00000 
	575.00000 

	2,875.00 
	2,875.00 

	220.00000 
	220.00000 

	1,100.00 
	1,100.00 


	1450 700SD20-0012 
	1450 700SD20-0012 
	1450 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	1.000 
	1.000 
	EA 

	600.00000 
	600.00000 

	600.00 
	600.00 

	450.00000 
	450.00000 

	450.00 
	450.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	1460 700SD20-0034 
	1460 700SD20-0034 
	1460 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	86.000 
	86.000 
	LF 

	40.00000 
	40.00000 

	3,440.00 
	3,440.00 

	18.00000 
	18.00000 

	1,548.00 
	1,548.00 

	50.00000 
	50.00000 

	4,300.00 
	4,300.00 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1470 700SD20-0037 
	1470 700SD20-0037 
	1470 700SD20-0037 
	1470 700SD20-0037 
	1470 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	36.000 
	36.000 
	LF 

	50.00000 
	50.00000 

	1,800.00 
	1,800.00 

	20.00000 
	20.00000 

	720.00 
	720.00 

	44.00000 
	44.00000 

	1,584.00 
	1,584.00 



	1480 700SD20-0038 
	1480 700SD20-0038 
	1480 700SD20-0038 
	1480 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	11.000 
	11.000 
	EA 

	700.00000 
	700.00000 

	7,700.00 
	7,700.00 

	685.00000 
	685.00000 

	7,535.00 
	7,535.00 

	604.50000 
	604.50000 

	6,649.50 
	6,649.50 


	1490 701SD20-0001 
	1490 701SD20-0001 
	1490 701SD20-0001 
	SIGN PANEL 

	70.000 
	70.000 
	SF 

	85.00000 
	85.00000 

	5,950.00 
	5,950.00 

	28.00000 
	28.00000 

	1,960.00 
	1,960.00 

	70.00000 
	70.00000 

	4,900.00 
	4,900.00 


	1500 704SD20-0006 
	1500 704SD20-0006 
	1500 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	7,803.000 
	7,803.000 
	LF 

	2.00000 
	2.00000 

	15,606.00 
	15,606.00 

	1.89000 
	1.89000 

	14,747.67 
	14,747.67 

	1.50000 
	1.50000 

	11,704.50 
	11,704.50 


	1510 704SD20-0015 
	1510 704SD20-0015 
	1510 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	70.000 
	70.000 
	LF 

	22.00000 
	22.00000 

	1,540.00 
	1,540.00 

	39.87000 
	39.87000 

	2,790.90 
	2,790.90 

	33.00000 
	33.00000 

	2,310.00 
	2,310.00 


	1520 704SD20-0030 
	1520 704SD20-0030 
	1520 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	880.000 
	880.000 
	LF 

	10.00000 
	10.00000 

	8,800.00 
	8,800.00 

	16.47000 
	16.47000 

	14,493.60 
	14,493.60 

	10.00000 
	10.00000 

	8,800.00 
	8,800.00 


	1530 704SD20-0048 
	1530 704SD20-0048 
	1530 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	4.000 
	4.000 
	EA 

	350.00000 
	350.00000 

	1,400.00 
	1,400.00 

	393.61000 
	393.61000 

	1,574.44 
	1,574.44 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 




	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) BRAYMAN CONSTRUCTION CORPORATION 
	(2) BRAYMAN CONSTRUCTION CORPORATION 

	(3) ALLAN MYERS VA, INC. 
	(3) ALLAN MYERS VA, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$11,783,874.25 
	$11,783,874.25 

	$12,327,321.91 
	$12,327,321.91 

	$12,992,777.00 
	$12,992,777.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$11,783,874.25 

	 
	 
	 
	$12,327,321.91 

	 
	 
	 
	$12,992,777.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$11,783,874.25 
	$11,783,874.25 
	$11,783,874.25 
	 
	 
	$0.00 
	$11,783,874.25 

	$12,327,321.91 
	$12,327,321.91 
	 
	 
	$0.00 
	$12,327,321.91 

	$12,992,777.00 
	$12,992,777.00 
	 
	$0.00 12,992,777.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 

	10,000.00000 10,000.00 
	10,000.00000 10,000.00 

	10,500.00000 
	10,500.00000 

	10,500.00 
	10,500.00 

	 
	 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FACILITY CONST REC DOCS 
	FACILITY CONST REC DOCS 
	FACILITY CONST REC DOCS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	7,800.00000 
	7,800.00000 

	7,800.00 
	7,800.00 

	 
	 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 108SP20-0002 20.000 
	0030 108SP20-0002 20.000 
	0030 108SP20-0002 20.000 

	250.00000 5,000.00 
	250.00000 5,000.00 

	735.00000 
	735.00000 

	14,700.00 
	14,700.00 

	 
	 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 301SD20-0001 (1) 
	0040 301SD20-0001 (1) 
	0040 301SD20-0001 (1) 

	350,000.00000 350,000.00 
	350,000.00000 350,000.00 

	230,000.00000 
	230,000.00000 

	230,000.00 
	230,000.00 

	 
	 

	115,769.00000 
	115,769.00000 

	115,769.00 
	115,769.00 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0002 497.000 
	0050 302SD20-0002 497.000 
	0050 302SD20-0002 497.000 

	33.00000 16,401.00 
	33.00000 16,401.00 

	65.00000 
	65.00000 

	32,305.00 
	32,305.00 

	 
	 

	52.00000 
	52.00000 

	25,844.00 
	25,844.00 


	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0013 6.000 
	0060 302SD20-0013 6.000 
	0060 302SD20-0013 6.000 

	1,064.00000 6,384.00 
	1,064.00000 6,384.00 

	710.00000 
	710.00000 

	4,260.00 
	4,260.00 

	 
	 

	1,000.00000 
	1,000.00000 

	6,000.00 
	6,000.00 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0018 95.000 
	0070 302SD20-0018 95.000 
	0070 302SD20-0018 95.000 

	185.00000 17,575.00 
	185.00000 17,575.00 

	110.00000 
	110.00000 

	10,450.00 
	10,450.00 

	 
	 

	100.00000 
	100.00000 

	9,500.00 
	9,500.00 


	12" PIPE LF 
	12" PIPE LF 
	12" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0023 245.000 
	0080 302SD20-0023 245.000 
	0080 302SD20-0023 245.000 

	175.00000 42,875.00 
	175.00000 42,875.00 

	120.00000 
	120.00000 

	29,400.00 
	29,400.00 

	 
	 

	100.00000 
	100.00000 

	24,500.00 
	24,500.00 


	15" PIPE LF 
	15" PIPE LF 
	15" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0090 302SD20-0027 475.000 
	0090 302SD20-0027 475.000 
	0090 302SD20-0027 475.000 

	190.00000 90,250.00 
	190.00000 90,250.00 

	120.00000 
	120.00000 

	57,000.00 
	57,000.00 

	 
	 

	120.00000 
	120.00000 

	57,000.00 
	57,000.00 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 302SD20-0028 185.000 
	0100 302SD20-0028 185.000 
	0100 302SD20-0028 185.000 

	205.00000 37,925.00 
	205.00000 37,925.00 

	120.00000 
	120.00000 

	22,200.00 
	22,200.00 

	 
	 

	150.00000 
	150.00000 

	27,750.00 
	27,750.00 


	18" PIPE LF 
	18" PIPE LF 
	18" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 302SD20-0030 35.000 
	0110 302SD20-0030 35.000 
	0110 302SD20-0030 35.000 

	190.00000 6,650.00 
	190.00000 6,650.00 

	190.00000 
	190.00000 

	6,650.00 
	6,650.00 

	 
	 

	450.00000 
	450.00000 

	15,750.00 
	15,750.00 


	18" CONC. PIPE LF 
	18" CONC. PIPE LF 
	18" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 302SD20-0032 74.000 
	0120 302SD20-0032 74.000 
	0120 302SD20-0032 74.000 

	235.00000 17,390.00 
	235.00000 17,390.00 

	150.00000 
	150.00000 

	11,100.00 
	11,100.00 

	 
	 

	180.00000 
	180.00000 

	13,320.00 
	13,320.00 


	18" STORM SEWER PIPE LF 
	18" STORM SEWER PIPE LF 
	18" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 302SD20-0039 43.000 
	0130 302SD20-0039 43.000 
	0130 302SD20-0039 43.000 

	210.00000 9,030.00 
	210.00000 9,030.00 

	245.00000 
	245.00000 

	10,535.00 
	10,535.00 

	 
	 

	200.00000 
	200.00000 

	8,600.00 
	8,600.00 


	24" CONC. PIPE LF 
	24" CONC. PIPE LF 
	24" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 302SD20-0041 179.000 
	0140 302SD20-0041 179.000 
	0140 302SD20-0041 179.000 

	210.00000 37,590.00 
	210.00000 37,590.00 

	150.00000 
	150.00000 

	26,850.00 
	26,850.00 

	 
	 

	150.00000 
	150.00000 

	26,850.00 
	26,850.00 


	24" STORM SEWER PIPE LF 
	24" STORM SEWER PIPE LF 
	24" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 302SD20-0058 76.000 
	0150 302SD20-0058 76.000 
	0150 302SD20-0058 76.000 

	2,300.00000 174,800.00 
	2,300.00000 174,800.00 

	2,000.00000 
	2,000.00000 

	152,000.00 
	152,000.00 

	 
	 

	1,400.00000 
	1,400.00000 

	106,400.00 
	106,400.00 


	36" JACKED & BORED PIPE LF 
	36" JACKED & BORED PIPE LF 
	36" JACKED & BORED PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 302SD20-0059 242.000 
	0160 302SD20-0059 242.000 
	0160 302SD20-0059 242.000 

	300.00000 72,600.00 
	300.00000 72,600.00 

	295.00000 
	295.00000 

	71,390.00 
	71,390.00 

	 
	 

	280.00000 
	280.00000 

	67,760.00 
	67,760.00 


	36" CONC. PIPE LF 
	36" CONC. PIPE LF 
	36" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 302SD20-0062 96.000 
	0170 302SD20-0062 96.000 
	0170 302SD20-0062 96.000 

	375.00000 36,000.00 
	375.00000 36,000.00 

	315.00000 
	315.00000 

	30,240.00 
	30,240.00 

	 
	 

	300.00000 
	300.00000 

	28,800.00 
	28,800.00 


	42" PIPE LF 
	42" PIPE LF 
	42" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0180 302SD20-0196 6.000 
	0180 302SD20-0196 6.000 
	0180 302SD20-0196 6.000 

	1,625.00000 
	1,625.00000 

	9,750.00 
	9,750.00 

	615.00000 
	615.00000 

	3,690.00 
	3,690.00 

	 
	 

	1,800.00000 
	1,800.00000 

	10,800.00 
	10,800.00 


	12" END SECTION ES-1 OR 2 EA 
	12" END SECTION ES-1 OR 2 EA 
	12" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 302SD20-0198 7.000 
	0190 302SD20-0198 7.000 
	0190 302SD20-0198 7.000 

	1,707.00000 
	1,707.00000 

	11,949.00 
	11,949.00 

	630.00000 
	630.00000 

	4,410.00 
	4,410.00 

	 
	 

	1,500.00000 
	1,500.00000 

	10,500.00 
	10,500.00 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 302SD20-0200 3.000 
	0200 302SD20-0200 3.000 
	0200 302SD20-0200 3.000 

	2,183.00000 
	2,183.00000 

	6,549.00 
	6,549.00 

	770.00000 
	770.00000 

	2,310.00 
	2,310.00 

	 
	 

	2,750.00000 
	2,750.00000 

	8,250.00 
	8,250.00 


	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 302SD20-0201 1.000 
	0210 302SD20-0201 1.000 
	0210 302SD20-0201 1.000 

	2,183.00000 
	2,183.00000 

	2,183.00 
	2,183.00 

	1,280.00000 
	1,280.00000 

	1,280.00 
	1,280.00 

	 
	 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	18" END SECTION ES-1 EA 
	18" END SECTION ES-1 EA 
	18" END SECTION ES-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 302SD20-0204 1.000 
	0220 302SD20-0204 1.000 
	0220 302SD20-0204 1.000 

	2,420.00000 
	2,420.00000 

	2,420.00 
	2,420.00 

	972.00000 
	972.00000 

	972.00 
	972.00 

	 
	 

	2,340.00000 
	2,340.00000 

	2,340.00 
	2,340.00 


	24" END SECTION ES-1 OR 2 EA 
	24" END SECTION ES-1 OR 2 EA 
	24" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 302SD20-0205 1.000 
	0230 302SD20-0205 1.000 
	0230 302SD20-0205 1.000 

	2,420.00000 
	2,420.00000 

	2,420.00 
	2,420.00 

	1,575.00000 
	1,575.00000 

	1,575.00 
	1,575.00 

	 
	 

	2,340.00000 
	2,340.00000 

	2,340.00 
	2,340.00 


	24" END SECTION ES-1 EA 
	24" END SECTION ES-1 EA 
	24" END SECTION ES-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 302SD20-0210 1.000 
	0240 302SD20-0210 1.000 
	0240 302SD20-0210 1.000 

	4,455.00000 
	4,455.00000 

	4,455.00 
	4,455.00 

	3,200.00000 
	3,200.00000 

	3,200.00 
	3,200.00 

	 
	 

	4,200.00000 
	4,200.00000 

	4,200.00 
	4,200.00 


	36" END SECTION ES-1 OR 2 EA 
	36" END SECTION ES-1 OR 2 EA 
	36" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 302SD20-0211 2.000 
	0250 302SD20-0211 2.000 
	0250 302SD20-0211 2.000 

	2,228.00000 
	2,228.00000 

	4,456.00 
	4,456.00 

	3,200.00000 
	3,200.00000 

	6,400.00 
	6,400.00 

	 
	 

	4,200.00000 
	4,200.00000 

	8,400.00 
	8,400.00 


	36" END SECTION ES-1 EA 
	36" END SECTION ES-1 EA 
	36" END SECTION ES-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 302SD20-0245 1.000 
	0260 302SD20-0245 1.000 
	0260 302SD20-0245 1.000 

	11,035.00000 
	11,035.00000 

	11,035.00 
	11,035.00 

	21,875.00000 
	21,875.00000 

	21,875.00 
	21,875.00 

	 
	 

	36,000.00000 
	36,000.00000 

	36,000.00 
	36,000.00 


	DROP INLET DI-2B,L=12' EA 
	DROP INLET DI-2B,L=12' EA 
	DROP INLET DI-2B,L=12' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0270 
	0270 
	0270 

	302SD20-0254 
	302SD20-0254 

	1.000 
	1.000 

	11,360.00000 
	11,360.00000 

	11,360.00 
	11,360.00 

	17,400.00000 
	17,400.00000 

	17,400.00 
	17,400.00 

	 
	 

	29,000.00000 
	29,000.00000 

	29,000.00 
	29,000.00 


	DROP INLET DI-2BB,L=12' 
	DROP INLET DI-2BB,L=12' 
	DROP INLET DI-2BB,L=12' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 
	0280 
	0280 

	302SD20-0262 
	302SD20-0262 

	1.000 
	1.000 

	11,375.00000 
	11,375.00000 

	11,375.00 
	11,375.00 

	23,625.00000 
	23,625.00000 

	23,625.00 
	23,625.00 

	 
	 

	38,000.00000 
	38,000.00000 

	38,000.00 
	38,000.00 


	DROP INLET DI-2C,L=12' 
	DROP INLET DI-2C,L=12' 
	DROP INLET DI-2C,L=12' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 
	0290 
	0290 

	302SD20-0447 
	302SD20-0447 

	1.000 
	1.000 

	9,766.00000 
	9,766.00000 

	9,766.00 
	9,766.00 

	9,335.00000 
	9,335.00000 

	9,335.00 
	9,335.00 

	 
	 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 


	DROP INLET DI-7 
	DROP INLET DI-7 
	DROP INLET DI-7 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 
	0300 
	0300 

	302SD20-0448 
	302SD20-0448 

	1.000 
	1.000 

	6,700.00000 
	6,700.00000 

	6,700.00 
	6,700.00 

	6,355.00000 
	6,355.00000 

	6,355.00 
	6,355.00 

	 
	 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	DROP INLET DI-7A 
	DROP INLET DI-7A 
	DROP INLET DI-7A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 
	0310 
	0310 

	302SD20-0655 
	302SD20-0655 

	2.000 
	2.000 

	6,300.00000 
	6,300.00000 

	12,600.00 
	12,600.00 

	5,630.00000 
	5,630.00000 

	11,260.00 
	11,260.00 

	 
	 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 


	DROP INLET DI-13 TY.I 
	DROP INLET DI-13 TY.I 
	DROP INLET DI-13 TY.I 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 
	0320 
	0320 

	302SD20-0662 
	302SD20-0662 

	33.000 
	33.000 

	715.00000 
	715.00000 

	23,595.00 
	23,595.00 

	600.00000 
	600.00000 

	19,800.00 
	19,800.00 

	 
	 

	550.00000 
	550.00000 

	18,150.00 
	18,150.00 


	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 
	0330 
	0330 

	302SD20-0663 
	302SD20-0663 

	3.000 
	3.000 

	6,150.00000 
	6,150.00000 

	18,450.00 
	18,450.00 

	970.00000 
	970.00000 

	2,910.00 
	2,910.00 

	 
	 

	900.00000 
	900.00000 

	2,700.00 
	2,700.00 


	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	FRAME & COVER MH-1 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 
	0340 
	0340 

	302SD20-0673 
	302SD20-0673 

	13.000 
	13.000 

	1,370.00000 
	1,370.00000 

	17,810.00 
	17,810.00 

	1,200.00000 
	1,200.00000 

	15,600.00 
	15,600.00 

	 
	 

	1,600.00000 
	1,600.00000 

	20,800.00 
	20,800.00 


	STORMWATER 
	STORMWATER 
	STORMWATER 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 
	0350 
	0350 

	303SD20-0001 
	303SD20-0001 

	3,742.000 
	3,742.000 

	35.00000 
	35.00000 

	130,970.00 
	130,970.00 

	68.00000 
	68.00000 

	254,456.00 
	254,456.00 

	 
	 

	25.00000 
	25.00000 

	93,550.00 
	93,550.00 


	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	REGULAR EXCAVATION 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0360 303SD20-0010 621.000 
	0360 303SD20-0010 621.000 
	0360 303SD20-0010 621.000 

	8.00000 
	8.00000 

	4,968.00 
	4,968.00 

	38.00000 
	38.00000 

	23,598.00 
	23,598.00 

	 
	 

	26.00000 
	26.00000 

	16,146.00 
	16,146.00 


	EMBANKMENT STORMWATER CY 
	EMBANKMENT STORMWATER CY 
	EMBANKMENT STORMWATER CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANAGEMENT 
	MANAGEMENT 
	MANAGEMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 303SD20-0015 3.000 
	0370 303SD20-0015 3.000 
	0370 303SD20-0015 3.000 

	7,000.00000 
	7,000.00000 

	21,000.00 
	21,000.00 

	3,500.00000 
	3,500.00000 

	10,500.00 
	10,500.00 

	 
	 

	7,300.00000 
	7,300.00000 

	21,900.00 
	21,900.00 


	SETTLEMENT PLATE EA 
	SETTLEMENT PLATE EA 
	SETTLEMENT PLATE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 303SD20-0018 12.000 
	0380 303SD20-0018 12.000 
	0380 303SD20-0018 12.000 

	2,325.00000 
	2,325.00000 

	27,900.00 
	27,900.00 

	2,500.00000 
	2,500.00000 

	30,000.00 
	30,000.00 

	 
	 

	2,500.00000 
	2,500.00000 

	30,000.00 
	30,000.00 


	SLOPE DRAIN EA 
	SLOPE DRAIN EA 
	SLOPE DRAIN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 303SD20-0019 1,682.000 
	0390 303SD20-0019 1,682.000 
	0390 303SD20-0019 1,682.000 

	0.32000 
	0.32000 

	538.24 
	538.24 

	2.00000 
	2.00000 

	3,364.00 
	3,364.00 

	 
	 

	0.40000 
	0.40000 

	672.80 
	672.80 


	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 303SD20-0022 18.000 
	0400 303SD20-0022 18.000 
	0400 303SD20-0022 18.000 

	618.00000 
	618.00000 

	11,124.00 
	11,124.00 

	2,500.00000 
	2,500.00000 

	45,000.00 
	45,000.00 

	 
	 

	950.00000 
	950.00000 

	17,100.00 
	17,100.00 


	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 303SD20-0023 138.000 
	0410 303SD20-0023 138.000 
	0410 303SD20-0023 138.000 

	290.00000 
	290.00000 

	40,020.00 
	40,020.00 

	450.00000 
	450.00000 

	62,100.00 
	62,100.00 

	 
	 

	950.00000 
	950.00000 

	131,100.00 
	131,100.00 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 303SD20-0028 2.000 
	0420 303SD20-0028 2.000 
	0420 303SD20-0028 2.000 

	1,250.00000 
	1,250.00000 

	2,500.00 
	2,500.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 303SD20-0029 2,247.000 
	0430 303SD20-0029 2,247.000 
	0430 303SD20-0029 2,247.000 

	22.00000 
	22.00000 

	49,434.00 
	49,434.00 

	22.00000 
	22.00000 

	49,434.00 
	49,434.00 

	 
	 

	10.00000 
	10.00000 

	22,470.00 
	22,470.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 303SD20-0030 2.000 
	0440 303SD20-0030 2.000 
	0440 303SD20-0030 2.000 

	225.00000 
	225.00000 

	450.00 
	450.00 

	390.00000 
	390.00000 

	780.00 
	780.00 

	 
	 

	475.00000 
	475.00000 

	950.00 
	950.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0450 303SD20-0031 6.000 
	0450 303SD20-0031 6.000 
	0450 303SD20-0031 6.000 

	225.00000 1,350.00 
	225.00000 1,350.00 

	420.00000 
	420.00000 

	2,520.00 
	2,520.00 

	 
	 

	250.00000 
	250.00000 

	1,500.00 
	1,500.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 303SD20-0033 1,824.000 
	0460 303SD20-0033 1,824.000 
	0460 303SD20-0033 1,824.000 

	9.00000 16,416.00 
	9.00000 16,416.00 

	11.00000 
	11.00000 

	20,064.00 
	20,064.00 

	 
	 

	5.00000 
	5.00000 

	9,120.00 
	9,120.00 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 303SD20-0034 3,045.000 
	0470 303SD20-0034 3,045.000 
	0470 303SD20-0034 3,045.000 

	5.00000 15,225.00 
	5.00000 15,225.00 

	3.00000 
	3.00000 

	9,135.00 
	9,135.00 

	 
	 

	4.00000 
	4.00000 

	12,180.00 
	12,180.00 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 303SD20-0036 3,257.000 
	0480 303SD20-0036 3,257.000 
	0480 303SD20-0036 3,257.000 

	20.80000 67,745.60 
	20.80000 67,745.60 

	48.00000 
	48.00000 

	156,336.00 
	156,336.00 

	 
	 

	33.00000 
	33.00000 

	107,481.00 
	107,481.00 


	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAV. 
	EXCAV. 
	EXCAV. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 303SX20-0006 127,469.000 
	0490 303SX20-0006 127,469.000 
	0490 303SX20-0006 127,469.000 

	20.00000 2,549,380.00 
	20.00000 2,549,380.00 

	28.00000 
	28.00000 

	3,569,132.00 
	3,569,132.00 

	 
	 

	30.50000 
	30.50000 

	3,887,804.50 
	3,887,804.50 


	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BORROW MATERIAL - MIN 
	BORROW MATERIAL - MIN 
	BORROW MATERIAL - MIN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CBR 10 
	CBR 10 
	CBR 10 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 303SX20-0008 13,559.000 
	0500 303SX20-0008 13,559.000 
	0500 303SX20-0008 13,559.000 

	5.00000 67,795.00 
	5.00000 67,795.00 

	4.00000 
	4.00000 

	54,236.00 
	54,236.00 

	 
	 

	5.00000 
	5.00000 

	67,795.00 
	67,795.00 


	NS GEOTEXTILE FABRIC HIGH SY 
	NS GEOTEXTILE FABRIC HIGH SY 
	NS GEOTEXTILE FABRIC HIGH SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRENGTH GEOTEXTILE 
	STRENGTH GEOTEXTILE 
	STRENGTH GEOTEXTILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 303SX20-0020 5,499.000 
	0510 303SX20-0020 5,499.000 
	0510 303SX20-0020 5,499.000 

	56.00000 307,944.00 
	56.00000 307,944.00 

	32.00000 
	32.00000 

	175,968.00 
	175,968.00 

	 
	 

	95.00000 
	95.00000 

	522,405.00 
	522,405.00 


	ROCKFILL TON 
	ROCKFILL TON 
	ROCKFILL TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 305SD20-0009 10,987.000 
	0520 305SD20-0009 10,987.000 
	0520 305SD20-0009 10,987.000 

	2.15000 23,622.05 
	2.15000 23,622.05 

	2.00000 
	2.00000 

	21,974.00 
	21,974.00 

	 
	 

	4.00000 
	4.00000 

	43,948.00 
	43,948.00 


	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0530 305SD20-0011 479.000 
	0530 305SD20-0011 479.000 
	0530 305SD20-0011 479.000 

	45.00000 21,555.00 
	45.00000 21,555.00 

	45.00000 
	45.00000 

	21,555.00 
	21,555.00 

	 
	 

	57.00000 
	57.00000 

	27,303.00 
	27,303.00 


	AGGR. MATL. NO. 25 OR 26 TON 
	AGGR. MATL. NO. 25 OR 26 TON 
	AGGR. MATL. NO. 25 OR 26 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 305SX20-0006 849.000 
	0540 305SX20-0006 849.000 
	0540 305SX20-0006 849.000 

	43.50000 36,931.50 
	43.50000 36,931.50 

	45.00000 
	45.00000 

	38,205.00 
	38,205.00 

	 
	 

	50.00000 
	50.00000 

	42,450.00 
	42,450.00 


	NS SELECT MATERIAL TYPE TON 
	NS SELECT MATERIAL TYPE TON 
	NS SELECT MATERIAL TYPE TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OGB AGGREGATE 
	OGB AGGREGATE 
	OGB AGGREGATE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 308SD20-0012 5,602.000 
	0550 308SD20-0012 5,602.000 
	0550 308SD20-0012 5,602.000 

	35.00000 196,070.00 
	35.00000 196,070.00 

	44.00000 
	44.00000 

	246,488.00 
	246,488.00 

	 
	 

	50.00000 
	50.00000 

	280,100.00 
	280,100.00 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 308SX20-0005 835.000 
	0560 308SX20-0005 835.000 
	0560 308SX20-0005 835.000 

	34.00000 28,390.00 
	34.00000 28,390.00 

	45.00000 
	45.00000 

	37,575.00 
	37,575.00 

	 
	 

	50.00000 
	50.00000 

	41,750.00 
	41,750.00 


	COARSE AGGREGATE NO.8 TON 
	COARSE AGGREGATE NO.8 TON 
	COARSE AGGREGATE NO.8 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 309SX20-0001 268.000 
	0570 309SX20-0001 268.000 
	0570 309SX20-0001 268.000 

	35.00000 9,380.00 
	35.00000 9,380.00 

	50.00000 
	50.00000 

	13,400.00 
	13,400.00 

	 
	 

	45.00000 
	45.00000 

	12,060.00 
	12,060.00 


	NS AGGR. MATERIAL TON 
	NS AGGR. MATERIAL TON 
	NS AGGR. MATERIAL TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	AGGREGATE. MATERIAL 
	AGGREGATE. MATERIAL 
	AGGREGATE. MATERIAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SELF-COMPACTING FILL 
	SELF-COMPACTING FILL 
	SELF-COMPACTING FILL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 315SD20-0007 882.000 
	0580 315SD20-0007 882.000 
	0580 315SD20-0007 882.000 

	150.00000 132,300.00 
	150.00000 132,300.00 

	97.00000 
	97.00000 

	85,554.00 
	85,554.00 

	 
	 

	113.00000 
	113.00000 

	99,666.00 
	99,666.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 315SD20-0010 1,526.000 
	0590 315SD20-0010 1,526.000 
	0590 315SD20-0010 1,526.000 

	125.00000 190,750.00 
	125.00000 190,750.00 

	83.00000 
	83.00000 

	126,658.00 
	126,658.00 

	 
	 

	97.00000 
	97.00000 

	148,022.00 
	148,022.00 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0A CONST 
	25.0A CONST 
	25.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0600 315SD20-0018 4.000 
	0600 315SD20-0018 4.000 
	0600 315SD20-0018 4.000 

	1,000.00000 4,000.00 
	1,000.00000 4,000.00 

	630.00000 
	630.00000 

	2,520.00 
	2,520.00 

	 
	 

	740.00000 
	740.00000 

	2,960.00 
	2,960.00 


	ASPH.CONC.CURB BACKUP TON 
	ASPH.CONC.CURB BACKUP TON 
	ASPH.CONC.CURB BACKUP TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MATL. CONST 
	MATL. CONST 
	MATL. CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 315SX20-0011 276.000 
	0610 315SX20-0011 276.000 
	0610 315SX20-0011 276.000 

	6.00000 1,656.00 
	6.00000 1,656.00 

	8.00000 
	8.00000 

	2,208.00 
	2,208.00 

	 
	 

	21.00000 
	21.00000 

	5,796.00 
	5,796.00 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAWCUT 
	SAWCUT 
	SAWCUT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 401SX20-0004 928.000 
	0620 401SX20-0004 928.000 
	0620 401SX20-0004 928.000 

	100.00000 92,800.00 
	100.00000 92,800.00 

	35.00000 
	35.00000 

	32,480.00 
	32,480.00 

	 
	 

	20.00000 
	20.00000 

	18,560.00 
	18,560.00 


	NS BRIDGE SUBSTRUCTURE CY 
	NS BRIDGE SUBSTRUCTURE CY 
	NS BRIDGE SUBSTRUCTURE CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION W/ PROBING 
	EXCAVATION W/ PROBING 
	EXCAVATION W/ PROBING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 401SD20-0002 1,566.000 
	0630 401SD20-0002 1,566.000 
	0630 401SD20-0002 1,566.000 

	46.00000 72,036.00 
	46.00000 72,036.00 

	56.00000 
	56.00000 

	87,696.00 
	87,696.00 

	 
	 

	50.00000 
	50.00000 

	78,300.00 
	78,300.00 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 401SD20-0004 86.000 
	0640 401SD20-0004 86.000 
	0640 401SD20-0004 86.000 

	57.00000 4,902.00 
	57.00000 4,902.00 

	30.00000 
	30.00000 

	2,580.00 
	2,580.00 

	 
	 

	76.00000 
	76.00000 

	6,536.00 
	6,536.00 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 401SD20-0005 158.000 
	0650 401SD20-0005 158.000 
	0650 401SD20-0005 158.000 

	20.00000 3,160.00 
	20.00000 3,160.00 

	18.00000 
	18.00000 

	2,844.00 
	2,844.00 

	 
	 

	13.00000 
	13.00000 

	2,054.00 
	2,054.00 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 401SX20-0001 (1) 
	0660 401SX20-0001 (1) 
	0660 401SX20-0001 (1) 

	450,000.00000 450,000.00 
	450,000.00000 450,000.00 

	287,000.00000 
	287,000.00000 

	287,000.00 
	287,000.00 

	 
	 

	500,000.00000 
	500,000.00000 

	500,000.00 
	500,000.00 


	NS BRIDGE CONSTR. LS 
	NS BRIDGE CONSTR. LS 
	NS BRIDGE CONSTR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(TEMPORARY SHORING) 
	(TEMPORARY SHORING) 
	(TEMPORARY SHORING) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 403SD20-0006 6,566.000 
	0670 403SD20-0006 6,566.000 
	0670 403SD20-0006 6,566.000 

	75.00000 492,450.00 
	75.00000 492,450.00 

	58.00000 
	58.00000 

	380,828.00 
	380,828.00 

	 
	 

	91.00000 
	91.00000 

	597,506.00 
	597,506.00 


	STEEL PILES 12" LF 
	STEEL PILES 12" LF 
	STEEL PILES 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0680 403SD20-0034 132.000 
	0680 403SD20-0034 132.000 
	0680 403SD20-0034 132.000 

	225.00000 29,700.00 
	225.00000 29,700.00 

	327.00000 
	327.00000 

	43,164.00 
	43,164.00 

	 
	 

	660.00000 
	660.00000 

	87,120.00 
	87,120.00 


	PILE POINT FOR 12" STEEL EA 
	PILE POINT FOR 12" STEEL EA 
	PILE POINT FOR 12" STEEL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PILE 
	PILE 
	PILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 403SX20-0001 4.000 
	0690 403SX20-0001 4.000 
	0690 403SX20-0001 4.000 

	2,600.00000 10,400.00 
	2,600.00000 10,400.00 

	2,520.00000 
	2,520.00000 

	10,080.00 
	10,080.00 

	 
	 

	15,000.00000 
	15,000.00000 

	60,000.00 
	60,000.00 


	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BEARING PILES 
	BEARING PILES 
	BEARING PILES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 403SX20-0016 180.000 
	0700 403SX20-0016 180.000 
	0700 403SX20-0016 180.000 

	300.00000 54,000.00 
	300.00000 54,000.00 

	788.00000 
	788.00000 

	141,840.00 
	141,840.00 

	 
	 

	350.00000 
	350.00000 

	63,000.00 
	63,000.00 


	NS PREBORING PILE STEEL LF 
	NS PREBORING PILE STEEL LF 
	NS PREBORING PILE STEEL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	HP 12X53 
	HP 12X53 
	HP 12X53 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 404SD20-0007 288.170 
	0710 404SD20-0007 288.170 
	0710 404SD20-0007 288.170 

	1,800.00000 518,706.00 
	1,800.00000 518,706.00 

	1,560.00000 
	1,560.00000 

	449,545.20 
	449,545.20 

	 
	 

	1,950.00000 
	1,950.00000 

	561,931.50 
	561,931.50 


	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 404SD20-0009 978.000 
	0720 404SD20-0009 978.000 
	0720 404SD20-0009 978.000 

	7.00000 6,846.00 
	7.00000 6,846.00 

	8.50000 
	8.50000 

	8,313.00 
	8,313.00 

	 
	 

	9.00000 
	9.00000 

	8,802.00 
	8,802.00 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 404SD20-0010 978.000 
	0730 404SD20-0010 978.000 
	0730 404SD20-0010 978.000 

	6.00000 5,868.00 
	6.00000 5,868.00 

	3.70000 
	3.70000 

	3,618.60 
	3,618.60 

	 
	 

	7.00000 
	7.00000 

	6,846.00 
	6,846.00 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 404SD20-0011 658.100 
	0740 404SD20-0011 658.100 
	0740 404SD20-0011 658.100 

	1,200.00000 789,720.00 
	1,200.00000 789,720.00 

	965.00000 
	965.00000 

	635,066.50 
	635,066.50 

	 
	 

	1,000.00000 
	1,000.00000 

	658,100.00 
	658,100.00 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 


	0750 404SX20-0004 20.000 
	0750 404SX20-0004 20.000 
	0750 404SX20-0004 20.000 

	405.00000 8,100.00 
	405.00000 8,100.00 

	475.00000 
	475.00000 

	9,500.00 
	9,500.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	NS CONCRETE CLASS A3 CY 
	NS CONCRETE CLASS A3 CY 
	NS CONCRETE CLASS A3 CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(UNREINFORCED) 
	(UNREINFORCED) 
	(UNREINFORCED) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 406SD20-0003 63,320.000 
	0760 406SD20-0003 63,320.000 
	0760 406SD20-0003 63,320.000 

	4.00000 253,280.00 
	4.00000 253,280.00 

	3.70000 
	3.70000 

	234,284.00 
	234,284.00 

	3.50000 
	3.50000 

	221,620.00 
	221,620.00 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 406SD20-0006 77,870.000 
	0770 406SD20-0006 77,870.000 
	0770 406SD20-0006 77,870.000 

	2.00000 155,740.00 
	2.00000 155,740.00 

	2.35000 
	2.35000 

	182,994.50 
	182,994.50 

	2.50000 
	2.50000 

	194,675.00 
	194,675.00 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 407SD20-0007 (268200) 
	0780 407SD20-0007 (268200) 
	0780 407SD20-0007 (268200) 

	2,107,747.83000 2,107,747.83 
	2,107,747.83000 2,107,747.83 

	1,400,000.00000 
	1,400,000.00000 

	1,400,000.00 
	1,400,000.00 

	1,400,000.00000 
	1,400,000.00000 

	1,400,000.00 
	1,400,000.00 


	STR.ST.PLATE GIRDER ASTM LS 
	STR.ST.PLATE GIRDER ASTM LS 
	STR.ST.PLATE GIRDER ASTM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A709 GR.50W 
	A709 GR.50W 
	A709 GR.50W 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 410SD20-0011 449.000 
	0790 410SD20-0011 449.000 
	0790 410SD20-0011 449.000 

	450.00000 202,050.00 
	450.00000 202,050.00 

	520.00000 
	520.00000 

	233,480.00 
	233,480.00 

	360.00000 
	360.00000 

	161,640.00 
	161,640.00 


	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 413SX20-0002 (1) 
	0800 413SX20-0002 (1) 
	0800 413SX20-0002 (1) 

	2,700.00000 2,700.00 
	2,700.00000 2,700.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ENTRANCE SIGN 
	ENTRANCE SIGN 
	ENTRANCE SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURES AND LIGHTING 
	STRUCTURES AND LIGHTING 
	STRUCTURES AND LIGHTING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOR D701 AND D702 
	FOR D701 AND D702 
	FOR D701 AND D702 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 413SX20-0002 (1) 
	0810 413SX20-0002 (1) 
	0810 413SX20-0002 (1) 

	5,500.00000 5,500.00 
	5,500.00000 5,500.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ENTRANCE SIGN 
	ENTRANCE SIGN 
	ENTRANCE SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURES WITH D703 
	STRUCTURES WITH D703 
	STRUCTURES WITH D703 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0820 414SD20-0001 112.000 
	0820 414SD20-0001 112.000 
	0820 414SD20-0001 112.000 

	50.00000 5,600.00 
	50.00000 5,600.00 

	165.00000 
	165.00000 

	18,480.00 
	18,480.00 

	 
	 

	185.00000 
	185.00000 

	20,720.00 
	20,720.00 


	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A1, EC-1 
	A1, EC-1 
	A1, EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 414SD20-0003 68.000 
	0830 414SD20-0003 68.000 
	0830 414SD20-0003 68.000 

	48.00000 3,264.00 
	48.00000 3,264.00 

	185.00000 
	185.00000 

	12,580.00 
	12,580.00 

	 
	 

	160.00000 
	160.00000 

	10,880.00 
	10,880.00 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 414SX20-0003 1,739.000 
	0840 414SX20-0003 1,739.000 
	0840 414SX20-0003 1,739.000 

	120.00000 208,680.00 
	120.00000 208,680.00 

	143.00000 
	143.00000 

	248,677.00 
	248,677.00 

	 
	 

	85.00000 
	85.00000 

	147,815.00 
	147,815.00 


	NS GROUTED RIPRAP CLASS SY 
	NS GROUTED RIPRAP CLASS SY 
	NS GROUTED RIPRAP CLASS SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A1 GROUTED RIP RAP 
	A1 GROUTED RIP RAP 
	A1 GROUTED RIP RAP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 430SX20-0001 1.000 
	0850 430SX20-0001 1.000 
	0850 430SX20-0001 1.000 

	800.00000 800.00 
	800.00000 800.00 

	2,250.00000 
	2,250.00000 

	2,250.00 
	2,250.00 

	 
	 

	3,200.00000 
	3,200.00000 

	3,200.00 
	3,200.00 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE (B632) 
	BRIDGE (B632) 
	BRIDGE (B632) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 432SD20-0001 15.000 
	0860 432SD20-0001 15.000 
	0860 432SD20-0001 15.000 

	2,100.00000 31,500.00 
	2,100.00000 31,500.00 

	1,120.00000 
	1,120.00000 

	16,800.00 
	16,800.00 

	 
	 

	1,300.00000 
	1,300.00000 

	19,500.00 
	19,500.00 


	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 
	ELASTIC INCLUSION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 501SD20-0002 334.000 
	0870 501SD20-0002 334.000 
	0870 501SD20-0002 334.000 

	19.00000 6,346.00 
	19.00000 6,346.00 

	26.00000 
	26.00000 

	8,684.00 
	8,684.00 

	 
	 

	26.00000 
	26.00000 

	8,684.00 
	8,684.00 


	UNDERDRAIN UD-2 LF 
	UNDERDRAIN UD-2 LF 
	UNDERDRAIN UD-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 501SD20-0004 1,439.000 
	0880 501SD20-0004 1,439.000 
	0880 501SD20-0004 1,439.000 

	32.00000 46,048.00 
	32.00000 46,048.00 

	12.00000 
	12.00000 

	17,268.00 
	17,268.00 

	 
	 

	12.00000 
	12.00000 

	17,268.00 
	17,268.00 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 501SD20-0007 103.000 
	0890 501SD20-0007 103.000 
	0890 501SD20-0007 103.000 

	14.00000 1,442.00 
	14.00000 1,442.00 

	24.00000 
	24.00000 

	2,472.00 
	2,472.00 

	 
	 

	32.00000 
	32.00000 

	3,296.00 
	3,296.00 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0900 501SD20-0009 111.000 
	0900 501SD20-0009 111.000 
	0900 501SD20-0009 111.000 

	20.00000 
	20.00000 

	2,220.00 
	2,220.00 

	30.00000 
	30.00000 

	3,330.00 
	3,330.00 

	 
	 

	30.00000 
	30.00000 

	3,330.00 
	3,330.00 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 502SD20-0003 175.000 
	0910 502SD20-0003 175.000 
	0910 502SD20-0003 175.000 

	182.00000 
	182.00000 

	31,850.00 
	31,850.00 

	82.00000 
	82.00000 

	14,350.00 
	14,350.00 

	 
	 

	120.00000 
	120.00000 

	21,000.00 
	21,000.00 


	PAVED DITCH PG-2A SY 
	PAVED DITCH PG-2A SY 
	PAVED DITCH PG-2A SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 502SD20-0014 815.000 
	0920 502SD20-0014 815.000 
	0920 502SD20-0014 815.000 

	90.00000 
	90.00000 

	73,350.00 
	73,350.00 

	32.00000 
	32.00000 

	26,080.00 
	26,080.00 

	 
	 

	30.00000 
	30.00000 

	24,450.00 
	24,450.00 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 502SD20-0015 232.000 
	0930 502SD20-0015 232.000 
	0930 502SD20-0015 232.000 

	92.50000 
	92.50000 

	21,460.00 
	21,460.00 

	32.00000 
	32.00000 

	7,424.00 
	7,424.00 

	 
	 

	30.00000 
	30.00000 

	6,960.00 
	6,960.00 


	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 
	CURB, RADIAL CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 502SD20-0020 90.000 
	0940 502SD20-0020 90.000 
	0940 502SD20-0020 90.000 

	35.00000 
	35.00000 

	3,150.00 
	3,150.00 

	105.00000 
	105.00000 

	9,450.00 
	9,450.00 

	 
	 

	62.00000 
	62.00000 

	5,580.00 
	5,580.00 


	CURB, ASPHALT MC-3B LF 
	CURB, ASPHALT MC-3B LF 
	CURB, ASPHALT MC-3B LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 504SD20-0001 105.000 
	0950 504SD20-0001 105.000 
	0950 504SD20-0001 105.000 

	850.00000 
	850.00000 

	89,250.00 
	89,250.00 

	850.00000 
	850.00000 

	89,250.00 
	89,250.00 

	 
	 

	1,200.00000 
	1,200.00000 

	126,000.00 
	126,000.00 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 504SD20-0005 2,391.000 
	0960 504SD20-0005 2,391.000 
	0960 504SD20-0005 2,391.000 

	1.86000 
	1.86000 

	4,447.26 
	4,447.26 

	2.00000 
	2.00000 

	4,782.00 
	4,782.00 

	 
	 

	6.00000 
	6.00000 

	14,346.00 
	14,346.00 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0970 505SD20-0011 1,913.000 
	0970 505SD20-0011 1,913.000 
	0970 505SD20-0011 1,913.000 

	30.00000 
	30.00000 

	57,390.00 
	57,390.00 

	32.00000 
	32.00000 

	61,216.00 
	61,216.00 

	 
	 

	35.00000 
	35.00000 

	66,955.00 
	66,955.00 


	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0980 505SD20-0014 188.000 
	0980 505SD20-0014 188.000 
	0980 505SD20-0014 188.000 

	35.00000 
	35.00000 

	6,580.00 
	6,580.00 

	37.00000 
	37.00000 

	6,956.00 
	6,956.00 

	 
	 

	47.00000 
	47.00000 

	8,836.00 
	8,836.00 


	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 
	RADIAL GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0990 505SD20-0017 6.000 
	0990 505SD20-0017 6.000 
	0990 505SD20-0017 6.000 

	3,500.00000 
	3,500.00000 

	21,000.00 
	21,000.00 

	3,675.00000 
	3,675.00000 

	22,050.00 
	22,050.00 

	 
	 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 505SD20-0055 4.000 
	1000 505SD20-0055 4.000 
	1000 505SD20-0055 4.000 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	3,675.00000 
	3,675.00000 

	14,700.00 
	14,700.00 

	 
	 

	4,800.00000 
	4,800.00000 

	19,200.00 
	19,200.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 505SD20-0073 509.000 
	1010 505SD20-0073 509.000 
	1010 505SD20-0073 509.000 

	10.00000 
	10.00000 

	5,090.00 
	5,090.00 

	11.00000 
	11.00000 

	5,599.00 
	5,599.00 

	 
	 

	12.00000 
	12.00000 

	6,108.00 
	6,108.00 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1020 507SD20-0027 221.000 
	1020 507SD20-0027 221.000 
	1020 507SD20-0027 221.000 

	6.00000 
	6.00000 

	1,326.00 
	1,326.00 

	12.00000 
	12.00000 

	2,652.00 
	2,652.00 

	 
	 

	50.00000 
	50.00000 

	11,050.00 
	11,050.00 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 508SD20-0001 36.900 
	1030 508SD20-0001 36.900 
	1030 508SD20-0001 36.900 

	245.00000 
	245.00000 

	9,040.50 
	9,040.50 

	180.00000 
	180.00000 

	6,642.00 
	6,642.00 

	 
	 

	300.00000 
	300.00000 

	11,070.00 
	11,070.00 


	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1040 508SD20-0004 7,250.000 
	1040 508SD20-0004 7,250.000 
	1040 508SD20-0004 7,250.000 

	5.75000 
	5.75000 

	41,687.50 
	41,687.50 

	5.00000 
	5.00000 

	36,250.00 
	36,250.00 

	 
	 

	11.00000 
	11.00000 

	79,750.00 
	79,750.00 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1050 509SD20-0001 101.000 
	1050 509SD20-0001 101.000 
	1050 509SD20-0001 101.000 

	409.00000 
	409.00000 

	41,309.00 
	41,309.00 

	385.00000 
	385.00000 

	38,885.00 
	38,885.00 

	 
	 

	320.00000 
	320.00000 

	32,320.00 
	32,320.00 


	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1060 510SX20-0016 406.000 
	1060 510SX20-0016 406.000 
	1060 510SX20-0016 406.000 

	8.00000 
	8.00000 

	3,248.00 
	3,248.00 

	5.00000 
	5.00000 

	2,030.00 
	2,030.00 

	 
	 

	12.00000 
	12.00000 

	4,872.00 
	4,872.00 


	NS REMOVE EXIST. FENCE LF 
	NS REMOVE EXIST. FENCE LF 
	NS REMOVE EXIST. FENCE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXISTING FENCE 
	EXISTING FENCE 
	EXISTING FENCE 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1070 511SD20-0001 250.000 
	1070 511SD20-0001 250.000 
	1070 511SD20-0001 250.000 

	119.00000 29,750.00 
	119.00000 29,750.00 

	50.00000 
	50.00000 

	12,500.00 
	12,500.00 

	 
	 

	120.00000 
	120.00000 

	30,000.00 
	30,000.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1080 512SD20-0012 24.000 
	1080 512SD20-0012 24.000 
	1080 512SD20-0012 24.000 

	456.00000 10,944.00 
	456.00000 10,944.00 

	540.00000 
	540.00000 

	12,960.00 
	12,960.00 

	 
	 

	500.00000 
	500.00000 

	12,000.00 
	12,000.00 


	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1090 512SD20-0013 13.000 
	1090 512SD20-0013 13.000 
	1090 512SD20-0013 13.000 

	526.00000 6,838.00 
	526.00000 6,838.00 

	600.00000 
	600.00000 

	7,800.00 
	7,800.00 

	 
	 

	600.00000 
	600.00000 

	7,800.00 
	7,800.00 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1100 512SD20-0014 2,124.000 
	1100 512SD20-0014 2,124.000 
	1100 512SD20-0014 2,124.000 

	32.00000 67,968.00 
	32.00000 67,968.00 

	42.00000 
	42.00000 

	89,208.00 
	89,208.00 

	 
	 

	20.00000 
	20.00000 

	42,480.00 
	42,480.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1110 512SD20-0024 35,025.000 
	1110 512SD20-0024 35,025.000 
	1110 512SD20-0024 35,025.000 

	0.35000 12,258.75 
	0.35000 12,258.75 

	1.00000 
	1.00000 

	35,025.00 
	35,025.00 

	 
	 

	0.50000 
	0.50000 

	17,512.50 
	17,512.50 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1120 512SD20-0025 750.000 
	1120 512SD20-0025 750.000 
	1120 512SD20-0025 750.000 

	10.00000 7,500.00 
	10.00000 7,500.00 

	13.00000 
	13.00000 

	9,750.00 
	9,750.00 

	 
	 

	10.00000 
	10.00000 

	7,500.00 
	7,500.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1130 512SD20-0027 2,070.000 
	1130 512SD20-0027 2,070.000 
	1130 512SD20-0027 2,070.000 

	60.00000 124,200.00 
	60.00000 124,200.00 

	42.00000 
	42.00000 

	86,940.00 
	86,940.00 

	 
	 

	30.00000 
	30.00000 

	62,100.00 
	62,100.00 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1140 512SD20-0061 14,448.000 
	1140 512SD20-0061 14,448.000 
	1140 512SD20-0061 14,448.000 

	3.50000 50,568.00 
	3.50000 50,568.00 

	3.70000 
	3.70000 

	53,457.60 
	53,457.60 

	 
	 

	2.00000 
	2.00000 

	28,896.00 
	28,896.00 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 4" 
	III, 4" 
	III, 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1150 512SD20-0065 234.000 
	1150 512SD20-0065 234.000 
	1150 512SD20-0065 234.000 

	19.50000 4,563.00 
	19.50000 4,563.00 

	20.50000 
	20.50000 

	4,797.00 
	4,797.00 

	 
	 

	10.00000 
	10.00000 

	2,340.00 
	2,340.00 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 24" 
	III, 24" 
	III, 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1160 512SP20-0001 278.000 
	1160 512SP20-0001 278.000 
	1160 512SP20-0001 278.000 

	100.00000 27,800.00 
	100.00000 27,800.00 

	57.00000 
	57.00000 

	15,846.00 
	15,846.00 

	 
	 

	37.00000 
	37.00000 

	10,286.00 
	10,286.00 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1170 513SD20-0001 (1) 
	1170 513SD20-0001 (1) 
	1170 513SD20-0001 (1) 

	691,000.00000 691,000.00 
	691,000.00000 691,000.00 

	695,000.00000 
	695,000.00000 

	695,000.00 
	695,000.00 

	 
	 

	619,500.00000 
	619,500.00000 

	619,500.00 
	619,500.00 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1180 514SD20-0001 21.000 
	1180 514SD20-0001 21.000 
	1180 514SD20-0001 21.000 

	3,650.00000 76,650.00 
	3,650.00000 76,650.00 

	2,500.00000 
	2,500.00000 

	52,500.00 
	52,500.00 

	 
	 

	1,300.00000 
	1,300.00000 

	27,300.00 
	27,300.00 


	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1190 515SD20-0004 203.000 
	1190 515SD20-0004 203.000 
	1190 515SD20-0004 203.000 

	15.00000 3,045.00 
	15.00000 3,045.00 

	3.20000 
	3.20000 

	649.60 
	649.60 

	 
	 

	16.00000 
	16.00000 

	3,248.00 
	3,248.00 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1200 517SD20-0001 (1) 
	1200 517SD20-0001 (1) 
	1200 517SD20-0001 (1) 

	100,000.00000 100,000.00 
	100,000.00000 100,000.00 

	750,000.00000 
	750,000.00000 

	750,000.00 
	750,000.00 

	 
	 

	92,000.00000 
	92,000.00000 

	92,000.00 
	92,000.00 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1210 520SX20-0014 (1) 
	1210 520SX20-0014 (1) 
	1210 520SX20-0014 (1) 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 


	NS UTILITIES TEMPORARY LS 
	NS UTILITIES TEMPORARY LS 
	NS UTILITIES TEMPORARY LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ELECTRIC SERVICE 
	ELECTRIC SERVICE 
	ELECTRIC SERVICE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1220 523SP20-0002 1,682.000 
	1220 523SP20-0002 1,682.000 
	1220 523SP20-0002 1,682.000 

	40.00000 67,280.00 
	40.00000 67,280.00 

	20.00000 
	20.00000 

	33,640.00 
	33,640.00 

	 
	 

	12.00000 
	12.00000 

	20,184.00 
	20,184.00 


	NS STORM WATER SY 
	NS STORM WATER SY 
	NS STORM WATER SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANAGEMENT IMPERMEABLE 
	MANAGEMENT IMPERMEABLE 
	MANAGEMENT IMPERMEABLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LINER 
	LINER 
	LINER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1230 523SP20-0003 750.000 
	1230 523SP20-0003 750.000 
	1230 523SP20-0003 750.000 

	180.00000 135,000.00 
	180.00000 135,000.00 

	140.00000 
	140.00000 

	105,000.00 
	105,000.00 

	 
	 

	188.00000 
	188.00000 

	141,000.00 
	141,000.00 


	NS STORM WATER MGT. CY 
	NS STORM WATER MGT. CY 
	NS STORM WATER MGT. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BIORETENTION SOIL MEDIA 
	BIORETENTION SOIL MEDIA 
	BIORETENTION SOIL MEDIA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1240 602SX20-0005 5.520 
	1240 602SX20-0005 5.520 
	1240 602SX20-0005 5.520 

	32,850.00000 181,332.00 
	32,850.00000 181,332.00 

	36,000.00000 
	36,000.00000 

	198,720.00 
	198,720.00 

	 
	 

	25,000.00000 
	25,000.00000 

	138,000.00 
	138,000.00 


	NS TOPSOIL 3" TOPSOIL TYPE ACRE 
	NS TOPSOIL 3" TOPSOIL TYPE ACRE 
	NS TOPSOIL 3" TOPSOIL TYPE ACRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	B 
	B 
	B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1250 603SD20-0002 763.000 
	1250 603SD20-0002 763.000 
	1250 603SD20-0002 763.000 

	12.24000 9,339.12 
	12.24000 9,339.12 

	15.00000 
	15.00000 

	11,445.00 
	11,445.00 

	 
	 

	15.00000 
	15.00000 

	11,445.00 
	11,445.00 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1260 603SD20-0003 2,208.000 
	1260 603SD20-0003 2,208.000 
	1260 603SD20-0003 2,208.000 

	9.11000 20,114.88 
	9.11000 20,114.88 

	25.00000 
	25.00000 

	55,200.00 
	55,200.00 

	 
	 

	5.00000 
	5.00000 

	11,040.00 
	11,040.00 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1270 603SD20-0004 1,766.000 
	1270 603SD20-0004 1,766.000 
	1270 603SD20-0004 1,766.000 

	8.26000 14,587.16 
	8.26000 14,587.16 

	12.00000 
	12.00000 

	21,192.00 
	21,192.00 

	 
	 

	8.00000 
	8.00000 

	14,128.00 
	14,128.00 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1280 603SD20-0008 17,606.000 
	1280 603SD20-0008 17,606.000 
	1280 603SD20-0008 17,606.000 

	0.54000 9,507.24 
	0.54000 9,507.24 

	1.00000 
	1.00000 

	17,606.00 
	17,606.00 

	 
	 

	1.00000 
	1.00000 

	17,606.00 
	17,606.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1290 603SD20-0009 52,417.000 
	1290 603SD20-0009 52,417.000 
	1290 603SD20-0009 52,417.000 

	0.76000 39,836.92 
	0.76000 39,836.92 

	1.25000 
	1.25000 

	65,521.25 
	65,521.25 

	 
	 

	1.00000 
	1.00000 

	52,417.00 
	52,417.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1300 603SD20-0010 303.000 
	1300 603SD20-0010 303.000 
	1300 603SD20-0010 303.000 

	0.98000 296.94 
	0.98000 296.94 

	5.00000 
	5.00000 

	1,515.00 
	1,515.00 

	 
	 

	1.00000 
	1.00000 

	303.00 
	303.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1310 603SD20-0011 7,196.000 
	1310 603SD20-0011 7,196.000 
	1310 603SD20-0011 7,196.000 

	14.00000 100,744.00 
	14.00000 100,744.00 

	8.00000 
	8.00000 

	57,568.00 
	57,568.00 

	 
	 

	15.00000 
	15.00000 

	107,940.00 
	107,940.00 


	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	18" MIN 
	18" MIN 
	18" MIN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1320 603SD20-0014 612.000 
	1320 603SD20-0014 612.000 
	1320 603SD20-0014 612.000 

	1.12000 685.44 
	1.12000 685.44 

	2.00000 
	2.00000 

	1,224.00 
	1,224.00 

	 
	 

	2.00000 
	2.00000 

	1,224.00 
	1,224.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1330 603SD20-0015 441.000 
	1330 603SD20-0015 441.000 
	1330 603SD20-0015 441.000 

	1.12000 493.92 
	1.12000 493.92 

	2.00000 
	2.00000 

	882.00 
	882.00 

	 
	 

	2.00000 
	2.00000 

	882.00 
	882.00 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1340 603SD20-0016 441.000 
	1340 603SD20-0016 441.000 
	1340 603SD20-0016 441.000 

	1.12000 493.92 
	1.12000 493.92 

	2.00000 
	2.00000 

	882.00 
	882.00 

	 
	 

	2.00000 
	2.00000 

	882.00 
	882.00 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1350 603SD20-0017 35.390 
	1350 603SD20-0017 35.390 
	1350 603SD20-0017 35.390 

	220.00000 7,785.80 
	220.00000 7,785.80 

	350.00000 
	350.00000 

	12,386.50 
	12,386.50 

	 
	 

	280.00000 
	280.00000 

	9,909.20 
	9,909.20 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1360 605SX20-0017 5.000 
	1360 605SX20-0017 5.000 
	1360 605SX20-0017 5.000 

	1.45000 7.25 
	1.45000 7.25 

	50.00000 
	50.00000 

	250.00 
	250.00 

	 
	 

	5.00000 
	5.00000 

	25.00 
	25.00 


	NS SEED MIXTURE COVER LB 
	NS SEED MIXTURE COVER LB 
	NS SEED MIXTURE COVER LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CROP/ SEED ADDITIVES 
	CROP/ SEED ADDITIVES 
	CROP/ SEED ADDITIVES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1370 605SX20-0017 10.000 
	1370 605SX20-0017 10.000 
	1370 605SX20-0017 10.000 

	62.00000 620.00 
	62.00000 620.00 

	50.00000 
	50.00000 

	500.00 
	500.00 

	 
	 

	80.00000 
	80.00000 

	800.00 
	800.00 


	NS SEED MIXTURE RAIN LB 
	NS SEED MIXTURE RAIN LB 
	NS SEED MIXTURE RAIN LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GARDEN SEED MIX 
	GARDEN SEED MIX 
	GARDEN SEED MIX 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1380 606SD20-0001 15,451.000 
	1380 606SD20-0001 15,451.000 
	1380 606SD20-0001 15,451.000 

	2.50000 38,627.50 
	2.50000 38,627.50 

	2.50000 
	2.50000 

	38,627.50 
	38,627.50 

	 
	 

	2.00000 
	2.00000 

	30,902.00 
	30,902.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1390 606SD20-0002 70.000 
	1390 606SD20-0002 70.000 
	1390 606SD20-0002 70.000 

	2.75000 
	2.75000 

	192.50 
	192.50 

	3.25000 
	3.25000 

	227.50 
	227.50 

	 
	 

	5.00000 
	5.00000 

	350.00 
	350.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1400 606SD20-0003 1,329.000 
	1400 606SD20-0003 1,329.000 
	1400 606SD20-0003 1,329.000 

	3.56000 
	3.56000 

	4,731.24 
	4,731.24 

	3.50000 
	3.50000 

	4,651.50 
	4,651.50 

	 
	 

	3.00000 
	3.00000 

	3,987.00 
	3,987.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1410 606SD20-0005 294.000 
	1410 606SD20-0005 294.000 
	1410 606SD20-0005 294.000 

	4.26000 
	4.26000 

	1,252.44 
	1,252.44 

	7.00000 
	7.00000 

	2,058.00 
	2,058.00 

	 
	 

	7.00000 
	7.00000 

	2,058.00 
	2,058.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1420 608SD20-0001 200.000 
	1420 608SD20-0001 200.000 
	1420 608SD20-0001 200.000 

	55.00000 
	55.00000 

	11,000.00 
	11,000.00 

	75.00000 
	75.00000 

	15,000.00 
	15,000.00 

	 
	 

	250.00000 
	250.00000 

	50,000.00 
	50,000.00 


	MOWING HR 
	MOWING HR 
	MOWING HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1430 610SD20-0001 92.000 
	1430 610SD20-0001 92.000 
	1430 610SD20-0001 92.000 

	130.00000 
	130.00000 

	11,960.00 
	11,960.00 

	420.00000 
	420.00000 

	38,640.00 
	38,640.00 

	 
	 

	700.00000 
	700.00000 

	64,400.00 
	64,400.00 


	GABIONS CY 
	GABIONS CY 
	GABIONS CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1440 700SD20-0003 5.000 
	1440 700SD20-0003 5.000 
	1440 700SD20-0003 5.000 

	750.00000 
	750.00000 

	3,750.00 
	3,750.00 

	180.00000 
	180.00000 

	900.00 
	900.00 

	 
	 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1450 700SD20-0012 1.000 
	1450 700SD20-0012 1.000 
	1450 700SD20-0012 1.000 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	418.00000 
	418.00000 

	418.00 
	418.00 

	 
	 

	250.00000 
	250.00000 

	250.00 
	250.00 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1460 700SD20-0034 86.000 
	1460 700SD20-0034 86.000 
	1460 700SD20-0034 86.000 

	30.00000 
	30.00000 

	2,580.00 
	2,580.00 

	27.00000 
	27.00000 

	2,322.00 
	2,322.00 

	 
	 

	20.00000 
	20.00000 

	1,720.00 
	1,720.00 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(4) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(5) GENERAL EXCAVATION, INC. 
	(5) GENERAL EXCAVATION, INC. 

	(6) TERRA SITE CONSTRUCTORS LLC 
	(6) TERRA SITE CONSTRUCTORS LLC 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1470 700SD20-0037 36.000 
	1470 700SD20-0037 36.000 
	1470 700SD20-0037 36.000 

	32.00000 1,152.00 
	32.00000 1,152.00 

	37.00000 1,332.00 
	37.00000 1,332.00 

	 
	 

	35.00000 
	35.00000 

	1,260.00 
	1,260.00 


	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1480 700SD20-0038 11.000 
	1480 700SD20-0038 11.000 
	1480 700SD20-0038 11.000 

	1,000.00000 11,000.00 
	1,000.00000 11,000.00 

	510.00000 5,610.00 
	510.00000 5,610.00 

	 
	 

	450.00000 
	450.00000 

	4,950.00 
	4,950.00 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1490 701SD20-0001 70.000 
	1490 701SD20-0001 70.000 
	1490 701SD20-0001 70.000 

	40.00000 2,800.00 
	40.00000 2,800.00 

	60.00000 4,200.00 
	60.00000 4,200.00 

	 
	 

	80.00000 
	80.00000 

	5,600.00 
	5,600.00 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1500 704SD20-0006 7,803.000 
	1500 704SD20-0006 7,803.000 
	1500 704SD20-0006 7,803.000 

	4.50000 35,113.50 
	4.50000 35,113.50 

	5.00000 39,015.00 
	5.00000 39,015.00 

	 
	 

	1.00000 
	1.00000 

	7,803.00 
	7,803.00 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1510 704SD20-0015 70.000 
	1510 704SD20-0015 70.000 
	1510 704SD20-0015 70.000 

	75.00000 5,250.00 
	75.00000 5,250.00 

	80.00000 5,600.00 
	80.00000 5,600.00 

	 
	 

	20.00000 
	20.00000 

	1,400.00 
	1,400.00 


	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1520 704SD20-0030 880.000 
	1520 704SD20-0030 880.000 
	1520 704SD20-0030 880.000 

	10.50000 9,240.00 
	10.50000 9,240.00 

	11.00000 9,680.00 
	11.00000 9,680.00 

	 
	 

	5.00000 
	5.00000 

	4,400.00 
	4,400.00 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1530 704SD20-0048 4.000 
	1530 704SD20-0048 4.000 
	1530 704SD20-0048 4.000 

	650.00000 2,600.00 
	650.00000 2,600.00 

	700.00000 2,800.00 
	700.00000 2,800.00 

	 
	 

	330.00000 
	330.00000 

	1,320.00 
	1,320.00 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL II 
	ARR. TY B CL II 
	ARR. TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$13,016,000.00 
	$13,016,000.00 

	$13,427,354.25 
	$13,427,354.25 

	 
	 

	 
	 

	$13,497,330.50 
	$13,497,330.50 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$13,016,000.00 
	$13,016,000.00 

	$13,427,354.25 
	$13,427,354.25 

	 
	 

	 
	 

	$13,497,330.50 
	$13,497,330.50 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$13,016,000.00 
	$13,016,000.00 
	$13,016,000.00 
	 
	 
	$0.00 
	$13,016,000.00 

	$13,427,354.25 
	$13,427,354.25 
	 
	 
	$0.00 
	$13,427,354.25 

	$13,497,330.50 
	$13,497,330.50 
	 
	$0.00 13,497,330.50 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY CONST REC DOCS 

	(1) LS 
	(1) LS 

	9,100.00000 
	9,100.00000 

	9,100.00 
	9,100.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	20.000 
	20.000 
	EA 

	1,500.00000 
	1,500.00000 

	30,000.00 
	30,000.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	 
	 


	0040 301SD20-0001 
	0040 301SD20-0001 
	0040 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 


	0050 302SD20-0002 
	0050 302SD20-0002 
	0050 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	497.000 
	497.000 
	TON 

	48.14000 
	48.14000 

	23,925.58 
	23,925.58 

	70.00000 
	70.00000 

	34,790.00 
	34,790.00 

	 
	 


	0060 302SD20-0013 
	0060 302SD20-0013 
	0060 302SD20-0013 
	ENDWALL EW-12 

	6.000 
	6.000 
	EA 

	1,566.18000 
	1,566.18000 

	9,397.08 
	9,397.08 

	900.00000 
	900.00000 

	5,400.00 
	5,400.00 

	 
	 


	0070 302SD20-0018 
	0070 302SD20-0018 
	0070 302SD20-0018 
	12" PIPE 

	95.000 
	95.000 
	LF 

	106.95000 
	106.95000 

	10,160.25 
	10,160.25 

	150.00000 
	150.00000 

	14,250.00 
	14,250.00 

	 
	 


	0080 302SD20-0023 
	0080 302SD20-0023 
	0080 302SD20-0023 
	15" PIPE 

	245.000 
	245.000 
	LF 

	121.00000 
	121.00000 

	29,645.00 
	29,645.00 

	110.00000 
	110.00000 

	26,950.00 
	26,950.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0090 302SD20-0027 
	0090 302SD20-0027 
	0090 302SD20-0027 
	0090 302SD20-0027 
	0090 302SD20-0027 
	15" STORM SEWER PIPE 

	475.000 
	475.000 
	LF 

	72.69000 
	72.69000 

	34,527.75 
	34,527.75 

	110.00000 
	110.00000 

	52,250.00 
	52,250.00 

	 
	 



	0100 302SD20-0028 
	0100 302SD20-0028 
	0100 302SD20-0028 
	0100 302SD20-0028 
	18" PIPE 

	185.000 
	185.000 
	LF 

	116.29000 
	116.29000 

	21,513.65 
	21,513.65 

	135.00000 
	135.00000 

	24,975.00 
	24,975.00 

	 
	 


	0110 302SD20-0030 
	0110 302SD20-0030 
	0110 302SD20-0030 
	18" CONC. PIPE 

	35.000 
	35.000 
	LF 

	162.17000 
	162.17000 

	5,675.95 
	5,675.95 

	680.00000 
	680.00000 

	23,800.00 
	23,800.00 

	 
	 


	0120 302SD20-0032 
	0120 302SD20-0032 
	0120 302SD20-0032 
	18" STORM SEWER PIPE 

	74.000 
	74.000 
	LF 

	83.22000 
	83.22000 

	6,158.28 
	6,158.28 

	135.00000 
	135.00000 

	9,990.00 
	9,990.00 

	 
	 


	0130 302SD20-0039 
	0130 302SD20-0039 
	0130 302SD20-0039 
	24" CONC. PIPE 

	43.000 
	43.000 
	LF 

	195.93000 
	195.93000 

	8,424.99 
	8,424.99 

	735.00000 
	735.00000 

	31,605.00 
	31,605.00 

	 
	 


	0140 302SD20-0041 
	0140 302SD20-0041 
	0140 302SD20-0041 
	24" STORM SEWER PIPE 

	179.000 
	179.000 
	LF 

	108.06000 
	108.06000 

	19,342.74 
	19,342.74 

	155.00000 
	155.00000 

	27,745.00 
	27,745.00 

	 
	 


	0150 302SD20-0058 
	0150 302SD20-0058 
	0150 302SD20-0058 
	36" JACKED & BORED PIPE 

	76.000 
	76.000 
	LF 

	984.00000 
	984.00000 

	74,784.00 
	74,784.00 

	4,100.00000 
	4,100.00000 

	311,600.00 
	311,600.00 

	 
	 


	0160 302SD20-0059 
	0160 302SD20-0059 
	0160 302SD20-0059 
	36" CONC. PIPE 

	242.000 
	242.000 
	LF 

	299.23000 
	299.23000 

	72,413.66 
	72,413.66 

	228.00000 
	228.00000 

	55,176.00 
	55,176.00 

	 
	 


	0170 302SD20-0062 
	0170 302SD20-0062 
	0170 302SD20-0062 
	42" PIPE 

	96.000 
	96.000 
	LF 

	240.77000 
	240.77000 

	23,113.92 
	23,113.92 

	315.00000 
	315.00000 

	30,240.00 
	30,240.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0180 302SD20-0196 
	0180 302SD20-0196 
	0180 302SD20-0196 
	0180 302SD20-0196 
	0180 302SD20-0196 
	12" END SECTION ES-1 OR 2 

	6.000 
	6.000 
	EA 

	1,386.31000 
	1,386.31000 

	8,317.86 
	8,317.86 

	850.00000 
	850.00000 

	5,100.00 
	5,100.00 

	 
	 



	0190 302SD20-0198 
	0190 302SD20-0198 
	0190 302SD20-0198 
	0190 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	7.000 
	7.000 
	EA 

	1,463.29000 
	1,463.29000 

	10,243.03 
	10,243.03 

	910.00000 
	910.00000 

	6,370.00 
	6,370.00 

	 
	 


	0200 302SD20-0200 
	0200 302SD20-0200 
	0200 302SD20-0200 
	18" END SECTION ES-1 OR 2 

	3.000 
	3.000 
	EA 

	1,656.91000 
	1,656.91000 

	4,970.73 
	4,970.73 

	1,050.00000 
	1,050.00000 

	3,150.00 
	3,150.00 

	 
	 


	0210 302SD20-0201 
	0210 302SD20-0201 
	0210 302SD20-0201 
	18" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	1,656.94000 
	1,656.94000 

	1,656.94 
	1,656.94 

	1,050.00000 
	1,050.00000 

	1,050.00 
	1,050.00 

	 
	 


	0220 302SD20-0204 
	0220 302SD20-0204 
	0220 302SD20-0204 
	24" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	2,213.04000 
	2,213.04000 

	2,213.04 
	2,213.04 

	1,250.00000 
	1,250.00000 

	1,250.00 
	1,250.00 

	 
	 


	0230 302SD20-0205 
	0230 302SD20-0205 
	0230 302SD20-0205 
	24" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	2,213.04000 
	2,213.04000 

	2,213.04 
	2,213.04 

	1,250.00000 
	1,250.00000 

	1,250.00 
	1,250.00 

	 
	 


	0240 302SD20-0210 
	0240 302SD20-0210 
	0240 302SD20-0210 
	36" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	4,027.67000 
	4,027.67000 

	4,027.67 
	4,027.67 

	2,750.00000 
	2,750.00000 

	2,750.00 
	2,750.00 

	 
	 


	0250 302SD20-0211 
	0250 302SD20-0211 
	0250 302SD20-0211 
	36" END SECTION ES-1 

	2.000 
	2.000 
	EA 

	4,027.67000 
	4,027.67000 

	8,055.34 
	8,055.34 

	2,750.00000 
	2,750.00000 

	5,500.00 
	5,500.00 

	 
	 


	0260 302SD20-0245 
	0260 302SD20-0245 
	0260 302SD20-0245 
	DROP INLET DI-2B,L=12' 

	1.000 
	1.000 
	EA 

	8,457.36000 
	8,457.36000 

	8,457.36 
	8,457.36 

	26,500.00000 
	26,500.00000 

	26,500.00 
	26,500.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0270 302SD20-0254 
	0270 302SD20-0254 
	0270 302SD20-0254 
	0270 302SD20-0254 
	0270 302SD20-0254 
	DROP INLET DI-2BB,L=12' 

	1.000 
	1.000 
	EA 

	8,317.27000 
	8,317.27000 

	8,317.27 
	8,317.27 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 

	 
	 



	0280 302SD20-0262 
	0280 302SD20-0262 
	0280 302SD20-0262 
	0280 302SD20-0262 
	DROP INLET DI-2C,L=12' 

	1.000 
	1.000 
	EA 

	8,317.27000 
	8,317.27000 

	8,317.27 
	8,317.27 

	29,000.00000 
	29,000.00000 

	29,000.00 
	29,000.00 

	 
	 


	0290 302SD20-0447 
	0290 302SD20-0447 
	0290 302SD20-0447 
	DROP INLET DI-7 

	1.000 
	1.000 
	EA 

	12,128.98000 
	12,128.98000 

	12,128.98 
	12,128.98 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	 
	 


	0300 302SD20-0448 
	0300 302SD20-0448 
	0300 302SD20-0448 
	DROP INLET DI-7A 

	1.000 
	1.000 
	EA 

	8,801.19000 
	8,801.19000 

	8,801.19 
	8,801.19 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	 
	 


	0310 302SD20-0655 
	0310 302SD20-0655 
	0310 302SD20-0655 
	DROP INLET DI-13 TY.I 

	2.000 
	2.000 
	EA 

	8,317.21000 
	8,317.21000 

	16,634.42 
	16,634.42 

	5,600.00000 
	5,600.00000 

	11,200.00 
	11,200.00 

	 
	 


	0320 302SD20-0662 
	0320 302SD20-0662 
	0320 302SD20-0662 
	MANHOLE MH-1 OR 2 

	33.000 
	33.000 
	LF 

	5,815.33000 
	5,815.33000 

	191,905.89 
	191,905.89 

	675.00000 
	675.00000 

	22,275.00 
	22,275.00 

	 
	 


	0330 302SD20-0663 
	0330 302SD20-0663 
	0330 302SD20-0663 
	FRAME & COVER MH-1 

	3.000 
	3.000 
	EA 

	1,353.68000 
	1,353.68000 

	4,061.04 
	4,061.04 

	725.00000 
	725.00000 

	2,175.00 
	2,175.00 

	 
	 


	0340 302SD20-0673 
	0340 302SD20-0673 
	0340 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	13.000 
	13.000 
	LF 

	1,868.56000 
	1,868.56000 

	24,291.28 
	24,291.28 

	1,900.00000 
	1,900.00000 

	24,700.00 
	24,700.00 

	 
	 


	0350 303SD20-0001 
	0350 303SD20-0001 
	0350 303SD20-0001 
	REGULAR EXCAVATION 

	3,742.000 
	3,742.000 
	CY 

	24.75000 
	24.75000 

	92,614.50 
	92,614.50 

	32.00000 
	32.00000 

	119,744.00 
	119,744.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0360 303SD20-0010 
	0360 303SD20-0010 
	0360 303SD20-0010 
	0360 303SD20-0010 
	0360 303SD20-0010 
	EMBANKMENT STORMWATER MANAGEMENT 

	621.000 
	621.000 
	CY 

	7.97000 
	7.97000 

	4,949.37 
	4,949.37 

	45.00000 
	45.00000 

	27,945.00 
	27,945.00 

	 
	 



	0370 303SD20-0015 
	0370 303SD20-0015 
	0370 303SD20-0015 
	0370 303SD20-0015 
	SETTLEMENT PLATE 

	3.000 
	3.000 
	EA 

	1,129.40000 
	1,129.40000 

	3,388.20 
	3,388.20 

	1,800.00000 
	1,800.00000 

	5,400.00 
	5,400.00 

	 
	 


	0380 303SD20-0018 
	0380 303SD20-0018 
	0380 303SD20-0018 
	SLOPE DRAIN 

	12.000 
	12.000 
	EA 

	2,883.55000 
	2,883.55000 

	34,602.60 
	34,602.60 

	3,000.00000 
	3,000.00000 

	36,000.00 
	36,000.00 

	 
	 


	0390 303SD20-0019 
	0390 303SD20-0019 
	0390 303SD20-0019 
	EROSION CONTROL MULCH 

	1,682.000 
	1,682.000 
	SY 

	6.00000 
	6.00000 

	10,092.00 
	10,092.00 

	2.00000 
	2.00000 

	3,364.00 
	3,364.00 

	 
	 


	0400 303SD20-0022 
	0400 303SD20-0022 
	0400 303SD20-0022 
	CHECK DAM ROCK TY. I 

	18.000 
	18.000 
	EA 

	1,034.65000 
	1,034.65000 

	18,623.70 
	18,623.70 

	600.00000 
	600.00000 

	10,800.00 
	10,800.00 

	 
	 


	0410 303SD20-0023 
	0410 303SD20-0023 
	0410 303SD20-0023 
	CHECK DAM ROCK TY. II 

	138.000 
	138.000 
	EA 

	383.10000 
	383.10000 

	52,867.80 
	52,867.80 

	600.00000 
	600.00000 

	82,800.00 
	82,800.00 

	 
	 


	0420 303SD20-0028 
	0420 303SD20-0028 
	0420 303SD20-0028 
	DEWATERING BASIN EC-8 

	2.000 
	2.000 
	EA 

	1,745.64000 
	1,745.64000 

	3,491.28 
	3,491.28 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 


	0430 303SD20-0029 
	0430 303SD20-0029 
	0430 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	2,247.000 
	2,247.000 
	CY 

	50.28000 
	50.28000 

	112,979.16 
	112,979.16 

	2.00000 
	2.00000 

	4,494.00 
	4,494.00 

	 
	 


	0440 303SD20-0030 
	0440 303SD20-0030 
	0440 303SD20-0030 
	INLET PROTECTION TYPE A 

	2.000 
	2.000 
	EA 

	236.31000 
	236.31000 

	472.62 
	472.62 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0450 303SD20-0031 
	0450 303SD20-0031 
	0450 303SD20-0031 
	0450 303SD20-0031 
	0450 303SD20-0031 
	INLET PROTECTION TYPE B 

	6.000 
	6.000 
	EA 

	244.19000 
	244.19000 

	1,465.14 
	1,465.14 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 

	 
	 



	0460 303SD20-0033 
	0460 303SD20-0033 
	0460 303SD20-0033 
	0460 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	1,824.000 
	1,824.000 
	LF 

	2.69000 
	2.69000 

	4,906.56 
	4,906.56 

	4.00000 
	4.00000 

	7,296.00 
	7,296.00 

	 
	 


	0470 303SD20-0034 
	0470 303SD20-0034 
	0470 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	3,045.000 
	3,045.000 
	LF 

	1.49000 
	1.49000 

	4,537.05 
	4,537.05 

	6.00000 
	6.00000 

	18,270.00 
	18,270.00 

	 
	 


	0480 303SD20-0036 
	0480 303SD20-0036 
	0480 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	3,257.000 
	3,257.000 
	CY 

	19.95000 
	19.95000 

	64,977.15 
	64,977.15 

	32.00000 
	32.00000 

	104,224.00 
	104,224.00 

	 
	 


	0490 303SX20-0006 
	0490 303SX20-0006 
	0490 303SX20-0006 
	NS BORROW EXCAVATION BORROW MATERIAL - MIN CBR 10 

	127,469.000 
	127,469.000 
	CY 

	39.96000 
	39.96000 

	5,093,661.24 
	5,093,661.24 

	36.00000 
	36.00000 

	4,588,884.00 
	4,588,884.00 

	 
	 


	0500 303SX20-0008 
	0500 303SX20-0008 
	0500 303SX20-0008 
	NS GEOTEXTILE FABRIC HIGH STRENGTH GEOTEXTILE FABRIC 

	13,559.000 
	13,559.000 
	SY 

	9.15000 
	9.15000 

	124,064.85 
	124,064.85 

	3.25000 
	3.25000 

	44,066.75 
	44,066.75 

	 
	 


	0510 303SX20-0020 
	0510 303SX20-0020 
	0510 303SX20-0020 
	ROCKFILL 

	5,499.000 
	5,499.000 
	TON 

	41.12000 
	41.12000 

	226,118.88 
	226,118.88 

	30.00000 
	30.00000 

	164,970.00 
	164,970.00 

	 
	 


	0520 305SD20-0009 
	0520 305SD20-0009 
	0520 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	10,987.000 
	10,987.000 
	SY 

	7.99000 
	7.99000 

	87,786.13 
	87,786.13 

	3.00000 
	3.00000 

	32,961.00 
	32,961.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0530 305SD20-0011 
	0530 305SD20-0011 
	0530 305SD20-0011 
	0530 305SD20-0011 
	0530 305SD20-0011 
	AGGR. MATL. NO. 25 OR 26 

	479.000 
	479.000 
	TON 

	57.74000 
	57.74000 

	27,657.46 
	27,657.46 

	38.00000 
	38.00000 

	18,202.00 
	18,202.00 

	 
	 



	0540 305SX20-0006 
	0540 305SX20-0006 
	0540 305SX20-0006 
	0540 305SX20-0006 
	NS SELECT MATERIAL TYPE OGB AGGREGATE 

	849.000 
	849.000 
	TON 

	45.53000 
	45.53000 

	38,654.97 
	38,654.97 

	40.00000 
	40.00000 

	33,960.00 
	33,960.00 

	 
	 


	0550 308SD20-0012 
	0550 308SD20-0012 
	0550 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	5,602.000 
	5,602.000 
	TON 

	47.98000 
	47.98000 

	268,783.96 
	268,783.96 

	38.00000 
	38.00000 

	212,876.00 
	212,876.00 

	 
	 


	0560 308SX20-0005 
	0560 308SX20-0005 
	0560 308SX20-0005 
	COARSE AGGREGATE NO.8 

	835.000 
	835.000 
	TON 

	58.29000 
	58.29000 

	48,672.15 
	48,672.15 

	40.00000 
	40.00000 

	33,400.00 
	33,400.00 

	 
	 


	0570 309SX20-0001 
	0570 309SX20-0001 
	0570 309SX20-0001 
	NS AGGR. MATERIAL AGGREGATE. MATERIAL SELF-COMPACTING FILL 

	268.000 
	268.000 
	TON 

	70.07000 
	70.07000 

	18,778.76 
	18,778.76 

	45.00000 
	45.00000 

	12,060.00 
	12,060.00 

	 
	 


	0580 315SD20-0007 
	0580 315SD20-0007 
	0580 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	882.000 
	882.000 
	TON 

	153.06000 
	153.06000 

	134,998.92 
	134,998.92 

	159.00000 
	159.00000 

	140,238.00 
	140,238.00 

	 
	 


	0590 315SD20-0010 
	0590 315SD20-0010 
	0590 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	1,526.000 
	1,526.000 
	TON 

	127.55000 
	127.55000 

	194,641.30 
	194,641.30 

	132.00000 
	132.00000 

	201,432.00 
	201,432.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0600 315SD20-0018 
	0600 315SD20-0018 
	0600 315SD20-0018 
	0600 315SD20-0018 
	0600 315SD20-0018 
	ASPH.CONC.CURB BACKUP MATL. CONST 

	4.000 
	4.000 
	TON 

	1,020.41000 
	1,020.41000 

	4,081.64 
	4,081.64 

	1,200.00000 
	1,200.00000 

	4,800.00 
	4,800.00 

	 
	 



	0610 315SX20-0011 
	0610 315SX20-0011 
	0610 315SX20-0011 
	0610 315SX20-0011 
	NS SAW-CUT ASPH CONC SAWCUT 

	276.000 
	276.000 
	LF 

	17.18000 
	17.18000 

	4,741.68 
	4,741.68 

	8.00000 
	8.00000 

	2,208.00 
	2,208.00 

	 
	 


	0620 401SX20-0004 
	0620 401SX20-0004 
	0620 401SX20-0004 
	NS BRIDGE SUBSTRUCTURE EXCAVATION W/ PROBING 

	928.000 
	928.000 
	CY 

	25.82000 
	25.82000 

	23,960.96 
	23,960.96 

	36.00000 
	36.00000 

	33,408.00 
	33,408.00 

	 
	 


	0630 401SD20-0002 
	0630 401SD20-0002 
	0630 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	1,566.000 
	1,566.000 
	TON 

	62.59000 
	62.59000 

	98,015.94 
	98,015.94 

	58.00000 
	58.00000 

	90,828.00 
	90,828.00 

	 
	 


	0640 401SD20-0004 
	0640 401SD20-0004 
	0640 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	86.000 
	86.000 
	SY 

	35.92000 
	35.92000 

	3,089.12 
	3,089.12 

	31.00000 
	31.00000 

	2,666.00 
	2,666.00 

	 
	 


	0650 401SD20-0005 
	0650 401SD20-0005 
	0650 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	158.000 
	158.000 
	LF 

	11.74000 
	11.74000 

	1,854.92 
	1,854.92 

	19.00000 
	19.00000 

	3,002.00 
	3,002.00 

	 
	 


	0660 401SX20-0001 
	0660 401SX20-0001 
	0660 401SX20-0001 
	NS BRIDGE CONSTR. (TEMPORARY SHORING) 

	(1) LS 
	(1) LS 

	177,181.62000 
	177,181.62000 

	177,181.62 
	177,181.62 

	595,000.00000 
	595,000.00000 

	595,000.00 
	595,000.00 

	 
	 


	0670 403SD20-0006 
	0670 403SD20-0006 
	0670 403SD20-0006 
	STEEL PILES 12" 

	6,566.000 
	6,566.000 
	LF 

	75.00000 
	75.00000 

	492,450.00 
	492,450.00 

	60.00000 
	60.00000 

	393,960.00 
	393,960.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0680 403SD20-0034 
	0680 403SD20-0034 
	0680 403SD20-0034 
	0680 403SD20-0034 
	0680 403SD20-0034 
	PILE POINT FOR 12" STEEL PILE 

	132.000 
	132.000 
	EA 

	500.00000 
	500.00000 

	66,000.00 
	66,000.00 

	336.00000 
	336.00000 

	44,352.00 
	44,352.00 

	 
	 



	0690 403SX20-0001 
	0690 403SX20-0001 
	0690 403SX20-0001 
	0690 403SX20-0001 
	DYNAMIC PILE TEST END BEARING PILES 

	4.000 
	4.000 
	EA 

	4,801.50000 
	4,801.50000 

	19,206.00 
	19,206.00 

	2,587.00000 
	2,587.00000 

	10,348.00 
	10,348.00 

	 
	 


	0700 403SX20-0016 
	0700 403SX20-0016 
	0700 403SX20-0016 
	NS PREBORING PILE STEEL HP 12X53 

	180.000 
	180.000 
	LF 

	294.01000 
	294.01000 

	52,921.80 
	52,921.80 

	810.00000 
	810.00000 

	145,800.00 
	145,800.00 

	 
	 


	0710 404SD20-0007 
	0710 404SD20-0007 
	0710 404SD20-0007 
	CONC. CL. A4 MOD. LTWT LOW SHRINK., SPR. STRUCT. CONST. 

	288.170 
	288.170 
	CY 

	1,616.71000 
	1,616.71000 

	465,887.32 
	465,887.32 

	1,600.00000 
	1,600.00000 

	461,072.00 
	461,072.00 

	 
	 


	0720 404SD20-0009 
	0720 404SD20-0009 
	0720 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	978.000 
	978.000 
	SY 

	5.63000 
	5.63000 

	5,506.14 
	5,506.14 

	9.00000 
	9.00000 

	8,802.00 
	8,802.00 

	 
	 


	0730 404SD20-0010 
	0730 404SD20-0010 
	0730 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	978.000 
	978.000 
	SY 

	3.94000 
	3.94000 

	3,853.32 
	3,853.32 

	4.00000 
	4.00000 

	3,912.00 
	3,912.00 

	 
	 


	0740 404SD20-0011 
	0740 404SD20-0011 
	0740 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	658.100 
	658.100 
	CY 

	837.32000 
	837.32000 

	551,040.29 
	551,040.29 

	992.00000 
	992.00000 

	652,835.20 
	652,835.20 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0750 404SX20-0004 
	0750 404SX20-0004 
	0750 404SX20-0004 
	0750 404SX20-0004 
	0750 404SX20-0004 
	NS CONCRETE CLASS A3 (UNREINFORCED) 

	20.000 
	20.000 
	CY 

	415.05000 
	415.05000 

	8,301.00 
	8,301.00 

	490.00000 
	490.00000 

	9,800.00 
	9,800.00 

	 
	 



	0760 406SD20-0003 
	0760 406SD20-0003 
	0760 406SD20-0003 
	0760 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	63,320.000 
	63,320.000 
	LB 

	4.37000 
	4.37000 

	276,708.40 
	276,708.40 

	4.00000 
	4.00000 

	253,280.00 
	253,280.00 

	 
	 


	0770 406SD20-0006 
	0770 406SD20-0006 
	0770 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	77,870.000 
	77,870.000 
	LB 

	1.88000 
	1.88000 

	146,395.60 
	146,395.60 

	2.50000 
	2.50000 

	194,675.00 
	194,675.00 

	 
	 


	0780 407SD20-0007 
	0780 407SD20-0007 
	0780 407SD20-0007 
	STR.ST.PLATE GIRDER ASTM A709 GR.50W 

	(268200) 
	(268200) 
	LS 

	1,111,653.73000 
	1,111,653.73000 

	1,111,653.73 
	1,111,653.73 

	2,754,335.00000 
	2,754,335.00000 

	2,754,335.00 
	2,754,335.00 

	 
	 


	0790 410SD20-0011 
	0790 410SD20-0011 
	0790 410SD20-0011 
	RAILING CPSR 2 RAIL CONST. 

	449.000 
	449.000 
	LF 

	488.71000 
	488.71000 

	219,430.79 
	219,430.79 

	535.00000 
	535.00000 

	240,215.00 
	240,215.00 

	 
	 


	0800 413SX20-0002 
	0800 413SX20-0002 
	0800 413SX20-0002 
	NS DISM. & REM. EXIST. STR. ENTRANCE SIGN STRUCTURES AND LIGHTING FOR D701 AND D702 

	(1) LS 
	(1) LS 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 


	0810 413SX20-0002 
	0810 413SX20-0002 
	0810 413SX20-0002 
	NS DISM. & REM. EXIST. STR. ENTRANCE SIGN STRUCTURES WITH D703 

	(1) LS 
	(1) LS 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0820 414SD20-0001 
	0820 414SD20-0001 
	0820 414SD20-0001 
	0820 414SD20-0001 
	0820 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	112.000 
	112.000 
	TON 

	91.13000 
	91.13000 

	10,206.56 
	10,206.56 

	120.00000 
	120.00000 

	13,440.00 
	13,440.00 

	 
	 



	0830 414SD20-0003 
	0830 414SD20-0003 
	0830 414SD20-0003 
	0830 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	68.000 
	68.000 
	TON 

	84.20000 
	84.20000 

	5,725.60 
	5,725.60 

	110.00000 
	110.00000 

	7,480.00 
	7,480.00 

	 
	 


	0840 414SX20-0003 
	0840 414SX20-0003 
	0840 414SX20-0003 
	NS GROUTED RIPRAP CLASS A1 GROUTED RIP RAP 

	1,739.000 
	1,739.000 
	SY 

	125.41000 
	125.41000 

	218,087.99 
	218,087.99 

	147.00000 
	147.00000 

	255,633.00 
	255,633.00 

	 
	 


	0850 430SX20-0001 
	0850 430SX20-0001 
	0850 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (B632) 

	1.000 
	1.000 
	DAY 

	6,454.30000 
	6,454.30000 

	6,454.30 
	6,454.30 

	2,315.00000 
	2,315.00000 

	2,315.00 
	2,315.00 

	 
	 


	0860 432SD20-0001 
	0860 432SD20-0001 
	0860 432SD20-0001 
	ELASTIC INCLUSION 

	15.000 
	15.000 
	CY 

	4,477.99000 
	4,477.99000 

	67,169.85 
	67,169.85 

	1,188.00000 
	1,188.00000 

	17,820.00 
	17,820.00 

	 
	 


	0870 501SD20-0002 
	0870 501SD20-0002 
	0870 501SD20-0002 
	UNDERDRAIN UD-2 

	334.000 
	334.000 
	LF 

	41.15000 
	41.15000 

	13,744.10 
	13,744.10 

	55.00000 
	55.00000 

	18,370.00 
	18,370.00 

	 
	 


	0880 501SD20-0004 
	0880 501SD20-0004 
	0880 501SD20-0004 
	UNDERDRAIN UD-4 

	1,439.000 
	1,439.000 
	LF 

	25.80000 
	25.80000 

	37,126.20 
	37,126.20 

	25.00000 
	25.00000 

	35,975.00 
	35,975.00 

	 
	 


	0890 501SD20-0007 
	0890 501SD20-0007 
	0890 501SD20-0007 
	CROSSDRAIN CD-2 

	103.000 
	103.000 
	LF 

	22.45000 
	22.45000 

	2,312.35 
	2,312.35 

	20.00000 
	20.00000 

	2,060.00 
	2,060.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0900 501SD20-0009 
	0900 501SD20-0009 
	0900 501SD20-0009 
	0900 501SD20-0009 
	0900 501SD20-0009 
	OUTLET PIPE 

	111.000 
	111.000 
	LF 

	33.45000 
	33.45000 

	3,712.95 
	3,712.95 

	25.00000 
	25.00000 

	2,775.00 
	2,775.00 

	 
	 



	0910 502SD20-0003 
	0910 502SD20-0003 
	0910 502SD20-0003 
	0910 502SD20-0003 
	PAVED DITCH PG-2A 

	175.000 
	175.000 
	SY 

	77.60000 
	77.60000 

	13,580.00 
	13,580.00 

	90.00000 
	90.00000 

	15,750.00 
	15,750.00 

	 
	 


	0920 502SD20-0014 
	0920 502SD20-0014 
	0920 502SD20-0014 
	CURB, STD. CG-3 

	815.000 
	815.000 
	LF 

	23.60000 
	23.60000 

	19,234.00 
	19,234.00 

	30.00000 
	30.00000 

	24,450.00 
	24,450.00 

	 
	 


	0930 502SD20-0015 
	0930 502SD20-0015 
	0930 502SD20-0015 
	CURB, RADIAL CG-3 

	232.000 
	232.000 
	LF 

	23.60000 
	23.60000 

	5,475.20 
	5,475.20 

	30.00000 
	30.00000 

	6,960.00 
	6,960.00 

	 
	 


	0940 502SD20-0020 
	0940 502SD20-0020 
	0940 502SD20-0020 
	CURB, ASPHALT MC-3B 

	90.000 
	90.000 
	LF 

	35.71000 
	35.71000 

	3,213.90 
	3,213.90 

	45.00000 
	45.00000 

	4,050.00 
	4,050.00 

	 
	 


	0950 504SD20-0001 
	0950 504SD20-0001 
	0950 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	105.000 
	105.000 
	CY 

	1,690.54000 
	1,690.54000 

	177,506.70 
	177,506.70 

	550.00000 
	550.00000 

	57,750.00 
	57,750.00 

	 
	 


	0960 504SD20-0005 
	0960 504SD20-0005 
	0960 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	2,391.000 
	2,391.000 
	SY 

	4.01000 
	4.01000 

	9,587.91 
	9,587.91 

	3.00000 
	3.00000 

	7,173.00 
	7,173.00 

	 
	 


	0970 505SD20-0011 
	0970 505SD20-0011 
	0970 505SD20-0011 
	GUARDRAIL GR-MGS1 

	1,913.000 
	1,913.000 
	LF 

	30.00000 
	30.00000 

	57,390.00 
	57,390.00 

	34.00000 
	34.00000 

	65,042.00 
	65,042.00 

	 
	 


	0980 505SD20-0014 
	0980 505SD20-0014 
	0980 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	188.000 
	188.000 
	LF 

	25.00000 
	25.00000 

	4,700.00 
	4,700.00 

	40.00000 
	40.00000 

	7,520.00 
	7,520.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0990 505SD20-0017 
	0990 505SD20-0017 
	0990 505SD20-0017 
	0990 505SD20-0017 
	0990 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	6.000 
	6.000 
	EA 

	3,500.00000 
	3,500.00000 

	21,000.00 
	21,000.00 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 

	 
	 



	1000 505SD20-0055 
	1000 505SD20-0055 
	1000 505SD20-0055 
	1000 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	 
	 


	1010 505SD20-0073 
	1010 505SD20-0073 
	1010 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	509.000 
	509.000 
	LF 

	10.00000 
	10.00000 

	5,090.00 
	5,090.00 

	12.00000 
	12.00000 

	6,108.00 
	6,108.00 

	 
	 


	1020 507SD20-0027 
	1020 507SD20-0027 
	1020 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	221.000 
	221.000 
	LF 

	9.78000 
	9.78000 

	2,161.38 
	2,161.38 

	10.00000 
	10.00000 

	2,210.00 
	2,210.00 

	 
	 


	1030 508SD20-0001 
	1030 508SD20-0001 
	1030 508SD20-0001 
	OBSCURING ROADWAY 

	36.900 
	36.900 
	UNIT 

	194.19000 
	194.19000 

	7,165.61 
	7,165.61 

	1,500.00000 
	1,500.00000 

	55,350.00 
	55,350.00 

	 
	 


	1040 508SD20-0004 
	1040 508SD20-0004 
	1040 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	7,250.000 
	7,250.000 
	SY 

	12.33000 
	12.33000 

	89,392.50 
	89,392.50 

	15.00000 
	15.00000 

	108,750.00 
	108,750.00 

	 
	 


	1050 509SD20-0001 
	1050 509SD20-0001 
	1050 509SD20-0001 
	FLOWABLE BACKFILL 

	101.000 
	101.000 
	CY 

	298.65000 
	298.65000 

	30,163.65 
	30,163.65 

	550.00000 
	550.00000 

	55,550.00 
	55,550.00 

	 
	 


	1060 510SX20-0016 
	1060 510SX20-0016 
	1060 510SX20-0016 
	NS REMOVE EXIST. FENCE EXISTING FENCE 

	406.000 
	406.000 
	LF 

	10.00000 
	10.00000 

	4,060.00 
	4,060.00 

	15.00000 
	15.00000 

	6,090.00 
	6,090.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1070 511SD20-0001 250.000 
	1070 511SD20-0001 250.000 
	1070 511SD20-0001 250.000 
	1070 511SD20-0001 250.000 
	1070 511SD20-0001 250.000 
	ALLAYING DUST HR 

	40.40000 10,100.00 
	40.40000 10,100.00 

	100.00000 25,000.00 
	100.00000 25,000.00 

	 
	 



	1080 512SD20-0012 24.000 
	1080 512SD20-0012 24.000 
	1080 512SD20-0012 24.000 
	1080 512SD20-0012 24.000 
	TYPE 3 BARRICADE 4' EA 

	687.40000 16,497.60 
	687.40000 16,497.60 

	675.00000 16,200.00 
	675.00000 16,200.00 

	 
	 


	1090 512SD20-0013 13.000 
	1090 512SD20-0013 13.000 
	1090 512SD20-0013 13.000 
	TYPE 3 BARRICADE 8' EA 

	687.40000 8,936.20 
	687.40000 8,936.20 

	900.00000 11,700.00 
	900.00000 11,700.00 

	 
	 


	1100 512SD20-0014 2,124.000 
	1100 512SD20-0014 2,124.000 
	1100 512SD20-0014 2,124.000 
	TEMPORARY SIGN SF 

	22.00000 46,728.00 
	22.00000 46,728.00 

	45.00000 95,580.00 
	45.00000 95,580.00 

	 
	 


	1110 512SD20-0024 35,025.000 
	1110 512SD20-0024 35,025.000 
	1110 512SD20-0024 35,025.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	3.58000 125,389.50 
	3.58000 125,389.50 

	1.25000 43,781.25 
	1.25000 43,781.25 

	 
	 


	1120 512SD20-0025 750.000 
	1120 512SD20-0025 750.000 
	1120 512SD20-0025 750.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	9.28000 6,960.00 
	9.28000 6,960.00 

	15.00000 11,250.00 
	15.00000 11,250.00 

	 
	 


	1130 512SD20-0027 2,070.000 
	1130 512SD20-0027 2,070.000 
	1130 512SD20-0027 2,070.000 
	FLAGGER SERVICE HR 

	84.22000 174,335.40 
	84.22000 174,335.40 

	65.00000 134,550.00 
	65.00000 134,550.00 

	 
	 


	1140 512SD20-0061 14,448.000 
	1140 512SD20-0061 14,448.000 
	1140 512SD20-0061 14,448.000 
	TEMP. PVMT MRKG TY. D, CL. LF III, 4" 

	3.50000 50,568.00 
	3.50000 50,568.00 

	4.75000 68,628.00 
	4.75000 68,628.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE 
	Min: 
	Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1150 512SD20-0065 234.000 
	1150 512SD20-0065 234.000 
	1150 512SD20-0065 234.000 
	1150 512SD20-0065 234.000 
	1150 512SD20-0065 234.000 
	TEMP. PVMT MRKG TY. D, CL. LF III, 24" 

	19.50000 4,563.00 
	19.50000 4,563.00 

	23.00000 5,382.00 
	23.00000 5,382.00 

	 
	 



	1160 512SP20-0001 278.000 
	1160 512SP20-0001 278.000 
	1160 512SP20-0001 278.000 
	1160 512SP20-0001 278.000 
	PORTABLE TEMPORARY DAY RUMBLE STRIP ARRAY 

	417.85000 116,162.30 
	417.85000 116,162.30 

	115.00000 31,970.00 
	115.00000 31,970.00 

	 
	 


	1170 513SD20-0001 (1) 
	1170 513SD20-0001 (1) 
	1170 513SD20-0001 (1) 
	MOBILIZATION LS 

	713,951.88000 713,951.88 
	713,951.88000 713,951.88 

	840,000.00000 840,000.00 
	840,000.00000 840,000.00 

	 
	 


	1180 514SD20-0001 21.000 
	1180 514SD20-0001 21.000 
	1180 514SD20-0001 21.000 
	FIELD OFFICE TY.I MO 

	3,998.74000 83,973.54 
	3,998.74000 83,973.54 

	6,000.00000 126,000.00 
	6,000.00000 126,000.00 

	 
	 


	1190 515SD20-0004 203.000 
	1190 515SD20-0004 203.000 
	1190 515SD20-0004 203.000 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	20.17000 4,094.51 
	20.17000 4,094.51 

	20.00000 4,060.00 
	20.00000 4,060.00 

	 
	 


	1200 517SD20-0001 (1) 
	1200 517SD20-0001 (1) 
	1200 517SD20-0001 (1) 
	CONSTRUCTION SURVEYING LS CONSTR. 

	84,672.50000 84,672.50 
	84,672.50000 84,672.50 

	300,000.00000 300,000.00 
	300,000.00000 300,000.00 

	 
	 


	1210 520SX20-0014 (1) 
	1210 520SX20-0014 (1) 
	1210 520SX20-0014 (1) 
	NS UTILITIES TEMPORARY LS ELECTRIC SERVICE 

	15,536.87000 15,536.87 
	15,536.87000 15,536.87 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	 
	 


	1220 523SP20-0002 1,682.000 
	1220 523SP20-0002 1,682.000 
	1220 523SP20-0002 1,682.000 
	NS STORM WATER SY 
	MANAGEMENT IMPERMEABLE LINER 

	16.69000 28,072.58 
	16.69000 28,072.58 

	38.00000 63,916.00 
	38.00000 63,916.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1230 523SP20-0003 750.000 
	1230 523SP20-0003 750.000 
	1230 523SP20-0003 750.000 
	1230 523SP20-0003 750.000 
	1230 523SP20-0003 750.000 
	NS STORM WATER MGT. CY BIORETENTION SOIL MEDIA 

	141.17000 105,877.50 
	141.17000 105,877.50 

	120.00000 90,000.00 
	120.00000 90,000.00 

	 
	 



	1240 602SX20-0005 5.520 
	1240 602SX20-0005 5.520 
	1240 602SX20-0005 5.520 
	1240 602SX20-0005 5.520 
	NS TOPSOIL 3" TOPSOIL TYPE ACRE B 

	52,605.91000 290,384.62 
	52,605.91000 290,384.62 

	25,000.00000 138,000.00 
	25,000.00000 138,000.00 

	 
	 


	1250 603SD20-0002 763.000 
	1250 603SD20-0002 763.000 
	1250 603SD20-0002 763.000 
	TEMPORARY SEED LB 

	12.24000 9,339.12 
	12.24000 9,339.12 

	14.00000 10,682.00 
	14.00000 10,682.00 

	 
	 


	1260 603SD20-0003 2,208.000 
	1260 603SD20-0003 2,208.000 
	1260 603SD20-0003 2,208.000 
	REGULAR SEED LB 

	9.11000 20,114.88 
	9.11000 20,114.88 

	10.50000 23,184.00 
	10.50000 23,184.00 

	 
	 


	1270 603SD20-0004 1,766.000 
	1270 603SD20-0004 1,766.000 
	1270 603SD20-0004 1,766.000 
	OVERSEEDING LB 

	8.26000 14,587.16 
	8.26000 14,587.16 

	10.00000 17,660.00 
	10.00000 17,660.00 

	 
	 


	1280 603SD20-0008 17,606.000 
	1280 603SD20-0008 17,606.000 
	1280 603SD20-0008 17,606.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 2 

	0.54000 9,507.24 
	0.54000 9,507.24 

	1.25000 22,007.50 
	1.25000 22,007.50 

	 
	 


	1290 603SD20-0009 52,417.000 
	1290 603SD20-0009 52,417.000 
	1290 603SD20-0009 52,417.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 3 

	0.76000 39,836.92 
	0.76000 39,836.92 

	1.40000 73,383.80 
	1.40000 73,383.80 

	 
	 


	1300 603SD20-0010 303.000 
	1300 603SD20-0010 303.000 
	1300 603SD20-0010 303.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 4 

	0.98000 296.94 
	0.98000 296.94 

	3.00000 909.00 
	3.00000 909.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	1310 603SD20-0011 7,196.000 
	1310 603SD20-0011 7,196.000 
	1310 603SD20-0011 7,196.000 
	1310 603SD20-0011 7,196.000 
	1310 603SD20-0011 7,196.000 
	SEDIMENT RETENTION ROLL LF 18" MIN 

	20.00000 143,920.00 
	20.00000 143,920.00 

	20.00000 143,920.00 
	20.00000 143,920.00 

	 
	 



	1320 603SD20-0014 612.000 
	1320 603SD20-0014 612.000 
	1320 603SD20-0014 612.000 
	1320 603SD20-0014 612.000 
	FERTILIZER NITROGEN - N LB 

	1.12000 685.44 
	1.12000 685.44 

	3.00000 1,836.00 
	3.00000 1,836.00 

	 
	 


	1330 603SD20-0015 441.000 
	1330 603SD20-0015 441.000 
	1330 603SD20-0015 441.000 
	FERTILIZER PHOSPHOROUS - LB P 

	1.12000 493.92 
	1.12000 493.92 

	3.00000 1,323.00 
	3.00000 1,323.00 

	 
	 


	1340 603SD20-0016 441.000 
	1340 603SD20-0016 441.000 
	1340 603SD20-0016 441.000 
	FERTILIZER POTASSIUM - K LB 

	1.12000 493.92 
	1.12000 493.92 

	3.00000 1,323.00 
	3.00000 1,323.00 

	 
	 


	1350 603SD20-0017 35.390 
	1350 603SD20-0017 35.390 
	1350 603SD20-0017 35.390 
	LIME TON 

	220.00000 7,785.80 
	220.00000 7,785.80 

	300.00000 10,617.00 
	300.00000 10,617.00 

	 
	 


	1360 605SX20-0017 5.000 
	1360 605SX20-0017 5.000 
	1360 605SX20-0017 5.000 
	NS SEED MIXTURE COVER LB CROP/ SEED ADDITIVES 

	100.00000 500.00 
	100.00000 500.00 

	20.00000 100.00 
	20.00000 100.00 

	 
	 


	1370 605SX20-0017 10.000 
	1370 605SX20-0017 10.000 
	1370 605SX20-0017 10.000 
	NS SEED MIXTURE RAIN LB GARDEN SEED MIX 

	62.00000 620.00 
	62.00000 620.00 

	75.00000 750.00 
	75.00000 750.00 

	 
	 


	1380 606SD20-0001 15,451.000 
	1380 606SD20-0001 15,451.000 
	1380 606SD20-0001 15,451.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 1 

	2.50000 38,627.50 
	2.50000 38,627.50 

	3.25000 50,215.75 
	3.25000 50,215.75 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE 
	Min: 
	Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1390 606SD20-0002 70.000 
	1390 606SD20-0002 70.000 
	1390 606SD20-0002 70.000 
	1390 606SD20-0002 70.000 
	1390 606SD20-0002 70.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 2 

	2.75000 192.50 
	2.75000 192.50 

	5.00000 350.00 
	5.00000 350.00 

	 
	 



	1400 606SD20-0003 1,329.000 
	1400 606SD20-0003 1,329.000 
	1400 606SD20-0003 1,329.000 
	1400 606SD20-0003 1,329.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 3 

	3.56000 4,731.24 
	3.56000 4,731.24 

	5.15000 6,844.35 
	5.15000 6,844.35 

	 
	 


	1410 606SD20-0005 294.000 
	1410 606SD20-0005 294.000 
	1410 606SD20-0005 294.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 1 

	4.26000 1,252.44 
	4.26000 1,252.44 

	7.00000 2,058.00 
	7.00000 2,058.00 

	 
	 


	1420 608SD20-0001 200.000 
	1420 608SD20-0001 200.000 
	1420 608SD20-0001 200.000 
	MOWING HR 

	75.00000 15,000.00 
	75.00000 15,000.00 

	50.00000 10,000.00 
	50.00000 10,000.00 

	 
	 


	1430 610SD20-0001 92.000 
	1430 610SD20-0001 92.000 
	1430 610SD20-0001 92.000 
	GABIONS CY 

	391.46000 36,014.32 
	391.46000 36,014.32 

	400.00000 36,800.00 
	400.00000 36,800.00 

	 
	 


	1440 700SD20-0003 5.000 
	1440 700SD20-0003 5.000 
	1440 700SD20-0003 5.000 
	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 

	169.09000 845.45 
	169.09000 845.45 

	850.00000 4,250.00 
	850.00000 4,250.00 

	 
	 


	1450 700SD20-0012 1.000 
	1450 700SD20-0012 1.000 
	1450 700SD20-0012 1.000 
	RELOCATE EX. 1 POST GRND EA MOUNT SGN PANEL 

	398.68000 398.68 
	398.68000 398.68 

	1,400.00000 1,400.00 
	1,400.00000 1,400.00 

	 
	 


	1460 700SD20-0034 86.000 
	1460 700SD20-0034 86.000 
	1460 700SD20-0034 86.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	25.00000 2,150.00 
	25.00000 2,150.00 

	34.00000 2,924.00 
	34.00000 2,924.00 

	 
	 




	Contract ID: C0000112945C01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K02 Project(s): 
	Contract Time: 06/01/26 COMPLETION DATE 
	WARREN 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) CATON CONSTRUCTION GROUP, INC. 
	(7) CATON CONSTRUCTION GROUP, INC. 

	(8) A.L.L. CONSTRUCTION, INC. 
	(8) A.L.L. CONSTRUCTION, INC. 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	1470 700SD20-0037 36.000 
	1470 700SD20-0037 36.000 
	1470 700SD20-0037 36.000 
	1470 700SD20-0037 36.000 
	1470 700SD20-0037 36.000 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	35.00000 1,260.00 
	35.00000 1,260.00 

	36.00000 1,296.00 
	36.00000 1,296.00 

	 
	 



	1480 700SD20-0038 11.000 
	1480 700SD20-0038 11.000 
	1480 700SD20-0038 11.000 
	1480 700SD20-0038 11.000 
	CONC. FOUND. STP-1, TY. A EA 

	486.00000 5,346.00 
	486.00000 5,346.00 

	1,150.00000 12,650.00 
	1,150.00000 12,650.00 

	 
	 


	1490 701SD20-0001 70.000 
	1490 701SD20-0001 70.000 
	1490 701SD20-0001 70.000 
	SIGN PANEL SF 

	55.84000 3,908.80 
	55.84000 3,908.80 

	45.00000 3,150.00 
	45.00000 3,150.00 

	 
	 


	1500 704SD20-0006 7,803.000 
	1500 704SD20-0006 7,803.000 
	1500 704SD20-0006 7,803.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	4.50000 35,113.50 
	4.50000 35,113.50 

	5.15000 40,185.45 
	5.15000 40,185.45 

	 
	 


	1510 704SD20-0015 70.000 
	1510 704SD20-0015 70.000 
	1510 704SD20-0015 70.000 
	TYPE B CLASS II PVMT LINE LF MRKG 24" 

	75.00000 5,250.00 
	75.00000 5,250.00 

	86.00000 6,020.00 
	86.00000 6,020.00 

	 
	 


	1520 704SD20-0030 880.000 
	1520 704SD20-0030 880.000 
	1520 704SD20-0030 880.000 
	TYPE B CLASS VI CONTRAST LF PVMT LINE MRKG 4" 

	10.50000 9,240.00 
	10.50000 9,240.00 

	12.00000 10,560.00 
	12.00000 10,560.00 

	 
	 


	1530 704SD20-0048 4.000 
	1530 704SD20-0048 4.000 
	1530 704SD20-0048 4.000 
	PVMT SYMB MRKG SGL TURN EA ARR. TY B CL II 

	650.00000 2,600.00 
	650.00000 2,600.00 

	750.00000 3,000.00 
	750.00000 3,000.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$14,279,037.74 
	$14,279,037.74 

	$16,268,263.05 
	$16,268,263.05 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$14,279,037.74 

	 
	 
	 
	$16,268,263.05 




	Contract ID: C0000112945C01 Counties: WARREN 
	Letting Date: September 27, 2023 District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Call Order: K02 Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Contract Time: 06/01/26 COMPLETION DATE Min: Max: Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$14,279,037.74 
	$14,279,037.74 
	$14,279,037.74 
	 
	 
	$0.00 
	$14,279,037.74 

	$16,268,263.05 
	$16,268,263.05 
	 
	 
	$0.00 
	$16,268,263.05 

	 
	 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000112945C01 Counties: WARREN 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K02 
	Contract Time: 06/01/26 COMPLETION DATE 
	District(s): STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 
	Project(s): 0658-093-R13, C501, STP-093-8(055); 0658-093-R13,B632, STP/F-0938(045); 
	Min: Max: 
	Contract Description: BRIDGE OVERPASS AND ROAD CONSTRUCTION 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	S018 
	S018 

	SHIRLEY CONTRACTING COMPANY, LLC 
	SHIRLEY CONTRACTING COMPANY, LLC 

	$11,783,874.25 
	$11,783,874.25 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B873 
	B873 

	BRAYMAN CONSTRUCTION CORPORATION 
	BRAYMAN CONSTRUCTION CORPORATION 

	$12,327,321.91 
	$12,327,321.91 

	104.61% 
	104.61% 


	3 
	3 
	3 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$12,992,777.00 
	$12,992,777.00 

	110.26% 
	110.26% 


	4 
	4 
	4 

	 
	 

	T2998 
	T2998 

	TRITON CONSTRUCTION INC. OF VIRGINIA 
	TRITON CONSTRUCTION INC. OF VIRGINIA 

	$13,016,000.00 
	$13,016,000.00 

	110.46% 
	110.46% 


	5 
	5 
	5 

	 
	 

	G181 
	G181 

	GENERAL EXCAVATION, INC. 
	GENERAL EXCAVATION, INC. 

	$13,427,354.25 
	$13,427,354.25 

	113.95% 
	113.95% 


	6 
	6 
	6 

	 
	 

	T1029 
	T1029 

	TERRA SITE CONSTRUCTORS LLC 
	TERRA SITE CONSTRUCTORS LLC 

	$13,497,330.50 
	$13,497,330.50 

	114.54% 
	114.54% 


	7 
	7 
	7 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$14,279,037.74 
	$14,279,037.74 

	121.17% 
	121.17% 


	8 
	8 
	8 

	 
	 

	A780 
	A780 

	A.L.L. CONSTRUCTION, INC. 
	A.L.L. CONSTRUCTION, INC. 

	$16,268,263.05 
	$16,268,263.05 

	138.06% 
	138.06% 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	5,776.43000 
	5,776.43000 

	5,776.43 
	5,776.43 

	1.00000 
	1.00000 

	1.00 
	1.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	19.000 
	19.000 
	EA 

	572.14000 
	572.14000 

	10,870.66 
	10,870.66 

	1.00000 
	1.00000 

	19.00 
	19.00 

	1,000.00000 
	1,000.00000 

	19,000.00 
	19,000.00 


	0030 301SD20-0002 
	0030 301SD20-0002 
	0030 301SD20-0002 
	CLEARING AND GRUBBING 

	0.420 
	0.420 
	ACRE 

	26,196.95000 
	26,196.95000 

	11,002.72 
	11,002.72 

	60,000.00000 
	60,000.00000 

	25,200.00 
	25,200.00 

	30,000.00000 
	30,000.00000 

	12,600.00 
	12,600.00 


	0040 303SD20-0001 
	0040 303SD20-0001 
	0040 303SD20-0001 
	REGULAR EXCAVATION 

	30.000 
	30.000 
	CY 

	41.97000 
	41.97000 

	1,259.10 
	1,259.10 

	80.00000 
	80.00000 

	2,400.00 
	2,400.00 

	300.00000 
	300.00000 

	9,000.00 
	9,000.00 


	0050 303SD20-0019 
	0050 303SD20-0019 
	0050 303SD20-0019 
	EROSION CONTROL MULCH 

	138.000 
	138.000 
	SY 

	5.50000 
	5.50000 

	759.00 
	759.00 

	6.00000 
	6.00000 

	828.00 
	828.00 

	10.00000 
	10.00000 

	1,380.00 
	1,380.00 


	0060 303SD20-0029 
	0060 303SD20-0029 
	0060 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	48.000 
	48.000 
	CY 

	1.10000 
	1.10000 

	52.80 
	52.80 

	1.00000 
	1.00000 

	48.00 
	48.00 

	150.00000 
	150.00000 

	7,200.00 
	7,200.00 


	0070 303SD20-0031 
	0070 303SD20-0031 
	0070 303SD20-0031 
	INLET PROTECTION TYPE B 

	2.000 
	2.000 
	EA 

	330.08000 
	330.08000 

	660.16 
	660.16 

	400.00000 
	400.00000 

	800.00 
	800.00 

	900.00000 
	900.00000 

	1,800.00 
	1,800.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0080 303SD20-0033 
	0080 303SD20-0033 
	0080 303SD20-0033 
	0080 303SD20-0033 
	0080 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	337.000 
	337.000 
	LF 

	8.80000 
	8.80000 

	2,965.60 
	2,965.60 

	12.00000 
	12.00000 

	4,044.00 
	4,044.00 

	12.00000 
	12.00000 

	4,044.00 
	4,044.00 



	0090 303SX20-0022 
	0090 303SX20-0022 
	0090 303SX20-0022 
	0090 303SX20-0022 
	NS EROSION CONTROL TURBIDITY CURTAIN IMPERVIOUS 

	424.000 
	424.000 
	LF 

	31.93000 
	31.93000 

	13,538.32 
	13,538.32 

	30.00000 
	30.00000 

	12,720.00 
	12,720.00 

	50.00000 
	50.00000 

	21,200.00 
	21,200.00 


	0100 315SD20-0027 
	0100 315SD20-0027 
	0100 315SD20-0027 
	ASPH. CONC. TY. SM-9.5A MAINT 

	42.000 
	42.000 
	TON 

	302.57000 
	302.57000 

	12,707.94 
	12,707.94 

	350.00000 
	350.00000 

	14,700.00 
	14,700.00 

	460.00000 
	460.00000 

	19,320.00 
	19,320.00 


	0110 404SD20-0017 
	0110 404SD20-0017 
	0110 404SD20-0017 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. MAINT. 

	210.000 
	210.000 
	CY 

	1,605.90000 
	1,605.90000 

	337,239.00 
	337,239.00 

	2,500.00000 
	2,500.00000 

	525,000.00 
	525,000.00 

	2,000.00000 
	2,000.00000 

	420,000.00 
	420,000.00 


	0120 405SX20-0002 
	0120 405SX20-0002 
	0120 405SX20-0002 
	NS PRESTRESSED CONCRETE BEAM, BULB-T 29" DEPTH, CARBON FIBER 

	18.000 
	18.000 
	EA 

	53,256.00000 
	53,256.00000 

	958,608.00 
	958,608.00 

	45,000.00000 
	45,000.00000 

	810,000.00 
	810,000.00 

	55,000.00000 
	55,000.00000 

	990,000.00 
	990,000.00 


	0130 406SD20-0013 
	0130 406SD20-0013 
	0130 406SD20-0013 
	CR REINF. STEEL CL. III SPR. STRUCT. MAINT. 

	45,430.000 
	45,430.000 
	LB 

	3.84000 
	3.84000 

	174,451.20 
	174,451.20 

	5.50000 
	5.50000 

	249,865.00 
	249,865.00 

	6.00000 
	6.00000 

	272,580.00 
	272,580.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 406SD20-0018 
	0140 406SD20-0018 
	0140 406SD20-0018 
	0140 406SD20-0018 
	0140 406SD20-0018 
	CR REINF. STEEL CL. III SUBSTRUCT. MAINT. 

	3,160.000 
	3,160.000 
	LB 

	9.87000 
	9.87000 

	31,189.20 
	31,189.20 

	5.50000 
	5.50000 

	17,380.00 
	17,380.00 

	6.00000 
	6.00000 

	18,960.00 
	18,960.00 



	0150 410SX20-0014 
	0150 410SX20-0014 
	0150 410SX20-0014 
	0150 410SX20-0014 
	NS BRIDGE INCIDENTALS TEMPORARY WORK PLATFORM 

	(1) LS 
	(1) LS 

	180,599.59000 
	180,599.59000 

	180,599.59 
	180,599.59 

	550,000.00000 
	550,000.00000 

	550,000.00 
	550,000.00 

	700,000.00000 
	700,000.00000 

	700,000.00 
	700,000.00 


	0160 410SX20-0020 
	0160 410SX20-0020 
	0160 410SX20-0020 
	NS PARAPET DISMANTLING PARAPET 

	333.000 
	333.000 
	LF 

	1,031.69000 
	1,031.69000 

	343,552.77 
	343,552.77 

	700.00000 
	700.00000 

	233,100.00 
	233,100.00 

	600.00000 
	600.00000 

	199,800.00 
	199,800.00 


	0170 411SX20-0004 
	0170 411SX20-0004 
	0170 411SX20-0004 
	NS RECOAT EX. STR. 1001 

	(1) 
	(1) 
	LS 

	103,975.72000 
	103,975.72000 

	103,975.72 
	103,975.72 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	160,000.00000 
	160,000.00000 

	160,000.00 
	160,000.00 


	0180 411SX20-0005 
	0180 411SX20-0005 
	0180 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY (1001) 

	(1) LS 
	(1) LS 

	275,687.12000 
	275,687.12000 

	275,687.12 
	275,687.12 

	42,000.00000 
	42,000.00000 

	42,000.00 
	42,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0190 411SX20-0006 
	0190 411SX20-0006 
	0190 411SX20-0006 
	NS DISPOSAL OF MATERIAL (1001) 

	(1) LS 
	(1) LS 

	34,658.57000 
	34,658.57000 

	34,658.57 
	34,658.57 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0200 412SD20-0013 
	0200 412SD20-0013 
	0200 412SD20-0013 
	CRACK REPAIR TYPE B 

	135.000 
	135.000 
	LF 

	212.43000 
	212.43000 

	28,678.05 
	28,678.05 

	85.00000 
	85.00000 

	11,475.00 
	11,475.00 

	250.00000 
	250.00000 

	33,750.00 
	33,750.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0210 412SD20-0017 
	0210 412SD20-0017 
	0210 412SD20-0017 
	0210 412SD20-0017 
	0210 412SD20-0017 
	EMBEDDED GALVANIC ANODES 

	225.000 
	225.000 
	EA 

	74.76000 
	74.76000 

	16,821.00 
	16,821.00 

	30.00000 
	30.00000 

	6,750.00 
	6,750.00 

	100.00000 
	100.00000 

	22,500.00 
	22,500.00 



	0220 412SD20-0033 
	0220 412SD20-0033 
	0220 412SD20-0033 
	0220 412SD20-0033 
	PATCHING TYPE B 

	106.000 
	106.000 
	SY 

	1,495.54000 
	1,495.54000 

	158,527.24 
	158,527.24 

	140.00000 
	140.00000 

	14,840.00 
	14,840.00 

	1,500.00000 
	1,500.00000 

	159,000.00 
	159,000.00 


	0230 412SD20-0037 
	0230 412SD20-0037 
	0230 412SD20-0037 
	DECK SLAB CLOSURE 

	210.000 
	210.000 
	SY 

	1,743.00000 
	1,743.00000 

	366,030.00 
	366,030.00 

	4,500.00000 
	4,500.00000 

	945,000.00 
	945,000.00 

	3,200.00000 
	3,200.00000 

	672,000.00 
	672,000.00 


	0240 412SD20-0043 
	0240 412SD20-0043 
	0240 412SD20-0043 
	EXPANSION JOINT PREPARATION 

	570.000 
	570.000 
	LF 

	25.80000 
	25.80000 

	14,706.00 
	14,706.00 

	45.00000 
	45.00000 

	25,650.00 
	25,650.00 

	14.00000 
	14.00000 

	7,980.00 
	7,980.00 


	0250 412SD20-0049 
	0250 412SD20-0049 
	0250 412SD20-0049 
	CONC. SUPERSTR. SURFACE REPAIR 

	170.000 
	170.000 
	SY 

	2,746.10000 
	2,746.10000 

	466,837.00 
	466,837.00 

	140.00000 
	140.00000 

	23,800.00 
	23,800.00 

	3,500.00000 
	3,500.00000 

	595,000.00 
	595,000.00 


	0260 412SD20-0061 
	0260 412SD20-0061 
	0260 412SD20-0061 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 

	8.000 
	8.000 
	SY 

	2,865.18000 
	2,865.18000 

	22,921.44 
	22,921.44 

	4,800.00000 
	4,800.00000 

	38,400.00 
	38,400.00 

	2,700.00000 
	2,700.00000 

	21,600.00 
	21,600.00 


	0270 412SD20-0062 
	0270 412SD20-0062 
	0270 412SD20-0062 
	RECONSTRUCT BRIDGE SEAT TYPE A 

	24.000 
	24.000 
	EA 

	5,327.29000 
	5,327.29000 

	127,854.96 
	127,854.96 

	5,400.00000 
	5,400.00000 

	129,600.00 
	129,600.00 

	9,000.00000 
	9,000.00000 

	216,000.00 
	216,000.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0280 412SX20-0009 
	0280 412SX20-0009 
	0280 412SX20-0009 
	0280 412SX20-0009 
	0280 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR PRESTRESSED CONCRETE I-BEAM REPLACEMENT 

	1.000 
	1.000 
	EA 

	383,255.70000 
	383,255.70000 

	383,255.70 
	383,255.70 

	275,000.00000 
	275,000.00000 

	275,000.00 
	275,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 



	0290 412SX20-0013 
	0290 412SX20-0013 
	0290 412SX20-0013 
	0290 412SX20-0013 
	NS BR.SUPERSTR. WID./REPAIR DECK SLAB EXTENSION ROADWAY ITEMS 

	(1) LS 
	(1) LS 

	7,476.81000 
	7,476.81000 

	7,476.81 
	7,476.81 

	10,500.00000 
	10,500.00000 

	10,500.00 
	10,500.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 


	0300 412SX20-0013 
	0300 412SX20-0013 
	0300 412SX20-0013 
	NS BR.SUPERSTR. WID./REPAIR REPLACEMENT SCUPPERS 

	(1) LS 
	(1) LS 

	82,719.07000 
	82,719.07000 

	82,719.07 
	82,719.07 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0310 412SX20-0013 
	0310 412SX20-0013 
	0310 412SX20-0013 
	NS BR.SUPERSTR. WID./REPAIR TEMPORARY TRESTLE 

	(1) LS 
	(1) LS 

	33,123.52000 
	33,123.52000 

	33,123.52 
	33,123.52 

	990,000.00000 
	990,000.00000 

	990,000.00 
	990,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	0320 412SX20-0013 
	0320 412SX20-0013 
	0320 412SX20-0013 
	NS BR.SUPERSTR. WID./REPAIR WATER LINE HANGER SUPPORT SYSTEM 

	(1) LS 
	(1) LS 

	42,047.94000 
	42,047.94000 

	42,047.94 
	42,047.94 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 412SX20-0015 
	0330 412SX20-0015 
	0330 412SX20-0015 
	0330 412SX20-0015 
	0330 412SX20-0015 
	NS BR.SUPERSTR. WID./REPAIR SUPERSTRUCTURE WATERPROOFING COATING 

	4,050.000 
	4,050.000 
	SY 

	20.69000 
	20.69000 

	83,794.50 
	83,794.50 

	40.00000 
	40.00000 

	162,000.00 
	162,000.00 

	85.00000 
	85.00000 

	344,250.00 
	344,250.00 



	0340 412SX20-0017 
	0340 412SX20-0017 
	0340 412SX20-0017 
	0340 412SX20-0017 
	NS BR. SUBSTR. WID./REPAIR BACK WALL RECONSTRUCTION 

	42.000 
	42.000 
	LF 

	1,057.31000 
	1,057.31000 

	44,407.02 
	44,407.02 

	800.00000 
	800.00000 

	33,600.00 
	33,600.00 

	1,100.00000 
	1,100.00000 

	46,200.00 
	46,200.00 


	0350 412SX20-0017 
	0350 412SX20-0017 
	0350 412SX20-0017 
	NS BR. SUBSTR. WID./REPAIR 
	F.R.P. JACKET 24" SQUARE COLUMN 

	293.000 
	293.000 
	LF 

	3,519.30000 
	3,519.30000 

	1,031,154.90 
	1,031,154.90 

	1,625.00000 
	1,625.00000 

	476,125.00 
	476,125.00 

	1,620.00000 
	1,620.00000 

	474,660.00 
	474,660.00 


	0360 412SX20-0017 
	0360 412SX20-0017 
	0360 412SX20-0017 
	NS BR. SUBSTR. WID./REPAIR PILE CRACK REPAIR 

	269.000 
	269.000 
	LF 

	211.37000 
	211.37000 

	56,858.53 
	56,858.53 

	400.00000 
	400.00000 

	107,600.00 
	107,600.00 

	180.00000 
	180.00000 

	48,420.00 
	48,420.00 


	0370 412SX20-0022 
	0370 412SX20-0022 
	0370 412SX20-0022 
	NS BR. SUBSTR. WID./REPAIR MUD JACKING 

	(1) LS 
	(1) LS 

	12,884.29000 
	12,884.29000 

	12,884.29 
	12,884.29 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 

	3,200.00000 
	3,200.00000 

	3,200.00 
	3,200.00 


	0380 412SX20-0022 
	0380 412SX20-0022 
	0380 412SX20-0022 
	NS BR. SUBSTR. WID./REPAIR REPAIR TIMBER FENDER SYSTEM 

	(1) LS 
	(1) LS 

	110,169.17000 
	110,169.17000 

	110,169.17 
	110,169.17 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 412SX20-0024 
	0390 412SX20-0024 
	0390 412SX20-0024 
	0390 412SX20-0024 
	0390 412SX20-0024 
	NS BR. SUBSTR. WID./REPAIR CONCRETE SUBSTRUCTURE PILE SURFACE REPAIR 

	4.000 
	4.000 
	SY 

	3,334.40000 
	3,334.40000 

	13,337.60 
	13,337.60 

	17,000.00000 
	17,000.00000 

	68,000.00 
	68,000.00 

	9,200.00000 
	9,200.00000 

	36,800.00 
	36,800.00 



	0400 412SX20-0024 
	0400 412SX20-0024 
	0400 412SX20-0024 
	0400 412SX20-0024 
	NS BR. SUBSTR. WID./REPAIR PILE WATERPROOFING COATING 

	1,530.000 
	1,530.000 
	SY 

	193.14000 
	193.14000 

	295,504.20 
	295,504.20 

	385.00000 
	385.00000 

	589,050.00 
	589,050.00 

	180.00000 
	180.00000 

	275,400.00 
	275,400.00 


	0410 413SX20-0005 
	0410 413SX20-0005 
	0410 413SX20-0005 
	NS REM. PORT.OF EX.STR. (1001) 

	(1) LS 
	(1) LS 

	607,924.80000 
	607,924.80000 

	607,924.80 
	607,924.80 

	265,000.00000 
	265,000.00000 

	265,000.00 
	265,000.00 

	705,000.00000 
	705,000.00000 

	705,000.00 
	705,000.00 


	0420 416SD20-0003 
	0420 416SD20-0003 
	0420 416SD20-0003 
	WATERPROOFING – EPOXY RESIN TYPE EP-3B/EP-3T 

	972.000 
	972.000 
	SY 

	32.15000 
	32.15000 

	31,249.80 
	31,249.80 

	150.00000 
	150.00000 

	145,800.00 
	145,800.00 

	80.00000 
	80.00000 

	77,760.00 
	77,760.00 


	0430 419SX20-0008 
	0430 419SX20-0008 
	0430 419SX20-0008 
	NS BRG. CONDUIT SYSTEM (1001) 

	(1) LS 
	(1) LS 

	24,756.12000 
	24,756.12000 

	24,756.12 
	24,756.12 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	37,000.00000 
	37,000.00000 

	37,000.00 
	37,000.00 


	0440 420SD20-0008 
	0440 420SD20-0008 
	0440 420SD20-0008 
	ADHESIVE BASED JT. SEALER CL. II, 3" CONST. 

	32.000 
	32.000 
	LF 

	77.02000 
	77.02000 

	2,464.64 
	2,464.64 

	150.00000 
	150.00000 

	4,800.00 
	4,800.00 

	270.00000 
	270.00000 

	8,640.00 
	8,640.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0450 421SD20-0006 
	0450 421SD20-0006 
	0450 421SD20-0006 
	0450 421SD20-0006 
	0450 421SD20-0006 
	ELASTOMERIC EXPANS. DAM 0" TO 2" SPRSTR MAINT 

	111.000 
	111.000 
	LF 

	571.69000 
	571.69000 

	63,457.59 
	63,457.59 

	500.00000 
	500.00000 

	55,500.00 
	55,500.00 

	710.00000 
	710.00000 

	78,810.00 
	78,810.00 



	0460 425SX20-0001 
	0460 425SX20-0001 
	0460 425SX20-0001 
	0460 425SX20-0001 
	NS TYPE A MILLING 1/4", REMOVE EXISTING EPOXY OVERLAY 

	5,190.000 
	5,190.000 
	SY 

	5.62000 
	5.62000 

	29,167.80 
	29,167.80 

	10.00000 
	10.00000 

	51,900.00 
	51,900.00 

	8.60000 
	8.60000 

	44,634.00 
	44,634.00 


	0470 427SD20-0001 
	0470 427SD20-0001 
	0470 427SD20-0001 
	SILICONE JOINT SEALANT 1" 

	610.000 
	610.000 
	LF 

	77.02000 
	77.02000 

	46,982.20 
	46,982.20 

	25.00000 
	25.00000 

	15,250.00 
	15,250.00 

	29.00000 
	29.00000 

	17,690.00 
	17,690.00 


	0480 431SD20-0002 
	0480 431SD20-0002 
	0480 431SD20-0002 
	EPOXY OVERLAY MAINT 

	5,850.000 
	5,850.000 
	SY 

	59.21000 
	59.21000 

	346,378.50 
	346,378.50 

	70.00000 
	70.00000 

	409,500.00 
	409,500.00 

	60.00000 
	60.00000 

	351,000.00 
	351,000.00 


	0490 505SD20-0017 
	0490 505SD20-0017 
	0490 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	1.000 
	1.000 
	EA 

	6,601.63000 
	6,601.63000 

	6,601.63 
	6,601.63 

	4,750.00000 
	4,750.00000 

	4,750.00 
	4,750.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 


	0500 505SD20-0018 
	0500 505SD20-0018 
	0500 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	1.000 
	1.000 
	EA 

	2,750.68000 
	2,750.68000 

	2,750.68 
	2,750.68 

	2,850.00000 
	2,850.00000 

	2,850.00 
	2,850.00 

	2,700.00000 
	2,700.00000 

	2,700.00 
	2,700.00 


	0510 505SD20-0019 
	0510 505SD20-0019 
	0510 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	2.000 
	2.000 
	EA 

	3,300.82000 
	3,300.82000 

	6,601.64 
	6,601.64 

	2,250.00000 
	2,250.00000 

	4,500.00 
	4,500.00 

	2,100.00000 
	2,100.00000 

	4,200.00 
	4,200.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0520 505SD20-0045 
	0520 505SD20-0045 
	0520 505SD20-0045 
	0520 505SD20-0045 
	0520 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	1.000 
	1.000 
	EA 

	5,501.36000 
	5,501.36000 

	5,501.36 
	5,501.36 

	4,600.00000 
	4,600.00000 

	4,600.00 
	4,600.00 

	4,350.00000 
	4,350.00000 

	4,350.00 
	4,350.00 



	0530 505SD20-0053 
	0530 505SD20-0053 
	0530 505SD20-0053 
	0530 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	1.000 
	1.000 
	EA 

	5,501.36000 
	5,501.36000 

	5,501.36 
	5,501.36 

	4,600.00000 
	4,600.00000 

	4,600.00 
	4,600.00 

	4,350.00000 
	4,350.00000 

	4,350.00 
	4,350.00 


	0540 505SD20-0073 
	0540 505SD20-0073 
	0540 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	150.000 
	150.000 
	LF 

	5.50000 
	5.50000 

	825.00 
	825.00 

	11.00000 
	11.00000 

	1,650.00 
	1,650.00 

	11.00000 
	11.00000 

	1,650.00 
	1,650.00 


	0550 507SD20-0027 
	0550 507SD20-0027 
	0550 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	228.000 
	228.000 
	LF 

	4.40000 
	4.40000 

	1,003.20 
	1,003.20 

	3.00000 
	3.00000 

	684.00 
	684.00 

	30.00000 
	30.00000 

	6,840.00 
	6,840.00 


	0560 507SD20-0028 
	0560 507SD20-0028 
	0560 507SD20-0028 
	NS FENCE WOOD BOARD 

	45.000 
	45.000 
	LF 

	66.02000 
	66.02000 

	2,970.90 
	2,970.90 

	300.00000 
	300.00000 

	13,500.00 
	13,500.00 

	30.00000 
	30.00000 

	1,350.00 
	1,350.00 


	0570 507SX20-0019 
	0570 507SX20-0019 
	0570 507SX20-0019 
	NS GATE FE-CL 14' (TEMPORARY) 

	1.000 
	1.000 
	EA 

	1,650.41000 
	1,650.41000 

	1,650.41 
	1,650.41 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	0580 510SX20-0048 
	0580 510SX20-0048 
	0580 510SX20-0048 
	NS INSTALL VALVE & BOX . 

	1.000 
	1.000 
	EA 

	2,970.41000 
	2,970.41000 

	2,970.41 
	2,970.41 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	1,700.00000 
	1,700.00000 

	1,700.00 
	1,700.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0590 512SD20-0003 
	0590 512SD20-0003 
	0590 512SD20-0003 
	0590 512SD20-0003 
	0590 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	1,600.000 
	1,600.000 
	LF 

	64.61000 
	64.61000 

	103,376.00 
	103,376.00 

	50.00000 
	50.00000 

	80,000.00 
	80,000.00 

	84.00000 
	84.00000 

	134,400.00 
	134,400.00 



	0600 512SD20-0008 
	0600 512SD20-0008 
	0600 512SD20-0008 
	0600 512SD20-0008 
	IMPACT ATTEN.SER. TY. I TL-2, 
	<40 MPH 

	9.000 
	9.000 
	EA 

	15,527.34000 
	15,527.34000 

	139,746.06 
	139,746.06 

	12,000.00000 
	12,000.00000 

	108,000.00 
	108,000.00 

	7,800.00000 
	7,800.00000 

	70,200.00 
	70,200.00 


	0610 512SD20-0012 
	0610 512SD20-0012 
	0610 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	5.000 
	5.000 
	EA 

	618.07000 
	618.07000 

	3,090.35 
	3,090.35 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	240.00000 
	240.00000 

	1,200.00 
	1,200.00 


	0620 512SD20-0013 
	0620 512SD20-0013 
	0620 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	22.000 
	22.000 
	EA 

	677.02000 
	677.02000 

	14,894.44 
	14,894.44 

	650.00000 
	650.00000 

	14,300.00 
	14,300.00 

	430.00000 
	430.00000 

	9,460.00 
	9,460.00 


	0630 512SD20-0014 
	0630 512SD20-0014 
	0630 512SD20-0014 
	TEMPORARY SIGN 

	828.000 
	828.000 
	SF 

	39.39000 
	39.39000 

	32,614.92 
	32,614.92 

	70.00000 
	70.00000 

	57,960.00 
	57,960.00 

	35.00000 
	35.00000 

	28,980.00 
	28,980.00 


	0640 512SD20-0022 
	0640 512SD20-0022 
	0640 512SD20-0022 
	GROUP 2 LONGITUDINAL CHANNELIZING DEVICE 

	100.000 
	100.000 
	LF 

	87.38000 
	87.38000 

	8,738.00 
	8,738.00 

	150.00000 
	150.00000 

	15,000.00 
	15,000.00 

	115.00000 
	115.00000 

	11,500.00 
	11,500.00 


	0650 512SD20-0024 
	0650 512SD20-0024 
	0650 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	27,164.000 
	27,164.000 
	DAY 

	0.56000 
	0.56000 

	15,211.84 
	15,211.84 

	0.40000 
	0.40000 

	10,865.60 
	10,865.60 

	0.90000 
	0.90000 

	24,447.60 
	24,447.60 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0660 512SD20-0025 
	0660 512SD20-0025 
	0660 512SD20-0025 
	0660 512SD20-0025 
	0660 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	92,736.000 
	92,736.000 
	HR 

	1.82000 
	1.82000 

	168,779.52 
	168,779.52 

	2.60000 
	2.60000 

	241,113.60 
	241,113.60 

	4.30000 
	4.30000 

	398,764.80 
	398,764.80 



	0670 512SD20-0027 
	0670 512SD20-0027 
	0670 512SD20-0027 
	0670 512SD20-0027 
	FLAGGER SERVICE 

	240.000 
	240.000 
	HR 

	258.56000 
	258.56000 

	62,054.40 
	62,054.40 

	75.00000 
	75.00000 

	18,000.00 
	18,000.00 

	30.00000 
	30.00000 

	7,200.00 
	7,200.00 


	0680 512SD20-0042 
	0680 512SD20-0042 
	0680 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	5,500.000 
	5,500.000 
	LF 

	0.54000 
	0.54000 

	2,970.00 
	2,970.00 

	0.55000 
	0.55000 

	3,025.00 
	3,025.00 

	0.70000 
	0.70000 

	3,850.00 
	3,850.00 


	0690 512SD20-0044 
	0690 512SD20-0044 
	0690 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	10.000 
	10.000 
	EA 

	16.50000 
	16.50000 

	165.00 
	165.00 

	15.80000 
	15.80000 

	158.00 
	158.00 

	20.00000 
	20.00000 

	200.00 
	200.00 


	0700 512SD20-0045 
	0700 512SD20-0045 
	0700 512SD20-0045 
	TEMP. PAVE. MARKER 2 WAY 

	90.000 
	90.000 
	EA 

	16.50000 
	16.50000 

	1,485.00 
	1,485.00 

	15.80000 
	15.80000 

	1,422.00 
	1,422.00 

	20.00000 
	20.00000 

	1,800.00 
	1,800.00 


	0710 512SD20-0054 
	0710 512SD20-0054 
	0710 512SD20-0054 
	TEMP. PVMT MRKG TY. E, 6" 

	6,000.000 
	6,000.000 
	LF 

	3.01000 
	3.01000 

	18,060.00 
	18,060.00 

	3.00000 
	3.00000 

	18,000.00 
	18,000.00 

	2.30000 
	2.30000 

	13,800.00 
	13,800.00 


	0720 512SD20-0061 
	0720 512SD20-0061 
	0720 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	7,095.000 
	7,095.000 
	LF 

	1.91000 
	1.91000 

	13,551.45 
	13,551.45 

	2.00000 
	2.00000 

	14,190.00 
	14,190.00 

	2.10000 
	2.10000 

	14,899.50 
	14,899.50 


	0730 512SD20-0063 
	0730 512SD20-0063 
	0730 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	490.000 
	490.000 
	LF 

	3.84000 
	3.84000 

	1,881.60 
	1,881.60 

	4.00000 
	4.00000 

	1,960.00 
	1,960.00 

	4.30000 
	4.30000 

	2,107.00 
	2,107.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 512SD20-0065 
	0740 512SD20-0065 
	0740 512SD20-0065 
	0740 512SD20-0065 
	0740 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	48.000 
	48.000 
	LF 

	22.01000 
	22.01000 

	1,056.48 
	1,056.48 

	22.00000 
	22.00000 

	1,056.00 
	1,056.00 

	15.00000 
	15.00000 

	720.00 
	720.00 



	0750 512SX20-0025 
	0750 512SX20-0025 
	0750 512SX20-0025 
	0750 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL . 

	(1) LS 
	(1) LS 

	114,470.39000 
	114,470.39000 

	114,470.39 
	114,470.39 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0760 513SD20-0001 
	0760 513SD20-0001 
	0760 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	439,480.71000 
	439,480.71000 

	439,480.71 
	439,480.71 

	480,000.00000 
	480,000.00000 

	480,000.00 
	480,000.00 

	520,000.00000 
	520,000.00000 

	520,000.00 
	520,000.00 


	0770 514SD20-0002 
	0770 514SD20-0002 
	0770 514SD20-0002 
	FIELD OFFICE TY.II 

	19.000 
	19.000 
	MO 

	1,169.76000 
	1,169.76000 

	22,225.44 
	22,225.44 

	4,000.00000 
	4,000.00000 

	76,000.00 
	76,000.00 

	4,000.00000 
	4,000.00000 

	76,000.00 
	76,000.00 


	0780 515SD20-0004 
	0780 515SD20-0004 
	0780 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	501.000 
	501.000 
	SY 

	15.95000 
	15.95000 

	7,990.95 
	7,990.95 

	18.00000 
	18.00000 

	9,018.00 
	9,018.00 

	36.00000 
	36.00000 

	18,036.00 
	18,036.00 


	0790 517SD20-0001 
	0790 517SD20-0001 
	0790 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	40,269.96000 
	40,269.96000 

	40,269.96 
	40,269.96 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 


	0800 520SD20-0016 
	0800 520SD20-0016 
	0800 520SD20-0016 
	8" DI WATER MAIN 

	208.000 
	208.000 
	LF 

	238.87000 
	238.87000 

	49,684.96 
	49,684.96 

	450.00000 
	450.00000 

	93,600.00 
	93,600.00 

	520.00000 
	520.00000 

	108,160.00 
	108,160.00 


	0810 520SX20-0040 
	0810 520SX20-0040 
	0810 520SX20-0040 
	NS WATER MAIN 8" (HDPE) 

	293.000 
	293.000 
	LF 

	147.49000 
	147.49000 

	43,214.57 
	43,214.57 

	265.00000 
	265.00000 

	77,645.00 
	77,645.00 

	270.00000 
	270.00000 

	79,110.00 
	79,110.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0820 522SP20-0001 
	0820 522SP20-0001 
	0820 522SP20-0001 
	0820 522SP20-0001 
	0820 522SP20-0001 
	NS WETLAND TEMPORARY IMPACTS RESTORATION 

	(1) LS 
	(1) LS 

	5,501.36000 
	5,501.36000 

	5,501.36 
	5,501.36 

	37,500.00000 
	37,500.00000 

	37,500.00 
	37,500.00 

	3,700.00000 
	3,700.00000 

	3,700.00 
	3,700.00 



	0830 522SX20-0004 
	0830 522SX20-0004 
	0830 522SX20-0004 
	0830 522SX20-0004 
	NS ASBESTOS REMOVAL . 

	(1) 
	(1) 
	LS 

	203,550.34000 
	203,550.34000 

	203,550.34 
	203,550.34 

	201,700.00000 
	201,700.00000 

	201,700.00 
	201,700.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0840 522SX20-0007 
	0840 522SX20-0007 
	0840 522SX20-0007 
	NS ENVIR. PROTECTION COMPENSATORY MITIGATION SITE SURVEY DATA 

	(1) LS 
	(1) LS 

	11,002.72000 
	11,002.72000 

	11,002.72 
	11,002.72 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	6,100.00000 
	6,100.00000 

	6,100.00 
	6,100.00 


	0850 602SD20-0004 
	0850 602SD20-0004 
	0850 602SD20-0004 
	TOPSOIL CLASS B 

	8.000 
	8.000 
	CY 

	55.01000 
	55.01000 

	440.08 
	440.08 

	170.00000 
	170.00000 

	1,360.00 
	1,360.00 

	150.00000 
	150.00000 

	1,200.00 
	1,200.00 


	0860 603SD20-0001 
	0860 603SD20-0001 
	0860 603SD20-0001 
	PERMANENT SEED 

	4.000 
	4.000 
	LB 

	27.51000 
	27.51000 

	110.04 
	110.04 

	140.00000 
	140.00000 

	560.00 
	560.00 

	100.00000 
	100.00000 

	400.00 
	400.00 


	0870 603SD20-0002 
	0870 603SD20-0002 
	0870 603SD20-0002 
	TEMPORARY SEED 

	4.000 
	4.000 
	LB 

	27.51000 
	27.51000 

	110.04 
	110.04 

	140.00000 
	140.00000 

	560.00 
	560.00 

	100.00000 
	100.00000 

	400.00 
	400.00 


	0880 603SD20-0014 
	0880 603SD20-0014 
	0880 603SD20-0014 
	FERTILIZER NITROGEN - N 

	3.000 
	3.000 
	LB 

	27.51000 
	27.51000 

	82.53 
	82.53 

	40.00000 
	40.00000 

	120.00 
	120.00 

	100.00000 
	100.00000 

	300.00 
	300.00 


	0890 603SD20-0015 
	0890 603SD20-0015 
	0890 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	5.000 
	5.000 
	LB 

	11.00000 
	11.00000 

	55.00 
	55.00 

	40.00000 
	40.00000 

	200.00 
	200.00 

	100.00000 
	100.00000 

	500.00 
	500.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0900 603SD20-0016 
	0900 603SD20-0016 
	0900 603SD20-0016 
	0900 603SD20-0016 
	0900 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	3.000 
	3.000 
	LB 

	11.00000 
	11.00000 

	33.00 
	33.00 

	40.00000 
	40.00000 

	120.00 
	120.00 

	100.00000 
	100.00000 

	300.00 
	300.00 



	0910 603SD20-0017 
	0910 603SD20-0017 
	0910 603SD20-0017 
	0910 603SD20-0017 
	LIME 

	0.100 
	0.100 
	TON 

	330.10000 
	330.10000 

	33.01 
	33.01 

	3,500.00000 
	3,500.00000 

	350.00 
	350.00 

	1,000.00000 
	1,000.00000 

	100.00 
	100.00 


	0920 700SD20-0012 
	0920 700SD20-0012 
	0920 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	4.000 
	4.000 
	EA 

	819.70000 
	819.70000 

	3,278.80 
	3,278.80 

	110.00000 
	110.00000 

	440.00 
	440.00 

	745.00000 
	745.00000 

	2,980.00 
	2,980.00 


	0930 701SD20-0001 
	0930 701SD20-0001 
	0930 701SD20-0001 
	SIGN PANEL 

	10.000 
	10.000 
	SF 

	96.86000 
	96.86000 

	968.60 
	968.60 

	43.00000 
	43.00000 

	430.00 
	430.00 

	50.00000 
	50.00000 

	500.00 
	500.00 


	0940 704SD20-0006 
	0940 704SD20-0006 
	0940 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	1,700.000 
	1,700.000 
	LF 

	0.87000 
	0.87000 

	1,479.00 
	1,479.00 

	0.85000 
	0.85000 

	1,445.00 
	1,445.00 

	1.50000 
	1.50000 

	2,550.00 
	2,550.00 


	0950 704SD20-0009 
	0950 704SD20-0009 
	0950 704SD20-0009 
	TYPE B CLASS I PVMT LINE MRKG 12" 

	60.000 
	60.000 
	LF 

	27.51000 
	27.51000 

	1,650.60 
	1,650.60 

	26.50000 
	26.50000 

	1,590.00 
	1,590.00 

	10.00000 
	10.00000 

	600.00 
	600.00 


	0960 704SD20-0030 
	0960 704SD20-0030 
	0960 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	6,000.000 
	6,000.000 
	LF 

	3.56000 
	3.56000 

	21,360.00 
	21,360.00 

	3.40000 
	3.40000 

	20,400.00 
	20,400.00 

	4.20000 
	4.20000 

	25,200.00 
	25,200.00 




	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	(1) CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	(2) BRYANT STRUCTURES, INC. 
	(2) BRYANT STRUCTURES, INC. 

	(3) KOKOSING CONSTRUCTION COMPANY, 
	(3) KOKOSING CONSTRUCTION COMPANY, 
	INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$8,642,088.04 
	$8,642,088.04 

	$9,629,467.20 
	$9,629,467.20 

	$9,895,482.90 
	$9,895,482.90 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$8,642,088.04 

	 
	 
	 
	$9,629,467.20 

	 
	 
	 
	$9,895,482.90 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$8,642,088.04 
	$8,642,088.04 
	$8,642,088.04 
	 
	 
	$0.00 
	$8,642,088.04 

	$9,629,467.20 
	$9,629,467.20 
	 
	 
	$0.00 
	$9,629,467.20 

	$9,895,482.90 
	$9,895,482.90 
	 
	$0.00 9,895,482.90 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 

	9,335.00000 
	9,335.00000 

	9,335.00 
	9,335.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0002 19.000 
	0020 108SP20-0002 19.000 
	0020 108SP20-0002 19.000 

	933.00000 
	933.00000 

	17,727.00 
	17,727.00 

	2,000.00000 
	2,000.00000 

	38,000.00 
	38,000.00 

	 
	 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 301SD20-0002 0.420 
	0030 301SD20-0002 0.420 
	0030 301SD20-0002 0.420 

	22,820.00000 
	22,820.00000 

	9,584.40 
	9,584.40 

	334,571.38000 
	334,571.38000 

	140,519.98 
	140,519.98 

	 
	 


	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 303SD20-0001 30.000 
	0040 303SD20-0001 30.000 
	0040 303SD20-0001 30.000 

	870.00000 
	870.00000 

	26,100.00 
	26,100.00 

	465.36000 
	465.36000 

	13,960.80 
	13,960.80 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 303SD20-0019 138.000 
	0050 303SD20-0019 138.000 
	0050 303SD20-0019 138.000 

	23.00000 
	23.00000 

	3,174.00 
	3,174.00 

	72.84000 
	72.84000 

	10,051.92 
	10,051.92 

	 
	 


	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 303SD20-0029 48.000 
	0060 303SD20-0029 48.000 
	0060 303SD20-0029 48.000 

	360.00000 
	360.00000 

	17,280.00 
	17,280.00 

	18.41000 
	18.41000 

	883.68 
	883.68 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 303SD20-0031 2.000 
	0070 303SD20-0031 2.000 
	0070 303SD20-0031 2.000 

	4,340.00000 
	4,340.00000 

	8,680.00 
	8,680.00 

	354.19000 
	354.19000 

	708.38 
	708.38 

	 
	 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 303SD20-0033 337.000 
	0080 303SD20-0033 337.000 
	0080 303SD20-0033 337.000 

	12.00000 
	12.00000 

	4,044.00 
	4,044.00 

	13.97000 
	13.97000 

	4,707.89 
	4,707.89 

	 
	 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0090 303SX20-0022 424.000 
	0090 303SX20-0022 424.000 
	0090 303SX20-0022 424.000 

	34.50000 14,628.00 
	34.50000 14,628.00 

	71.02000 
	71.02000 

	30,112.48 
	30,112.48 

	 
	 


	NS EROSION CONTROL LF 
	NS EROSION CONTROL LF 
	NS EROSION CONTROL LF 

	 
	 

	 
	 

	 
	 

	 
	 


	TURBIDITY CURTAIN 
	TURBIDITY CURTAIN 
	TURBIDITY CURTAIN 

	 
	 

	 
	 

	 
	 

	 
	 


	IMPERVIOUS 
	IMPERVIOUS 
	IMPERVIOUS 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 315SD20-0027 42.000 
	0100 315SD20-0027 42.000 
	0100 315SD20-0027 42.000 

	748.00000 31,416.00 
	748.00000 31,416.00 

	322.88000 
	322.88000 

	13,560.96 
	13,560.96 

	 
	 


	ASPH. CONC. TY. SM-9.5A TON 
	ASPH. CONC. TY. SM-9.5A TON 
	ASPH. CONC. TY. SM-9.5A TON 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT 
	MAINT 
	MAINT 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 404SD20-0017 210.000 
	0110 404SD20-0017 210.000 
	0110 404SD20-0017 210.000 

	3,100.00000 651,000.00 
	3,100.00000 651,000.00 

	2,652.33000 
	2,652.33000 

	556,989.30 
	556,989.30 

	 
	 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT. 
	MAINT. 
	MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 405SX20-0002 18.000 
	0120 405SX20-0002 18.000 
	0120 405SX20-0002 18.000 

	75,400.00000 1,357,200.00 
	75,400.00000 1,357,200.00 

	92,869.43000 
	92,869.43000 

	1,671,649.74 
	1,671,649.74 

	 
	 


	NS PRESTRESSED EA 
	NS PRESTRESSED EA 
	NS PRESTRESSED EA 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE BEAM, BULB-T 29" 
	CONCRETE BEAM, BULB-T 29" 
	CONCRETE BEAM, BULB-T 29" 

	 
	 

	 
	 

	 
	 

	 
	 


	DEPTH, CARBON FIBER 
	DEPTH, CARBON FIBER 
	DEPTH, CARBON FIBER 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 406SD20-0013 45,430.000 
	0130 406SD20-0013 45,430.000 
	0130 406SD20-0013 45,430.000 

	9.15000 415,684.50 
	9.15000 415,684.50 

	9.03000 
	9.03000 

	410,232.90 
	410,232.90 

	 
	 


	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. MAINT. 
	STRUCT. MAINT. 
	STRUCT. MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 406SD20-0018 3,160.000 
	0140 406SD20-0018 3,160.000 
	0140 406SD20-0018 3,160.000 

	13.00000 41,080.00 
	13.00000 41,080.00 

	9.23000 
	9.23000 

	29,166.80 
	29,166.80 

	 
	 


	CR REINF. STEEL CL. III LB 
	CR REINF. STEEL CL. III LB 
	CR REINF. STEEL CL. III LB 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0150 410SX20-0014 (1) 
	0150 410SX20-0014 (1) 
	0150 410SX20-0014 (1) 

	686,300.00000 686,300.00 
	686,300.00000 686,300.00 

	492,499.03000 
	492,499.03000 

	492,499.03 
	492,499.03 

	 
	 


	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY WORK 
	TEMPORARY WORK 
	TEMPORARY WORK 

	 
	 

	 
	 

	 
	 

	 
	 


	PLATFORM 
	PLATFORM 
	PLATFORM 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 410SX20-0020 333.000 
	0160 410SX20-0020 333.000 
	0160 410SX20-0020 333.000 

	232.00000 77,256.00 
	232.00000 77,256.00 

	767.71000 
	767.71000 

	255,647.43 
	255,647.43 

	 
	 


	NS PARAPET DISMANTLING LF 
	NS PARAPET DISMANTLING LF 
	NS PARAPET DISMANTLING LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PARAPET 
	PARAPET 
	PARAPET 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 411SX20-0004 (1) 
	0170 411SX20-0004 (1) 
	0170 411SX20-0004 (1) 

	154,300.00000 154,300.00 
	154,300.00000 154,300.00 

	162,535.35000 
	162,535.35000 

	162,535.35 
	162,535.35 

	 
	 


	NS RECOAT EX. STR. 1001 LS 
	NS RECOAT EX. STR. 1001 LS 
	NS RECOAT EX. STR. 1001 LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 411SX20-0005 (1) 
	0180 411SX20-0005 (1) 
	0180 411SX20-0005 (1) 

	51,430.00000 51,430.00 
	51,430.00000 51,430.00 

	1,010.10000 
	1,010.10000 

	1,010.10 
	1,010.10 

	 
	 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY (1001) 
	SAFETY (1001) 
	SAFETY (1001) 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 411SX20-0006 (1) 
	0190 411SX20-0006 (1) 
	0190 411SX20-0006 (1) 

	12,860.00000 12,860.00 
	12,860.00000 12,860.00 

	68,882.33000 
	68,882.33000 

	68,882.33 
	68,882.33 

	 
	 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 


	(1001) 
	(1001) 
	(1001) 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 412SD20-0013 135.000 
	0200 412SD20-0013 135.000 
	0200 412SD20-0013 135.000 

	100.00000 13,500.00 
	100.00000 13,500.00 

	152.28000 
	152.28000 

	20,557.80 
	20,557.80 

	 
	 


	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 412SD20-0017 225.000 
	0210 412SD20-0017 225.000 
	0210 412SD20-0017 225.000 

	50.50000 11,362.50 
	50.50000 11,362.50 

	91.37000 
	91.37000 

	20,558.25 
	20,558.25 

	 
	 


	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ANODES 
	ANODES 
	ANODES 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0220 412SD20-0033 106.000 
	0220 412SD20-0033 106.000 
	0220 412SD20-0033 106.000 

	1,040.00000 110,240.00 
	1,040.00000 110,240.00 

	1,746.66000 
	1,746.66000 

	185,145.96 
	185,145.96 

	 
	 


	PATCHING TYPE B SY 
	PATCHING TYPE B SY 
	PATCHING TYPE B SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 412SD20-0037 210.000 
	0230 412SD20-0037 210.000 
	0230 412SD20-0037 210.000 

	2,100.00000 441,000.00 
	2,100.00000 441,000.00 

	3,841.30000 
	3,841.30000 

	806,673.00 
	806,673.00 

	 
	 


	DECK SLAB CLOSURE SY 
	DECK SLAB CLOSURE SY 
	DECK SLAB CLOSURE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 412SD20-0043 570.000 
	0240 412SD20-0043 570.000 
	0240 412SD20-0043 570.000 

	22.50000 12,825.00 
	22.50000 12,825.00 

	49.84000 
	49.84000 

	28,408.80 
	28,408.80 

	 
	 


	EXPANSION JOINT LF 
	EXPANSION JOINT LF 
	EXPANSION JOINT LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PREPARATION 
	PREPARATION 
	PREPARATION 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 412SD20-0049 170.000 
	0250 412SD20-0049 170.000 
	0250 412SD20-0049 170.000 

	2,370.00000 402,900.00 
	2,370.00000 402,900.00 

	2,820.30000 
	2,820.30000 

	479,451.00 
	479,451.00 

	 
	 


	CONC. SUPERSTR. SURFACE SY 
	CONC. SUPERSTR. SURFACE SY 
	CONC. SUPERSTR. SURFACE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	REPAIR 
	REPAIR 
	REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 412SD20-0061 8.000 
	0260 412SD20-0061 8.000 
	0260 412SD20-0061 8.000 

	2,440.00000 19,520.00 
	2,440.00000 19,520.00 

	4,873.10000 
	4,873.10000 

	38,984.80 
	38,984.80 

	 
	 


	CONCRETE SUBSTRUCT. SY 
	CONCRETE SUBSTRUCT. SY 
	CONCRETE SUBSTRUCT. SY 

	 
	 

	 
	 

	 
	 

	 
	 


	SURFACE REPAIR 
	SURFACE REPAIR 
	SURFACE REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 412SD20-0062 24.000 
	0270 412SD20-0062 24.000 
	0270 412SD20-0062 24.000 

	4,525.00000 108,600.00 
	4,525.00000 108,600.00 

	2,240.04000 
	2,240.04000 

	53,760.96 
	53,760.96 

	 
	 


	RECONSTRUCT BRIDGE SEAT EA 
	RECONSTRUCT BRIDGE SEAT EA 
	RECONSTRUCT BRIDGE SEAT EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE A 
	TYPE A 
	TYPE A 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 412SX20-0009 1.000 
	0280 412SX20-0009 1.000 
	0280 412SX20-0009 1.000 

	231,800.00000 231,800.00 
	231,800.00000 231,800.00 

	243,074.43000 
	243,074.43000 

	243,074.43 
	243,074.43 

	 
	 


	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR PRESTRESSED 
	WID./REPAIR PRESTRESSED 
	WID./REPAIR PRESTRESSED 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE I-BEAM 
	CONCRETE I-BEAM 
	CONCRETE I-BEAM 

	 
	 

	 
	 

	 
	 

	 
	 


	REPLACEMENT 
	REPLACEMENT 
	REPLACEMENT 
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	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0290 412SX20-0013 (1) 
	0290 412SX20-0013 (1) 
	0290 412SX20-0013 (1) 

	10,470.00000 10,470.00 
	10,470.00000 10,470.00 

	19,130.99000 
	19,130.99000 

	19,130.99 
	19,130.99 

	 
	 


	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR DECK SLAB 
	WID./REPAIR DECK SLAB 
	WID./REPAIR DECK SLAB 

	 
	 

	 
	 

	 
	 

	 
	 


	EXTENSION ROADWAY ITEMS 
	EXTENSION ROADWAY ITEMS 
	EXTENSION ROADWAY ITEMS 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 412SX20-0013 (1) 
	0300 412SX20-0013 (1) 
	0300 412SX20-0013 (1) 

	79,260.00000 79,260.00 
	79,260.00000 79,260.00 

	122,500.00000 
	122,500.00000 

	122,500.00 
	122,500.00 

	 
	 


	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR REPLACEMENT 
	WID./REPAIR REPLACEMENT 
	WID./REPAIR REPLACEMENT 

	 
	 

	 
	 

	 
	 

	 
	 


	SCUPPERS 
	SCUPPERS 
	SCUPPERS 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 412SX20-0013 (1) 
	0310 412SX20-0013 (1) 
	0310 412SX20-0013 (1) 

	1.00000 1.00 
	1.00000 1.00 

	977,100.00000 
	977,100.00000 

	977,100.00 
	977,100.00 

	 
	 


	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR TEMPORARY 
	WID./REPAIR TEMPORARY 
	WID./REPAIR TEMPORARY 

	 
	 

	 
	 

	 
	 

	 
	 


	TRESTLE 
	TRESTLE 
	TRESTLE 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 412SX20-0013 (1) 
	0320 412SX20-0013 (1) 
	0320 412SX20-0013 (1) 

	64,980.00000 64,980.00 
	64,980.00000 64,980.00 

	76,474.93000 
	76,474.93000 

	76,474.93 
	76,474.93 

	 
	 


	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR WATER LINE 
	WID./REPAIR WATER LINE 
	WID./REPAIR WATER LINE 

	 
	 

	 
	 

	 
	 

	 
	 


	HANGER SUPPORT SYSTEM 
	HANGER SUPPORT SYSTEM 
	HANGER SUPPORT SYSTEM 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 412SX20-0015 4,050.000 
	0330 412SX20-0015 4,050.000 
	0330 412SX20-0015 4,050.000 

	133.00000 538,650.00 
	133.00000 538,650.00 

	99.49000 
	99.49000 

	402,934.50 
	402,934.50 

	 
	 


	NS BR.SUPERSTR. SY 
	NS BR.SUPERSTR. SY 
	NS BR.SUPERSTR. SY 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR 
	WID./REPAIR 
	WID./REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE 
	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 


	WATERPROOFING COATING 
	WATERPROOFING COATING 
	WATERPROOFING COATING 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0340 412SX20-0017 42.000 
	0340 412SX20-0017 42.000 
	0340 412SX20-0017 42.000 

	886.00000 37,212.00 
	886.00000 37,212.00 

	325.75000 
	325.75000 

	13,681.50 
	13,681.50 

	 
	 


	NS BR. SUBSTR. WID./REPAIR LF 
	NS BR. SUBSTR. WID./REPAIR LF 
	NS BR. SUBSTR. WID./REPAIR LF 

	 
	 

	 
	 

	 
	 

	 
	 


	BACK WALL 
	BACK WALL 
	BACK WALL 

	 
	 

	 
	 

	 
	 

	 
	 


	RECONSTRUCTION 
	RECONSTRUCTION 
	RECONSTRUCTION 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 412SX20-0017 293.000 
	0350 412SX20-0017 293.000 
	0350 412SX20-0017 293.000 

	2,255.00000 660,715.00 
	2,255.00000 660,715.00 

	1,727.88000 
	1,727.88000 

	506,268.84 
	506,268.84 

	 
	 


	NS BR. SUBSTR. WID./REPAIR LF 
	NS BR. SUBSTR. WID./REPAIR LF 
	NS BR. SUBSTR. WID./REPAIR LF 

	 
	 

	 
	 

	 
	 

	 
	 


	F.R.P. JACKET 24" SQUARE 
	F.R.P. JACKET 24" SQUARE 
	F.R.P. JACKET 24" SQUARE 

	 
	 

	 
	 

	 
	 

	 
	 


	COLUMN 
	COLUMN 
	COLUMN 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 412SX20-0017 269.000 
	0360 412SX20-0017 269.000 
	0360 412SX20-0017 269.000 

	257.00000 69,133.00 
	257.00000 69,133.00 

	189.34000 
	189.34000 

	50,932.46 
	50,932.46 

	 
	 


	NS BR. SUBSTR. WID./REPAIR LF 
	NS BR. SUBSTR. WID./REPAIR LF 
	NS BR. SUBSTR. WID./REPAIR LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PILE CRACK REPAIR 
	PILE CRACK REPAIR 
	PILE CRACK REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 412SX20-0022 (1) 
	0370 412SX20-0022 (1) 
	0370 412SX20-0022 (1) 

	6,780.00000 6,780.00 
	6,780.00000 6,780.00 

	10,265.49000 
	10,265.49000 

	10,265.49 
	10,265.49 

	 
	 


	NS BR. SUBSTR. WID./REPAIR LS 
	NS BR. SUBSTR. WID./REPAIR LS 
	NS BR. SUBSTR. WID./REPAIR LS 

	 
	 

	 
	 

	 
	 

	 
	 


	MUD JACKING 
	MUD JACKING 
	MUD JACKING 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 412SX20-0022 (1) 
	0380 412SX20-0022 (1) 
	0380 412SX20-0022 (1) 

	86,570.00000 86,570.00 
	86,570.00000 86,570.00 

	143,518.99000 
	143,518.99000 

	143,518.99 
	143,518.99 

	 
	 


	NS BR. SUBSTR. WID./REPAIR LS 
	NS BR. SUBSTR. WID./REPAIR LS 
	NS BR. SUBSTR. WID./REPAIR LS 

	 
	 

	 
	 

	 
	 

	 
	 


	REPAIR TIMBER FENDER 
	REPAIR TIMBER FENDER 
	REPAIR TIMBER FENDER 

	 
	 

	 
	 

	 
	 

	 
	 


	SYSTEM 
	SYSTEM 
	SYSTEM 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 412SX20-0024 4.000 
	0390 412SX20-0024 4.000 
	0390 412SX20-0024 4.000 

	6,535.00000 26,140.00 
	6,535.00000 26,140.00 

	14,632.44000 
	14,632.44000 

	58,529.76 
	58,529.76 

	 
	 


	NS BR. SUBSTR. WID./REPAIR SY 
	NS BR. SUBSTR. WID./REPAIR SY 
	NS BR. SUBSTR. WID./REPAIR SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE SUBSTRUCTURE 
	CONCRETE SUBSTRUCTURE 
	CONCRETE SUBSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 


	PILE SURFACE REPAIR 
	PILE SURFACE REPAIR 
	PILE SURFACE REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
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	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0400 412SX20-0024 1,530.000 
	0400 412SX20-0024 1,530.000 
	0400 412SX20-0024 1,530.000 

	200.00000 306,000.00 
	200.00000 306,000.00 

	194.46000 
	194.46000 

	297,523.80 
	297,523.80 

	 
	 


	NS BR. SUBSTR. WID./REPAIR SY 
	NS BR. SUBSTR. WID./REPAIR SY 
	NS BR. SUBSTR. WID./REPAIR SY 

	 
	 

	 
	 

	 
	 

	 
	 


	PILE WATERPROOFING 
	PILE WATERPROOFING 
	PILE WATERPROOFING 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING 
	COATING 
	COATING 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 413SX20-0005 (1) 
	0410 413SX20-0005 (1) 
	0410 413SX20-0005 (1) 

	1,196,115.00000 1,196,115.00 
	1,196,115.00000 1,196,115.00 

	320,000.00000 
	320,000.00000 

	320,000.00 
	320,000.00 

	 
	 


	NS REM. PORT.OF EX.STR. LS 
	NS REM. PORT.OF EX.STR. LS 
	NS REM. PORT.OF EX.STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 


	(1001) 
	(1001) 
	(1001) 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 416SD20-0003 972.000 
	0420 416SD20-0003 972.000 
	0420 416SD20-0003 972.000 

	154.00000 149,688.00 
	154.00000 149,688.00 

	152.28000 
	152.28000 

	148,016.16 
	148,016.16 

	 
	 


	WATERPROOFING – EPOXY SY 
	WATERPROOFING – EPOXY SY 
	WATERPROOFING – EPOXY SY 

	 
	 

	 
	 

	 
	 

	 
	 


	RESIN TYPE EP-3B/EP-3T 
	RESIN TYPE EP-3B/EP-3T 
	RESIN TYPE EP-3B/EP-3T 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 419SX20-0008 (1) 
	0430 419SX20-0008 (1) 
	0430 419SX20-0008 (1) 

	16,550.00000 16,550.00 
	16,550.00000 16,550.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 

	 
	 


	NS BRG. CONDUIT SYSTEM LS 
	NS BRG. CONDUIT SYSTEM LS 
	NS BRG. CONDUIT SYSTEM LS 

	 
	 

	 
	 

	 
	 

	 
	 


	(1001) 
	(1001) 
	(1001) 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 420SD20-0008 32.000 
	0440 420SD20-0008 32.000 
	0440 420SD20-0008 32.000 

	247.00000 7,904.00 
	247.00000 7,904.00 

	137.87000 
	137.87000 

	4,411.84 
	4,411.84 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. II, 3" CONST. 
	CL. II, 3" CONST. 
	CL. II, 3" CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 421SD20-0006 111.000 
	0450 421SD20-0006 111.000 
	0450 421SD20-0006 111.000 

	556.00000 61,716.00 
	556.00000 61,716.00 

	750.00000 
	750.00000 

	83,250.00 
	83,250.00 

	 
	 


	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0" TO 2" SPRSTR MAINT 
	0" TO 2" SPRSTR MAINT 
	0" TO 2" SPRSTR MAINT 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 425SX20-0001 5,190.000 
	0460 425SX20-0001 5,190.000 
	0460 425SX20-0001 5,190.000 

	12.50000 64,875.00 
	12.50000 64,875.00 

	12.50000 
	12.50000 

	64,875.00 
	64,875.00 

	 
	 


	NS TYPE A MILLING 1/4", SY 
	NS TYPE A MILLING 1/4", SY 
	NS TYPE A MILLING 1/4", SY 

	 
	 

	 
	 

	 
	 

	 
	 


	REMOVE EXISTING EPOXY 
	REMOVE EXISTING EPOXY 
	REMOVE EXISTING EPOXY 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERLAY 
	OVERLAY 
	OVERLAY 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	Line No / Item ID Item Description 
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	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0470 427SD20-0001 610.000 
	0470 427SD20-0001 610.000 
	0470 427SD20-0001 610.000 

	17.50000 10,675.00 
	17.50000 10,675.00 

	33.09000 
	33.09000 

	20,184.90 
	20,184.90 

	 
	 


	SILICONE JOINT SEALANT 1" LF 
	SILICONE JOINT SEALANT 1" LF 
	SILICONE JOINT SEALANT 1" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 431SD20-0002 5,850.000 
	0480 431SD20-0002 5,850.000 
	0480 431SD20-0002 5,850.000 

	68.00000 397,800.00 
	68.00000 397,800.00 

	78.86000 
	78.86000 

	461,331.00 
	461,331.00 

	 
	 


	EPOXY OVERLAY MAINT SY 
	EPOXY OVERLAY MAINT SY 
	EPOXY OVERLAY MAINT SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 505SD20-0017 1.000 
	0490 505SD20-0017 1.000 
	0490 505SD20-0017 1.000 

	5,785.00000 5,785.00 
	5,785.00000 5,785.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	 
	 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 505SD20-0018 1.000 
	0500 505SD20-0018 1.000 
	0500 505SD20-0018 1.000 

	3,470.00000 3,470.00 
	3,470.00000 3,470.00 

	2,700.00000 
	2,700.00000 

	2,700.00 
	2,700.00 

	 
	 


	GUARDRAIL END EA 
	GUARDRAIL END EA 
	GUARDRAIL END EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 505SD20-0019 2.000 
	0510 505SD20-0019 2.000 
	0510 505SD20-0019 2.000 

	2,700.00000 5,400.00 
	2,700.00000 5,400.00 

	2,100.00000 
	2,100.00000 

	4,200.00 
	4,200.00 

	 
	 


	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 505SD20-0045 1.000 
	0520 505SD20-0045 1.000 
	0520 505SD20-0045 1.000 

	5,595.00000 5,595.00 
	5,595.00000 5,595.00 

	4,350.00000 
	4,350.00000 

	4,350.00 
	4,350.00 

	 
	 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-1 TY. I 
	FOA-1 TY. I 
	FOA-1 TY. I 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 505SD20-0053 1.000 
	0530 505SD20-0053 1.000 
	0530 505SD20-0053 1.000 

	5,595.00000 5,595.00 
	5,595.00000 5,595.00 

	4,350.00000 
	4,350.00000 

	4,350.00 
	4,350.00 

	 
	 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-2 TY. I 
	FOA-2 TY. I 
	FOA-2 TY. I 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
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	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0540 505SD20-0073 150.000 
	0540 505SD20-0073 150.000 
	0540 505SD20-0073 150.000 

	14.00000 2,100.00 
	14.00000 2,100.00 

	11.00000 
	11.00000 

	1,650.00 
	1,650.00 

	 
	 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 507SD20-0027 228.000 
	0550 507SD20-0027 228.000 
	0550 507SD20-0027 228.000 

	64.50000 14,706.00 
	64.50000 14,706.00 

	12.03000 
	12.03000 

	2,742.84 
	2,742.84 

	 
	 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 507SD20-0028 45.000 
	0560 507SD20-0028 45.000 
	0560 507SD20-0028 45.000 

	25.50000 1,147.50 
	25.50000 1,147.50 

	60.00000 
	60.00000 

	2,700.00 
	2,700.00 

	 
	 


	NS FENCE WOOD BOARD LF 
	NS FENCE WOOD BOARD LF 
	NS FENCE WOOD BOARD LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 507SX20-0019 1.000 
	0570 507SX20-0019 1.000 
	0570 507SX20-0019 1.000 

	643.00000 643.00 
	643.00000 643.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 


	NS GATE FE-CL EA 
	NS GATE FE-CL EA 
	NS GATE FE-CL EA 

	 
	 

	 
	 

	 
	 

	 
	 


	14' (TEMPORARY) 
	14' (TEMPORARY) 
	14' (TEMPORARY) 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 510SX20-0048 1.000 
	0580 510SX20-0048 1.000 
	0580 510SX20-0048 1.000 

	12,860.00000 12,860.00 
	12,860.00000 12,860.00 

	5,342.20000 
	5,342.20000 

	5,342.20 
	5,342.20 

	 
	 


	NS INSTALL VALVE & BOX . EA 
	NS INSTALL VALVE & BOX . EA 
	NS INSTALL VALVE & BOX . EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 512SD20-0003 1,600.000 
	0590 512SD20-0003 1,600.000 
	0590 512SD20-0003 1,600.000 

	67.50000 108,000.00 
	67.50000 108,000.00 

	60.00000 
	60.00000 

	96,000.00 
	96,000.00 

	 
	 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MB-11A 
	MB-11A 
	MB-11A 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 512SD20-0008 9.000 
	0600 512SD20-0008 9.000 
	0600 512SD20-0008 9.000 

	3,405.00000 30,645.00 
	3,405.00000 30,645.00 

	2,650.00000 
	2,650.00000 

	23,850.00 
	23,850.00 

	 
	 


	IMPACT ATTEN.SER. TY. I TL-2, EA 
	IMPACT ATTEN.SER. TY. I TL-2, EA 
	IMPACT ATTEN.SER. TY. I TL-2, EA 

	 
	 

	 
	 

	 
	 

	 
	 


	<40 MPH 
	<40 MPH 
	<40 MPH 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 512SD20-0012 5.000 
	0610 512SD20-0012 5.000 
	0610 512SD20-0012 5.000 

	411.00000 2,055.00 
	411.00000 2,055.00 

	813.93000 
	813.93000 

	4,069.65 
	4,069.65 

	 
	 


	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0620 512SD20-0013 22.000 
	0620 512SD20-0013 22.000 
	0620 512SD20-0013 22.000 

	482.00000 
	482.00000 

	10,604.00 
	10,604.00 

	1,066.48000 
	1,066.48000 

	23,462.56 
	23,462.56 

	 
	 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 512SD20-0014 828.000 
	0630 512SD20-0014 828.000 
	0630 512SD20-0014 828.000 

	17.00000 
	17.00000 

	14,076.00 
	14,076.00 

	45.00000 
	45.00000 

	37,260.00 
	37,260.00 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 512SD20-0022 100.000 
	0640 512SD20-0022 100.000 
	0640 512SD20-0022 100.000 

	43.50000 
	43.50000 

	4,350.00 
	4,350.00 

	277.50000 
	277.50000 

	27,750.00 
	27,750.00 

	 
	 


	GROUP 2 LONGITUDINAL LF 
	GROUP 2 LONGITUDINAL LF 
	GROUP 2 LONGITUDINAL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CHANNELIZING DEVICE 
	CHANNELIZING DEVICE 
	CHANNELIZING DEVICE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 512SD20-0024 27,164.000 
	0650 512SD20-0024 27,164.000 
	0650 512SD20-0024 27,164.000 

	0.71000 
	0.71000 

	19,286.44 
	19,286.44 

	2.20000 
	2.20000 

	59,760.80 
	59,760.80 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 512SD20-0025 92,736.000 
	0660 512SD20-0025 92,736.000 
	0660 512SD20-0025 92,736.000 

	0.54000 
	0.54000 

	50,077.44 
	50,077.44 

	3.06000 
	3.06000 

	283,772.16 
	283,772.16 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 512SD20-0027 240.000 
	0670 512SD20-0027 240.000 
	0670 512SD20-0027 240.000 

	32.00000 
	32.00000 

	7,680.00 
	7,680.00 

	108.28000 
	108.28000 

	25,987.20 
	25,987.20 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 512SD20-0042 5,500.000 
	0680 512SD20-0042 5,500.000 
	0680 512SD20-0042 5,500.000 

	0.90000 
	0.90000 

	4,950.00 
	4,950.00 

	0.70000 
	0.70000 

	3,850.00 
	3,850.00 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 512SD20-0044 10.000 
	0690 512SD20-0044 10.000 
	0690 512SD20-0044 10.000 

	25.50000 
	25.50000 

	255.00 
	255.00 

	20.00000 
	20.00000 

	200.00 
	200.00 

	 
	 


	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0700 512SD20-0045 90.000 
	0700 512SD20-0045 90.000 
	0700 512SD20-0045 90.000 

	25.50000 2,295.00 
	25.50000 2,295.00 

	20.00000 
	20.00000 

	1,800.00 
	1,800.00 

	 
	 


	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 512SD20-0054 6,000.000 
	0710 512SD20-0054 6,000.000 
	0710 512SD20-0054 6,000.000 

	2.95000 17,700.00 
	2.95000 17,700.00 

	2.30000 
	2.30000 

	13,800.00 
	13,800.00 

	 
	 


	TEMP. PVMT MRKG TY. E, 6" LF 
	TEMP. PVMT MRKG TY. E, 6" LF 
	TEMP. PVMT MRKG TY. E, 6" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 512SD20-0061 7,095.000 
	0720 512SD20-0061 7,095.000 
	0720 512SD20-0061 7,095.000 

	2.65000 18,801.75 
	2.65000 18,801.75 

	2.05000 
	2.05000 

	14,544.75 
	14,544.75 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 4" 
	III, 4" 
	III, 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 512SD20-0063 490.000 
	0730 512SD20-0063 490.000 
	0730 512SD20-0063 490.000 

	5.45000 2,670.50 
	5.45000 2,670.50 

	4.50000 
	4.50000 

	2,205.00 
	2,205.00 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 8" 
	III, 8" 
	III, 8" 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 512SD20-0065 48.000 
	0740 512SD20-0065 48.000 
	0740 512SD20-0065 48.000 

	19.00000 912.00 
	19.00000 912.00 

	14.75000 
	14.75000 

	708.00 
	708.00 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 24" 
	III, 24" 
	III, 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 512SX20-0025 (1) 
	0750 512SX20-0025 (1) 
	0750 512SX20-0025 (1) 

	35,490.00000 35,490.00 
	35,490.00000 35,490.00 

	41,800.00000 
	41,800.00000 

	41,800.00 
	41,800.00 

	 
	 


	NS TEMPORARY TRAFFIC LS 
	NS TEMPORARY TRAFFIC LS 
	NS TEMPORARY TRAFFIC LS 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL SIGNAL . 
	CONTROL SIGNAL . 
	CONTROL SIGNAL . 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 513SD20-0001 (1) 
	0760 513SD20-0001 (1) 
	0760 513SD20-0001 (1) 

	500,502.35000 500,502.35 
	500,502.35000 500,502.35 

	574,982.49000 
	574,982.49000 

	574,982.49 
	574,982.49 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 514SD20-0002 19.000 
	0770 514SD20-0002 19.000 
	0770 514SD20-0002 19.000 

	2,160.00000 41,040.00 
	2,160.00000 41,040.00 

	5,000.00000 
	5,000.00000 

	95,000.00 
	95,000.00 

	 
	 


	FIELD OFFICE TY.II MO 
	FIELD OFFICE TY.II MO 
	FIELD OFFICE TY.II MO 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0780 515SD20-0004 501.000 
	0780 515SD20-0004 501.000 
	0780 515SD20-0004 501.000 

	20.50000 
	20.50000 

	10,270.50 
	10,270.50 

	33.28000 
	33.28000 

	16,673.28 
	16,673.28 

	 
	 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 517SD20-0001 (1) 
	0790 517SD20-0001 (1) 
	0790 517SD20-0001 (1) 

	42,560.00000 
	42,560.00000 

	42,560.00 
	42,560.00 

	36,410.00000 
	36,410.00000 

	36,410.00 
	36,410.00 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 520SD20-0016 208.000 
	0800 520SD20-0016 208.000 
	0800 520SD20-0016 208.000 

	82.50000 
	82.50000 

	17,160.00 
	17,160.00 

	488.43000 
	488.43000 

	101,593.44 
	101,593.44 

	 
	 


	8" DI WATER MAIN LF 
	8" DI WATER MAIN LF 
	8" DI WATER MAIN LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 520SX20-0040 293.000 
	0810 520SX20-0040 293.000 
	0810 520SX20-0040 293.000 

	82.50000 
	82.50000 

	24,172.50 
	24,172.50 

	234.56000 
	234.56000 

	68,726.08 
	68,726.08 

	 
	 


	NS WATER MAIN 8" (HDPE) LF 
	NS WATER MAIN 8" (HDPE) LF 
	NS WATER MAIN 8" (HDPE) LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 522SP20-0001 (1) 
	0820 522SP20-0001 (1) 
	0820 522SP20-0001 (1) 

	34,360.00000 
	34,360.00000 

	34,360.00 
	34,360.00 

	24,345.24000 
	24,345.24000 

	24,345.24 
	24,345.24 

	 
	 


	NS WETLAND TEMPORARY LS 
	NS WETLAND TEMPORARY LS 
	NS WETLAND TEMPORARY LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	IMPACTS RESTORATION 
	IMPACTS RESTORATION 
	IMPACTS RESTORATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 522SX20-0004 (1) 
	0830 522SX20-0004 (1) 
	0830 522SX20-0004 (1) 

	95,150.00000 
	95,150.00000 

	95,150.00 
	95,150.00 

	185,000.00000 
	185,000.00000 

	185,000.00 
	185,000.00 

	 
	 


	NS ASBESTOS REMOVAL . LS 
	NS ASBESTOS REMOVAL . LS 
	NS ASBESTOS REMOVAL . LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 522SX20-0007 (1) 
	0840 522SX20-0007 (1) 
	0840 522SX20-0007 (1) 

	3,855.00000 
	3,855.00000 

	3,855.00 
	3,855.00 

	35,737.91000 
	35,737.91000 

	35,737.91 
	35,737.91 

	 
	 


	NS ENVIR. PROTECTION LS 
	NS ENVIR. PROTECTION LS 
	NS ENVIR. PROTECTION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COMPENSATORY MITIGATION 
	COMPENSATORY MITIGATION 
	COMPENSATORY MITIGATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SITE SURVEY DATA 
	SITE SURVEY DATA 
	SITE SURVEY DATA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 602SD20-0004 8.000 
	0850 602SD20-0004 8.000 
	0850 602SD20-0004 8.000 

	1,285.00000 
	1,285.00000 

	10,280.00 
	10,280.00 

	185.00000 
	185.00000 

	1,480.00 
	1,480.00 

	 
	 


	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0860 603SD20-0001 4.000 
	0860 603SD20-0001 4.000 
	0860 603SD20-0001 4.000 

	64.50000 
	64.50000 

	258.00 
	258.00 

	20.00000 
	20.00000 

	80.00 
	80.00 

	 
	 


	PERMANENT SEED LB 
	PERMANENT SEED LB 
	PERMANENT SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 603SD20-0002 4.000 
	0870 603SD20-0002 4.000 
	0870 603SD20-0002 4.000 

	32.00000 
	32.00000 

	128.00 
	128.00 

	15.00000 
	15.00000 

	60.00 
	60.00 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 603SD20-0014 3.000 
	0880 603SD20-0014 3.000 
	0880 603SD20-0014 3.000 

	129.00000 
	129.00000 

	387.00 
	387.00 

	2.00000 
	2.00000 

	6.00 
	6.00 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 603SD20-0015 5.000 
	0890 603SD20-0015 5.000 
	0890 603SD20-0015 5.000 

	129.00000 
	129.00000 

	645.00 
	645.00 

	2.00000 
	2.00000 

	10.00 
	10.00 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 603SD20-0016 3.000 
	0900 603SD20-0016 3.000 
	0900 603SD20-0016 3.000 

	129.00000 
	129.00000 

	387.00 
	387.00 

	2.00000 
	2.00000 

	6.00 
	6.00 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 603SD20-0017 0.100 
	0910 603SD20-0017 0.100 
	0910 603SD20-0017 0.100 

	1,285.00000 
	1,285.00000 

	128.50 
	128.50 

	1,500.00000 
	1,500.00000 

	150.00 
	150.00 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 700SD20-0012 4.000 
	0920 700SD20-0012 4.000 
	0920 700SD20-0012 4.000 

	321.00000 
	321.00000 

	1,284.00 
	1,284.00 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	 
	 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 701SD20-0001 10.000 
	0930 701SD20-0001 10.000 
	0930 701SD20-0001 10.000 

	25.50000 
	25.50000 

	255.00 
	255.00 

	40.00000 
	40.00000 

	400.00 
	400.00 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000111338B01 Counties: ISLE OF WIGHT 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: 
	Figure
	Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) FREYSSINET, INC. 
	(4) FREYSSINET, INC. 

	(5) CATON CONSTRUCTION GROUP, INC. 
	(5) CATON CONSTRUCTION GROUP, INC. 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	LCC: 
	LCC: 


	0940 704SD20-0006 1,700.000 
	0940 704SD20-0006 1,700.000 
	0940 704SD20-0006 1,700.000 

	1.95000 3,315.00 
	1.95000 3,315.00 

	1.50000 2,550.00 
	1.50000 2,550.00 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 


	0950 704SD20-0009 60.000 
	0950 704SD20-0009 60.000 
	0950 704SD20-0009 60.000 

	13.00000 780.00 
	13.00000 780.00 

	10.00000 600.00 
	10.00000 600.00 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 


	0960 704SD20-0030 6,000.000 
	0960 704SD20-0030 6,000.000 
	0960 704SD20-0030 6,000.000 

	5.45000 32,700.00 
	5.45000 32,700.00 

	4.22000 25,320.00 
	4.22000 25,320.00 

	 
	 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$9,938,827.88 
	$9,938,827.88 

	$11,499,649.83 
	$11,499,649.83 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$9,938,827.88 
	$9,938,827.88 

	$11,499,649.83 
	$11,499,649.83 

	 
	 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$9,938,827.88 
	$9,938,827.88 
	 
	 
	$0.00 
	$9,938,827.88 

	$11,499,649.83 
	$11,499,649.83 
	 
	 
	$0.00 
	$11,499,649.83 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: 
	C0000111338B01 
	September 27, 2023 10:00 A.M 
	Counties: District(s): 
	ISLE OF WIGHT 
	HAMPTON ROADS / SUFFOLK 
	Call Order: K07 Project(s): 0258-300-204, B602, C501, STP-5A04(086); 0258-300-198, B601, C501, STP- BR05(316); 
	Contract Time: 08/04/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REPAIR OVER CYPRESS CREEK 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	C165 
	C165 

	CROFTON CONSTRUCTION SERVICES, INCORPORATED 
	CROFTON CONSTRUCTION SERVICES, INCORPORATED 

	$8,642,088.04 
	$8,642,088.04 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B1168 
	B1168 

	BRYANT STRUCTURES, INC. 
	BRYANT STRUCTURES, INC. 

	$9,629,467.20 
	$9,629,467.20 

	111.43% 
	111.43% 


	3 
	3 
	3 

	 
	 

	K1805 
	K1805 

	KOKOSING CONSTRUCTION COMPANY, INC. 
	KOKOSING CONSTRUCTION COMPANY, INC. 

	$9,895,482.90 
	$9,895,482.90 

	114.50% 
	114.50% 


	4 
	4 
	4 

	 
	 

	F237 
	F237 

	FREYSSINET, INC. 
	FREYSSINET, INC. 

	$9,938,827.88 
	$9,938,827.88 

	115.00% 
	115.00% 


	5 
	5 
	5 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$11,499,649.83 
	$11,499,649.83 

	133.07% 
	133.07% 




	Contract ID: C0000110879C01 
	Letting Date: September 27, 2023 
	Call Order: K10 
	Counties: WISE 
	District(s): BRISTOL / WISE 
	Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	77,000.00000 
	77,000.00000 

	77,000.00 
	77,000.00 

	286,609.15000 
	286,609.15000 

	286,609.15 
	286,609.15 

	161,757.70000 
	161,757.70000 

	161,757.70 
	161,757.70 



	0020 302SD20-0041 
	0020 302SD20-0041 
	0020 302SD20-0041 
	0020 302SD20-0041 
	24" STORM SEWER PIPE 

	51.000 
	51.000 
	LF 

	115.58000 
	115.58000 

	5,894.58 
	5,894.58 

	325.00000 
	325.00000 

	16,575.00 
	16,575.00 

	207.77000 
	207.77000 

	10,596.27 
	10,596.27 


	0030 302SD20-0059 
	0030 302SD20-0059 
	0030 302SD20-0059 
	36" CONC. PIPE 

	120.000 
	120.000 
	LF 

	277.36000 
	277.36000 

	33,283.20 
	33,283.20 

	454.44000 
	454.44000 

	54,532.80 
	54,532.80 

	350.68000 
	350.68000 

	42,081.60 
	42,081.60 


	0040 302SD20-0446 
	0040 302SD20-0446 
	0040 302SD20-0446 
	DROP INLET DI-5 

	1.000 
	1.000 
	EA 

	3,426.18000 
	3,426.18000 

	3,426.18 
	3,426.18 

	9,001.25000 
	9,001.25000 

	9,001.25 
	9,001.25 

	6,120.19000 
	6,120.19000 

	6,120.19 
	6,120.19 


	0050 302SD20-0448 
	0050 302SD20-0448 
	0050 302SD20-0448 
	DROP INLET DI-7A 

	2.000 
	2.000 
	EA 

	8,726.39000 
	8,726.39000 

	17,452.78 
	17,452.78 

	10,150.00000 
	10,150.00000 

	20,300.00 
	20,300.00 

	11,065.45000 
	11,065.45000 

	22,130.90 
	22,130.90 


	0060 302SX20-0013 
	0060 302SX20-0013 
	0060 302SX20-0013 
	NS PIPE TEMPORARY 24" PIPE 

	646.000 
	646.000 
	LF 

	98.27000 
	98.27000 

	63,482.42 
	63,482.42 

	87.79000 
	87.79000 

	56,712.34 
	56,712.34 

	48.56000 
	48.56000 

	31,369.76 
	31,369.76 


	0070 303SD20-0001 
	0070 303SD20-0001 
	0070 303SD20-0001 
	REGULAR EXCAVATION 

	56,075.000 
	56,075.000 
	CY 

	18.53000 
	18.53000 

	1,039,069.75 
	1,039,069.75 

	29.46000 
	29.46000 

	1,651,969.50 
	1,651,969.50 

	50.03000 
	50.03000 

	2,805,432.25 
	2,805,432.25 


	0080 303SD20-0018 
	0080 303SD20-0018 
	0080 303SD20-0018 
	SLOPE DRAIN 

	3.000 
	3.000 
	EA 

	2,765.40000 
	2,765.40000 

	8,296.20 
	8,296.20 

	2,952.00000 
	2,952.00000 

	8,856.00 
	8,856.00 

	3,120.29000 
	3,120.29000 

	9,360.87 
	9,360.87 




	Contract ID: C0000110879C01 
	Letting Date: September 27, 2023 
	Call Order: K10 
	Counties: WISE 
	District(s): BRISTOL / WISE 
	Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0090 303SD20-0021 
	0090 303SD20-0021 
	0090 303SD20-0021 
	0090 303SD20-0021 
	0090 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	1,002.000 
	1,002.000 
	LF 

	5.00000 
	5.00000 

	5,010.00 
	5,010.00 

	7.50000 
	7.50000 

	7,515.00 
	7,515.00 

	15.93000 
	15.93000 

	15,961.86 
	15,961.86 



	0100 303SD20-0022 
	0100 303SD20-0022 
	0100 303SD20-0022 
	0100 303SD20-0022 
	CHECK DAM ROCK TY. I 

	54.000 
	54.000 
	EA 

	510.00000 
	510.00000 

	27,540.00 
	27,540.00 

	399.75000 
	399.75000 

	21,586.50 
	21,586.50 

	312.90000 
	312.90000 

	16,896.60 
	16,896.60 


	0110 303SD20-0023 
	0110 303SD20-0023 
	0110 303SD20-0023 
	CHECK DAM ROCK TY. II 

	94.000 
	94.000 
	EA 

	460.00000 
	460.00000 

	43,240.00 
	43,240.00 

	338.25000 
	338.25000 

	31,795.50 
	31,795.50 

	338.95000 
	338.95000 

	31,861.30 
	31,861.30 


	0120 303SD20-0025 
	0120 303SD20-0025 
	0120 303SD20-0025 
	CHECK DAM SEDIMENT RETENTION ROLL 20" 

	54.000 
	54.000 
	EA 

	192.00000 
	192.00000 

	10,368.00 
	10,368.00 

	330.00000 
	330.00000 

	17,820.00 
	17,820.00 

	393.26000 
	393.26000 

	21,236.04 
	21,236.04 


	0130 303SD20-0029 
	0130 303SD20-0029 
	0130 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	685.000 
	685.000 
	CY 

	1.00000 
	1.00000 

	685.00 
	685.00 

	4.00000 
	4.00000 

	2,740.00 
	2,740.00 

	1.52000 
	1.52000 

	1,041.20 
	1,041.20 


	0140 303SD20-0030 
	0140 303SD20-0030 
	0140 303SD20-0030 
	INLET PROTECTION TYPE A 

	4.000 
	4.000 
	EA 

	405.00000 
	405.00000 

	1,620.00 
	1,620.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	582.49000 
	582.49000 

	2,329.96 
	2,329.96 


	0150 303SD20-0034 
	0150 303SD20-0034 
	0150 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	1,892.000 
	1,892.000 
	LF 

	7.60000 
	7.60000 

	14,379.20 
	14,379.20 

	6.75000 
	6.75000 

	12,771.00 
	12,771.00 

	7.72000 
	7.72000 

	14,606.24 
	14,606.24 


	0160 305SX20-0002 
	0160 305SX20-0002 
	0160 305SX20-0002 
	NS AGGREGATE MATERIAL BACKFILL MATL. AGGR. NO. 25 OR 26 

	303.000 
	303.000 
	TON 

	36.51000 
	36.51000 

	11,062.53 
	11,062.53 

	46.00000 
	46.00000 

	13,938.00 
	13,938.00 

	49.58000 
	49.58000 

	15,022.74 
	15,022.74 




	Contract ID: C0000110879C01 Counties: WISE 
	Letting Date: September 27, 2023 District(s): BRISTOL / WISE 
	Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0171 603SD20-0017 
	0171 603SD20-0017 
	0171 603SD20-0017 
	0171 603SD20-0017 
	0171 603SD20-0017 
	LIME 

	19.250 
	19.250 
	TON 

	130.00000 
	130.00000 

	2,502.50 
	2,502.50 

	162.50000 
	162.50000 

	3,128.13 
	3,128.13 

	140.66000 
	140.66000 

	2,707.71 
	2,707.71 



	0180 308SD20-0012 
	0180 308SD20-0012 
	0180 308SD20-0012 
	0180 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	951.000 
	951.000 
	TON 

	35.09000 
	35.09000 

	33,370.59 
	33,370.59 

	46.00000 
	46.00000 

	43,746.00 
	43,746.00 

	40.11000 
	40.11000 

	38,144.61 
	38,144.61 


	0190 308SX20-0003 
	0190 308SX20-0003 
	0190 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	13.000 
	13.000 
	TON 

	36.51000 
	36.51000 

	474.63 
	474.63 

	60.00000 
	60.00000 

	780.00 
	780.00 

	34.23000 
	34.23000 

	444.99 
	444.99 


	0200 315SD20-0003 
	0200 315SD20-0003 
	0200 315SD20-0003 
	ASPHALT CONCRETE TY. SM- 
	12.5E CONST 

	547.000 
	547.000 
	TON 

	166.98000 
	166.98000 

	91,338.06 
	91,338.06 

	208.73000 
	208.73000 

	114,175.31 
	114,175.31 

	166.98000 
	166.98000 

	91,338.06 
	91,338.06 


	0210 315SD20-0010 
	0210 315SD20-0010 
	0210 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	280.000 
	280.000 
	TON 

	155.47000 
	155.47000 

	43,531.60 
	43,531.60 

	194.34000 
	194.34000 

	54,415.20 
	54,415.20 

	165.47000 
	165.47000 

	46,331.60 
	46,331.60 


	0220    315SX20-0011 
	0220    315SX20-0011 
	0220    315SX20-0011 
	NS SAW-CUT ASPH CONC SAW-CUT ASPH CONC (9" DEPTH) 

	1,562.000 
	1,562.000 
	LF 

	3.00000 
	3.00000 

	4,686.00 
	4,686.00 

	7.00000 
	7.00000 

	10,934.00 
	10,934.00 

	4.67000 
	4.67000 

	7,294.54 
	7,294.54 


	0230 414SD20-0003 
	0230 414SD20-0003 
	0230 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	80.000 
	80.000 
	TON 

	61.72000 
	61.72000 

	4,937.60 
	4,937.60 

	45.00000 
	45.00000 

	3,600.00 
	3,600.00 

	54.37000 
	54.37000 

	4,349.60 
	4,349.60 




	Contract ID: C0000110879C01 
	Letting Date: September 27, 2023 
	Call Order: K10 
	Counties: WISE 
	District(s): BRISTOL / WISE 
	Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0240 414SD20-0012 
	0240 414SD20-0012 
	0240 414SD20-0012 
	0240 414SD20-0012 
	0240 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	1,183.000 
	1,183.000 
	TON 

	32.16000 
	32.16000 

	38,045.28 
	38,045.28 

	62.48000 
	62.48000 

	73,913.84 
	73,913.84 

	57.61000 
	57.61000 

	68,152.63 
	68,152.63 



	0250 502SD20-0003 
	0250 502SD20-0003 
	0250 502SD20-0003 
	0250 502SD20-0003 
	PAVED DITCH PG-2A 

	4.500 
	4.500 
	SY 

	760.52000 
	760.52000 

	3,422.34 
	3,422.34 

	958.16000 
	958.16000 

	4,311.72 
	4,311.72 

	290.58000 
	290.58000 

	1,307.61 
	1,307.61 


	0260 504SD20-0001 
	0260 504SD20-0001 
	0260 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	9.000 
	9.000 
	CY 

	617.73000 
	617.73000 

	5,559.57 
	5,559.57 

	875.00000 
	875.00000 

	7,875.00 
	7,875.00 

	1,623.80000 
	1,623.80000 

	14,614.20 
	14,614.20 


	0270 505SD20-0001 
	0270 505SD20-0001 
	0270 505SD20-0001 
	SALVAGE EX. GUARDRAIL 

	125.000 
	125.000 
	LF 

	60.00000 
	60.00000 

	7,500.00 
	7,500.00 

	19.96000 
	19.96000 

	2,495.00 
	2,495.00 

	43.28000 
	43.28000 

	5,410.00 
	5,410.00 


	0280 505SD20-0004 
	0280 505SD20-0004 
	0280 505SD20-0004 
	INSTALL SALV. GUARDRAIL 

	125.000 
	125.000 
	LF 

	60.00000 
	60.00000 

	7,500.00 
	7,500.00 

	37.18000 
	37.18000 

	4,647.50 
	4,647.50 

	80.07000 
	80.07000 

	10,008.75 
	10,008.75 


	0290 508SD20-0004 
	0290 508SD20-0004 
	0290 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	205.000 
	205.000 
	SY 

	10.00000 
	10.00000 

	2,050.00 
	2,050.00 

	10.00000 
	10.00000 

	2,050.00 
	2,050.00 

	54.00000 
	54.00000 

	11,070.00 
	11,070.00 


	0300 509SD20-0001 
	0300 509SD20-0001 
	0300 509SD20-0001 
	FLOWABLE BACKFILL 

	1.600 
	1.600 
	CY 

	1,325.00000 
	1,325.00000 

	2,120.00 
	2,120.00 

	405.00000 
	405.00000 

	648.00 
	648.00 

	703.89000 
	703.89000 

	1,126.22 
	1,126.22 


	0310 512SD20-0014 
	0310 512SD20-0014 
	0310 512SD20-0014 
	TEMPORARY SIGN 

	96.000 
	96.000 
	SF 

	30.00000 
	30.00000 

	2,880.00 
	2,880.00 

	44.00000 
	44.00000 

	4,224.00 
	4,224.00 

	37.87000 
	37.87000 

	3,635.52 
	3,635.52 


	0320 512SD20-0024 
	0320 512SD20-0024 
	0320 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	9,600.000 
	9,600.000 
	DAY 

	0.40000 
	0.40000 

	3,840.00 
	3,840.00 

	1.96000 
	1.96000 

	18,816.00 
	18,816.00 

	1.29000 
	1.29000 

	12,384.00 
	12,384.00 




	Contract ID: C0000110879C01 Counties: WISE 
	Letting Date: September 27, 2023 District(s): BRISTOL / WISE 
	Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0330 512SD20-0025 
	0330 512SD20-0025 
	0330 512SD20-0025 
	0330 512SD20-0025 
	0330 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	72.000 
	72.000 
	HR 

	20.00000 
	20.00000 

	1,440.00 
	1,440.00 

	36.00000 
	36.00000 

	2,592.00 
	2,592.00 

	16.42000 
	16.42000 

	1,182.24 
	1,182.24 



	0340 512SD20-0027 
	0340 512SD20-0027 
	0340 512SD20-0027 
	0340 512SD20-0027 
	FLAGGER SERVICE 

	4,000.000 
	4,000.000 
	HR 

	28.00000 
	28.00000 

	112,000.00 
	112,000.00 

	35.20000 
	35.20000 

	140,800.00 
	140,800.00 

	43.74000 
	43.74000 

	174,960.00 
	174,960.00 


	0350 512SP20-0001 
	0350 512SP20-0001 
	0350 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	200.000 
	200.000 
	DAY 

	120.00000 
	120.00000 

	24,000.00 
	24,000.00 

	372.33000 
	372.33000 

	74,466.00 
	74,466.00 

	313.87000 
	313.87000 

	62,774.00 
	62,774.00 


	0360 513SD20-0001 
	0360 513SD20-0001 
	0360 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	131,601.84000 
	131,601.84000 

	131,601.84 
	131,601.84 

	161,000.00000 
	161,000.00000 

	161,000.00 
	161,000.00 

	81,779.45000 
	81,779.45000 

	81,779.45 
	81,779.45 


	0370 514SD20-0003 
	0370 514SD20-0003 
	0370 514SD20-0003 
	FIELD OFFICE TY.III 

	9.000 
	9.000 
	MO 

	3,000.00000 
	3,000.00000 

	27,000.00 
	27,000.00 

	3,775.77000 
	3,775.77000 

	33,981.93 
	33,981.93 

	1,975.57000 
	1,975.57000 

	17,780.13 
	17,780.13 


	0380 515SD20-0004 
	0380 515SD20-0004 
	0380 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	4,005.000 
	4,005.000 
	SY 

	4.00000 
	4.00000 

	16,020.00 
	16,020.00 

	9.20000 
	9.20000 

	36,846.00 
	36,846.00 

	7.36000 
	7.36000 

	29,476.80 
	29,476.80 


	0390 516SX20-0008 
	0390 516SX20-0008 
	0390 516SX20-0008 
	NS DEMO. OF BLDG. DEMO. OF BLDG. PARCEL 005 D1 

	(1) LS 
	(1) LS 

	500.00000 
	500.00000 

	500.00 
	500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	12,984.00000 
	12,984.00000 

	12,984.00 
	12,984.00 


	0400 516SX20-0008 
	0400 516SX20-0008 
	0400 516SX20-0008 
	NS DEMO. OF BLDG. DEMO. OF BLDG. PARCEL 005 D2 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	486.90000 
	486.90000 

	486.90 
	486.90 




	Contract ID: C0000110879C01 
	Letting Date: September 27, 2023 
	Call Order: K10 
	Counties: WISE 
	District(s): BRISTOL / WISE 
	Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0410 516SX20-0009 
	0410 516SX20-0009 
	0410 516SX20-0009 
	0410 516SX20-0009 
	0410 516SX20-0009 
	NS CLEARING PARCEL NO. CLEARING OF PARCEL 005 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	544.84000 
	544.84000 

	544.84 
	544.84 



	0420 517SD20-0001 
	0420 517SD20-0001 
	0420 517SD20-0001 
	0420 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	27,860.25000 
	27,860.25000 

	27,860.25 
	27,860.25 


	0430 520SD20-0076 
	0430 520SD20-0076 
	0430 520SD20-0076 
	12" OFFSET EXIST. PIPE 

	70.000 
	70.000 
	LF 

	600.65000 
	600.65000 

	42,045.50 
	42,045.50 

	808.11000 
	808.11000 

	56,567.70 
	56,567.70 

	710.87000 
	710.87000 

	49,760.90 
	49,760.90 


	0440 520SD20-0181 
	0440 520SD20-0181 
	0440 520SD20-0181 
	6" SANITARY SEWER PIPE 

	703.000 
	703.000 
	LF 

	38.08000 
	38.08000 

	26,770.24 
	26,770.24 

	112.37000 
	112.37000 

	78,996.11 
	78,996.11 

	98.85000 
	98.85000 

	69,491.55 
	69,491.55 


	0450 520SD20-0183 
	0450 520SD20-0183 
	0450 520SD20-0183 
	6" SANITARY SERVICE LATERAL CONNECTION 

	10.000 
	10.000 
	LF 

	83.89000 
	83.89000 

	838.90 
	838.90 

	196.80000 
	196.80000 

	1,968.00 
	1,968.00 

	173.12000 
	173.12000 

	1,731.20 
	1,731.20 


	0460 520SD20-0265 
	0460 520SD20-0265 
	0460 520SD20-0265 
	6" SANITARY DROP CONNECTION 

	3.200 
	3.200 
	LF 

	816.85000 
	816.85000 

	2,613.92 
	2,613.92 

	1,206.63000 
	1,206.63000 

	3,861.22 
	3,861.22 

	1,061.44000 
	1,061.44000 

	3,396.61 
	3,396.61 


	0470 520SD20-0272 
	0470 520SD20-0272 
	0470 520SD20-0272 
	SANITARY SEWER MANHOLE 

	33.900 
	33.900 
	LF 

	429.93000 
	429.93000 

	14,574.63 
	14,574.63 

	726.93000 
	726.93000 

	24,642.93 
	24,642.93 

	639.46000 
	639.46000 

	21,677.69 
	21,677.69 


	0480 520SD20-0274 
	0480 520SD20-0274 
	0480 520SD20-0274 
	MANHOLE FRAME & COVER F & C-1 

	6.000 
	6.000 
	EA 

	915.95000 
	915.95000 

	5,495.70 
	5,495.70 

	1,294.65000 
	1,294.65000 

	7,767.90 
	7,767.90 

	1,138.65000 
	1,138.65000 

	6,831.90 
	6,831.90 




	Contract ID: C0000110879C01 Counties: WISE 
	Letting Date: September 27, 2023 District(s): BRISTOL / WISE 
	Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 602SD20-0002 
	0490 602SD20-0002 
	0490 602SD20-0002 
	0490 602SD20-0002 
	0490 602SD20-0002 
	TOPSOIL CLASS A 

	250.000 
	250.000 
	CY 

	44.00000 
	44.00000 

	11,000.00 
	11,000.00 

	30.00000 
	30.00000 

	7,500.00 
	7,500.00 

	121.57000 
	121.57000 

	30,392.50 
	30,392.50 



	0500 602SD20-0004 
	0500 602SD20-0004 
	0500 602SD20-0004 
	0500 602SD20-0004 
	TOPSOIL CLASS B 

	691.000 
	691.000 
	CY 

	44.00000 
	44.00000 

	30,404.00 
	30,404.00 

	50.00000 
	50.00000 

	34,550.00 
	34,550.00 

	178.48000 
	178.48000 

	123,329.68 
	123,329.68 


	0510 603SD20-0002 
	0510 603SD20-0002 
	0510 603SD20-0002 
	TEMPORARY SEED 

	350.000 
	350.000 
	LB 

	15.00000 
	15.00000 

	5,250.00 
	5,250.00 

	18.75000 
	18.75000 

	6,562.50 
	6,562.50 

	16.23000 
	16.23000 

	5,680.50 
	5,680.50 


	0520 603SD20-0003 
	0520 603SD20-0003 
	0520 603SD20-0003 
	REGULAR SEED 

	525.000 
	525.000 
	LB 

	16.00000 
	16.00000 

	8,400.00 
	8,400.00 

	20.00000 
	20.00000 

	10,500.00 
	10,500.00 

	17.31000 
	17.31000 

	9,087.75 
	9,087.75 


	0530 603SD20-0004 
	0530 603SD20-0004 
	0530 603SD20-0004 
	OVERSEEDING 

	420.000 
	420.000 
	LB 

	16.00000 
	16.00000 

	6,720.00 
	6,720.00 

	20.00000 
	20.00000 

	8,400.00 
	8,400.00 

	17.31000 
	17.31000 

	7,270.20 
	7,270.20 


	0540 603SD20-0008 
	0540 603SD20-0008 
	0540 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	3,025.000 
	3,025.000 
	SY 

	0.75000 
	0.75000 

	2,268.75 
	2,268.75 

	1.01000 
	1.01000 

	3,055.25 
	3,055.25 

	0.81000 
	0.81000 

	2,450.25 
	2,450.25 


	0550 603SD20-0009 
	0550 603SD20-0009 
	0550 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	35,090.000 
	35,090.000 
	SY 

	0.90000 
	0.90000 

	31,581.00 
	31,581.00 

	1.13000 
	1.13000 

	39,651.70 
	39,651.70 

	0.97000 
	0.97000 

	34,037.30 
	34,037.30 


	0560 603SD20-0014 
	0560 603SD20-0014 
	0560 603SD20-0014 
	FERTILIZER NITROGEN - N 

	350.000 
	350.000 
	LB 

	2.00000 
	2.00000 

	700.00 
	700.00 

	2.50000 
	2.50000 

	875.00 
	875.00 

	2.16000 
	2.16000 

	756.00 
	756.00 




	Contract ID: C0000110879C01 
	Letting Date: September 27, 2023 
	Call Order: K10 
	Counties: WISE 
	District(s): BRISTOL / WISE 
	Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Contract Description: SMART SCALE - SHOULDER WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ESTES BROS. CONST., INC. 
	(1) ESTES BROS. CONST., INC. 

	(2) GLASS MACHINERY AND EXCAVATION, INC. 
	(2) GLASS MACHINERY AND EXCAVATION, INC. 

	(3) W-L CONSTRUCTION & PAVING, INC. 
	(3) W-L CONSTRUCTION & PAVING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0570 603SD20-0015 
	0570 603SD20-0015 
	0570 603SD20-0015 
	0570 603SD20-0015 
	0570 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	245.000 
	245.000 
	LB 

	2.00000 
	2.00000 

	490.00 
	490.00 

	2.50000 
	2.50000 

	612.50 
	612.50 

	2.16000 
	2.16000 

	529.20 
	529.20 



	0580 603SD20-0016 
	0580 603SD20-0016 
	0580 603SD20-0016 
	0580 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	245.000 
	245.000 
	LB 

	2.00000 
	2.00000 

	490.00 
	490.00 

	2.50000 
	2.50000 

	612.50 
	612.50 

	2.16000 
	2.16000 

	529.20 
	529.20 


	0590 606SD20-0002 
	0590 606SD20-0002 
	0590 606SD20-0002 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 

	1,053.000 
	1,053.000 
	SY 

	5.00000 
	5.00000 

	5,265.00 
	5,265.00 

	6.25000 
	6.25000 

	6,581.25 
	6,581.25 

	5.41000 
	5.41000 

	5,696.73 
	5,696.73 


	0600 606SD20-0007 
	0600 606SD20-0007 
	0600 606SD20-0007 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3 

	605.000 
	605.000 
	SY 

	7.00000 
	7.00000 

	4,235.00 
	4,235.00 

	8.75000 
	8.75000 

	5,293.75 
	5,293.75 

	7.57000 
	7.57000 

	4,579.85 
	4,579.85 


	0610 704SD20-0006 
	0610 704SD20-0006 
	0610 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	6,000.000 
	6,000.000 
	LF 

	4.00000 
	4.00000 

	24,000.00 
	24,000.00 

	2.50000 
	2.50000 

	15,000.00 
	15,000.00 

	1.35000 
	1.35000 

	8,100.00 
	8,100.00 


	0620 704SD20-0032 
	0620 704SD20-0032 
	0620 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	38.000 
	38.000 
	EA 

	350.00000 
	350.00000 

	13,300.00 
	13,300.00 

	249.90000 
	249.90000 

	9,496.20 
	9,496.20 

	216.40000 
	216.40000 

	8,223.20 
	8,223.20 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,199,572.49 
	$2,199,572.49 

	$3,394,162.18 
	$3,394,162.18 

	$4,329,506.34 
	$4,329,506.34 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,199,572.49 

	 
	 
	 
	$3,394,162.18 

	 
	 
	 
	$4,329,506.34 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,199,572.49 
	$2,199,572.49 
	$2,199,572.49 

	$3,394,162.18 
	$3,394,162.18 

	$4,329,506.34 
	$4,329,506.34 



	 

	Contract ID: C0000110879C01 Counties: WISE 
	Letting Date: September 27, 2023 District(s): BRISTOL / WISE 
	Call Order: K10 Project(s): 0058-101-902, C501, HIP-5101(218); 
	Contract Time: 08/21/24 COMPLETION DATE Min: Max: 
	Contract Description: SMART SCALE - SHOULDER WIDENING 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	$0.00 
	$0.00 
	$2,199,572.49 

	$0.00 
	$0.00 
	$3,394,162.18 

	$0.00 
	$0.00 
	4,329,506.34 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000110879C01 Counties: WISE 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K10 
	Contract Time: 08/21/24 COMPLETION DATE 
	District(s): BRISTOL / WISE 
	Project(s): 0058-101-902, C501, HIP-5101(218); 
	Min: Max: 
	Contract Description: SMART SCALE - SHOULDER WIDENING 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	E054 
	E054 

	ESTES BROS. CONST., INC. 
	ESTES BROS. CONST., INC. 

	$2,199,572.49 
	$2,199,572.49 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	G326 
	G326 

	GLASS MACHINERY AND EXCAVATION, INC. 
	GLASS MACHINERY AND EXCAVATION, INC. 

	$3,394,162.18 
	$3,394,162.18 

	154.31% 
	154.31% 


	3 
	3 
	3 

	 
	 

	W048 
	W048 

	W-L CONSTRUCTION & PAVING, INC. 
	W-L CONSTRUCTION & PAVING, INC. 

	$4,329,506.34 
	$4,329,506.34 

	196.83% 
	196.83% 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0002 
	0010 301SD20-0002 
	0010 301SD20-0002 
	0010 301SD20-0002 
	0010 301SD20-0002 
	CLEARING AND GRUBBING 

	0.620 
	0.620 
	ACRE 

	20,000.00000 
	20,000.00000 

	12,400.00 
	12,400.00 

	16,129.00000 
	16,129.00000 

	9,999.98 
	9,999.98 

	42,000.00000 
	42,000.00000 

	26,040.00 
	26,040.00 



	0020 302SD20-0013 
	0020 302SD20-0013 
	0020 302SD20-0013 
	0020 302SD20-0013 
	ENDWALL EW-12 

	1.000 
	1.000 
	EA 

	750.00000 
	750.00000 

	750.00 
	750.00 

	450.00000 
	450.00000 

	450.00 
	450.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 


	0030 303SD20-0001 
	0030 303SD20-0001 
	0030 303SD20-0001 
	REGULAR EXCAVATION 

	496.000 
	496.000 
	CY 

	20.00000 
	20.00000 

	9,920.00 
	9,920.00 

	45.00000 
	45.00000 

	22,320.00 
	22,320.00 

	42.00000 
	42.00000 

	20,832.00 
	20,832.00 


	0040 303SD20-0029 
	0040 303SD20-0029 
	0040 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	100.000 
	100.000 
	CY 

	1.00000 
	1.00000 

	100.00 
	100.00 

	1.00000 
	1.00000 

	100.00 
	100.00 

	5.00000 
	5.00000 

	500.00 
	500.00 


	0050 303SD20-0034 
	0050 303SD20-0034 
	0050 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	625.000 
	625.000 
	LF 

	6.00000 
	6.00000 

	3,750.00 
	3,750.00 

	4.50000 
	4.50000 

	2,812.50 
	2,812.50 

	5.00000 
	5.00000 

	3,125.00 
	3,125.00 


	0060 305SD20-0001 
	0060 305SD20-0001 
	0060 305SD20-0001 
	BORROW EXCAVATION 

	114.000 
	114.000 
	CY 

	20.00000 
	20.00000 

	2,280.00 
	2,280.00 

	50.00000 
	50.00000 

	5,700.00 
	5,700.00 

	42.00000 
	42.00000 

	4,788.00 
	4,788.00 


	0070 308SD20-0012 
	0070 308SD20-0012 
	0070 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	40.000 
	40.000 
	TON 

	55.00000 
	55.00000 

	2,200.00 
	2,200.00 

	75.00000 
	75.00000 

	3,000.00 
	3,000.00 

	62.00000 
	62.00000 

	2,480.00 
	2,480.00 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 401SD20-0001 
	0080 401SD20-0001 
	0080 401SD20-0001 
	0080 401SD20-0001 
	0080 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	1,083.000 
	1,083.000 
	CY 

	50.00000 
	50.00000 

	54,150.00 
	54,150.00 

	45.00000 
	45.00000 

	48,735.00 
	48,735.00 

	42.00000 
	42.00000 

	45,486.00 
	45,486.00 



	0090 401SD20-0002 
	0090 401SD20-0002 
	0090 401SD20-0002 
	0090 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	732.000 
	732.000 
	TON 

	55.00000 
	55.00000 

	40,260.00 
	40,260.00 

	80.00000 
	80.00000 

	58,560.00 
	58,560.00 

	60.00000 
	60.00000 

	43,920.00 
	43,920.00 


	0100 401SD20-0004 
	0100 401SD20-0004 
	0100 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	200.000 
	200.000 
	SY 

	40.00000 
	40.00000 

	8,000.00 
	8,000.00 

	33.75000 
	33.75000 

	6,750.00 
	6,750.00 

	16.00000 
	16.00000 

	3,200.00 
	3,200.00 


	0110 401SD20-0007 
	0110 401SD20-0007 
	0110 401SD20-0007 
	COFFERDAM 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	300.00000 
	300.00000 

	300.00 
	300.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0120 404SD20-0005 
	0120 404SD20-0005 
	0120 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	23.000 
	23.000 
	CY 

	1,250.00000 
	1,250.00000 

	28,750.00 
	28,750.00 

	3,000.00000 
	3,000.00000 

	69,000.00 
	69,000.00 

	6,500.00000 
	6,500.00000 

	149,500.00 
	149,500.00 


	0130 404SD20-0010 
	0130 404SD20-0010 
	0130 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	100.000 
	100.000 
	SY 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 

	48.00000 
	48.00000 

	4,800.00 
	4,800.00 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 


	0140 404SD20-0011 
	0140 404SD20-0011 
	0140 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	269.700 
	269.700 
	CY 

	750.00000 
	750.00000 

	202,275.00 
	202,275.00 

	750.00000 
	750.00000 

	202,275.00 
	202,275.00 

	1,200.00000 
	1,200.00000 

	323,640.00 
	323,640.00 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0150 406SD20-0003 
	0150 406SD20-0003 
	0150 406SD20-0003 
	0150 406SD20-0003 
	0150 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	5,200.000 
	5,200.000 
	LB 

	1.00000 
	1.00000 

	5,200.00 
	5,200.00 

	3.28000 
	3.28000 

	17,056.00 
	17,056.00 

	5.00000 
	5.00000 

	26,000.00 
	26,000.00 



	0160 406SD20-0006 
	0160 406SD20-0006 
	0160 406SD20-0006 
	0160 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. RETAINING WALLS, STAIRS 

	8,470.000 
	8,470.000 
	LB 

	3.00000 
	3.00000 

	25,410.00 
	25,410.00 

	2.40000 
	2.40000 

	20,328.00 
	20,328.00 

	1.85000 
	1.85000 

	15,669.50 
	15,669.50 


	0170 406SD20-0008 
	0170 406SD20-0008 
	0170 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	33,340.000 
	33,340.000 
	LB 

	3.00000 
	3.00000 

	100,020.00 
	100,020.00 

	3.53000 
	3.53000 

	117,690.20 
	117,690.20 

	2.75000 
	2.75000 

	91,685.00 
	91,685.00 


	0180 407SD20-0012 
	0180 407SD20-0012 
	0180 407SD20-0012 
	STR.STEEL ROLLED BEAM ASTM A709 GRADE50W 

	(42900) 
	(42900) 
	LS 

	225,000.00000 
	225,000.00000 

	225,000.00 
	225,000.00 

	240,000.00000 
	240,000.00000 

	240,000.00 
	240,000.00 

	225,000.00000 
	225,000.00000 

	225,000.00 
	225,000.00 


	0190 410SX20-0001 
	0190 410SX20-0001 
	0190 410SX20-0001 
	NS ARCHITECTURAL TREATMENT . 

	255.000 
	255.000 
	SY 

	165.00000 
	165.00000 

	42,075.00 
	42,075.00 

	90.00000 
	90.00000 

	22,950.00 
	22,950.00 

	164.00000 
	164.00000 

	41,820.00 
	41,820.00 


	0200 410SX20-0012 
	0200 410SX20-0012 
	0200 410SX20-0012 
	NS BRIDGE INCIDENTALS PARAPETS WITH NO RAILING 

	180.000 
	180.000 
	LF 

	250.00000 
	250.00000 

	45,000.00 
	45,000.00 

	210.00000 
	210.00000 

	37,800.00 
	37,800.00 

	375.00000 
	375.00000 

	67,500.00 
	67,500.00 


	0210 410SX20-0014 
	0210 410SX20-0014 
	0210 410SX20-0014 
	NS BRIDGE INCIDENTALS METAL STAIRS 

	(1) LS 
	(1) LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	124,000.00000 
	124,000.00000 

	124,000.00 
	124,000.00 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 410SX20-0017 
	0220 410SX20-0017 
	0220 410SX20-0017 
	0220 410SX20-0017 
	0220 410SX20-0017 
	NS BRIDGE INCIDENTALS STEEL BOLLARDS 

	4.000 
	4.000 
	EA 

	750.00000 
	750.00000 

	3,000.00 
	3,000.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	4,200.00000 
	4,200.00000 

	16,800.00 
	16,800.00 



	0230 412SX20-0025 
	0230 412SX20-0025 
	0230 412SX20-0025 
	0230 412SX20-0025 
	NS CONC. SURFACE COLOR COATING CONST. (VA STR. NO. B618) 

	375.000 
	375.000 
	SY 

	112.00000 
	112.00000 

	42,000.00 
	42,000.00 

	100.00000 
	100.00000 

	37,500.00 
	37,500.00 

	90.00000 
	90.00000 

	33,750.00 
	33,750.00 


	0240 414SD20-0010 
	0240 414SD20-0010 
	0240 414SD20-0010 
	DRY RIPRAP CL.I 18" 

	511.000 
	511.000 
	TON 

	100.00000 
	100.00000 

	51,100.00 
	51,100.00 

	60.00000 
	60.00000 

	30,660.00 
	30,660.00 

	72.00000 
	72.00000 

	36,792.00 
	36,792.00 


	0250 430SX20-0001 
	0250 430SX20-0001 
	0250 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE B618 

	3.000 
	3.000 
	DAY 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 

	4,500.00000 
	4,500.00000 

	13,500.00 
	13,500.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 


	0260 501SD20-0001 
	0260 501SD20-0001 
	0260 501SD20-0001 
	UNDERDRAIN UD-1 

	257.000 
	257.000 
	LF 

	40.00000 
	40.00000 

	10,280.00 
	10,280.00 

	40.00000 
	40.00000 

	10,280.00 
	10,280.00 

	20.00000 
	20.00000 

	5,140.00 
	5,140.00 


	0270 501SD20-0009 
	0270 501SD20-0009 
	0270 501SD20-0009 
	OUTLET PIPE 6" NON_PERFORATED HDPE 

	53.000 
	53.000 
	LF 

	40.00000 
	40.00000 

	2,120.00 
	2,120.00 

	20.00000 
	20.00000 

	1,060.00 
	1,060.00 

	25.00000 
	25.00000 

	1,325.00 
	1,325.00 


	0280 504SD20-0003 
	0280 504SD20-0003 
	0280 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	168.000 
	168.000 
	SY 

	80.00000 
	80.00000 

	13,440.00 
	13,440.00 

	200.00000 
	200.00000 

	33,600.00 
	33,600.00 

	350.00000 
	350.00000 

	58,800.00 
	58,800.00 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0290 504SD20-0005 
	0290 504SD20-0005 
	0290 504SD20-0005 
	0290 504SD20-0005 
	0290 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	526.000 
	526.000 
	SY 

	10.00000 
	10.00000 

	5,260.00 
	5,260.00 

	20.00000 
	20.00000 

	10,520.00 
	10,520.00 

	10.00000 
	10.00000 

	5,260.00 
	5,260.00 



	0300 504SD20-0010 
	0300 504SD20-0010 
	0300 504SD20-0010 
	0300 504SD20-0010 
	CONCRETE CLASS A-3 MISC STAIRS 

	8.200 
	8.200 
	CY 

	500.00000 
	500.00000 

	4,100.00 
	4,100.00 

	2,500.00000 
	2,500.00000 

	20,500.00 
	20,500.00 

	2,800.00000 
	2,800.00000 

	22,960.00 
	22,960.00 


	0310 504SD20-0013 
	0310 504SD20-0013 
	0310 504SD20-0013 
	HANDRAIL HR-1 TYPE I 

	87.000 
	87.000 
	LF 

	450.00000 
	450.00000 

	39,150.00 
	39,150.00 

	745.50000 
	745.50000 

	64,858.50 
	64,858.50 

	525.00000 
	525.00000 

	45,675.00 
	45,675.00 


	0320 504SD20-0014 
	0320 504SD20-0014 
	0320 504SD20-0014 
	HANDRAIL HR-1 TYPE II 

	230.000 
	230.000 
	LF 

	305.00000 
	305.00000 

	70,150.00 
	70,150.00 

	500.00000 
	500.00000 

	115,000.00 
	115,000.00 

	400.00000 
	400.00000 

	92,000.00 
	92,000.00 


	0330 507SD20-0027 
	0330 507SD20-0027 
	0330 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	506.000 
	506.000 
	LF 

	5.00000 
	5.00000 

	2,530.00 
	2,530.00 

	10.00000 
	10.00000 

	5,060.00 
	5,060.00 

	12.00000 
	12.00000 

	6,072.00 
	6,072.00 


	0340 507SD20-0032 
	0340 507SD20-0032 
	0340 507SD20-0032 
	PEDESTRIAN FENCE 8' 

	177.000 
	177.000 
	LF 

	300.00000 
	300.00000 

	53,100.00 
	53,100.00 

	500.00000 
	500.00000 

	88,500.00 
	88,500.00 

	550.00000 
	550.00000 

	97,350.00 
	97,350.00 


	0350 507SX20-0013 
	0350 507SX20-0013 
	0350 507SX20-0013 
	NS FENCE 6' TEMPORARY 

	1,080.000 
	1,080.000 
	LF 

	7.50000 
	7.50000 

	8,100.00 
	8,100.00 

	40.00000 
	40.00000 

	43,200.00 
	43,200.00 

	38.00000 
	38.00000 

	41,040.00 
	41,040.00 


	0360 511SD20-0001 
	0360 511SD20-0001 
	0360 511SD20-0001 
	ALLAYING DUST 

	10.000 
	10.000 
	HR 

	20.00000 
	20.00000 

	200.00 
	200.00 

	1.00000 
	1.00000 

	10.00 
	10.00 

	10.00000 
	10.00000 

	100.00 
	100.00 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0370 512SD20-0014 
	0370 512SD20-0014 
	0370 512SD20-0014 
	0370 512SD20-0014 
	0370 512SD20-0014 
	TEMPORARY SIGN 

	270.000 
	270.000 
	SF 

	44.00000 
	44.00000 

	11,880.00 
	11,880.00 

	45.00000 
	45.00000 

	12,150.00 
	12,150.00 

	28.00000 
	28.00000 

	7,560.00 
	7,560.00 



	0380 512SD20-0023 
	0380 512SD20-0023 
	0380 512SD20-0023 
	0380 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	56.000 
	56.000 
	HR 

	99.00000 
	99.00000 

	5,544.00 
	5,544.00 

	100.00000 
	100.00000 

	5,600.00 
	5,600.00 

	100.00000 
	100.00000 

	5,600.00 
	5,600.00 


	0390 512SD20-0024 
	0390 512SD20-0024 
	0390 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,274.000 
	1,274.000 
	DAY 

	2.20000 
	2.20000 

	2,802.80 
	2,802.80 

	3.00000 
	3.00000 

	3,822.00 
	3,822.00 

	2.50000 
	2.50000 

	3,185.00 
	3,185.00 


	0400 512SD20-0025 
	0400 512SD20-0025 
	0400 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,500.000 
	1,500.000 
	HR 

	11.00000 
	11.00000 

	16,500.00 
	16,500.00 

	11.00000 
	11.00000 

	16,500.00 
	16,500.00 

	5.00000 
	5.00000 

	7,500.00 
	7,500.00 


	0410 512SD20-0027 
	0410 512SD20-0027 
	0410 512SD20-0027 
	FLAGGER SERVICE 

	1,500.000 
	1,500.000 
	HR 

	66.00000 
	66.00000 

	99,000.00 
	99,000.00 

	65.00000 
	65.00000 

	97,500.00 
	97,500.00 

	25.00000 
	25.00000 

	37,500.00 
	37,500.00 


	0420 512SP20-0001 
	0420 512SP20-0001 
	0420 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	100.000 
	100.000 
	DAY 

	125.00000 
	125.00000 

	12,500.00 
	12,500.00 

	125.00000 
	125.00000 

	12,500.00 
	12,500.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 


	0430 513SD20-0001 
	0430 513SD20-0001 
	0430 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	110,000.00000 
	110,000.00000 

	110,000.00 
	110,000.00 

	90,000.00000 
	90,000.00000 

	90,000.00 
	90,000.00 


	0440 514SD20-0002 
	0440 514SD20-0002 
	0440 514SD20-0002 
	FIELD OFFICE TY.II 

	12.000 
	12.000 
	MO 

	3,000.00000 
	3,000.00000 

	36,000.00 
	36,000.00 

	3,500.00000 
	3,500.00000 

	42,000.00 
	42,000.00 

	3,800.00000 
	3,800.00000 

	45,600.00 
	45,600.00 




	Contract ID: C00000111066B18 
	Letting Date: September 27, 2023 
	Call Order: K12 
	Counties: ROANOKE 
	District(s): SALEM / SALEM 
	Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0450 517SD20-0001 
	0450 517SD20-0001 
	0450 517SD20-0001 
	0450 517SD20-0001 
	0450 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	19,000.00000 
	19,000.00000 

	19,000.00 
	19,000.00 

	24,000.00000 
	24,000.00000 

	24,000.00 
	24,000.00 



	0460 520SX20-0004 
	0460 520SX20-0004 
	0460 520SX20-0004 
	0460 520SX20-0004 
	NS SEWER CLEANOUT 6" 

	1.000 
	1.000 
	EA 

	250.00000 
	250.00000 

	250.00 
	250.00 

	500.00000 
	500.00000 

	500.00 
	500.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0470 602SD20-0004 
	0470 602SD20-0004 
	0470 602SD20-0004 
	TOPSOIL CLASS B 

	43.000 
	43.000 
	CY 

	400.00000 
	400.00000 

	17,200.00 
	17,200.00 

	120.00000 
	120.00000 

	5,160.00 
	5,160.00 

	400.00000 
	400.00000 

	17,200.00 
	17,200.00 


	0480 603SD20-0002 
	0480 603SD20-0002 
	0480 603SD20-0002 
	TEMPORARY SEED 

	19.200 
	19.200 
	LB 

	55.00000 
	55.00000 

	1,056.00 
	1,056.00 

	22.00000 
	22.00000 

	422.40 
	422.40 

	55.00000 
	55.00000 

	1,056.00 
	1,056.00 


	0490 603SD20-0003 
	0490 603SD20-0003 
	0490 603SD20-0003 
	REGULAR SEED 

	44.000 
	44.000 
	LB 

	55.00000 
	55.00000 

	2,420.00 
	2,420.00 

	31.00000 
	31.00000 

	1,364.00 
	1,364.00 

	55.00000 
	55.00000 

	2,420.00 
	2,420.00 


	0500 603SD20-0004 
	0500 603SD20-0004 
	0500 603SD20-0004 
	OVERSEEDING 

	35.000 
	35.000 
	LB 

	55.00000 
	55.00000 

	1,925.00 
	1,925.00 

	31.00000 
	31.00000 

	1,085.00 
	1,085.00 

	55.00000 
	55.00000 

	1,925.00 
	1,925.00 


	0510 603SD20-0005 
	0510 603SD20-0005 
	0510 603SD20-0005 
	LEGUME SEED 

	2.000 
	2.000 
	LB 

	55.00000 
	55.00000 

	110.00 
	110.00 

	55.00000 
	55.00000 

	110.00 
	110.00 

	55.00000 
	55.00000 

	110.00 
	110.00 


	0520 603SD20-0006 
	0520 603SD20-0006 
	0520 603SD20-0006 
	LEGUME OVERSEEDING 

	2.000 
	2.000 
	LB 

	55.00000 
	55.00000 

	110.00 
	110.00 

	55.00000 
	55.00000 

	110.00 
	110.00 

	55.00000 
	55.00000 

	110.00 
	110.00 


	0530 603SD20-0009 
	0530 603SD20-0009 
	0530 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	1,742.000 
	1,742.000 
	SY 

	6.00000 
	6.00000 

	10,452.00 
	10,452.00 

	3.50000 
	3.50000 

	6,097.00 
	6,097.00 

	5.50000 
	5.50000 

	9,581.00 
	9,581.00 




	Contract ID: C00000111066B18 
	Letting Date: September 27, 2023 
	Call Order: K12 
	Counties: ROANOKE 
	District(s): SALEM / SALEM 
	Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) STONEWALL BRIDGE, INC. 
	(1) STONEWALL BRIDGE, INC. 

	(2) A. R. COFFEY AND SONS, INC. 
	(2) A. R. COFFEY AND SONS, INC. 

	(3) HAYMES BROTHERS, INC. 
	(3) HAYMES BROTHERS, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0540 603SD20-0014 
	0540 603SD20-0014 
	0540 603SD20-0014 
	0540 603SD20-0014 
	0540 603SD20-0014 
	FERTILIZER NITROGEN - N 

	16.000 
	16.000 
	LB 

	11.00000 
	11.00000 

	176.00 
	176.00 

	2.75000 
	2.75000 

	44.00 
	44.00 

	11.00000 
	11.00000 

	176.00 
	176.00 



	0550 603SD20-0015 
	0550 603SD20-0015 
	0550 603SD20-0015 
	0550 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	11.000 
	11.000 
	LB 

	11.00000 
	11.00000 

	121.00 
	121.00 

	2.75000 
	2.75000 

	30.25 
	30.25 

	11.00000 
	11.00000 

	121.00 
	121.00 


	0560 603SD20-0016 
	0560 603SD20-0016 
	0560 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	11.000 
	11.000 
	LB 

	11.00000 
	11.00000 

	121.00 
	121.00 

	2.75000 
	2.75000 

	30.25 
	30.25 

	11.00000 
	11.00000 

	121.00 
	121.00 


	0570 603SD20-0017 
	0570 603SD20-0017 
	0570 603SD20-0017 
	LIME 

	0.880 
	0.880 
	TON 

	330.00000 
	330.00000 

	290.40 
	290.40 

	200.00000 
	200.00000 

	176.00 
	176.00 

	330.00000 
	330.00000 

	290.40 
	290.40 


	0580 701SD20-0001 
	0580 701SD20-0001 
	0580 701SD20-0001 
	SIGN PANEL 

	13.500 
	13.500 
	SF 

	110.00000 
	110.00000 

	1,485.00 
	1,485.00 

	110.00000 
	110.00000 

	1,485.00 
	1,485.00 

	32.00000 
	32.00000 

	432.00 
	432.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,568,013.20 
	$1,568,013.20 

	$1,742,561.08 
	$1,742,561.08 

	$1,967,436.90 
	$1,967,436.90 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,568,013.20 

	 
	 
	 
	$1,742,561.08 

	 
	 
	 
	$1,967,436.90 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,568,013.20 
	$1,568,013.20 
	$1,568,013.20 
	 
	 
	$0.00 
	$1,568,013.20 

	$1,742,561.08 
	$1,742,561.08 
	 
	 
	$0.00 
	$1,742,561.08 

	$1,967,436.90 
	$1,967,436.90 
	 
	$0.00 1,967,436.90 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0010 301SD20-0002 0.620 
	0010 301SD20-0002 0.620 
	0010 301SD20-0002 0.620 

	120,000.00000 74,400.00 
	120,000.00000 74,400.00 

	40,000.00000 
	40,000.00000 

	24,800.00 
	24,800.00 

	 
	 

	103,109.58000 
	103,109.58000 

	63,927.94 
	63,927.94 


	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 
	CLEARING AND GRUBBING ACRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 302SD20-0013 1.000 
	0020 302SD20-0013 1.000 
	0020 302SD20-0013 1.000 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	1,400.00000 
	1,400.00000 

	1,400.00 
	1,400.00 

	 
	 

	1,129.97000 
	1,129.97000 

	1,129.97 
	1,129.97 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 303SD20-0001 496.000 
	0030 303SD20-0001 496.000 
	0030 303SD20-0001 496.000 

	150.00000 74,400.00 
	150.00000 74,400.00 

	90.00000 
	90.00000 

	44,640.00 
	44,640.00 

	 
	 

	45.20000 
	45.20000 

	22,419.20 
	22,419.20 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 303SD20-0029 100.000 
	0040 303SD20-0029 100.000 
	0040 303SD20-0029 100.000 

	0.01000 1.00 
	0.01000 1.00 

	0.01000 
	0.01000 

	1.00 
	1.00 

	 
	 

	21.19000 
	21.19000 

	2,119.00 
	2,119.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 303SD20-0034 625.000 
	0050 303SD20-0034 625.000 
	0050 303SD20-0034 625.000 

	10.00000 6,250.00 
	10.00000 6,250.00 

	4.00000 
	4.00000 

	2,500.00 
	2,500.00 

	 
	 

	9.18000 
	9.18000 

	5,737.50 
	5,737.50 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 305SD20-0001 114.000 
	0060 305SD20-0001 114.000 
	0060 305SD20-0001 114.000 

	120.00000 13,680.00 
	120.00000 13,680.00 

	0.01000 
	0.01000 

	1.14 
	1.14 

	 
	 

	115.82000 
	115.82000 

	13,203.48 
	13,203.48 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 308SD20-0012 40.000 
	0070 308SD20-0012 40.000 
	0070 308SD20-0012 40.000 

	85.00000 3,400.00 
	85.00000 3,400.00 

	100.00000 
	100.00000 

	4,000.00 
	4,000.00 

	 
	 

	98.87000 
	98.87000 

	3,954.80 
	3,954.80 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 401SD20-0001 1,083.000 
	0080 401SD20-0001 1,083.000 
	0080 401SD20-0001 1,083.000 

	120.00000 129,960.00 
	120.00000 129,960.00 

	105.00000 
	105.00000 

	113,715.00 
	113,715.00 

	 
	 

	56.50000 
	56.50000 

	61,189.50 
	61,189.50 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0090 401SD20-0002 732.000 
	0090 401SD20-0002 732.000 
	0090 401SD20-0002 732.000 

	50.00000 36,600.00 
	50.00000 36,600.00 

	80.00000 
	80.00000 

	58,560.00 
	58,560.00 

	 
	 

	98.87000 
	98.87000 

	72,372.84 
	72,372.84 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 401SD20-0004 200.000 
	0100 401SD20-0004 200.000 
	0100 401SD20-0004 200.000 

	35.00000 7,000.00 
	35.00000 7,000.00 

	35.00000 
	35.00000 

	7,000.00 
	7,000.00 

	 
	 

	39.55000 
	39.55000 

	7,910.00 
	7,910.00 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 401SD20-0007 1.000 
	0110 401SD20-0007 1.000 
	0110 401SD20-0007 1.000 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 

	4,237.38000 
	4,237.38000 

	4,237.38 
	4,237.38 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 404SD20-0005 23.000 
	0120 404SD20-0005 23.000 
	0120 404SD20-0005 23.000 

	4,000.00000 92,000.00 
	4,000.00000 92,000.00 

	3,450.00000 
	3,450.00000 

	79,350.00 
	79,350.00 

	 
	 

	1,942.13000 
	1,942.13000 

	44,668.99 
	44,668.99 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 404SD20-0010 100.000 
	0130 404SD20-0010 100.000 
	0130 404SD20-0010 100.000 

	25.00000 2,500.00 
	25.00000 2,500.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	 
	 

	35.31000 
	35.31000 

	3,531.00 
	3,531.00 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 404SD20-0011 269.700 
	0140 404SD20-0011 269.700 
	0140 404SD20-0011 269.700 

	1,000.00000 269,700.00 
	1,000.00000 269,700.00 

	1,225.00000 
	1,225.00000 

	330,382.50 
	330,382.50 

	 
	 

	1,377.15000 
	1,377.15000 

	371,417.36 
	371,417.36 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 406SD20-0003 5,200.000 
	0150 406SD20-0003 5,200.000 
	0150 406SD20-0003 5,200.000 

	4.35000 22,620.00 
	4.35000 22,620.00 

	4.00000 
	4.00000 

	20,800.00 
	20,800.00 

	 
	 

	5.30000 
	5.30000 

	27,560.00 
	27,560.00 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0160 406SD20-0006 8,470.000 
	0160 406SD20-0006 8,470.000 
	0160 406SD20-0006 8,470.000 

	2.85000 24,139.50 
	2.85000 24,139.50 

	2.40000 
	2.40000 

	20,328.00 
	20,328.00 

	 
	 

	3.67000 
	3.67000 

	31,084.90 
	31,084.90 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RETAINING WALLS, STAIRS 
	RETAINING WALLS, STAIRS 
	RETAINING WALLS, STAIRS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 406SD20-0008 33,340.000 
	0170 406SD20-0008 33,340.000 
	0170 406SD20-0008 33,340.000 

	3.50000 116,690.00 
	3.50000 116,690.00 

	4.00000 
	4.00000 

	133,360.00 
	133,360.00 

	 
	 

	5.30000 
	5.30000 

	176,702.00 
	176,702.00 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 407SD20-0012 (42900) 
	0180 407SD20-0012 (42900) 
	0180 407SD20-0012 (42900) 

	265,000.00000 265,000.00 
	265,000.00000 265,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 

	557,921.70000 
	557,921.70000 

	557,921.70 
	557,921.70 


	STR.STEEL ROLLED BEAM LS 
	STR.STEEL ROLLED BEAM LS 
	STR.STEEL ROLLED BEAM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASTM A709 GRADE50W 
	ASTM A709 GRADE50W 
	ASTM A709 GRADE50W 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 410SX20-0001 255.000 
	0190 410SX20-0001 255.000 
	0190 410SX20-0001 255.000 

	850.00000 216,750.00 
	850.00000 216,750.00 

	425.00000 
	425.00000 

	108,375.00 
	108,375.00 

	 
	 

	169.50000 
	169.50000 

	43,222.50 
	43,222.50 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT . 
	TREATMENT . 
	TREATMENT . 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 410SX20-0012 180.000 
	0200 410SX20-0012 180.000 
	0200 410SX20-0012 180.000 

	400.00000 72,000.00 
	400.00000 72,000.00 

	385.00000 
	385.00000 

	69,300.00 
	69,300.00 

	 
	 

	317.80000 
	317.80000 

	57,204.00 
	57,204.00 


	NS BRIDGE INCIDENTALS LF 
	NS BRIDGE INCIDENTALS LF 
	NS BRIDGE INCIDENTALS LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARAPETS WITH NO RAILING 
	PARAPETS WITH NO RAILING 
	PARAPETS WITH NO RAILING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 410SX20-0014 (1) 
	0210 410SX20-0014 (1) 
	0210 410SX20-0014 (1) 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 

	190,000.00000 
	190,000.00000 

	190,000.00 
	190,000.00 

	 
	 

	42,373.80000 
	42,373.80000 

	42,373.80 
	42,373.80 


	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	METAL STAIRS 
	METAL STAIRS 
	METAL STAIRS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 410SX20-0017 4.000 
	0220 410SX20-0017 4.000 
	0220 410SX20-0017 4.000 

	3,000.00000 12,000.00 
	3,000.00000 12,000.00 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	 
	 

	2,401.18000 
	2,401.18000 

	9,604.72 
	9,604.72 


	NS BRIDGE INCIDENTALS EA 
	NS BRIDGE INCIDENTALS EA 
	NS BRIDGE INCIDENTALS EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STEEL BOLLARDS 
	STEEL BOLLARDS 
	STEEL BOLLARDS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0230 412SX20-0025 375.000 
	0230 412SX20-0025 375.000 
	0230 412SX20-0025 375.000 

	250.00000 
	250.00000 

	93,750.00 
	93,750.00 

	110.00000 
	110.00000 

	41,250.00 
	41,250.00 

	 
	 

	25.42000 
	25.42000 

	9,532.50 
	9,532.50 


	NS CONC. SURFACE COLOR SY 
	NS CONC. SURFACE COLOR SY 
	NS CONC. SURFACE COLOR SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING CONST. (VA STR. 
	COATING CONST. (VA STR. 
	COATING CONST. (VA STR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. B618) 
	NO. B618) 
	NO. B618) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 414SD20-0010 511.000 
	0240 414SD20-0010 511.000 
	0240 414SD20-0010 511.000 

	75.00000 
	75.00000 

	38,325.00 
	38,325.00 

	72.00000 
	72.00000 

	36,792.00 
	36,792.00 

	 
	 

	129.95000 
	129.95000 

	66,404.45 
	66,404.45 


	DRY RIPRAP CL.I 18" TON 
	DRY RIPRAP CL.I 18" TON 
	DRY RIPRAP CL.I 18" TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 430SX20-0001 3.000 
	0250 430SX20-0001 3.000 
	0250 430SX20-0001 3.000 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	 
	 

	3,531.15000 
	3,531.15000 

	10,593.45 
	10,593.45 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE B618 
	BRIDGE B618 
	BRIDGE B618 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 501SD20-0001 257.000 
	0260 501SD20-0001 257.000 
	0260 501SD20-0001 257.000 

	32.00000 
	32.00000 

	8,224.00 
	8,224.00 

	40.00000 
	40.00000 

	10,280.00 
	10,280.00 

	 
	 

	31.07000 
	31.07000 

	7,984.99 
	7,984.99 


	UNDERDRAIN UD-1 LF 
	UNDERDRAIN UD-1 LF 
	UNDERDRAIN UD-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 501SD20-0009 53.000 
	0270 501SD20-0009 53.000 
	0270 501SD20-0009 53.000 

	32.00000 
	32.00000 

	1,696.00 
	1,696.00 

	40.00000 
	40.00000 

	2,120.00 
	2,120.00 

	 
	 

	38.14000 
	38.14000 

	2,021.42 
	2,021.42 


	OUTLET PIPE 6" LF 
	OUTLET PIPE 6" LF 
	OUTLET PIPE 6" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NON_PERFORATED HDPE 
	NON_PERFORATED HDPE 
	NON_PERFORATED HDPE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 504SD20-0003 168.000 
	0280 504SD20-0003 168.000 
	0280 504SD20-0003 168.000 

	125.00000 
	125.00000 

	21,000.00 
	21,000.00 

	110.00000 
	110.00000 

	18,480.00 
	18,480.00 

	 
	 

	261.31000 
	261.31000 

	43,900.08 
	43,900.08 


	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIDEWALK 4" 
	SIDEWALK 4" 
	SIDEWALK 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 504SD20-0005 526.000 
	0290 504SD20-0005 526.000 
	0290 504SD20-0005 526.000 

	6.00000 
	6.00000 

	3,156.00 
	3,156.00 

	4.00000 
	4.00000 

	2,104.00 
	2,104.00 

	 
	 

	10.59000 
	10.59000 

	5,570.34 
	5,570.34 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0300 504SD20-0010 8.200 
	0300 504SD20-0010 8.200 
	0300 504SD20-0010 8.200 

	1,250.00000 10,250.00 
	1,250.00000 10,250.00 

	2,600.00000 
	2,600.00000 

	21,320.00 
	21,320.00 

	 
	 

	1,341.84000 
	1,341.84000 

	11,003.09 
	11,003.09 


	CONCRETE CLASS A-3 MISC CY 
	CONCRETE CLASS A-3 MISC CY 
	CONCRETE CLASS A-3 MISC CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAIRS 
	STAIRS 
	STAIRS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 504SD20-0013 87.000 
	0310 504SD20-0013 87.000 
	0310 504SD20-0013 87.000 

	500.00000 43,500.00 
	500.00000 43,500.00 

	740.00000 
	740.00000 

	64,380.00 
	64,380.00 

	 
	 

	353.12000 
	353.12000 

	30,721.44 
	30,721.44 


	HANDRAIL HR-1 TYPE I LF 
	HANDRAIL HR-1 TYPE I LF 
	HANDRAIL HR-1 TYPE I LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 504SD20-0014 230.000 
	0320 504SD20-0014 230.000 
	0320 504SD20-0014 230.000 

	350.00000 80,500.00 
	350.00000 80,500.00 

	575.00000 
	575.00000 

	132,250.00 
	132,250.00 

	 
	 

	353.12000 
	353.12000 

	81,217.60 
	81,217.60 


	HANDRAIL HR-1 TYPE II LF 
	HANDRAIL HR-1 TYPE II LF 
	HANDRAIL HR-1 TYPE II LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 507SD20-0027 506.000 
	0330 507SD20-0027 506.000 
	0330 507SD20-0027 506.000 

	8.00000 4,048.00 
	8.00000 4,048.00 

	5.00000 
	5.00000 

	2,530.00 
	2,530.00 

	 
	 

	14.12000 
	14.12000 

	7,144.72 
	7,144.72 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 507SD20-0032 177.000 
	0340 507SD20-0032 177.000 
	0340 507SD20-0032 177.000 

	575.00000 101,775.00 
	575.00000 101,775.00 

	540.00000 
	540.00000 

	95,580.00 
	95,580.00 

	 
	 

	706.23000 
	706.23000 

	125,002.71 
	125,002.71 


	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 507SX20-0013 1,080.000 
	0350 507SX20-0013 1,080.000 
	0350 507SX20-0013 1,080.000 

	45.00000 48,600.00 
	45.00000 48,600.00 

	75.00000 
	75.00000 

	81,000.00 
	81,000.00 

	 
	 

	49.44000 
	49.44000 

	53,395.20 
	53,395.20 


	NS FENCE 6' TEMPORARY LF 
	NS FENCE 6' TEMPORARY LF 
	NS FENCE 6' TEMPORARY LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 511SD20-0001 10.000 
	0360 511SD20-0001 10.000 
	0360 511SD20-0001 10.000 

	0.01000 0.10 
	0.01000 0.10 

	75.00000 
	75.00000 

	750.00 
	750.00 

	 
	 

	113.00000 
	113.00000 

	1,130.00 
	1,130.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 512SD20-0014 270.000 
	0370 512SD20-0014 270.000 
	0370 512SD20-0014 270.000 

	40.00000 10,800.00 
	40.00000 10,800.00 

	25.00000 
	25.00000 

	6,750.00 
	6,750.00 

	 
	 

	56.50000 
	56.50000 

	15,255.00 
	15,255.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0380 512SD20-0023 56.000 
	0380 512SD20-0023 56.000 
	0380 512SD20-0023 56.000 

	80.00000 4,480.00 
	80.00000 4,480.00 

	100.00000 
	100.00000 

	5,600.00 
	5,600.00 

	 
	 

	127.12000 
	127.12000 

	7,118.72 
	7,118.72 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 512SD20-0024 1,274.000 
	0390 512SD20-0024 1,274.000 
	0390 512SD20-0024 1,274.000 

	5.00000 6,370.00 
	5.00000 6,370.00 

	3.00000 
	3.00000 

	3,822.00 
	3,822.00 

	 
	 

	2.82000 
	2.82000 

	3,592.68 
	3,592.68 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 512SD20-0025 1,500.000 
	0400 512SD20-0025 1,500.000 
	0400 512SD20-0025 1,500.000 

	15.00000 22,500.00 
	15.00000 22,500.00 

	10.00000 
	10.00000 

	15,000.00 
	15,000.00 

	 
	 

	14.12000 
	14.12000 

	21,180.00 
	21,180.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 512SD20-0027 1,500.000 
	0410 512SD20-0027 1,500.000 
	0410 512SD20-0027 1,500.000 

	45.00000 67,500.00 
	45.00000 67,500.00 

	60.00000 
	60.00000 

	90,000.00 
	90,000.00 

	 
	 

	84.75000 
	84.75000 

	127,125.00 
	127,125.00 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 512SP20-0001 100.000 
	0420 512SP20-0001 100.000 
	0420 512SP20-0001 100.000 

	300.00000 30,000.00 
	300.00000 30,000.00 

	200.00000 
	200.00000 

	20,000.00 
	20,000.00 

	 
	 

	176.56000 
	176.56000 

	17,656.00 
	17,656.00 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 513SD20-0001 (1) 
	0430 513SD20-0001 (1) 
	0430 513SD20-0001 (1) 

	145,000.00000 145,000.00 
	145,000.00000 145,000.00 

	145,000.00000 
	145,000.00000 

	145,000.00 
	145,000.00 

	 
	 

	225,993.60000 
	225,993.60000 

	225,993.60 
	225,993.60 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 514SD20-0002 12.000 
	0440 514SD20-0002 12.000 
	0440 514SD20-0002 12.000 

	2,800.00000 33,600.00 
	2,800.00000 33,600.00 

	2,700.00000 
	2,700.00000 

	32,400.00 
	32,400.00 

	 
	 

	988.72000 
	988.72000 

	11,864.64 
	11,864.64 


	FIELD OFFICE TY.II MO 
	FIELD OFFICE TY.II MO 
	FIELD OFFICE TY.II MO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 517SD20-0001 (1) 
	0450 517SD20-0001 (1) 
	0450 517SD20-0001 (1) 

	17,500.00000 17,500.00 
	17,500.00000 17,500.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 

	41,243.83000 
	41,243.83000 

	41,243.83 
	41,243.83 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0460 520SX20-0004 1.000 
	0460 520SX20-0004 1.000 
	0460 520SX20-0004 1.000 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	 
	 

	847.48000 
	847.48000 

	847.48 
	847.48 


	NS SEWER CLEANOUT 6" EA 
	NS SEWER CLEANOUT 6" EA 
	NS SEWER CLEANOUT 6" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 602SD20-0004 43.000 
	0470 602SD20-0004 43.000 
	0470 602SD20-0004 43.000 

	250.00000 
	250.00000 

	10,750.00 
	10,750.00 

	100.00000 
	100.00000 

	4,300.00 
	4,300.00 

	 
	 

	504.25000 
	504.25000 

	21,682.75 
	21,682.75 


	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 603SD20-0002 19.200 
	0480 603SD20-0002 19.200 
	0480 603SD20-0002 19.200 

	60.00000 
	60.00000 

	1,152.00 
	1,152.00 

	20.00000 
	20.00000 

	384.00 
	384.00 

	 
	 

	70.62000 
	70.62000 

	1,355.90 
	1,355.90 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 603SD20-0003 44.000 
	0490 603SD20-0003 44.000 
	0490 603SD20-0003 44.000 

	60.00000 
	60.00000 

	2,640.00 
	2,640.00 

	20.00000 
	20.00000 

	880.00 
	880.00 

	 
	 

	70.62000 
	70.62000 

	3,107.28 
	3,107.28 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 603SD20-0004 35.000 
	0500 603SD20-0004 35.000 
	0500 603SD20-0004 35.000 

	50.00000 
	50.00000 

	1,750.00 
	1,750.00 

	6.00000 
	6.00000 

	210.00 
	210.00 

	 
	 

	70.62000 
	70.62000 

	2,471.70 
	2,471.70 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 603SD20-0005 2.000 
	0510 603SD20-0005 2.000 
	0510 603SD20-0005 2.000 

	60.00000 
	60.00000 

	120.00 
	120.00 

	40.00000 
	40.00000 

	80.00 
	80.00 

	 
	 

	70.62000 
	70.62000 

	141.24 
	141.24 


	LEGUME SEED LB 
	LEGUME SEED LB 
	LEGUME SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 603SD20-0006 2.000 
	0520 603SD20-0006 2.000 
	0520 603SD20-0006 2.000 

	50.00000 
	50.00000 

	100.00 
	100.00 

	40.00000 
	40.00000 

	80.00 
	80.00 

	 
	 

	70.62000 
	70.62000 

	141.24 
	141.24 


	LEGUME OVERSEEDING LB 
	LEGUME OVERSEEDING LB 
	LEGUME OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 603SD20-0009 1,742.000 
	0530 603SD20-0009 1,742.000 
	0530 603SD20-0009 1,742.000 

	6.00000 
	6.00000 

	10,452.00 
	10,452.00 

	1.25000 
	1.25000 

	2,177.50 
	2,177.50 

	 
	 

	7.06000 
	7.06000 

	12,298.52 
	12,298.52 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 603SD20-0014 16.000 
	0540 603SD20-0014 16.000 
	0540 603SD20-0014 16.000 

	12.00000 
	12.00000 

	192.00 
	192.00 

	2.00000 
	2.00000 

	32.00 
	32.00 

	 
	 

	14.12000 
	14.12000 

	225.92 
	225.92 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	 
	Figure
	 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: 
	Figure
	Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CROSSROADS BRIDGE INC 
	(4) CROSSROADS BRIDGE INC 

	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	(5) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 

	(6) KING GENERAL CONTRACTORS, INC. 
	(6) KING GENERAL CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0550 603SD20-0015 11.000 
	0550 603SD20-0015 11.000 
	0550 603SD20-0015 11.000 

	12.00000 132.00 
	12.00000 132.00 

	2.00000 
	2.00000 

	22.00 
	22.00 

	 
	 

	14.12000 
	14.12000 

	155.32 
	155.32 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 603SD20-0016 11.000 
	0560 603SD20-0016 11.000 
	0560 603SD20-0016 11.000 

	12.00000 132.00 
	12.00000 132.00 

	2.00000 
	2.00000 

	22.00 
	22.00 

	 
	 

	14.12000 
	14.12000 

	155.32 
	155.32 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 603SD20-0017 0.880 
	0570 603SD20-0017 0.880 
	0570 603SD20-0017 0.880 

	350.00000 308.00 
	350.00000 308.00 

	250.00000 
	250.00000 

	220.00 
	220.00 

	 
	 

	423.74000 
	423.74000 

	372.89 
	372.89 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 701SD20-0001 13.500 
	0580 701SD20-0001 13.500 
	0580 701SD20-0001 13.500 

	85.00000 1,147.50 
	85.00000 1,147.50 

	275.00000 
	275.00000 

	3,712.50 
	3,712.50 

	 
	 

	127.12000 
	127.12000 

	1,716.12 
	1,716.12 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,316,540.10 
	$2,316,540.10 

	 
	 

	$2,379,740.64 
	$2,379,740.64 

	 
	 

	 
	 

	$2,594,815.72 
	$2,594,815.72 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$2,316,540.10 
	$2,316,540.10 

	 
	 

	$2,379,740.64 
	$2,379,740.64 

	 
	 

	 
	 

	$2,594,815.72 
	$2,594,815.72 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$2,316,540.10 
	$2,316,540.10 
	 
	 
	$0.00 
	$2,316,540.10 

	$2,379,740.64 
	$2,379,740.64 
	 
	 
	$0.00 
	$2,379,740.64 

	$2,594,815.72 
	$2,594,815.72 
	 
	$0.00 2,594,815.72 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0002 
	0010 301SD20-0002 
	0010 301SD20-0002 
	0010 301SD20-0002 
	0010 301SD20-0002 
	CLEARING AND GRUBBING 

	0.620 
	0.620 
	ACRE 

	56,900.00000 
	56,900.00000 

	35,278.00 
	35,278.00 

	 
	 

	 
	 



	0020 302SD20-0013 
	0020 302SD20-0013 
	0020 302SD20-0013 
	0020 302SD20-0013 
	ENDWALL EW-12 

	1.000 
	1.000 
	EA 

	2,068.00000 
	2,068.00000 

	2,068.00 
	2,068.00 

	 
	 

	 
	 


	0030 303SD20-0001 
	0030 303SD20-0001 
	0030 303SD20-0001 
	REGULAR EXCAVATION 

	496.000 
	496.000 
	CY 

	75.00000 
	75.00000 

	37,200.00 
	37,200.00 

	 
	 

	 
	 


	0040 303SD20-0029 
	0040 303SD20-0029 
	0040 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	100.000 
	100.000 
	CY 

	0.05000 
	0.05000 

	5.00 
	5.00 

	 
	 

	 
	 


	0050 303SD20-0034 
	0050 303SD20-0034 
	0050 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	625.000 
	625.000 
	LF 

	5.70000 
	5.70000 

	3,562.50 
	3,562.50 

	 
	 

	 
	 


	0060 305SD20-0001 
	0060 305SD20-0001 
	0060 305SD20-0001 
	BORROW EXCAVATION 

	114.000 
	114.000 
	CY 

	63.00000 
	63.00000 

	7,182.00 
	7,182.00 

	 
	 

	 
	 


	0070 308SD20-0012 
	0070 308SD20-0012 
	0070 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	40.000 
	40.000 
	TON 

	132.00000 
	132.00000 

	5,280.00 
	5,280.00 

	 
	 

	 
	 


	0080 401SD20-0001 
	0080 401SD20-0001 
	0080 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	1,083.000 
	1,083.000 
	CY 

	115.00000 
	115.00000 

	124,545.00 
	124,545.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 401SD20-0002 
	0090 401SD20-0002 
	0090 401SD20-0002 
	0090 401SD20-0002 
	0090 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	732.000 
	732.000 
	TON 

	48.00000 
	48.00000 

	35,136.00 
	35,136.00 

	 
	 

	 
	 



	0100 401SD20-0004 
	0100 401SD20-0004 
	0100 401SD20-0004 
	0100 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	200.000 
	200.000 
	SY 

	70.00000 
	70.00000 

	14,000.00 
	14,000.00 

	 
	 

	 
	 


	0110 401SD20-0007 
	0110 401SD20-0007 
	0110 401SD20-0007 
	COFFERDAM 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	 
	 

	 
	 


	0120 404SD20-0005 
	0120 404SD20-0005 
	0120 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	23.000 
	23.000 
	CY 

	3,252.00000 
	3,252.00000 

	74,796.00 
	74,796.00 

	 
	 

	 
	 


	0130 404SD20-0010 
	0130 404SD20-0010 
	0130 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	100.000 
	100.000 
	SY 

	24.00000 
	24.00000 

	2,400.00 
	2,400.00 

	 
	 

	 
	 


	0140 404SD20-0011 
	0140 404SD20-0011 
	0140 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	269.700 
	269.700 
	CY 

	2,012.00000 
	2,012.00000 

	542,636.40 
	542,636.40 

	 
	 

	 
	 


	0150 406SD20-0003 
	0150 406SD20-0003 
	0150 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	5,200.000 
	5,200.000 
	LB 

	3.17000 
	3.17000 

	16,484.00 
	16,484.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 406SD20-0006 
	0160 406SD20-0006 
	0160 406SD20-0006 
	0160 406SD20-0006 
	0160 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. RETAINING WALLS, STAIRS 

	8,470.000 
	8,470.000 
	LB 

	1.52000 
	1.52000 

	12,874.40 
	12,874.40 

	 
	 

	 
	 



	0170 406SD20-0008 
	0170 406SD20-0008 
	0170 406SD20-0008 
	0170 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	33,340.000 
	33,340.000 
	LB 

	2.89000 
	2.89000 

	96,352.60 
	96,352.60 

	 
	 

	 
	 


	0180 407SD20-0012 
	0180 407SD20-0012 
	0180 407SD20-0012 
	STR.STEEL ROLLED BEAM ASTM A709 GRADE50W 

	(42900) 
	(42900) 
	LS 

	497,000.00000 
	497,000.00000 

	497,000.00 
	497,000.00 

	 
	 

	 
	 


	0190 410SX20-0001 
	0190 410SX20-0001 
	0190 410SX20-0001 
	NS ARCHITECTURAL TREATMENT . 

	255.000 
	255.000 
	SY 

	241.00000 
	241.00000 

	61,455.00 
	61,455.00 

	 
	 

	 
	 


	0200 410SX20-0012 
	0200 410SX20-0012 
	0200 410SX20-0012 
	NS BRIDGE INCIDENTALS PARAPETS WITH NO RAILING 

	180.000 
	180.000 
	LF 

	228.00000 
	228.00000 

	41,040.00 
	41,040.00 

	 
	 

	 
	 


	0210 410SX20-0014 
	0210 410SX20-0014 
	0210 410SX20-0014 
	NS BRIDGE INCIDENTALS METAL STAIRS 

	(1) LS 
	(1) LS 

	252,000.00000 
	252,000.00000 

	252,000.00 
	252,000.00 

	 
	 

	 
	 


	0220 410SX20-0017 
	0220 410SX20-0017 
	0220 410SX20-0017 
	NS BRIDGE INCIDENTALS STEEL BOLLARDS 

	4.000 
	4.000 
	EA 

	7,500.00000 
	7,500.00000 

	30,000.00 
	30,000.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 412SX20-0025 
	0230 412SX20-0025 
	0230 412SX20-0025 
	0230 412SX20-0025 
	0230 412SX20-0025 
	NS CONC. SURFACE COLOR COATING CONST. (VA STR. NO. B618) 

	375.000 
	375.000 
	SY 

	156.00000 
	156.00000 

	58,500.00 
	58,500.00 

	 
	 

	 
	 



	0240 414SD20-0010 
	0240 414SD20-0010 
	0240 414SD20-0010 
	0240 414SD20-0010 
	DRY RIPRAP CL.I 18" 

	511.000 
	511.000 
	TON 

	65.00000 
	65.00000 

	33,215.00 
	33,215.00 

	 
	 

	 
	 


	0250 430SX20-0001 
	0250 430SX20-0001 
	0250 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE B618 

	3.000 
	3.000 
	DAY 

	7,810.00000 
	7,810.00000 

	23,430.00 
	23,430.00 

	 
	 

	 
	 


	0260 501SD20-0001 
	0260 501SD20-0001 
	0260 501SD20-0001 
	UNDERDRAIN UD-1 

	257.000 
	257.000 
	LF 

	67.00000 
	67.00000 

	17,219.00 
	17,219.00 

	 
	 

	 
	 


	0270 501SD20-0009 
	0270 501SD20-0009 
	0270 501SD20-0009 
	OUTLET PIPE 6" NON_PERFORATED HDPE 

	53.000 
	53.000 
	LF 

	67.00000 
	67.00000 

	3,551.00 
	3,551.00 

	 
	 

	 
	 


	0280 504SD20-0003 
	0280 504SD20-0003 
	0280 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	168.000 
	168.000 
	SY 

	109.00000 
	109.00000 

	18,312.00 
	18,312.00 

	 
	 

	 
	 


	0290 504SD20-0005 
	0290 504SD20-0005 
	0290 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	526.000 
	526.000 
	SY 

	5.50000 
	5.50000 

	2,893.00 
	2,893.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Max: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 504SD20-0010 
	0300 504SD20-0010 
	0300 504SD20-0010 
	0300 504SD20-0010 
	0300 504SD20-0010 
	CONCRETE CLASS A-3 MISC STAIRS 

	8.200 
	8.200 
	CY 

	1,500.00000 
	1,500.00000 

	12,300.00 
	12,300.00 

	 
	 

	 
	 



	0310 504SD20-0013 
	0310 504SD20-0013 
	0310 504SD20-0013 
	0310 504SD20-0013 
	HANDRAIL HR-1 TYPE I 

	87.000 
	87.000 
	LF 

	514.00000 
	514.00000 

	44,718.00 
	44,718.00 

	 
	 

	 
	 


	0320 504SD20-0014 
	0320 504SD20-0014 
	0320 504SD20-0014 
	HANDRAIL HR-1 TYPE II 

	230.000 
	230.000 
	LF 

	370.00000 
	370.00000 

	85,100.00 
	85,100.00 

	 
	 

	 
	 


	0330 507SD20-0027 
	0330 507SD20-0027 
	0330 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	506.000 
	506.000 
	LF 

	4.50000 
	4.50000 

	2,277.00 
	2,277.00 

	 
	 

	 
	 


	0340 507SD20-0032 
	0340 507SD20-0032 
	0340 507SD20-0032 
	PEDESTRIAN FENCE 8' 

	177.000 
	177.000 
	LF 

	590.00000 
	590.00000 

	104,430.00 
	104,430.00 

	 
	 

	 
	 


	0350 507SX20-0013 
	0350 507SX20-0013 
	0350 507SX20-0013 
	NS FENCE 6' TEMPORARY 

	1,080.000 
	1,080.000 
	LF 

	40.25000 
	40.25000 

	43,470.00 
	43,470.00 

	 
	 

	 
	 


	0360 511SD20-0001 
	0360 511SD20-0001 
	0360 511SD20-0001 
	ALLAYING DUST 

	10.000 
	10.000 
	HR 

	0.01000 
	0.01000 

	0.10 
	0.10 

	 
	 

	 
	 


	0370 512SD20-0014 
	0370 512SD20-0014 
	0370 512SD20-0014 
	TEMPORARY SIGN 

	270.000 
	270.000 
	SF 

	46.00000 
	46.00000 

	12,420.00 
	12,420.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0380 512SD20-0023 
	0380 512SD20-0023 
	0380 512SD20-0023 
	0380 512SD20-0023 
	0380 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	56.000 
	56.000 
	HR 

	1.85000 
	1.85000 

	103.60 
	103.60 

	 
	 

	 
	 



	0390 512SD20-0024 
	0390 512SD20-0024 
	0390 512SD20-0024 
	0390 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,274.000 
	1,274.000 
	DAY 

	2.30000 
	2.30000 

	2,930.20 
	2,930.20 

	 
	 

	 
	 


	0400 512SD20-0025 
	0400 512SD20-0025 
	0400 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,500.000 
	1,500.000 
	HR 

	11.50000 
	11.50000 

	17,250.00 
	17,250.00 

	 
	 

	 
	 


	0410 512SD20-0027 
	0410 512SD20-0027 
	0410 512SD20-0027 
	FLAGGER SERVICE 

	1,500.000 
	1,500.000 
	HR 

	69.00000 
	69.00000 

	103,500.00 
	103,500.00 

	 
	 

	 
	 


	0420 512SP20-0001 
	0420 512SP20-0001 
	0420 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	100.000 
	100.000 
	DAY 

	143.75000 
	143.75000 

	14,375.00 
	14,375.00 

	 
	 

	 
	 


	0430 513SD20-0001 
	0430 513SD20-0001 
	0430 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	169,000.00000 
	169,000.00000 

	169,000.00 
	169,000.00 

	 
	 

	 
	 


	0440 514SD20-0002 
	0440 514SD20-0002 
	0440 514SD20-0002 
	FIELD OFFICE TY.II 

	12.000 
	12.000 
	MO 

	3,775.00000 
	3,775.00000 

	45,300.00 
	45,300.00 

	 
	 

	 
	 


	0450 517SD20-0001 
	0450 517SD20-0001 
	0450 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	36,890.00000 
	36,890.00000 

	36,890.00 
	36,890.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0460 520SX20-0004 
	0460 520SX20-0004 
	0460 520SX20-0004 
	0460 520SX20-0004 
	0460 520SX20-0004 
	NS SEWER CLEANOUT 6" 

	1.000 
	1.000 
	EA 

	972.00000 
	972.00000 

	972.00 
	972.00 

	 
	 

	 
	 



	0470 602SD20-0004 
	0470 602SD20-0004 
	0470 602SD20-0004 
	0470 602SD20-0004 
	TOPSOIL CLASS B 

	43.000 
	43.000 
	CY 

	444.00000 
	444.00000 

	19,092.00 
	19,092.00 

	 
	 

	 
	 


	0480 603SD20-0002 
	0480 603SD20-0002 
	0480 603SD20-0002 
	TEMPORARY SEED 

	19.200 
	19.200 
	LB 

	57.50000 
	57.50000 

	1,104.00 
	1,104.00 

	 
	 

	 
	 


	0490 603SD20-0003 
	0490 603SD20-0003 
	0490 603SD20-0003 
	REGULAR SEED 

	44.000 
	44.000 
	LB 

	57.50000 
	57.50000 

	2,530.00 
	2,530.00 

	 
	 

	 
	 


	0500 603SD20-0004 
	0500 603SD20-0004 
	0500 603SD20-0004 
	OVERSEEDING 

	35.000 
	35.000 
	LB 

	57.50000 
	57.50000 

	2,012.50 
	2,012.50 

	 
	 

	 
	 


	0510 603SD20-0005 
	0510 603SD20-0005 
	0510 603SD20-0005 
	LEGUME SEED 

	2.000 
	2.000 
	LB 

	57.50000 
	57.50000 

	115.00 
	115.00 

	 
	 

	 
	 


	0520 603SD20-0006 
	0520 603SD20-0006 
	0520 603SD20-0006 
	LEGUME OVERSEEDING 

	2.000 
	2.000 
	LB 

	57.50000 
	57.50000 

	115.00 
	115.00 

	 
	 

	 
	 


	0530 603SD20-0009 
	0530 603SD20-0009 
	0530 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	1,742.000 
	1,742.000 
	SY 

	5.75000 
	5.75000 

	10,016.50 
	10,016.50 

	 
	 

	 
	 


	0540 603SD20-0014 
	0540 603SD20-0014 
	0540 603SD20-0014 
	FERTILIZER NITROGEN - N 

	16.000 
	16.000 
	LB 

	11.50000 
	11.50000 

	184.00 
	184.00 

	 
	 

	 
	 




	Contract ID: C00000111066B18 Counties: ROANOKE 
	Letting Date: September 27, 2023 District(s): SALEM / SALEM 
	Call Order: K12 Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Contract Time: 10/04/24 COMPLETION DATE Min: Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) W. C. ENGLISH, INCORPORATED 
	(7) W. C. ENGLISH, INCORPORATED 

	 
	 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0550 603SD20-0015 
	0550 603SD20-0015 
	0550 603SD20-0015 
	0550 603SD20-0015 
	0550 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	11.000 
	11.000 
	LB 

	11.50000 
	11.50000 

	126.50 
	126.50 

	 
	 

	 
	 



	0560 603SD20-0016 
	0560 603SD20-0016 
	0560 603SD20-0016 
	0560 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	11.000 
	11.000 
	LB 

	11.50000 
	11.50000 

	126.50 
	126.50 

	 
	 

	 
	 


	0570 603SD20-0017 
	0570 603SD20-0017 
	0570 603SD20-0017 
	LIME 

	0.880 
	0.880 
	TON 

	345.00000 
	345.00000 

	303.60 
	303.60 

	 
	 

	 
	 


	0580 701SD20-0001 
	0580 701SD20-0001 
	0580 701SD20-0001 
	SIGN PANEL 

	13.500 
	13.500 
	SF 

	115.00000 
	115.00000 

	1,552.50 
	1,552.50 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,780,729.90 
	$2,780,729.90 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,780,729.90 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,780,729.90 
	$2,780,729.90 
	$2,780,729.90 
	 
	 
	$0.00 
	$2,780,729.90 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C00000111066B18 Counties: ROANOKE 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K12 
	Contract Time: 10/04/24 COMPLETION DATE 
	District(s): SALEM / SALEM 
	Project(s): 0311-080-913, B618, HSIP-080-2(031); 
	Min: Max: 
	Contract Description: PEDESTRIAN BRIDGE OVER RTE. 311 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B728 
	B728 

	STONEWALL BRIDGE, INC. 
	STONEWALL BRIDGE, INC. 

	$1,568,013.20 
	$1,568,013.20 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C024 
	C024 

	A. R. COFFEY AND SONS, INC. 
	A. R. COFFEY AND SONS, INC. 

	$1,742,561.08 
	$1,742,561.08 

	111.13% 
	111.13% 


	3 
	3 
	3 

	 
	 

	H018 
	H018 

	HAYMES BROTHERS, INC. 
	HAYMES BROTHERS, INC. 

	$1,967,436.90 
	$1,967,436.90 

	125.47% 
	125.47% 


	4 
	4 
	4 

	 
	 

	C1334 
	C1334 

	CROSSROADS BRIDGE INC 
	CROSSROADS BRIDGE INC 

	$2,316,540.10 
	$2,316,540.10 

	147.74% 
	147.74% 


	5 
	5 
	5 

	 
	 

	A013 
	A013 

	ALLEGHENY CONSTRUCTION COMPANY, INC. 
	ALLEGHENY CONSTRUCTION COMPANY, INC. 

	$2,379,740.64 
	$2,379,740.64 

	151.77% 
	151.77% 


	6 
	6 
	6 

	 
	 

	K987 
	K987 

	KING GENERAL CONTRACTORS, INC. 
	KING GENERAL CONTRACTORS, INC. 

	$2,594,815.72 
	$2,594,815.72 

	165.48% 
	165.48% 


	7 
	7 
	7 

	 
	 

	E009 
	E009 

	W. C. ENGLISH, INCORPORATED 
	W. C. ENGLISH, INCORPORATED 

	$2,780,729.90 
	$2,780,729.90 

	177.34% 
	177.34% 




	Contract ID: C0000123073N01 
	Letting Date: September 27, 2023 
	Call Order: K13 
	Counties: RICHMOND 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-964-813,N501, STP-TS04(296); 
	Contract Time: 11/28/25 COMPLETION DATE Min: Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	(3) CURTIS CONTRACTING, INC. 
	(3) CURTIS CONTRACTING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0010 510SX20-0070 
	0010 510SX20-0070 
	0010 510SX20-0070 
	0010 510SX20-0070 
	0010 510SX20-0070 
	NS INSTALL SIGN TYPE SP-1 

	2.000 
	2.000 
	EA 

	2,517.00000 
	2,517.00000 

	5,034.00 
	5,034.00 

	1,135.50000 
	1,135.50000 

	2,271.00 
	2,271.00 

	10,240.24000 
	10,240.24000 

	20,480.48 
	20,480.48 



	0020 510SX20-0070 
	0020 510SX20-0070 
	0020 510SX20-0070 
	0020 510SX20-0070 
	NS INSTALL SIGN TYPE SP-2 

	2.000 
	2.000 
	EA 

	3,361.00000 
	3,361.00000 

	6,722.00 
	6,722.00 

	6,195.25000 
	6,195.25000 

	12,390.50 
	12,390.50 

	19,713.89000 
	19,713.89000 

	39,427.78 
	39,427.78 


	0030 512SD20-0023 
	0030 512SD20-0023 
	0030 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	500.000 
	500.000 
	HR 

	52.00000 
	52.00000 

	26,000.00 
	26,000.00 

	82.00000 
	82.00000 

	41,000.00 
	41,000.00 

	118.03000 
	118.03000 

	59,015.00 
	59,015.00 


	0040 512SD20-0024 
	0040 512SD20-0024 
	0040 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	2,000.000 
	2,000.000 
	DAY 

	2.00000 
	2.00000 

	4,000.00 
	4,000.00 

	7.75000 
	7.75000 

	15,500.00 
	15,500.00 

	2.74000 
	2.74000 

	5,480.00 
	5,480.00 


	0050 512SD20-0025 
	0050 512SD20-0025 
	0050 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	500.000 
	500.000 
	HR 

	26.00000 
	26.00000 

	13,000.00 
	13,000.00 

	50.75000 
	50.75000 

	25,375.00 
	25,375.00 

	12.94000 
	12.94000 

	6,470.00 
	6,470.00 


	0060 512SD20-0026 
	0060 512SD20-0026 
	0060 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	500.000 
	500.000 
	HR 

	11.00000 
	11.00000 

	5,500.00 
	5,500.00 

	46.75000 
	46.75000 

	23,375.00 
	23,375.00 

	12.94000 
	12.94000 

	6,470.00 
	6,470.00 


	0070 512SX20-0040 
	0070 512SX20-0040 
	0070 512SX20-0040 
	NS POLICE PATROL UNIFORMED FLAGGER 

	100.000 
	100.000 
	HR 

	67.00000 
	67.00000 

	6,700.00 
	6,700.00 

	91.00000 
	91.00000 

	9,100.00 
	9,100.00 

	129.41000 
	129.41000 

	12,941.00 
	12,941.00 




	Contract ID: C0000123073N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K13 Project(s): 9999-964-813,N501, STP-TS04(296); 
	Contract Time: 11/28/25 COMPLETION DATE Min: Max: Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	(3) CURTIS CONTRACTING, INC. 
	(3) CURTIS CONTRACTING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0080 513SX20-0001 
	0080 513SX20-0001 
	0080 513SX20-0001 
	0080 513SX20-0001 
	0080 513SX20-0001 
	NS MOBILIZATION ASHLAND RESIDENCY OVER $100,000 

	2.000 
	2.000 
	EA 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	16,970.00000 
	16,970.00000 

	33,940.00 
	33,940.00 

	12,940.80000 
	12,940.80000 

	25,881.60 
	25,881.60 



	0090 513SX20-0001 
	0090 513SX20-0001 
	0090 513SX20-0001 
	0090 513SX20-0001 
	NS MOBILIZATION ASHLAND RESIDENCY UNDER $100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	11,167.00000 
	11,167.00000 

	11,167.00 
	11,167.00 

	12,940.80000 
	12,940.80000 

	12,940.80 
	12,940.80 


	0100 513SX20-0001 
	0100 513SX20-0001 
	0100 513SX20-0001 
	NS MOBILIZATION CHESTERFIELD RESIDENCY OVER $100,000 

	2.000 
	2.000 
	EA 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	16,970.00000 
	16,970.00000 

	33,940.00 
	33,940.00 

	25,881.60000 
	25,881.60000 

	51,763.20 
	51,763.20 


	0110 513SX20-0001 
	0110 513SX20-0001 
	0110 513SX20-0001 
	NS MOBILIZATION CHESTERFIELD RESIDENCY UNDER $100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	11,167.00000 
	11,167.00000 

	11,167.00 
	11,167.00 

	25,881.60000 
	25,881.60000 

	25,881.60 
	25,881.60 


	0120 513SX20-0001 
	0120 513SX20-0001 
	0120 513SX20-0001 
	NS MOBILIZATION PETERSBURG RESIDENCY OVER $100,000 

	2.000 
	2.000 
	EA 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	16,970.00000 
	16,970.00000 

	33,940.00 
	33,940.00 

	12,940.80000 
	12,940.80000 

	25,881.60 
	25,881.60 


	0130 513SX20-0001 
	0130 513SX20-0001 
	0130 513SX20-0001 
	NS MOBILIZATION PETERSBURG RESIDENCY UNDER $100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	11,167.00000 
	11,167.00000 

	11,167.00 
	11,167.00 

	12,940.80000 
	12,940.80000 

	12,940.80 
	12,940.80 




	Contract ID: C0000123073N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K13 Project(s): 9999-964-813,N501, STP-TS04(296); 
	Contract Time: 11/28/25 COMPLETION DATE Min: Max: Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	(3) CURTIS CONTRACTING, INC. 
	(3) CURTIS CONTRACTING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 513SX20-0001 
	0140 513SX20-0001 
	0140 513SX20-0001 
	0140 513SX20-0001 
	0140 513SX20-0001 
	NS MOBILIZATION SOUTH HILL RESIDENCY OVER 
	$100,000 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	16,970.00000 
	16,970.00000 

	16,970.00 
	16,970.00 

	19,411.20000 
	19,411.20000 

	19,411.20 
	19,411.20 



	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	NS MOBILIZATION SOUTH HILL RESIDENCY UNDER 
	$100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	11,167.00000 
	11,167.00000 

	11,167.00 
	11,167.00 

	19,411.20000 
	19,411.20000 

	19,411.20 
	19,411.20 


	0160 513SX20-0002 
	0160 513SX20-0002 
	0160 513SX20-0002 
	EMERGENCY MOBILIZATION 

	1.000 
	1.000 
	EA 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	11,508.00000 
	11,508.00000 

	11,508.00 
	11,508.00 

	25,881.60000 
	25,881.60000 

	25,881.60 
	25,881.60 


	0170 601SD20-0001 
	0170 601SD20-0001 
	0170 601SD20-0001 
	SEL TREE REMOVAL TRIM AND CLEAN 

	1.000 
	1.000 
	ACRE 

	2,056.00000 
	2,056.00000 

	2,056.00 
	2,056.00 

	28,100.00000 
	28,100.00000 

	28,100.00 
	28,100.00 

	129,407.99000 
	129,407.99000 

	129,407.99 
	129,407.99 


	0180 700SD20-0027 
	0180 700SD20-0027 
	0180 700SD20-0027 
	VIA SIGN POST W16 X 31 

	120.000 
	120.000 
	LF 

	194.00000 
	194.00000 

	23,280.00 
	23,280.00 

	508.00000 
	508.00000 

	60,960.00 
	60,960.00 

	317.66000 
	317.66000 

	38,119.20 
	38,119.20 


	0190 700SD20-0030 
	0190 700SD20-0030 
	0190 700SD20-0030 
	VIA SIGN POST W21 X 44 

	80.000 
	80.000 
	LF 

	243.00000 
	243.00000 

	19,440.00 
	19,440.00 

	563.00000 
	563.00000 

	45,040.00 
	45,040.00 

	365.91000 
	365.91000 

	29,272.80 
	29,272.80 


	0200 700SD20-0034 
	0200 700SD20-0034 
	0200 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	75.000 
	75.000 
	LF 

	33.00000 
	33.00000 

	2,475.00 
	2,475.00 

	41.25000 
	41.25000 

	3,093.75 
	3,093.75 

	164.94000 
	164.94000 

	12,370.50 
	12,370.50 




	Contract ID: C0000123073N01 
	Letting Date: September 27, 2023 
	Call Order: K13 
	Counties: RICHMOND 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-964-813,N501, STP-TS04(296); 
	Contract Time: 11/28/25 COMPLETION DATE Min: Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	(3) CURTIS CONTRACTING, INC. 
	(3) CURTIS CONTRACTING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0210 700SD20-0035 
	0210 700SD20-0035 
	0210 700SD20-0035 
	0210 700SD20-0035 
	0210 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	50.000 
	50.000 
	LF 

	41.00000 
	41.00000 

	2,050.00 
	2,050.00 

	30.00000 
	30.00000 

	1,500.00 
	1,500.00 

	172.37000 
	172.37000 

	8,618.50 
	8,618.50 



	0220 700SD20-0036 
	0220 700SD20-0036 
	0220 700SD20-0036 
	0220 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	75.000 
	75.000 
	LF 

	42.00000 
	42.00000 

	3,150.00 
	3,150.00 

	50.75000 
	50.75000 

	3,806.25 
	3,806.25 

	173.72000 
	173.72000 

	13,029.00 
	13,029.00 


	0230 700SD20-0037 
	0230 700SD20-0037 
	0230 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	50.000 
	50.000 
	LF 

	37.00000 
	37.00000 

	1,850.00 
	1,850.00 

	31.50000 
	31.50000 

	1,575.00 
	1,575.00 

	168.94000 
	168.94000 

	8,447.00 
	8,447.00 


	0240 700SD20-0038 
	0240 700SD20-0038 
	0240 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	14.000 
	14.000 
	EA 

	854.00000 
	854.00000 

	11,956.00 
	11,956.00 

	760.00000 
	760.00000 

	10,640.00 
	10,640.00 

	2,369.45000 
	2,369.45000 

	33,172.30 
	33,172.30 


	0250 700SD20-0039 
	0250 700SD20-0039 
	0250 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	6.000 
	6.000 
	EA 

	1,122.00000 
	1,122.00000 

	6,732.00 
	6,732.00 

	1,050.00000 
	1,050.00000 

	6,300.00 
	6,300.00 

	2,655.46000 
	2,655.46000 

	15,932.76 
	15,932.76 


	0260 700SD20-0051 
	0260 700SD20-0051 
	0260 700SD20-0051 
	CONC. FOUND. SSP-VIA, 3'6" DIA. X 9' DEEP 

	6.000 
	6.000 
	EA 

	4,128.00000 
	4,128.00000 

	24,768.00 
	24,768.00 

	4,935.00000 
	4,935.00000 

	29,610.00 
	29,610.00 

	11,790.95000 
	11,790.95000 

	70,745.70 
	70,745.70 


	0270 700SD20-0053 
	0270 700SD20-0053 
	0270 700SD20-0053 
	CONC. FOUND. SSP-VIA, 4' DIA. X 9'6" DEEP 

	2.000 
	2.000 
	EA 

	5,480.00000 
	5,480.00000 

	10,960.00 
	10,960.00 

	5,300.00000 
	5,300.00000 

	10,600.00 
	10,600.00 

	11,790.67000 
	11,790.67000 

	23,581.34 
	23,581.34 


	0280 700SD20-0056 
	0280 700SD20-0056 
	0280 700SD20-0056 
	CONC. FOUND. O/H SIGN STRUCTURE 

	80.000 
	80.000 
	CY 

	2,500.00000 
	2,500.00000 

	200,000.00 
	200,000.00 

	2,936.00000 
	2,936.00000 

	234,880.00 
	234,880.00 

	1,730.37000 
	1,730.37000 

	138,429.60 
	138,429.60 




	Contract ID: C0000123073N01 
	Letting Date: September 27, 2023 
	Call Order: K13 
	Counties: RICHMOND 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-964-813,N501, STP-TS04(296); 
	Contract Time: 11/28/25 COMPLETION DATE Min: Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	(3) CURTIS CONTRACTING, INC. 
	(3) CURTIS CONTRACTING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0290 700SD20-0199 
	0290 700SD20-0199 
	0290 700SD20-0199 
	0290 700SD20-0199 
	0290 700SD20-0199 
	TEST BORE 

	6.000 
	6.000 
	EA 

	3,333.00000 
	3,333.00000 

	19,998.00 
	19,998.00 

	7,603.00000 
	7,603.00000 

	45,618.00 
	45,618.00 

	3,623.42000 
	3,623.42000 

	21,740.52 
	21,740.52 



	0300 700SX20-0001 
	0300 700SX20-0001 
	0300 700SX20-0001 
	0300 700SX20-0001 
	NS SIGN STRUCTURE, OVERHEAD BUTTERFLY STRUCTURE 

	1.000 
	1.000 
	EA 

	75,513.00000 
	75,513.00000 

	75,513.00 
	75,513.00 

	95,023.00000 
	95,023.00000 

	95,023.00 
	95,023.00 

	91,173.79000 
	91,173.79000 

	91,173.79 
	91,173.79 


	0310 700SX20-0002 
	0310 700SX20-0002 
	0310 700SX20-0002 
	NS SIGN STRUCTURE, OVERHEAD SPAN 101-150 

	1.000 
	1.000 
	EA 

	195,343.00000 
	195,343.00000 

	195,343.00 
	195,343.00 

	227,396.50000 
	227,396.50000 

	227,396.50 
	227,396.50 

	296,091.20000 
	296,091.20000 

	296,091.20 
	296,091.20 


	0320 700SX20-0002 
	0320 700SX20-0002 
	0320 700SX20-0002 
	NS SIGN STRUCTURE, OVERHEAD SPAN 51-100 FT 

	1.000 
	1.000 
	EA 

	139,181.00000 
	139,181.00000 

	139,181.00 
	139,181.00 

	176,426.00000 
	176,426.00000 

	176,426.00 
	176,426.00 

	205,887.25000 
	205,887.25000 

	205,887.25 
	205,887.25 


	0330 700SX20-0003 
	0330 700SX20-0003 
	0330 700SX20-0003 
	NS SIGN STRUCTURE, OVERHEAD CANT. 31-50 

	1.000 
	1.000 
	EA 

	106,515.00000 
	106,515.00000 

	106,515.00 
	106,515.00 

	145,055.00000 
	145,055.00000 

	145,055.00 
	145,055.00 

	129,718.24000 
	129,718.24000 

	129,718.24 
	129,718.24 


	0340 700SX20-0016 
	0340 700SX20-0016 
	0340 700SX20-0016 
	NS RELOCATE EX. OVRHD SGN STR. SGN.PANEL SP-1 OR SP-2 

	5.000 
	5.000 
	EA 

	3,431.00000 
	3,431.00000 

	17,155.00 
	17,155.00 

	8,425.00000 
	8,425.00000 

	42,125.00 
	42,125.00 

	13,322.05000 
	13,322.05000 

	66,610.25 
	66,610.25 


	0350 700SX20-0028 
	0350 700SX20-0028 
	0350 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL SP-1 OR SP-2 FROM OVERHEAD 

	7.000 
	7.000 
	EA 

	3,290.00000 
	3,290.00000 

	23,030.00 
	23,030.00 

	3,829.00000 
	3,829.00000 

	26,803.00 
	26,803.00 

	6,531.62000 
	6,531.62000 

	45,721.34 
	45,721.34 




	Contract ID: C0000123073N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K13 Project(s): 9999-964-813,N501, STP-TS04(296); 
	Contract Time: 11/28/25 COMPLETION DATE Min: Max: Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES CONSULTING, LLC 
	(1) CES CONSULTING, LLC 

	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(2) VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	(3) CURTIS CONTRACTING, INC. 
	(3) CURTIS CONTRACTING, INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0360 700SX20-0028 
	0360 700SX20-0028 
	0360 700SX20-0028 
	0360 700SX20-0028 
	0360 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL SP-3 FROM OVERHEAD 

	2.000 
	2.000 
	EA 

	4,935.00000 
	4,935.00000 

	9,870.00 
	9,870.00 

	5,744.00000 
	5,744.00000 

	11,488.00 
	11,488.00 

	8,397.06000 
	8,397.06000 

	16,794.12 
	16,794.12 



	0370 700SX20-0029 
	0370 700SX20-0029 
	0370 700SX20-0029 
	0370 700SX20-0029 
	NS RELOCATE EXISTING SIGN PANEL GROUND MOUNT 

	5.000 
	5.000 
	EA 

	3,361.00000 
	3,361.00000 

	16,805.00 
	16,805.00 

	1,652.00000 
	1,652.00000 

	8,260.00 
	8,260.00 

	2,712.06000 
	2,712.06000 

	13,560.30 
	13,560.30 


	0380 701SD20-0001 
	0380 701SD20-0001 
	0380 701SD20-0001 
	SIGN PANEL 

	2,800.000 
	2,800.000 
	SF 

	56.00000 
	56.00000 

	156,800.00 
	156,800.00 

	51.00000 
	51.00000 

	142,800.00 
	142,800.00 

	95.87000 
	95.87000 

	268,436.00 
	268,436.00 


	0390 701SD20-0002 
	0390 701SD20-0002 
	0390 701SD20-0002 
	OVERLAY SIGN PANEL 

	300.000 
	300.000 
	SF 

	50.00000 
	50.00000 

	15,000.00 
	15,000.00 

	74.50000 
	74.50000 

	22,350.00 
	22,350.00 

	158.81000 
	158.81000 

	47,643.00 
	47,643.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,255,883.00 
	$1,255,883.00 

	$1,683,427.00 
	$1,683,427.00 

	$2,094,780.56 
	$2,094,780.56 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,255,883.00 

	 
	 
	 
	$1,683,427.00 

	 
	 
	 
	$2,094,780.56 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,255,883.00 
	$1,255,883.00 
	$1,255,883.00 
	 
	 
	$0.00 
	$1,255,883.00 

	$1,683,427.00 
	$1,683,427.00 
	 
	 
	$0.00 
	$1,683,427.00 

	$2,094,780.56 
	$2,094,780.56 
	 
	$0.00 2,094,780.56 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000123073N01 Counties: RICHMOND 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K13 
	Contract Time: 11/28/25 COMPLETION DATE 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-964-813,N501, STP-TS04(296); 
	Min: Max: 
	Contract Description: ON-CALL SIGN & STRUCTURE REPLACEMENTS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	C1407 
	C1407 

	CES CONSULTING, LLC 
	CES CONSULTING, LLC 

	$1,255,883.00 
	$1,255,883.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	V1674 
	V1674 

	VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	$1,683,427.00 
	$1,683,427.00 

	134.04% 
	134.04% 


	3 
	3 
	3 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$2,094,780.56 
	$2,094,780.56 

	166.80% 
	166.80% 




	Contract ID: C0000111789C01 
	Letting Date: September 27, 2023 
	Call Order: K14 
	Counties: SURRY 
	District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	286,693.00000 
	286,693.00000 

	286,693.00 
	286,693.00 

	170,613.00000 
	170,613.00000 

	170,613.00 
	170,613.00 



	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	REINF. STEEL 

	10.000 
	10.000 
	LB 

	5.00000 
	5.00000 

	50.00 
	50.00 

	131.00000 
	131.00000 

	1,310.00 
	1,310.00 

	39.81000 
	39.81000 

	398.10 
	398.10 


	0030 302SD20-0023 
	0030 302SD20-0023 
	0030 302SD20-0023 
	15" PIPE 

	21.000 
	21.000 
	LF 

	75.00000 
	75.00000 

	1,575.00 
	1,575.00 

	411.00000 
	411.00000 

	8,631.00 
	8,631.00 

	418.41000 
	418.41000 

	8,786.61 
	8,786.61 


	0040 303SD20-0001 
	0040 303SD20-0001 
	0040 303SD20-0001 
	REGULAR EXCAVATION 

	2,728.000 
	2,728.000 
	CY 

	38.00000 
	38.00000 

	103,664.00 
	103,664.00 

	122.00000 
	122.00000 

	332,816.00 
	332,816.00 

	94.29000 
	94.29000 

	257,223.12 
	257,223.12 


	0050 303SD20-0007 
	0050 303SD20-0007 
	0050 303SD20-0007 
	BORROW EXCAVATION 

	659.000 
	659.000 
	CY 

	28.00000 
	28.00000 

	18,452.00 
	18,452.00 

	114.00000 
	114.00000 

	75,126.00 
	75,126.00 

	41.88000 
	41.88000 

	27,598.92 
	27,598.92 


	0060 303SD20-0023 
	0060 303SD20-0023 
	0060 303SD20-0023 
	CHECK DAM ROCK TY. II 

	34.000 
	34.000 
	EA 

	100.00000 
	100.00000 

	3,400.00 
	3,400.00 

	2,823.00000 
	2,823.00000 

	95,982.00 
	95,982.00 

	1,484.84000 
	1,484.84000 

	50,484.56 
	50,484.56 


	0070 303SD20-0028 
	0070 303SD20-0028 
	0070 303SD20-0028 
	DEWATERING BASIN EC-8 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	1,419.00000 
	1,419.00000 

	1,419.00 
	1,419.00 

	14,844.00000 
	14,844.00000 

	14,844.00 
	14,844.00 


	0080 303SD20-0029 
	0080 303SD20-0029 
	0080 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	1,068.000 
	1,068.000 
	CY 

	0.01000 
	0.01000 

	10.68 
	10.68 

	29.00000 
	29.00000 

	30,972.00 
	30,972.00 

	114.17000 
	114.17000 

	121,933.56 
	121,933.56 




	Contract ID: C0000111789C01 Counties: SURRY 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0090 303SD20-0034 
	0090 303SD20-0034 
	0090 303SD20-0034 
	0090 303SD20-0034 
	0090 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	6,195.000 
	6,195.000 
	LF 

	3.50000 
	3.50000 

	21,682.50 
	21,682.50 

	4.00000 
	4.00000 

	24,780.00 
	24,780.00 

	4.18000 
	4.18000 

	25,895.10 
	25,895.10 



	0100 308SD20-0012 
	0100 308SD20-0012 
	0100 308SD20-0012 
	0100 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	3,145.000 
	3,145.000 
	TON 

	54.00000 
	54.00000 

	169,830.00 
	169,830.00 

	118.00000 
	118.00000 

	371,110.00 
	371,110.00 

	79.50000 
	79.50000 

	250,027.50 
	250,027.50 


	0110 308SX20-0003 
	0110 308SX20-0003 
	0110 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	85.000 
	85.000 
	TON 

	54.00000 
	54.00000 

	4,590.00 
	4,590.00 

	175.00000 
	175.00000 

	14,875.00 
	14,875.00 

	99.92000 
	99.92000 

	8,493.20 
	8,493.20 


	0120 315SD20-0004 
	0120 315SD20-0004 
	0120 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	920.000 
	920.000 
	TON 

	125.00000 
	125.00000 

	115,000.00 
	115,000.00 

	164.00000 
	164.00000 

	150,880.00 
	150,880.00 

	154.03000 
	154.03000 

	141,707.60 
	141,707.60 


	0130 315SD20-0008 
	0130 315SD20-0008 
	0130 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	952.000 
	952.000 
	TON 

	129.00000 
	129.00000 

	122,808.00 
	122,808.00 

	158.00000 
	158.00000 

	150,416.00 
	150,416.00 

	155.69000 
	155.69000 

	148,216.88 
	148,216.88 


	0140 315SD20-0010 
	0140 315SD20-0010 
	0140 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	1,470.000 
	1,470.000 
	TON 

	120.00000 
	120.00000 

	176,400.00 
	176,400.00 

	174.00000 
	174.00000 

	255,780.00 
	255,780.00 

	124.59000 
	124.59000 

	183,147.30 
	183,147.30 


	0150 315SD20-0015 
	0150 315SD20-0015 
	0150 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	2,075.000 
	2,075.000 
	LF 

	5.00000 
	5.00000 

	10,375.00 
	10,375.00 

	7.00000 
	7.00000 

	14,525.00 
	14,525.00 

	5.73000 
	5.73000 

	11,889.75 
	11,889.75 


	0160 315SX20-0011 
	0160 315SX20-0011 
	0160 315SX20-0011 
	NS SAW-CUT ASPH CONC (FULL DEPTH) 

	3,670.000 
	3,670.000 
	LF 

	2.25000 
	2.25000 

	8,257.50 
	8,257.50 

	7.00000 
	7.00000 

	25,690.00 
	25,690.00 

	7.82000 
	7.82000 

	28,699.40 
	28,699.40 




	Contract ID: C0000111789C01 Counties: SURRY 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 414SD20-0012 
	0170 414SD20-0012 
	0170 414SD20-0012 
	0170 414SD20-0012 
	0170 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	15.000 
	15.000 
	TON 

	100.00000 
	100.00000 

	1,500.00 
	1,500.00 

	231.00000 
	231.00000 

	3,465.00 
	3,465.00 

	256.55000 
	256.55000 

	3,848.25 
	3,848.25 



	0180 418SD20-0001 
	0180 418SD20-0001 
	0180 418SD20-0001 
	0180 418SD20-0001 
	LUMBER TREATED, SPR. STRUCT. CONST. 

	0.030 
	0.030 
	MFBM 

	5,000.00000 
	5,000.00000 

	150.00 
	150.00 

	26,508.00000 
	26,508.00000 

	795.24 
	795.24 

	51,788.33000 
	51,788.33000 

	1,553.65 
	1,553.65 


	0190 502SD20-0053 
	0190 502SD20-0053 
	0190 502SD20-0053 
	MEDIAN STRIP MS-1 

	33.000 
	33.000 
	SY 

	200.00000 
	200.00000 

	6,600.00 
	6,600.00 

	718.00000 
	718.00000 

	23,694.00 
	23,694.00 

	239.09000 
	239.09000 

	7,889.97 
	7,889.97 


	0200 504SD20-0005 
	0200 504SD20-0005 
	0200 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	26.000 
	26.000 
	SY 

	5.00000 
	5.00000 

	130.00 
	130.00 

	8.00000 
	8.00000 

	208.00 
	208.00 

	57.59000 
	57.59000 

	1,497.34 
	1,497.34 


	0210 508SD20-0004 
	0210 508SD20-0004 
	0210 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	2,309.000 
	2,309.000 
	SY 

	10.00000 
	10.00000 

	23,090.00 
	23,090.00 

	44.00000 
	44.00000 

	101,596.00 
	101,596.00 

	34.69000 
	34.69000 

	80,099.21 
	80,099.21 


	0220 509SD20-0001 
	0220 509SD20-0001 
	0220 509SD20-0001 
	FLOWABLE BACKFILL 

	2.000 
	2.000 
	CY 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	1,522.00000 
	1,522.00000 

	3,044.00 
	3,044.00 

	2,689.78000 
	2,689.78000 

	5,379.56 
	5,379.56 


	0230 511SD20-0001 
	0230 511SD20-0001 
	0230 511SD20-0001 
	ALLAYING DUST 

	240.000 
	240.000 
	HR 

	0.01000 
	0.01000 

	2.40 
	2.40 

	100.00000 
	100.00000 

	24,000.00 
	24,000.00 

	129.77000 
	129.77000 

	31,144.80 
	31,144.80 


	0240 512SD20-0014 
	0240 512SD20-0014 
	0240 512SD20-0014 
	TEMPORARY SIGN (CONSTRUCTION) 

	536.000 
	536.000 
	SF 

	20.00000 
	20.00000 

	10,720.00 
	10,720.00 

	71.00000 
	71.00000 

	38,056.00 
	38,056.00 

	35.86000 
	35.86000 

	19,220.96 
	19,220.96 




	Contract ID: C0000111789C01 
	Letting Date: September 27, 2023 
	Call Order: K14 
	Counties: SURRY 
	District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0250 512SD20-0024 
	0250 512SD20-0024 
	0250 512SD20-0024 
	0250 512SD20-0024 
	0250 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	19,200.000 
	19,200.000 
	DAY 

	1.00000 
	1.00000 

	19,200.00 
	19,200.00 

	0.50000 
	0.50000 

	9,600.00 
	9,600.00 

	1.71000 
	1.71000 

	32,832.00 
	32,832.00 



	0260 512SD20-0025 
	0260 512SD20-0025 
	0260 512SD20-0025 
	0260 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	2,016.000 
	2,016.000 
	HR 

	4.00000 
	4.00000 

	8,064.00 
	8,064.00 

	23.00000 
	23.00000 

	46,368.00 
	46,368.00 

	8.18000 
	8.18000 

	16,490.88 
	16,490.88 


	0270 512SD20-0027 
	0270 512SD20-0027 
	0270 512SD20-0027 
	FLAGGER SERVICE 

	2,560.000 
	2,560.000 
	HR 

	42.50000 
	42.50000 

	108,800.00 
	108,800.00 

	41.00000 
	41.00000 

	104,960.00 
	104,960.00 

	209.72000 
	209.72000 

	536,883.20 
	536,883.20 


	0280 512SD20-0042 
	0280 512SD20-0042 
	0280 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	7,600.000 
	7,600.000 
	LF 

	0.60000 
	0.60000 

	4,560.00 
	4,560.00 

	1.00000 
	1.00000 

	7,600.00 
	7,600.00 

	0.90000 
	0.90000 

	6,840.00 
	6,840.00 


	0290 512SD20-0061 
	0290 512SD20-0061 
	0290 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	16,000.000 
	16,000.000 
	LF 

	2.00000 
	2.00000 

	32,000.00 
	32,000.00 

	3.10000 
	3.10000 

	49,600.00 
	49,600.00 

	2.57000 
	2.57000 

	41,120.00 
	41,120.00 


	0300 512SD20-0065 
	0300 512SD20-0065 
	0300 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	200.000 
	200.000 
	LF 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	32.00000 
	32.00000 

	6,400.00 
	6,400.00 

	26.30000 
	26.30000 

	5,260.00 
	5,260.00 


	0310 512SP20-0001 
	0310 512SP20-0001 
	0310 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	300.000 
	300.000 
	DAY 

	5.00000 
	5.00000 

	1,500.00 
	1,500.00 

	284.00000 
	284.00000 

	85,200.00 
	85,200.00 

	478.18000 
	478.18000 

	143,454.00 
	143,454.00 


	0320 513SD20-0001 
	0320 513SD20-0001 
	0320 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	199,500.00000 
	199,500.00000 

	199,500.00 
	199,500.00 

	177,500.00000 
	177,500.00000 

	177,500.00 
	177,500.00 

	213,680.00000 
	213,680.00000 

	213,680.00 
	213,680.00 




	Contract ID: C0000111789C01 Counties: SURRY 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0330 514SD20-0003 
	0330 514SD20-0003 
	0330 514SD20-0003 
	0330 514SD20-0003 
	0330 514SD20-0003 
	FIELD OFFICE TY.III 

	12.000 
	12.000 
	MO 

	1,500.00000 
	1,500.00000 

	18,000.00 
	18,000.00 

	5,721.00000 
	5,721.00000 

	68,652.00 
	68,652.00 

	6,255.23000 
	6,255.23000 

	75,062.76 
	75,062.76 



	0340 515SD20-0004 
	0340 515SD20-0004 
	0340 515SD20-0004 
	0340 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	4,849.000 
	4,849.000 
	SY 

	3.50000 
	3.50000 

	16,971.50 
	16,971.50 

	7.50000 
	7.50000 

	36,367.50 
	36,367.50 

	10.67000 
	10.67000 

	51,738.83 
	51,738.83 


	0350 516SD20-0001 
	0350 516SD20-0001 
	0350 516SD20-0001 
	CLOSING WELL PARCEL 005 - D-6 ; PARCEL 007 - D-2 

	2.000 
	2.000 
	EA 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	7,181.00000 
	7,181.00000 

	14,362.00 
	14,362.00 

	7,776.28000 
	7,776.28000 

	15,552.56 
	15,552.56 


	0360 516SX20-0008 
	0360 516SX20-0008 
	0360 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 007 - D-5 - SEPTIC TANK 

	(1) LS 
	(1) LS 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	21,544.00000 
	21,544.00000 

	21,544.00 
	21,544.00 

	4,831.09000 
	4,831.09000 

	4,831.09 
	4,831.09 


	0370 517SD20-0001 
	0370 517SD20-0001 
	0370 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	284,570.81000 
	284,570.81000 

	284,570.81 
	284,570.81 

	70,637.56000 
	70,637.56000 

	70,637.56 
	70,637.56 

	85,539.00000 
	85,539.00000 

	85,539.00 
	85,539.00 


	0380 521SD20-0001 
	0380 521SD20-0001 
	0380 521SD20-0001 
	MAILBOX POST, SINGLE MAILBOX REPLACEMENTS 

	11.000 
	11.000 
	EA 

	75.00000 
	75.00000 

	825.00 
	825.00 

	625.00000 
	625.00000 

	6,875.00 
	6,875.00 

	661.53000 
	661.53000 

	7,276.83 
	7,276.83 


	0390 602SD20-0003 
	0390 602SD20-0003 
	0390 602SD20-0003 
	TOPSOIL CLASS B 2" 

	1.100 
	1.100 
	ACRE 

	16,000.00000 
	16,000.00000 

	17,600.00 
	17,600.00 

	70,000.00000 
	70,000.00000 

	77,000.00 
	77,000.00 

	31,392.55000 
	31,392.55000 

	34,531.81 
	34,531.81 


	0400 603SD20-0002 
	0400 603SD20-0002 
	0400 603SD20-0002 
	TEMPORARY SEED 

	110.000 
	110.000 
	LB 

	20.00000 
	20.00000 

	2,200.00 
	2,200.00 

	23.00000 
	23.00000 

	2,530.00 
	2,530.00 

	23.91000 
	23.91000 

	2,630.10 
	2,630.10 




	Contract ID: C0000111789C01 Counties: SURRY 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0410 603SD20-0003 158.000 
	0410 603SD20-0003 158.000 
	0410 603SD20-0003 158.000 
	0410 603SD20-0003 158.000 
	0410 603SD20-0003 158.000 
	REGULAR SEED LB 

	22.00000 3,476.00 
	22.00000 3,476.00 

	26.00000 4,108.00 
	26.00000 4,108.00 

	26.30000 4,155.40 
	26.30000 4,155.40 



	0420 603SD20-0004 127.000 
	0420 603SD20-0004 127.000 
	0420 603SD20-0004 127.000 
	0420 603SD20-0004 127.000 
	OVERSEEDING LB 

	25.00000 3,175.00 
	25.00000 3,175.00 

	19.00000 2,413.00 
	19.00000 2,413.00 

	29.89000 3,796.03 
	29.89000 3,796.03 


	0430 603SD20-0005 21.000 
	0430 603SD20-0005 21.000 
	0430 603SD20-0005 21.000 
	LEGUME SEED LB 

	18.00000 378.00 
	18.00000 378.00 

	287.00000 6,027.00 
	287.00000 6,027.00 

	21.52000 451.92 
	21.52000 451.92 


	0440 603SD20-0006 17.000 
	0440 603SD20-0006 17.000 
	0440 603SD20-0006 17.000 
	LEGUME OVERSEEDING LB 

	23.00000 391.00 
	23.00000 391.00 

	200.00000 3,400.00 
	200.00000 3,400.00 

	27.50000 467.50 
	27.50000 467.50 


	0450 603SD20-0008 6,655.000 
	0450 603SD20-0008 6,655.000 
	0450 603SD20-0008 6,655.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 2 

	0.95000 6,322.25 
	0.95000 6,322.25 

	2.00000 13,310.00 
	2.00000 13,310.00 

	1.14000 7,586.70 
	1.14000 7,586.70 


	0460 603SD20-0009 5,324.000 
	0460 603SD20-0009 5,324.000 
	0460 603SD20-0009 5,324.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 3 

	1.35000 7,187.40 
	1.35000 7,187.40 

	2.50000 13,310.00 
	2.50000 13,310.00 

	1.61000 8,571.64 
	1.61000 8,571.64 


	0470 603SD20-0014 105.000 
	0470 603SD20-0014 105.000 
	0470 603SD20-0014 105.000 
	FERTILIZER NITROGEN - N LB 

	5.50000 577.50 
	5.50000 577.50 

	7.00000 735.00 
	7.00000 735.00 

	6.58000 690.90 
	6.58000 690.90 


	0480 603SD20-0015 144.000 
	0480 603SD20-0015 144.000 
	0480 603SD20-0015 144.000 
	FERTILIZER PHOSPHOROUS - LB P 

	5.50000 792.00 
	5.50000 792.00 

	7.00000 1,008.00 
	7.00000 1,008.00 

	6.58000 947.52 
	6.58000 947.52 




	Contract ID: C0000111789C01 
	Letting Date: September 27, 2023 
	Call Order: K14 
	Counties: SURRY 
	District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0490 603SD20-0016 72.000 
	0490 603SD20-0016 72.000 
	0490 603SD20-0016 72.000 
	0490 603SD20-0016 72.000 
	0490 603SD20-0016 72.000 
	FERTILIZER POTASSIUM - K LB 

	5.50000 396.00 
	5.50000 396.00 

	7.00000 504.00 
	7.00000 504.00 

	6.58000 473.76 
	6.58000 473.76 



	0500 603SD20-0017 4.950 
	0500 603SD20-0017 4.950 
	0500 603SD20-0017 4.950 
	0500 603SD20-0017 4.950 
	LIME TON 

	500.00000 2,475.00 
	500.00000 2,475.00 

	646.00000 3,197.70 
	646.00000 3,197.70 

	597.73000 2,958.76 
	597.73000 2,958.76 


	0510 606SD20-0004 661.000 
	0510 606SD20-0004 661.000 
	0510 606SD20-0004 661.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 4 

	2.50000 1,652.50 
	2.50000 1,652.50 

	6.00000 3,966.00 
	6.00000 3,966.00 

	2.21000 1,460.81 
	2.21000 1,460.81 


	0520 700SD20-0003 24.000 
	0520 700SD20-0003 24.000 
	0520 700SD20-0003 24.000 
	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 

	100.00000 2,400.00 
	100.00000 2,400.00 

	360.00000 8,640.00 
	360.00000 8,640.00 

	525.21000 12,605.04 
	525.21000 12,605.04 


	0530 700SD20-0012 1.000 
	0530 700SD20-0012 1.000 
	0530 700SD20-0012 1.000 
	RELOCATE EX. 1 POST GRND EA MOUNT SGN PANEL 

	500.00000 500.00 
	500.00000 500.00 

	1,436.00000 1,436.00 
	1,436.00000 1,436.00 

	358.64000 358.64 
	358.64000 358.64 


	0540 700SD20-0034 40.000 
	0540 700SD20-0034 40.000 
	0540 700SD20-0034 40.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	25.00000 1,000.00 
	25.00000 1,000.00 

	36.00000 1,440.00 
	36.00000 1,440.00 

	26.30000 1,052.00 
	26.30000 1,052.00 


	0550 700SD20-0035 36.000 
	0550 700SD20-0035 36.000 
	0550 700SD20-0035 36.000 
	SIGN POST STP-1, 2 3/16", 10 LF GAUGE 

	20.00000 720.00 
	20.00000 720.00 

	29.00000 1,044.00 
	29.00000 1,044.00 

	95.64000 3,443.04 
	95.64000 3,443.04 


	0560 700SD20-0036 80.000 
	0560 700SD20-0036 80.000 
	0560 700SD20-0036 80.000 
	SIGN POST STP-1, 2 1/2", 10 LF GAUGE 

	25.00000 2,000.00 
	25.00000 2,000.00 

	36.00000 2,880.00 
	36.00000 2,880.00 

	71.73000 5,738.40 
	71.73000 5,738.40 




	Contract ID: C0000111789C01 
	Letting Date: September 27, 2023 
	Call Order: K14 
	Counties: SURRY 
	District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0570 700SD20-0037 30.000 
	0570 700SD20-0037 30.000 
	0570 700SD20-0037 30.000 
	0570 700SD20-0037 30.000 
	0570 700SD20-0037 30.000 
	SIGN POST STP-1, 2 1/2", 12 LF GAUGE 

	25.00000 750.00 
	25.00000 750.00 

	36.00000 1,080.00 
	36.00000 1,080.00 

	47.82000 1,434.60 
	47.82000 1,434.60 



	0580 700SD20-0038 7.000 
	0580 700SD20-0038 7.000 
	0580 700SD20-0038 7.000 
	0580 700SD20-0038 7.000 
	CONC. FOUND. STP-1, TY. A EA 

	400.00000 2,800.00 
	400.00000 2,800.00 

	503.00000 3,521.00 
	503.00000 3,521.00 

	1,016.14000 7,112.98 
	1,016.14000 7,112.98 


	0590 700SD20-0039 8.000 
	0590 700SD20-0039 8.000 
	0590 700SD20-0039 8.000 
	CONC. FOUND. STP-1, TY. B EA 

	600.00000 4,800.00 
	600.00000 4,800.00 

	711.00000 5,688.00 
	711.00000 5,688.00 

	1,554.10000 12,432.80 
	1,554.10000 12,432.80 


	0600 700SX20-0021 1.000 
	0600 700SX20-0021 1.000 
	0600 700SX20-0021 1.000 
	NS TRAFFIC SIGN BLACK EA POWDER COATED POSTS 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	3,591.00000 3,591.00 
	3,591.00000 3,591.00 

	33,472.80000 33,472.80 
	33,472.80000 33,472.80 


	0610 700SX20-0022 1.000 
	0610 700SX20-0022 1.000 
	0610 700SX20-0022 1.000 
	NS CONC FOUNDATION EA HISTORICAL SIGN 
	FOUNDATION 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	3,591.00000 3,591.00 
	3,591.00000 3,591.00 

	4,184.10000 4,184.10 
	4,184.10000 4,184.10 


	0620 701SD20-0001 175.000 
	0620 701SD20-0001 175.000 
	0620 701SD20-0001 175.000 
	SIGN PANEL SF 

	40.00000 7,000.00 
	40.00000 7,000.00 

	55.00000 9,625.00 
	55.00000 9,625.00 

	38.25000 6,693.75 
	38.25000 6,693.75 


	0630 704SD20-0006 13,500.000 
	0630 704SD20-0006 13,500.000 
	0630 704SD20-0006 13,500.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	0.75000 10,125.00 
	0.75000 10,125.00 

	1.30000 17,550.00 
	1.30000 17,550.00 

	1.08000 14,580.00 
	1.08000 14,580.00 


	0640 704SD20-0010 904.000 
	0640 704SD20-0010 904.000 
	0640 704SD20-0010 904.000 
	TYPE B CLASS I PVMT LINE LF MRKG 24" 

	3.50000 3,164.00 
	3.50000 3,164.00 

	21.50000 19,436.00 
	21.50000 19,436.00 

	17.93000 16,208.72 
	17.93000 16,208.72 




	Contract ID: C0000111789C01 Counties: SURRY 
	Letting Date: September 27, 2023 District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Call Order: K14 Project(s): 0010-090-752, C501, STP-0905(034); 
	Contract Time: 08/02/24 COMPLETION DATE Min: Max: Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) VIRGINIA CAROLINA CIVIL, INC. 
	(2) VIRGINIA CAROLINA CIVIL, INC. 

	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(3) BRANSCOME OPERATING, LLC dba BRANSCOME 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0650 704SD20-0032 
	0650 704SD20-0032 
	0650 704SD20-0032 
	0650 704SD20-0032 
	0650 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	43.000 
	43.000 
	EA 

	100.00000 
	100.00000 

	4,300.00 
	4,300.00 

	165.00000 
	165.00000 

	7,095.00 
	7,095.00 

	137.48000 
	137.48000 

	5,911.64 
	5,911.64 



	0660 704SD20-0047 
	0660 704SD20-0047 
	0660 704SD20-0047 
	0660 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	6.000 
	6.000 
	EA 

	175.00000 
	175.00000 

	1,050.00 
	1,050.00 

	187.00000 
	187.00000 

	1,122.00 
	1,122.00 

	155.41000 
	155.41000 

	932.46 
	932.46 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,995,560.04 
	$1,995,560.04 

	$2,960,777.00 
	$2,960,777.00 

	$3,032,037.31 
	$3,032,037.31 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,995,560.04 

	 
	 
	 
	$2,960,777.00 

	 
	 
	 
	$3,032,037.31 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,995,560.04 
	$1,995,560.04 
	$1,995,560.04 
	 
	 
	$0.00 
	$1,995,560.04 

	$2,960,777.00 
	$2,960,777.00 
	 
	 
	$0.00 
	$2,960,777.00 

	$3,032,037.31 
	$3,032,037.31 
	 
	$0.00 3,032,037.31 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111789C01 Counties: SURRY 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K14 
	Contract Time: 08/02/24 COMPLETION DATE 
	District(s): HAMPTON ROADS / DISTRICTWIDE OR OFFICE 
	Project(s): 0010-090-752, C501, STP-0905(034); 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENT 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	H301 
	H301 

	HOWARD BROTHERS CONTRACTOR, INC. 
	HOWARD BROTHERS CONTRACTOR, INC. 

	$1,995,560.04 
	$1,995,560.04 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	V1641 
	V1641 

	VIRGINIA CAROLINA CIVIL, INC. 
	VIRGINIA CAROLINA CIVIL, INC. 

	$2,960,777.00 
	$2,960,777.00 

	148.37% 
	148.37% 


	3 
	3 
	3 

	 
	 

	B850 
	B850 

	BRANSCOME OPERATING, LLC dba BRANSCOME 
	BRANSCOME OPERATING, LLC dba BRANSCOME 

	$3,032,037.31 
	$3,032,037.31 

	151.94% 
	151.94% 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	125,163.00000 
	125,163.00000 

	125,163.00 
	125,163.00 

	 
	 



	0020 302SD20-0027 
	0020 302SD20-0027 
	0020 302SD20-0027 
	0020 302SD20-0027 
	15" STORM SEWER PIPE 

	42.000 
	42.000 
	LF 

	230.00000 
	230.00000 

	9,660.00 
	9,660.00 

	144.45000 
	144.45000 

	6,066.90 
	6,066.90 

	 
	 


	0030 302SD20-0199 
	0030 302SD20-0199 
	0030 302SD20-0199 
	15" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	735.85000 
	735.85000 

	735.85 
	735.85 

	 
	 


	0040 302SD20-0239 
	0040 302SD20-0239 
	0040 302SD20-0239 
	DROP INLET DI-2A 

	2.000 
	2.000 
	EA 

	5,250.00000 
	5,250.00000 

	10,500.00 
	10,500.00 

	8,957.70000 
	8,957.70000 

	17,915.40 
	17,915.40 

	 
	 


	0050 303SD20-0001 
	0050 303SD20-0001 
	0050 303SD20-0001 
	REGULAR EXCAVATION 

	435.000 
	435.000 
	CY 

	85.00000 
	85.00000 

	36,975.00 
	36,975.00 

	69.30000 
	69.30000 

	30,145.50 
	30,145.50 

	 
	 


	0060 303SD20-0031 
	0060 303SD20-0031 
	0060 303SD20-0031 
	INLET PROTECTION TYPE B 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	357.55000 
	357.55000 

	715.10 
	715.10 

	 
	 


	0070 303SD20-0034 
	0070 303SD20-0034 
	0070 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	1,180.000 
	1,180.000 
	LF 

	10.00000 
	10.00000 

	11,800.00 
	11,800.00 

	5.50000 
	5.50000 

	6,490.00 
	6,490.00 

	 
	 


	0080 305SD20-0001 
	0080 305SD20-0001 
	0080 305SD20-0001 
	BORROW EXCAVATION 

	500.000 
	500.000 
	CY 

	85.00000 
	85.00000 

	42,500.00 
	42,500.00 

	59.00000 
	59.00000 

	29,500.00 
	29,500.00 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0090 305SX20-0002 
	0090 305SX20-0002 
	0090 305SX20-0002 
	0090 305SX20-0002 
	0090 305SX20-0002 
	NS AGGREGATE MATERIAL #3 STONE 

	3.400 
	3.400 
	TON 

	230.00000 
	230.00000 

	782.00 
	782.00 

	584.00000 
	584.00000 

	1,985.60 
	1,985.60 

	 
	 



	0100 306SD20-0001 
	0100 306SD20-0001 
	0100 306SD20-0001 
	0100 306SD20-0001 
	LIME 

	0.500 
	0.500 
	TON 

	3,500.00000 
	3,500.00000 

	1,750.00 
	1,750.00 

	600.00000 
	600.00000 

	300.00 
	300.00 

	 
	 


	0110 308SD20-0007 
	0110 308SD20-0007 
	0110 308SD20-0007 
	AGGR. MATL. NO. 21B 

	30.000 
	30.000 
	TON 

	100.00000 
	100.00000 

	3,000.00 
	3,000.00 

	98.70000 
	98.70000 

	2,961.00 
	2,961.00 

	 
	 


	0120 310SD20-0001 
	0120 310SD20-0001 
	0120 310SD20-0001 
	TACK COAT 

	25.000 
	25.000 
	GAL 

	16.00000 
	16.00000 

	400.00 
	400.00 

	18.00000 
	18.00000 

	450.00 
	450.00 

	 
	 


	0130 315SD20-0001 
	0130 315SD20-0001 
	0130 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	34.000 
	34.000 
	TON 

	340.00000 
	340.00000 

	11,560.00 
	11,560.00 

	388.80000 
	388.80000 

	13,219.20 
	13,219.20 

	 
	 


	0140 315SD20-0004 
	0140 315SD20-0004 
	0140 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	9.000 
	9.000 
	TON 

	375.00000 
	375.00000 

	3,375.00 
	3,375.00 

	425.22000 
	425.22000 

	3,826.98 
	3,826.98 

	 
	 


	0150 315SD20-0010 
	0150 315SD20-0010 
	0150 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	17.000 
	17.000 
	TON 

	335.00000 
	335.00000 

	5,695.00 
	5,695.00 

	382.74000 
	382.74000 

	6,506.58 
	6,506.58 

	 
	 


	0160 315SX20-0011 
	0160 315SX20-0011 
	0160 315SX20-0011 
	NS SAW-CUT ASPH CONC ASPH CONC SAW-CUT 7"-8" 

	225.000 
	225.000 
	LF 

	20.00000 
	20.00000 

	4,500.00 
	4,500.00 

	7.55000 
	7.55000 

	1,698.75 
	1,698.75 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0170 404SD20-0005 
	0170 404SD20-0005 
	0170 404SD20-0005 
	0170 404SD20-0005 
	0170 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	44.600 
	44.600 
	CY 

	6,100.00000 
	6,100.00000 

	272,060.00 
	272,060.00 

	8,700.00000 
	8,700.00000 

	388,020.00 
	388,020.00 

	 
	 



	0180 404SD20-0009 
	0180 404SD20-0009 
	0180 404SD20-0009 
	0180 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	313.000 
	313.000 
	SY 

	27.00000 
	27.00000 

	8,451.00 
	8,451.00 

	34.00000 
	34.00000 

	10,642.00 
	10,642.00 

	 
	 


	0190 404SD20-0010 
	0190 404SD20-0010 
	0190 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	136.000 
	136.000 
	SY 

	35.00000 
	35.00000 

	4,760.00 
	4,760.00 

	40.00000 
	40.00000 

	5,440.00 
	5,440.00 

	 
	 


	0200 406SD20-0011 
	0200 406SD20-0011 
	0200 406SD20-0011 
	CR REINF. STEEL CL. I SPR. STRUCT. MAINT. 

	13,300.000 
	13,300.000 
	LB 

	3.50000 
	3.50000 

	46,550.00 
	46,550.00 

	3.43000 
	3.43000 

	45,619.00 
	45,619.00 

	 
	 


	0210 410SD20-0011 
	0210 410SD20-0011 
	0210 410SD20-0011 
	RAILING CPSR 2 RAIL CONST. 

	235.000 
	235.000 
	LF 

	600.00000 
	600.00000 

	141,000.00 
	141,000.00 

	560.00000 
	560.00000 

	131,600.00 
	131,600.00 

	 
	 


	0220 412SD20-0017 
	0220 412SD20-0017 
	0220 412SD20-0017 
	EMBEDDED GALVANIC ANODES 

	332.000 
	332.000 
	EA 

	35.00000 
	35.00000 

	11,620.00 
	11,620.00 

	97.00000 
	97.00000 

	32,204.00 
	32,204.00 

	 
	 


	0230 412SD20-0034 
	0230 412SD20-0034 
	0230 412SD20-0034 
	H.E.S. PATCHING TYPE B 

	24.000 
	24.000 
	SY 

	800.00000 
	800.00000 

	19,200.00 
	19,200.00 

	3,500.00000 
	3,500.00000 

	84,000.00 
	84,000.00 

	 
	 


	0240 412SD20-0036 
	0240 412SD20-0036 
	0240 412SD20-0036 
	H.E.S. PATCHING TYPE C 

	4.000 
	4.000 
	SY 

	1,980.00000 
	1,980.00000 

	7,920.00 
	7,920.00 

	7,360.00000 
	7,360.00000 

	29,440.00 
	29,440.00 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Contract Time: 08/01/25 COMPLETION DATE 
	Min: 
	Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0250 412SD20-0043 
	0250 412SD20-0043 
	0250 412SD20-0043 
	0250 412SD20-0043 
	0250 412SD20-0043 
	EXPANSION JOINT PREPARATION 

	109.000 
	109.000 
	LF 

	80.00000 
	80.00000 

	8,720.00 
	8,720.00 

	348.00000 
	348.00000 

	37,932.00 
	37,932.00 

	 
	 



	0260 412SD20-0049 
	0260 412SD20-0049 
	0260 412SD20-0049 
	0260 412SD20-0049 
	CONC. SUPERSTR. SURFACE REPAIR 

	10.000 
	10.000 
	SY 

	6,200.00000 
	6,200.00000 

	62,000.00 
	62,000.00 

	3,600.00000 
	3,600.00000 

	36,000.00 
	36,000.00 

	 
	 


	0270 413SX20-0004 
	0270 413SX20-0004 
	0270 413SX20-0004 
	NS MATERIAL DISPOSAL STR. NO. 6083 

	(1) LS 
	(1) LS 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	 
	 


	0280 413SX20-0005 
	0280 413SX20-0005 
	0280 413SX20-0005 
	NS REM. PORT.OF EX.STR. VA STR. NO. 6083 

	(1) LS 
	(1) LS 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	855,000.00000 
	855,000.00000 

	855,000.00 
	855,000.00 

	 
	 


	0290 414SD20-0001 
	0290 414SD20-0001 
	0290 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	4.000 
	4.000 
	TON 

	350.00000 
	350.00000 

	1,400.00 
	1,400.00 

	540.70000 
	540.70000 

	2,162.80 
	2,162.80 

	 
	 


	0300 420SD20-0001 
	0300 420SD20-0001 
	0300 420SD20-0001 
	ADHESIVE BASED JT. SEALER CL. I, 1" CONST. 

	109.000 
	109.000 
	LF 

	180.00000 
	180.00000 

	19,620.00 
	19,620.00 

	152.00000 
	152.00000 

	16,568.00 
	16,568.00 

	 
	 


	0310 425SD20-0001 
	0310 425SD20-0001 
	0310 425SD20-0001 
	REMOVE ASPHALT CONCRETE OVERLAY 

	178.000 
	178.000 
	SY 

	65.00000 
	65.00000 

	11,570.00 
	11,570.00 

	75.55000 
	75.55000 

	13,447.90 
	13,447.90 

	 
	 


	0320 425SD20-0005 
	0320 425SD20-0005 
	0320 425SD20-0005 
	TYPE A MILLING 1-3/4" 

	313.000 
	313.000 
	SY 

	33.00000 
	33.00000 

	10,329.00 
	10,329.00 

	138.00000 
	138.00000 

	43,194.00 
	43,194.00 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0330 425SD20-0015 
	0330 425SD20-0015 
	0330 425SD20-0015 
	0330 425SD20-0015 
	0330 425SD20-0015 
	PLACE VERY EARLY MOD.CONC.OVERLAY 

	313.000 
	313.000 
	SY 

	110.00000 
	110.00000 

	34,430.00 
	34,430.00 

	402.00000 
	402.00000 

	125,826.00 
	125,826.00 

	 
	 



	0340 425SD20-0022 
	0340 425SD20-0022 
	0340 425SD20-0022 
	0340 425SD20-0022 
	TYPE A HYDRO-DEMOLITION 1/2" 

	178.000 
	178.000 
	SY 

	245.00000 
	245.00000 

	43,610.00 
	43,610.00 

	320.00000 
	320.00000 

	56,960.00 
	56,960.00 

	 
	 


	0350 425SX20-0004 
	0350 425SX20-0004 
	0350 425SX20-0004 
	NS FURN VERY EARLY LATEX MOD CONC. 2 3/4" - 3-1/4" 

	22.500 
	22.500 
	CY 

	1,350.00000 
	1,350.00000 

	30,375.00 
	30,375.00 

	4,200.00000 
	4,200.00000 

	94,500.00 
	94,500.00 

	 
	 


	0360 430SX20-0001 
	0360 430SX20-0001 
	0360 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE ACCESS UNDER BRIDGE STR. 6083 

	2.000 
	2.000 
	DAY 

	3,600.00000 
	3,600.00000 

	7,200.00 
	7,200.00 

	6,600.00000 
	6,600.00000 

	13,200.00 
	13,200.00 

	 
	 


	0370 501SD20-0004 
	0370 501SD20-0004 
	0370 501SD20-0004 
	UNDERDRAIN UD-4 

	58.000 
	58.000 
	LF 

	25.00000 
	25.00000 

	1,450.00 
	1,450.00 

	95.80000 
	95.80000 

	5,556.40 
	5,556.40 

	 
	 


	0380 501SD20-0009 
	0380 501SD20-0009 
	0380 501SD20-0009 
	OUTLET PIPE 

	2.000 
	2.000 
	LF 

	750.00000 
	750.00000 

	1,500.00 
	1,500.00 

	307.20000 
	307.20000 

	614.40 
	614.40 

	 
	 


	0390 502SD20-0014 
	0390 502SD20-0014 
	0390 502SD20-0014 
	CURB, STD. CG-3 

	66.000 
	66.000 
	LF 

	105.00000 
	105.00000 

	6,930.00 
	6,930.00 

	73.00000 
	73.00000 

	4,818.00 
	4,818.00 

	 
	 


	0400 505SD20-0009 
	0400 505SD20-0009 
	0400 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	3.000 
	3.000 
	EA 

	265.00000 
	265.00000 

	795.00 
	795.00 

	300.00000 
	300.00000 

	900.00 
	900.00 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0410 505SD20-0011 
	0410 505SD20-0011 
	0410 505SD20-0011 
	0410 505SD20-0011 
	0410 505SD20-0011 
	GUARDRAIL GR-MGS1 

	421.000 
	421.000 
	LF 

	31.50000 
	31.50000 

	13,261.50 
	13,261.50 

	36.00000 
	36.00000 

	15,156.00 
	15,156.00 

	 
	 



	0420 505SD20-0013 
	0420 505SD20-0013 
	0420 505SD20-0013 
	0420 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	466.000 
	466.000 
	LF 

	37.80000 
	37.80000 

	17,614.80 
	17,614.80 

	43.20000 
	43.20000 

	20,131.20 
	20,131.20 

	 
	 


	0430 505SD20-0017 
	0430 505SD20-0017 
	0430 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	4.000 
	4.000 
	EA 

	3,675.00000 
	3,675.00000 

	14,700.00 
	14,700.00 

	4,200.00000 
	4,200.00000 

	16,800.00 
	16,800.00 

	 
	 


	0440 505SD20-0039 
	0440 505SD20-0039 
	0440 505SD20-0039 
	GUARDRAIL TER.SITE PREPARATION 

	4.000 
	4.000 
	EA 

	525.00000 
	525.00000 

	2,100.00 
	2,100.00 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	 
	 


	0450 505SD20-0055 
	0450 505SD20-0055 
	0450 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	3,675.00000 
	3,675.00000 

	14,700.00 
	14,700.00 

	4,200.00000 
	4,200.00000 

	16,800.00 
	16,800.00 

	 
	 


	0460 505SD20-0073 
	0460 505SD20-0073 
	0460 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	1,190.000 
	1,190.000 
	LF 

	5.25000 
	5.25000 

	6,247.50 
	6,247.50 

	6.00000 
	6.00000 

	7,140.00 
	7,140.00 

	 
	 


	0470 506SD20-0001 
	0470 506SD20-0001 
	0470 506SD20-0001 
	RETAINING WALL RW-2 

	4.100 
	4.100 
	CY 

	3,000.00000 
	3,000.00000 

	12,300.00 
	12,300.00 

	5,600.00000 
	5,600.00000 

	22,960.00 
	22,960.00 

	 
	 


	0480 506SD20-0007 
	0480 506SD20-0007 
	0480 506SD20-0007 
	RETAINING WALL EXCAVATION 

	4.100 
	4.100 
	CY 

	350.00000 
	350.00000 

	1,435.00 
	1,435.00 

	815.00000 
	815.00000 

	3,341.50 
	3,341.50 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0490 508SD20-0004 
	0490 508SD20-0004 
	0490 508SD20-0004 
	0490 508SD20-0004 
	0490 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	50.000 
	50.000 
	SY 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	67.85000 
	67.85000 

	3,392.50 
	3,392.50 

	 
	 



	0500 510SD20-0001 
	0500 510SD20-0001 
	0500 510SD20-0001 
	0500 510SD20-0001 
	REMOVE GR-7 TERMINAL 

	1.000 
	1.000 
	EA 

	525.00000 
	525.00000 

	525.00 
	525.00 

	600.00000 
	600.00000 

	600.00 
	600.00 

	 
	 


	0510 510SX20-0002 
	0510 510SX20-0002 
	0510 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER 

	105.000 
	105.000 
	LF 

	30.00000 
	30.00000 

	3,150.00 
	3,150.00 

	21.55000 
	21.55000 

	2,262.75 
	2,262.75 

	 
	 


	0520 512SD20-0001 
	0520 512SD20-0001 
	0520 512SD20-0001 
	PILOT VEHICLE 

	112.000 
	112.000 
	HR 

	100.00000 
	100.00000 

	11,200.00 
	11,200.00 

	145.35000 
	145.35000 

	16,279.20 
	16,279.20 

	 
	 


	0530 512SD20-0003 
	0530 512SD20-0003 
	0530 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	532.000 
	532.000 
	LF 

	80.00000 
	80.00000 

	42,560.00 
	42,560.00 

	78.00000 
	78.00000 

	41,496.00 
	41,496.00 

	 
	 


	0540 512SD20-0010 
	0540 512SD20-0010 
	0540 512SD20-0010 
	IMPACT ATTEN.SER. TY. II-11 

	4.000 
	4.000 
	EA 

	17,000.00000 
	17,000.00000 

	68,000.00 
	68,000.00 

	12,600.00000 
	12,600.00000 

	50,400.00 
	50,400.00 

	 
	 


	0550 512SD20-0013 
	0550 512SD20-0013 
	0550 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	6.000 
	6.000 
	EA 

	550.00000 
	550.00000 

	3,300.00 
	3,300.00 

	412.45000 
	412.45000 

	2,474.70 
	2,474.70 

	 
	 


	0560 512SD20-0014 
	0560 512SD20-0014 
	0560 512SD20-0014 
	TEMPORARY SIGN 

	1,550.000 
	1,550.000 
	SF 

	50.00000 
	50.00000 

	77,500.00 
	77,500.00 

	40.80000 
	40.80000 

	63,240.00 
	63,240.00 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0570 512SD20-0024 
	0570 512SD20-0024 
	0570 512SD20-0024 
	0570 512SD20-0024 
	0570 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	5,020.000 
	5,020.000 
	DAY 

	1.00000 
	1.00000 

	5,020.00 
	5,020.00 

	1.45000 
	1.45000 

	7,279.00 
	7,279.00 

	 
	 



	0580 512SD20-0025 
	0580 512SD20-0025 
	0580 512SD20-0025 
	0580 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	240.000 
	240.000 
	HR 

	10.00000 
	10.00000 

	2,400.00 
	2,400.00 

	12.70000 
	12.70000 

	3,048.00 
	3,048.00 

	 
	 


	0590 512SD20-0027 
	0590 512SD20-0027 
	0590 512SD20-0027 
	FLAGGER SERVICE 

	224.000 
	224.000 
	HR 

	50.00000 
	50.00000 

	11,200.00 
	11,200.00 

	48.70000 
	48.70000 

	10,908.80 
	10,908.80 

	 
	 


	0600 512SD20-0029 
	0600 512SD20-0029 
	0600 512SD20-0029 
	WARNING LIGHT TY. B 

	40.000 
	40.000 
	DAY 

	65.00000 
	65.00000 

	2,600.00 
	2,600.00 

	67.30000 
	67.30000 

	2,692.00 
	2,692.00 

	 
	 


	0610 512SD20-0042 
	0610 512SD20-0042 
	0610 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	1,715.000 
	1,715.000 
	LF 

	1.30000 
	1.30000 

	2,229.50 
	2,229.50 

	3.30000 
	3.30000 

	5,659.50 
	5,659.50 

	 
	 


	0620 512SD20-0045 
	0620 512SD20-0045 
	0620 512SD20-0045 
	TEMP. PAVE. MARKER 2 WAY 

	60.000 
	60.000 
	EA 

	26.20000 
	26.20000 

	1,572.00 
	1,572.00 

	6.60000 
	6.60000 

	396.00 
	396.00 

	 
	 


	0630 512SD20-0054 
	0630 512SD20-0054 
	0630 512SD20-0054 
	TEMP. PVMT MRKG TY. E, 6" 

	900.000 
	900.000 
	LF 

	3.40000 
	3.40000 

	3,060.00 
	3,060.00 

	3.72000 
	3.72000 

	3,348.00 
	3,348.00 

	 
	 


	0640 512SD20-0062 
	0640 512SD20-0062 
	0640 512SD20-0062 
	TEMP. PVMT MRKG TY. D, CL. III, 6" 

	472.000 
	472.000 
	LF 

	3.90000 
	3.90000 

	1,840.80 
	1,840.80 

	4.08000 
	4.08000 

	1,925.76 
	1,925.76 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Contract Time: 08/01/25 COMPLETION DATE 
	Min: 
	Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0650 512SD20-0063 
	0650 512SD20-0063 
	0650 512SD20-0063 
	0650 512SD20-0063 
	0650 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	2,990.000 
	2,990.000 
	LF 

	4.80000 
	4.80000 

	14,352.00 
	14,352.00 

	4.56000 
	4.56000 

	13,634.40 
	13,634.40 

	 
	 



	0660 512SD20-0065 
	0660 512SD20-0065 
	0660 512SD20-0065 
	0660 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	70.000 
	70.000 
	LF 

	25.20000 
	25.20000 

	1,764.00 
	1,764.00 

	13.50000 
	13.50000 

	945.00 
	945.00 

	 
	 


	0670 512SX20-0025 
	0670 512SX20-0025 
	0670 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL PORTABLE 

	(1) LS 
	(1) LS 

	135,000.00000 
	135,000.00000 

	135,000.00 
	135,000.00 

	41,814.00000 
	41,814.00000 

	41,814.00 
	41,814.00 

	 
	 


	0680 513SD20-0001 
	0680 513SD20-0001 
	0680 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 

	184,000.00000 
	184,000.00000 

	184,000.00 
	184,000.00 

	 
	 


	0690 515SD20-0013 
	0690 515SD20-0013 
	0690 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	231.000 
	231.000 
	SY 

	60.00000 
	60.00000 

	13,860.00 
	13,860.00 

	67.85000 
	67.85000 

	15,673.35 
	15,673.35 

	 
	 


	0700 517SD20-0001 
	0700 517SD20-0001 
	0700 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	128,711.00000 
	128,711.00000 

	128,711.00 
	128,711.00 

	 
	 


	0710 522SX20-0004 
	0710 522SX20-0004 
	0710 522SX20-0004 
	NS ASBESTOS REMOVAL STR. NO. 6083 

	(1) LS 
	(1) LS 

	36,750.00000 
	36,750.00000 

	36,750.00 
	36,750.00 

	42,000.00000 
	42,000.00000 

	42,000.00 
	42,000.00 

	 
	 


	0720 603SD20-0003 
	0720 603SD20-0003 
	0720 603SD20-0003 
	REGULAR SEED 

	40.000 
	40.000 
	LB 

	98.00000 
	98.00000 

	3,920.00 
	3,920.00 

	60.00000 
	60.00000 

	2,400.00 
	2,400.00 

	 
	 




	Contract ID: C0000111275B66 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K15 Project(s): 
	Contract Time: 08/01/25 COMPLETION DATE 
	DINWIDDIE 
	RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0730 603SX20-0013 
	0730 603SX20-0013 
	0730 603SX20-0013 
	0730 603SX20-0013 
	0730 603SX20-0013 
	NS FERTILIZER (10-10-10) 

	95.000 
	95.000 
	LB 

	23.00000 
	23.00000 

	2,185.00 
	2,185.00 

	36.00000 
	36.00000 

	3,420.00 
	3,420.00 

	 
	 



	0740 700SD20-0003 
	0740 700SD20-0003 
	0740 700SD20-0003 
	0740 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	5.000 
	5.000 
	EA 

	350.00000 
	350.00000 

	1,750.00 
	1,750.00 

	900.00000 
	900.00000 

	4,500.00 
	4,500.00 

	 
	 


	0750 700SD20-0012 
	0750 700SD20-0012 
	0750 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	2.000 
	2.000 
	EA 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	 
	 


	0760 700SD20-0034 
	0760 700SD20-0034 
	0760 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	30.000 
	30.000 
	LF 

	20.00000 
	20.00000 

	600.00 
	600.00 

	27.60000 
	27.60000 

	828.00 
	828.00 

	 
	 


	0770 700SD20-0038 
	0770 700SD20-0038 
	0770 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	3.000 
	3.000 
	EA 

	1,400.00000 
	1,400.00000 

	4,200.00 
	4,200.00 

	1,020.00000 
	1,020.00000 

	3,060.00 
	3,060.00 

	 
	 


	0780 701SD20-0001 
	0780 701SD20-0001 
	0780 701SD20-0001 
	SIGN PANEL 

	19.000 
	19.000 
	SF 

	63.00000 
	63.00000 

	1,197.00 
	1,197.00 

	38.40000 
	38.40000 

	729.60 
	729.60 

	 
	 


	0790 704SD20-0006 
	0790 704SD20-0006 
	0790 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	950.000 
	950.000 
	LF 

	1.60000 
	1.60000 

	1,520.00 
	1,520.00 

	3.00000 
	3.00000 

	2,850.00 
	2,850.00 

	 
	 


	0800 704SD20-0030 
	0800 704SD20-0030 
	0800 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	525.000 
	525.000 
	LF 

	5.25000 
	5.25000 

	2,756.25 
	2,756.25 

	7.38000 
	7.38000 

	3,874.50 
	3,874.50 

	 
	 




	Contract ID: C0000111275B66 Counties: DINWIDDIE 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 
	Call Order: K15 Project(s): 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Contract Time: 08/01/25 COMPLETION DATE Min: Max: Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BRYANT STRUCTURES, INC. 
	(1) BRYANT STRUCTURES, INC. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	0810 704SX20-0001 
	0810 704SX20-0001 
	0810 704SX20-0001 
	0810 704SX20-0001 
	0810 704SX20-0001 
	NS PAVEMENT MARKING TRANSVERSE RUMBLE STRIPS 

	570.000 
	570.000 
	LF 

	4.20000 
	4.20000 

	2,394.00 
	2,394.00 

	12.95000 
	12.95000 

	7,381.50 
	7,381.50 

	 
	 



	0820 801SX20-0001 
	0820 801SX20-0001 
	0820 801SX20-0001 
	0820 801SX20-0001 
	NS COMMUNICATION EQUIP. CELLULAR ROUTER 

	1.000 
	1.000 
	EA 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,843,451.35 
	$1,843,451.35 

	$3,076,476.62 
	$3,076,476.62 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,843,451.35 

	 
	 
	 
	$3,076,476.62 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,843,451.35 
	$1,843,451.35 
	$1,843,451.35 
	 
	 
	$0.00 
	$1,843,451.35 

	$3,076,476.62 
	$3,076,476.62 
	 
	 
	$0.00 
	$3,076,476.62 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111275B66 Counties: DINWIDDIE 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K15 
	Contract Time: 08/01/25 COMPLETION DATE 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE, RICHMOND / PETERSBURG 
	Project(s): 0703-026-649,B666, STP-5A27(812); 0703-026-640, C501, STP-BR04(812); 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER VPRA ROW 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	B1168 
	B1168 

	BRYANT STRUCTURES, INC. 
	BRYANT STRUCTURES, INC. 

	$1,843,451.35 
	$1,843,451.35 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	E009 
	E009 

	W. C. ENGLISH, INCORPORATED 
	W. C. ENGLISH, INCORPORATED 

	$3,076,476.62 
	$3,076,476.62 

	166.89% 
	166.89% 




	Contract ID: C0000120741B19 
	Letting Date: September 27, 2023 
	Call Order: K16 
	Counties: KING WILLIAM 
	District(s): FREDERICKSBURG / SALUDA 
	Project(s): 0030-050-619, B619, NONE; 
	Contract Time: 09/04/24 COMPLETION DATE Min: Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) M. D. MILLER CO., INC. 
	(3) M. D. MILLER CO., INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	18,400.00000 
	18,400.00000 

	18,400.00 
	18,400.00 

	3,636.99000 
	3,636.99000 

	3,636.99 
	3,636.99 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	6.000 
	6.000 
	EA 

	10.00000 
	10.00000 

	60.00 
	60.00 

	727.40000 
	727.40000 

	4,364.40 
	4,364.40 

	1,000.00000 
	1,000.00000 

	6,000.00 
	6,000.00 


	0030 412SD20-0015 
	0030 412SD20-0015 
	0030 412SD20-0015 
	CRACK REPAIR TYPE C ATTD 

	24,087.000 
	24,087.000 
	SY 

	19.25000 
	19.25000 

	463,674.75 
	463,674.75 

	26.17000 
	26.17000 

	630,356.79 
	630,356.79 

	29.54000 
	29.54000 

	711,529.98 
	711,529.98 


	0040 512SD20-0023 
	0040 512SD20-0023 
	0040 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	600.000 
	600.000 
	HR 

	9.50000 
	9.50000 

	5,700.00 
	5,700.00 

	99.52000 
	99.52000 

	59,712.00 
	59,712.00 

	0.01000 
	0.01000 

	6.00 
	6.00 


	0050 512SD20-0024 
	0050 512SD20-0024 
	0050 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	4,500.000 
	4,500.000 
	DAY 

	5.00000 
	5.00000 

	22,500.00 
	22,500.00 

	0.77000 
	0.77000 

	3,465.00 
	3,465.00 

	0.01000 
	0.01000 

	45.00 
	45.00 


	0060 512SD20-0026 
	0060 512SD20-0026 
	0060 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	1,200.000 
	1,200.000 
	HR 

	6.25000 
	6.25000 

	7,500.00 
	7,500.00 

	7.27000 
	7.27000 

	8,724.00 
	8,724.00 

	0.01000 
	0.01000 

	12.00 
	12.00 


	0070 513SD20-0001 
	0070 513SD20-0001 
	0070 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	94,364.81000 
	94,364.81000 

	94,364.81 
	94,364.81 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 




	Contract ID: C0000120741B19 
	Letting Date: September 27, 2023 
	Call Order: K16 
	Counties: KING WILLIAM 
	District(s): FREDERICKSBURG / SALUDA 
	Project(s): 0030-050-619, B619, NONE; 
	Contract Time: 09/04/24 COMPLETION DATE Min: Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) M. D. MILLER CO., INC. 
	(3) M. D. MILLER CO., INC. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0080 704SD20-0026 
	0080 704SD20-0026 
	0080 704SD20-0026 
	0080 704SD20-0026 
	0080 704SD20-0026 
	TYPE B CLASS VI PVMT LINE MRKG 4" 

	12,752.000 
	12,752.000 
	LF 

	4.00000 
	4.00000 

	51,008.00 
	51,008.00 

	5.79000 
	5.79000 

	73,834.08 
	73,834.08 

	7.00000 
	7.00000 

	89,264.00 
	89,264.00 



	0090 704SD20-0030 
	0090 704SD20-0030 
	0090 704SD20-0030 
	0090 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	1,594.000 
	1,594.000 
	LF 

	15.00000 
	15.00000 

	23,910.00 
	23,910.00 

	9.02000 
	9.02000 

	14,377.88 
	14,377.88 

	13.00000 
	13.00000 

	20,722.00 
	20,722.00 


	0100 704SX20-0001 
	0100 704SX20-0001 
	0100 704SX20-0001 
	NS PAVEMENT MARKING TYPE D, CLASS II 4" 

	14,346.000 
	14,346.000 
	LF 

	3.00000 
	3.00000 

	43,038.00 
	43,038.00 

	3.71000 
	3.71000 

	53,223.66 
	53,223.66 

	5.00000 
	5.00000 

	71,730.00 
	71,730.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$685,790.75 
	$685,790.75 

	$946,059.61 
	$946,059.61 

	$1,034,308.98 
	$1,034,308.98 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$685,790.75 

	 
	 
	 
	$946,059.61 

	 
	 
	 
	$1,034,308.98 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$685,790.75 
	$685,790.75 
	$685,790.75 
	 
	 
	$0.00 
	$685,790.75 

	$946,059.61 
	$946,059.61 
	 
	 
	$0.00 
	$946,059.61 

	$1,034,308.98 
	$1,034,308.98 
	 
	$0.00 1,034,308.98 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000120741B19 Counties: KING WILLIAM 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / SALUDA 
	Call Order: K16 Project(s): 0030-050-619, B619, NONE; 
	Contract Time: 09/04/24 COMPLETION DATE Min: Max: Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) SOUTHERN ROAD & BRIDGE, LLC 
	(5) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 

	1,500.00000 1,500.00 
	1,500.00000 1,500.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	 
	 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0002 6.000 
	0020 108SP20-0002 6.000 
	0020 108SP20-0002 6.000 

	300.00000 1,800.00 
	300.00000 1,800.00 

	2,700.00000 
	2,700.00000 

	16,200.00 
	16,200.00 

	 
	 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 412SD20-0015 24,087.000 
	0030 412SD20-0015 24,087.000 
	0030 412SD20-0015 24,087.000 

	43.00000 1,035,741.00 
	43.00000 1,035,741.00 

	75.00000 
	75.00000 

	1,806,525.00 
	1,806,525.00 

	 
	 


	CRACK REPAIR TYPE C ATTD SY 
	CRACK REPAIR TYPE C ATTD SY 
	CRACK REPAIR TYPE C ATTD SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 512SD20-0023 600.000 
	0040 512SD20-0023 600.000 
	0040 512SD20-0023 600.000 

	150.00000 90,000.00 
	150.00000 90,000.00 

	35.00000 
	35.00000 

	21,000.00 
	21,000.00 

	 
	 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 512SD20-0024 4,500.000 
	0050 512SD20-0024 4,500.000 
	0050 512SD20-0024 4,500.000 

	10.00000 45,000.00 
	10.00000 45,000.00 

	1.67000 
	1.67000 

	7,515.00 
	7,515.00 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 512SD20-0026 1,200.000 
	0060 512SD20-0026 1,200.000 
	0060 512SD20-0026 1,200.000 

	23.00000 27,600.00 
	23.00000 27,600.00 

	14.06000 
	14.06000 

	16,872.00 
	16,872.00 

	 
	 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 513SD20-0001 (1) 
	0070 513SD20-0001 (1) 
	0070 513SD20-0001 (1) 

	100,000.00000 100,000.00 
	100,000.00000 100,000.00 

	300,525.00000 
	300,525.00000 

	300,525.00 
	300,525.00 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 704SD20-0026 12,752.000 
	0080 704SD20-0026 12,752.000 
	0080 704SD20-0026 12,752.000 

	14.00000 178,528.00 
	14.00000 178,528.00 

	5.55000 
	5.55000 

	70,773.60 
	70,773.60 

	 
	 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000120741B19 Counties: KING WILLIAM 
	Letting Date: September 27, 2023 District(s): FREDERICKSBURG / SALUDA 
	Call Order: K16 Project(s): 0030-050-619, B619, NONE; 
	Contract Time: 09/04/24 COMPLETION DATE Min: Max: 
	Figure
	Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) SOUTHERN ROAD & BRIDGE, LLC 
	(5) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0090 704SD20-0030 1,594.000 
	0090 704SD20-0030 1,594.000 
	0090 704SD20-0030 1,594.000 

	52.00000 82,888.00 
	52.00000 82,888.00 

	7.95000 
	7.95000 

	12,672.30 
	12,672.30 

	 
	 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 704SX20-0001 14,346.000 
	0100 704SX20-0001 14,346.000 
	0100 704SX20-0001 14,346.000 

	12.00000 172,152.00 
	12.00000 172,152.00 

	4.58000 
	4.58000 

	65,704.68 
	65,704.68 

	 
	 


	NS PAVEMENT MARKING LF 
	NS PAVEMENT MARKING LF 
	NS PAVEMENT MARKING LF 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE D, CLASS II 4" 
	TYPE D, CLASS II 4" 
	TYPE D, CLASS II 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,735,209.00 
	$1,735,209.00 

	 
	 

	$2,325,287.58 
	$2,325,287.58 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$1,735,209.00 
	$1,735,209.00 

	 
	 

	$2,325,287.58 
	$2,325,287.58 

	 
	 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$1,735,209.00 
	$1,735,209.00 
	 
	 
	$0.00 
	$1,735,209.00 

	$2,325,287.58 
	$2,325,287.58 
	 
	 
	$0.00 
	$2,325,287.58 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000120741B19 Counties: KING WILLIAM 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K16 
	Contract Time: 09/04/24 COMPLETION DATE 
	District(s): FREDERICKSBURG / SALUDA 
	Project(s): 0030-050-619, B619, NONE; 
	Min: Max: 
	Contract Description: SS# - ELTHAM BRIDGE DECK SEALING 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	W210 
	W210 

	BURLEIGH CONSTRUCTION CO., INC 
	BURLEIGH CONSTRUCTION CO., INC 

	$685,790.75 
	$685,790.75 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$946,059.61 
	$946,059.61 

	137.95% 
	137.95% 


	3 
	3 
	3 

	 
	 

	M683 
	M683 

	M. D. MILLER CO., INC. 
	M. D. MILLER CO., INC. 

	$1,034,308.98 
	$1,034,308.98 

	150.82% 
	150.82% 


	4 
	4 
	4 

	 
	 

	L005 
	L005 

	LANFORD BROTHERS COMPANY, INCORPORATED 
	LANFORD BROTHERS COMPANY, INCORPORATED 

	$1,735,209.00 
	$1,735,209.00 

	253.02% 
	253.02% 


	5 
	5 
	5 

	 
	 

	S1346 
	S1346 

	SOUTHERN ROAD & BRIDGE, LLC 
	SOUTHERN ROAD & BRIDGE, LLC 

	$2,325,287.58 
	$2,325,287.58 

	339.07% 
	339.07% 




	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH CONSTRUCTION, INC. 
	(1) NORTH CONSTRUCTION, INC. 

	(2) CES CONSULTING, LLC 
	(2) CES CONSULTING, LLC 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	2,100.000 
	2,100.000 
	HR 

	30.00000 
	30.00000 

	63,000.00 
	63,000.00 

	30.00000 
	30.00000 

	63,000.00 
	63,000.00 

	75.00000 
	75.00000 

	157,500.00 
	157,500.00 



	0020 512SD20-0024 
	0020 512SD20-0024 
	0020 512SD20-0024 
	0020 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	4,000.000 
	4,000.000 
	DAY 

	2.00000 
	2.00000 

	8,000.00 
	8,000.00 

	1.00000 
	1.00000 

	4,000.00 
	4,000.00 

	1.00000 
	1.00000 

	4,000.00 
	4,000.00 


	0030 512SD20-0025 
	0030 512SD20-0025 
	0030 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,800.000 
	1,800.000 
	HR 

	15.00000 
	15.00000 

	27,000.00 
	27,000.00 

	7.00000 
	7.00000 

	12,600.00 
	12,600.00 

	20.00000 
	20.00000 

	36,000.00 
	36,000.00 


	0040 512SD20-0026 
	0040 512SD20-0026 
	0040 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	1,800.000 
	1,800.000 
	HR 

	10.00000 
	10.00000 

	18,000.00 
	18,000.00 

	3.00000 
	3.00000 

	5,400.00 
	5,400.00 

	10.00000 
	10.00000 

	18,000.00 
	18,000.00 


	0050 512SD20-0042 
	0050 512SD20-0042 
	0050 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	25.000 
	25.000 
	LF 

	3.00000 
	3.00000 

	75.00 
	75.00 

	6.00000 
	6.00000 

	150.00 
	150.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 


	0060 512SD20-0043 
	0060 512SD20-0043 
	0060 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	8,274.000 
	8,274.000 
	SF 

	3.00000 
	3.00000 

	24,822.00 
	24,822.00 

	16.50000 
	16.50000 

	136,521.00 
	136,521.00 

	4.99000 
	4.99000 

	41,287.26 
	41,287.26 


	0070 513SD20-0001 
	0070 513SD20-0001 
	0070 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 




	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH CONSTRUCTION, INC. 
	(1) NORTH CONSTRUCTION, INC. 

	(2) CES CONSULTING, LLC 
	(2) CES CONSULTING, LLC 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 BID ITEMS Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0080 700SD20-0003 
	0080 700SD20-0003 
	0080 700SD20-0003 
	0080 700SD20-0003 
	0080 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	444.000 
	444.000 
	EA 

	120.00000 
	120.00000 

	53,280.00 
	53,280.00 

	150.00000 
	150.00000 

	66,600.00 
	66,600.00 

	500.00000 
	500.00000 

	222,000.00 
	222,000.00 



	0090 700SD20-0007 
	0090 700SD20-0007 
	0090 700SD20-0007 
	0090 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	304.000 
	304.000 
	EA 

	100.00000 
	100.00000 

	30,400.00 
	30,400.00 

	100.00000 
	100.00000 

	30,400.00 
	30,400.00 

	100.00000 
	100.00000 

	30,400.00 
	30,400.00 


	0100 700SD20-0036 
	0100 700SD20-0036 
	0100 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	5,990.000 
	5,990.000 
	LF 

	29.00000 
	29.00000 

	173,710.00 
	173,710.00 

	20.00000 
	20.00000 

	119,800.00 
	119,800.00 

	29.95000 
	29.95000 

	179,400.50 
	179,400.50 


	0110 700SD20-0039 
	0110 700SD20-0039 
	0110 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	535.000 
	535.000 
	EA 

	450.00000 
	450.00000 

	240,750.00 
	240,750.00 

	628.00000 
	628.00000 

	335,980.00 
	335,980.00 

	425.00000 
	425.00000 

	227,375.00 
	227,375.00 


	0120 701SD20-0001 
	0120 701SD20-0001 
	0120 701SD20-0001 
	SIGN PANEL 

	5,838.700 
	5,838.700 
	SF 

	25.00000 
	25.00000 

	145,967.50 
	145,967.50 

	25.00000 
	25.00000 

	145,967.50 
	145,967.50 

	39.39000 
	39.39000 

	229,986.39 
	229,986.39 


	0130 704SD20-0010 
	0130 704SD20-0010 
	0130 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	500.000 
	500.000 
	LF 

	12.00000 
	12.00000 

	6,000.00 
	6,000.00 

	22.00000 
	22.00000 

	11,000.00 
	11,000.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 


	0140 704SD20-0045 
	0140 704SD20-0045 
	0140 704SD20-0045 
	PVMT SYMB MRKG THRU ARROW TY B, CL II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	465.00000 
	465.00000 

	465.00 
	465.00 

	995.00000 
	995.00000 

	995.00 
	995.00 


	0150 704SD20-0048 
	0150 704SD20-0048 
	0150 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	35.000 
	35.000 
	EA 

	350.00000 
	350.00000 

	12,250.00 
	12,250.00 

	465.00000 
	465.00000 

	16,275.00 
	16,275.00 

	750.00000 
	750.00000 

	26,250.00 
	26,250.00 




	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH CONSTRUCTION, INC. 
	(1) NORTH CONSTRUCTION, INC. 

	(2) CES CONSULTING, LLC 
	(2) CES CONSULTING, LLC 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 BID ITEMS 
	Cat Alt Set: Cat Alt Member: 
	LCC: 
	 
	0160 704SD20-0051 
	0160 704SD20-0051 
	0160 704SD20-0051 
	0160 704SD20-0051 
	0160 704SD20-0051 
	DBL TURN ARR.THRU/LT OR RT TY B, CL II 

	16.000 
	16.000 
	EA 

	800.00000 
	800.00000 

	12,800.00 
	12,800.00 

	615.00000 
	615.00000 

	9,840.00 
	9,840.00 

	995.00000 
	995.00000 

	15,920.00 
	15,920.00 



	0170 704SD20-0054 
	0170 704SD20-0054 
	0170 704SD20-0054 
	0170 704SD20-0054 
	PVMT SYMB MRKG TRPL TURN ARR TY B CL II 

	8.000 
	8.000 
	EA 

	1,000.00000 
	1,000.00000 

	8,000.00 
	8,000.00 

	715.00000 
	715.00000 

	5,720.00 
	5,720.00 

	1,500.00000 
	1,500.00000 

	12,000.00 
	12,000.00 


	0180 704SD20-0057 
	0180 704SD20-0057 
	0180 704SD20-0057 
	SYMB MRKG DBL TURN ARR LT/RT TY.B CL II 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	615.00000 
	615.00000 

	3,075.00 
	3,075.00 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 


	0190 704SD20-0063 
	0190 704SD20-0063 
	0190 704SD20-0063 
	SYMB MRKG WRONG-WAY ARROW TY B CL II 

	169.000 
	169.000 
	EA 

	250.00000 
	250.00000 

	42,250.00 
	42,250.00 

	495.00000 
	495.00000 

	83,655.00 
	83,655.00 

	1,500.00000 
	1,500.00000 

	253,500.00 
	253,500.00 


	0200 704SD20-0084 
	0200 704SD20-0084 
	0200 704SD20-0084 
	PVMT SYMB MRKG YIELD 1' X 
	1.5' TY B CL II 

	147.000 
	147.000 
	EA 

	60.00000 
	60.00000 

	8,820.00 
	8,820.00 

	265.00000 
	265.00000 

	38,955.00 
	38,955.00 

	150.00000 
	150.00000 

	22,050.00 
	22,050.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$893,124.50 
	$893,124.50 

	$1,139,403.50 
	$1,139,403.50 

	$1,560,414.15 
	$1,560,414.15 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$893,124.50 

	 
	 
	 
	$1,139,403.50 

	 
	 
	 
	$1,560,414.15 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$893,124.50 
	$893,124.50 
	$893,124.50 
	 
	 
	$0.00 
	$893,124.50 

	$1,139,403.50 
	$1,139,403.50 
	 
	 
	$0.00 
	$1,139,403.50 

	$1,560,414.15 
	$1,560,414.15 
	 
	$0.00 1,560,414.15 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Figure
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Figure
	Figure
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JIREH CONSTRUCTION COMPANY, INC. 
	(4) JIREH CONSTRUCTION COMPANY, INC. 

	(5) MULLEN'S MARKINGS, INC. 
	(5) MULLEN'S MARKINGS, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0010 512SD20-0023 2,100.000 
	0010 512SD20-0023 2,100.000 
	0010 512SD20-0023 2,100.000 

	50.00000 105,000.00 
	50.00000 105,000.00 

	182.00000 
	182.00000 

	382,200.00 
	382,200.00 

	 
	 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 512SD20-0024 4,000.000 
	0020 512SD20-0024 4,000.000 
	0020 512SD20-0024 4,000.000 

	3.00000 12,000.00 
	3.00000 12,000.00 

	1.00000 
	1.00000 

	4,000.00 
	4,000.00 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 512SD20-0025 1,800.000 
	0030 512SD20-0025 1,800.000 
	0030 512SD20-0025 1,800.000 

	20.00000 36,000.00 
	20.00000 36,000.00 

	1.00000 
	1.00000 

	1,800.00 
	1,800.00 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 512SD20-0026 1,800.000 
	0040 512SD20-0026 1,800.000 
	0040 512SD20-0026 1,800.000 

	20.00000 36,000.00 
	20.00000 36,000.00 

	1.00000 
	1.00000 

	1,800.00 
	1,800.00 

	 
	 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 512SD20-0042 25.000 
	0050 512SD20-0042 25.000 
	0050 512SD20-0042 25.000 

	200.00000 5,000.00 
	200.00000 5,000.00 

	10.50000 
	10.50000 

	262.50 
	262.50 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 512SD20-0043 8,274.000 
	0060 512SD20-0043 8,274.000 
	0060 512SD20-0043 8,274.000 

	30.00000 248,220.00 
	30.00000 248,220.00 

	10.50000 
	10.50000 

	86,877.00 
	86,877.00 

	 
	 


	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT MRKG 
	PVMT MRKG 
	PVMT MRKG 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 513SD20-0001 (1) 
	0070 513SD20-0001 (1) 
	0070 513SD20-0001 (1) 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 700SD20-0003 444.000 
	0080 700SD20-0003 444.000 
	0080 700SD20-0003 444.000 

	190.00000 84,360.00 
	190.00000 84,360.00 

	870.19000 
	870.19000 

	386,364.36 
	386,364.36 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JIREH CONSTRUCTION COMPANY, INC. 
	(4) JIREH CONSTRUCTION COMPANY, INC. 

	(5) MULLEN'S MARKINGS, INC. 
	(5) MULLEN'S MARKINGS, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0090 700SD20-0007 304.000 
	0090 700SD20-0007 304.000 
	0090 700SD20-0007 304.000 

	175.00000 53,200.00 
	175.00000 53,200.00 

	420.43000 
	420.43000 

	127,810.72 
	127,810.72 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN PANEL 
	SIGN PANEL 
	SIGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 700SD20-0036 5,990.000 
	0100 700SD20-0036 5,990.000 
	0100 700SD20-0036 5,990.000 

	40.00000 239,600.00 
	40.00000 239,600.00 

	39.32000 
	39.32000 

	235,526.80 
	235,526.80 

	 
	 


	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 700SD20-0039 535.000 
	0110 700SD20-0039 535.000 
	0110 700SD20-0039 535.000 

	550.00000 294,250.00 
	550.00000 294,250.00 

	1,940.77000 
	1,940.77000 

	1,038,311.95 
	1,038,311.95 

	 
	 


	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 
	CONC. FOUND. STP-1, TY. B EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 701SD20-0001 5,838.700 
	0120 701SD20-0001 5,838.700 
	0120 701SD20-0001 5,838.700 

	40.00000 233,548.00 
	40.00000 233,548.00 

	49.27000 
	49.27000 

	287,672.75 
	287,672.75 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 704SD20-0010 500.000 
	0130 704SD20-0010 500.000 
	0130 704SD20-0010 500.000 

	120.00000 60,000.00 
	120.00000 60,000.00 

	71.69000 
	71.69000 

	35,845.00 
	35,845.00 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 704SD20-0045 1.000 
	0140 704SD20-0045 1.000 
	0140 704SD20-0045 1.000 

	1,050.00000 1,050.00 
	1,050.00000 1,050.00 

	584.86000 
	584.86000 

	584.86 
	584.86 

	 
	 


	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ARROW TY B, CL II 
	ARROW TY B, CL II 
	ARROW TY B, CL II 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 704SD20-0048 35.000 
	0150 704SD20-0048 35.000 
	0150 704SD20-0048 35.000 

	800.00000 28,000.00 
	800.00000 28,000.00 

	491.92000 
	491.92000 

	17,217.20 
	17,217.20 

	 
	 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL II 
	ARR. TY B CL II 
	ARR. TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 704SD20-0051 16.000 
	0160 704SD20-0051 16.000 
	0160 704SD20-0051 16.000 

	1,500.00000 24,000.00 
	1,500.00000 24,000.00 

	1,355.93000 
	1,355.93000 

	21,694.88 
	21,694.88 

	 
	 


	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	RT TY B, CL II 
	RT TY B, CL II 
	RT TY B, CL II 

	 
	 

	 
	 

	 
	 

	 
	 



	 

	 
	 
	 
	Figure
	 
	Contract ID: C0000113867N01 Counties: RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K18 Project(s): 9999-964-048, N501, OC-5A27(688); 
	Contract Time: 05/02/25 COMPLETION DATE Min: Max: Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JIREH CONSTRUCTION COMPANY, INC. 
	(4) JIREH CONSTRUCTION COMPANY, INC. 

	(5) MULLEN'S MARKINGS, INC. 
	(5) MULLEN'S MARKINGS, INC. 

	 
	 


	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 
	SECTION: 0001 BID ITEMS 

	 
	 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0170 704SD20-0054 
	0170 704SD20-0054 
	0170 704SD20-0054 

	8.000 
	8.000 

	3,010.00000 24,080.00 
	3,010.00000 24,080.00 

	1,744.61000 
	1,744.61000 

	13,956.88 
	13,956.88 

	 
	 


	PVMT SYMB MRKG TRPL 
	PVMT SYMB MRKG TRPL 
	PVMT SYMB MRKG TRPL 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TURN ARR TY B CL II 
	TURN ARR TY B CL II 
	TURN ARR TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 704SD20-0057 
	0180 704SD20-0057 
	0180 704SD20-0057 

	5.000 
	5.000 

	2,550.00000 12,750.00 
	2,550.00000 12,750.00 

	1,359.09000 
	1,359.09000 

	6,795.45 
	6,795.45 

	 
	 


	SYMB MRKG DBL TURN ARR 
	SYMB MRKG DBL TURN ARR 
	SYMB MRKG DBL TURN ARR 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	LT/RT TY.B CL II 
	LT/RT TY.B CL II 
	LT/RT TY.B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 704SD20-0063 
	0190 704SD20-0063 
	0190 704SD20-0063 

	169.000 
	169.000 

	2,800.00000 473,200.00 
	2,800.00000 473,200.00 

	2,514.75000 
	2,514.75000 

	424,992.75 
	424,992.75 

	 
	 


	SYMB MRKG WRONG-WAY 
	SYMB MRKG WRONG-WAY 
	SYMB MRKG WRONG-WAY 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ARROW TY B CL II 
	ARROW TY B CL II 
	ARROW TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 704SD20-0084 
	0200 704SD20-0084 
	0200 704SD20-0084 

	147.000 
	147.000 

	80.00000 11,760.00 
	80.00000 11,760.00 

	88.21000 
	88.21000 

	12,966.87 
	12,966.87 

	 
	 


	PVMT SYMB MRKG YIELD 1' X 
	PVMT SYMB MRKG YIELD 1' X 
	PVMT SYMB MRKG YIELD 1' X 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	1.5' TY B CL II 
	1.5' TY B CL II 
	1.5' TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$2,182,018.00 
	$2,182,018.00 

	 
	 

	$3,126,679.97 
	$3,126,679.97 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$2,182,018.00 
	$2,182,018.00 

	 
	 

	$3,126,679.97 
	$3,126,679.97 

	 
	 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$2,182,018.00 
	$2,182,018.00 
	 
	 
	$0.00 
	$2,182,018.00 

	$3,126,679.97 
	$3,126,679.97 
	 
	 
	$0.00 
	$3,126,679.97 

	 
	 



	 

	 
	 
	 
	Figure
	 
	 
	 
	 
	 
	 
	 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000113867N01 Counties: RICHMOND 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K18 
	Contract Time: 05/02/25 COMPLETION DATE 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-964-048, N501, OC-5A27(688); 
	Min: Max: 
	Contract Description: WRONG WAY MITIGATION - INSTALL SIGNS AND PAVEMENT MARKINGS 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	N1018 
	N1018 

	NORTH CONSTRUCTION, INC. 
	NORTH CONSTRUCTION, INC. 

	$893,124.50 
	$893,124.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C1407 
	C1407 

	CES CONSULTING, LLC 
	CES CONSULTING, LLC 

	$1,139,403.50 
	$1,139,403.50 

	127.57% 
	127.57% 


	3 
	3 
	3 

	 
	 

	A835 
	A835 

	AMERICAN ROAD MARKINGS, L.L.C. 
	AMERICAN ROAD MARKINGS, L.L.C. 

	$1,560,414.15 
	$1,560,414.15 

	174.71% 
	174.71% 


	4 
	4 
	4 

	 
	 

	J273 
	J273 

	JIREH CONSTRUCTION COMPANY, INC. 
	JIREH CONSTRUCTION COMPANY, INC. 

	$2,182,018.00 
	$2,182,018.00 

	244.31% 
	244.31% 


	5 
	5 
	5 

	 
	 

	M965 
	M965 

	MULLEN'S MARKINGS, INC. 
	MULLEN'S MARKINGS, INC. 

	$3,126,679.97 
	$3,126,679.97 

	350.08% 
	350.08% 




	Contract ID: C0000122994N01 
	 
	 
	 
	Letting Date: September 27, 2023 
	Call Order: K19 
	Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Project(s): 9999-964-807, N501, STP-TS04 (293); 
	Contract Time: 12/31/25 COMPLETION DATE Min: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 
	GUARDRAIL ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0010 303SD20-0007 
	0010 303SD20-0007 
	0010 303SD20-0007 
	0010 303SD20-0007 
	0010 303SD20-0007 
	BORROW EXCAVATION 

	10.000 
	10.000 
	CY 

	20.00000 
	20.00000 

	200.00 
	200.00 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	120.00000 
	120.00000 

	1,200.00 
	1,200.00 



	0020 305SD20-0012 
	0020 305SD20-0012 
	0020 305SD20-0012 
	0020 305SD20-0012 
	AGGR.BASE MAT.TY. I NO.21A OR 21B 

	800.000 
	800.000 
	TON 

	54.00000 
	54.00000 

	43,200.00 
	43,200.00 

	50.00000 
	50.00000 

	40,000.00 
	40,000.00 

	80.00000 
	80.00000 

	64,000.00 
	64,000.00 


	0030 305SP20-0005 
	0030 305SP20-0005 
	0030 305SP20-0005 
	MACHINING SHOULDERS 

	3,500.000 
	3,500.000 
	LF 

	2.10000 
	2.10000 

	7,350.00 
	7,350.00 

	7.00000 
	7.00000 

	24,500.00 
	24,500.00 

	5.00000 
	5.00000 

	17,500.00 
	17,500.00 


	0040 505SD20-0009 
	0040 505SD20-0009 
	0040 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	30.000 
	30.000 
	EA 

	475.00000 
	475.00000 

	14,250.00 
	14,250.00 

	3,500.00000 
	3,500.00000 

	105,000.00 
	105,000.00 

	1,000.00000 
	1,000.00000 

	30,000.00 
	30,000.00 


	0050 505SD20-0011 
	0050 505SD20-0011 
	0050 505SD20-0011 
	GUARDRAIL GR-MGS1 

	5,000.000 
	5,000.000 
	LF 

	29.35000 
	29.35000 

	146,750.00 
	146,750.00 

	35.00000 
	35.00000 

	175,000.00 
	175,000.00 

	40.00000 
	40.00000 

	200,000.00 
	200,000.00 


	0060 505SD20-0012 
	0060 505SD20-0012 
	0060 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	500.000 
	500.000 
	LF 

	35.00000 
	35.00000 

	17,500.00 
	17,500.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 




	Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
	HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	GUARDRAIL ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 505SD20-0013 
	0070 505SD20-0013 
	0070 505SD20-0013 
	0070 505SD20-0013 
	0070 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	2,000.000 
	2,000.000 
	LF 

	33.50000 
	33.50000 

	67,000.00 
	67,000.00 

	40.00000 
	40.00000 

	80,000.00 
	80,000.00 

	45.00000 
	45.00000 

	90,000.00 
	90,000.00 



	0080 505SD20-0017 
	0080 505SD20-0017 
	0080 505SD20-0017 
	0080 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	50.000 
	50.000 
	EA 

	3,120.00000 
	3,120.00000 

	156,000.00 
	156,000.00 

	3,500.00000 
	3,500.00000 

	175,000.00 
	175,000.00 

	4,500.00000 
	4,500.00000 

	225,000.00 
	225,000.00 


	0090 505SD20-0018 
	0090 505SD20-0018 
	0090 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	10.000 
	10.000 
	EA 

	1,590.00000 
	1,590.00000 

	15,900.00 
	15,900.00 

	1,650.00000 
	1,650.00000 

	16,500.00 
	16,500.00 

	2,000.00000 
	2,000.00000 

	20,000.00 
	20,000.00 


	0100 505SD20-0019 
	0100 505SD20-0019 
	0100 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	10.000 
	10.000 
	EA 

	2,100.00000 
	2,100.00000 

	21,000.00 
	21,000.00 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 

	2,000.00000 
	2,000.00000 

	20,000.00 
	20,000.00 


	0110 505SD20-0029 
	0110 505SD20-0029 
	0110 505SD20-0029 
	GUARDRAIL TERMINAL GR-11 

	5.000 
	5.000 
	EA 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	1,400.00000 
	1,400.00000 

	7,000.00 
	7,000.00 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 


	0120 505SD20-0030 
	0120 505SD20-0030 
	0120 505SD20-0030 
	GUARDRAIL GR-2 

	500.000 
	500.000 
	LF 

	25.00000 
	25.00000 

	12,500.00 
	12,500.00 

	30.00000 
	30.00000 

	15,000.00 
	15,000.00 

	40.00000 
	40.00000 

	20,000.00 
	20,000.00 


	0130 505SD20-0045 
	0130 505SD20-0045 
	0130 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	3.000 
	3.000 
	EA 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	3,600.00000 
	3,600.00000 

	10,800.00 
	10,800.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 




	Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
	HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	GUARDRAIL ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0140 505SD20-0053 
	0140 505SD20-0053 
	0140 505SD20-0053 
	0140 505SD20-0053 
	0140 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	3.000 
	3.000 
	EA 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	3,671.30000 
	3,671.30000 

	11,013.90 
	11,013.90 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 



	0150 505SD20-0073 
	0150 505SD20-0073 
	0150 505SD20-0073 
	0150 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	7,500.000 
	7,500.000 
	LF 

	0.50000 
	0.50000 

	3,750.00 
	3,750.00 

	10.00000 
	10.00000 

	75,000.00 
	75,000.00 

	10.00000 
	10.00000 

	75,000.00 
	75,000.00 


	0160 505SX20-0001 
	0160 505SX20-0001 
	0160 505SX20-0001 
	NS HAND DIG GUARDRAIL POST HOLES 

	100.000 
	100.000 
	EA 

	140.00000 
	140.00000 

	14,000.00 
	14,000.00 

	200.00000 
	200.00000 

	20,000.00 
	20,000.00 

	200.00000 
	200.00000 

	20,000.00 
	20,000.00 


	0170 505SX20-0004 
	0170 505SX20-0004 
	0170 505SX20-0004 
	NS GUARDRAIL GR-MGS2 END TERMINAL SITE PREPARATION 4' MODERATE 

	15.000 
	15.000 
	EA 

	325.00000 
	325.00000 

	4,875.00 
	4,875.00 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 


	0180 505SX20-0004 
	0180 505SX20-0004 
	0180 505SX20-0004 
	NS GUARDRAIL GR-MGS2 END TERMINAL SITE PREPARATION 6' MODERATE 

	15.000 
	15.000 
	EA 

	325.00000 
	325.00000 

	4,875.00 
	4,875.00 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 


	0190 505SX20-0004 
	0190 505SX20-0004 
	0190 505SX20-0004 
	NS GUARDRAIL GR-MGS2 END TERMINAL SITE PREPARATION, MINOR 

	15.000 
	15.000 
	EA 

	325.00000 
	325.00000 

	4,875.00 
	4,875.00 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 




	Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
	HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	GUARDRAIL ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0200 505SX20-0058 
	0200 505SX20-0058 
	0200 505SX20-0058 
	0200 505SX20-0058 
	0200 505SX20-0058 
	NS GUARDRAIL HEIGHT TRANSITION GR-MGS4, 9' POST 

	5.000 
	5.000 
	EA 

	2,100.00000 
	2,100.00000 

	10,500.00 
	10,500.00 

	1,514.65000 
	1,514.65000 

	7,573.25 
	7,573.25 

	2,200.00000 
	2,200.00000 

	11,000.00 
	11,000.00 



	0210 505SX20-0058 
	0210 505SX20-0058 
	0210 505SX20-0058 
	0210 505SX20-0058 
	NS GUARDRAIL POST LEAVE OUT 

	150.000 
	150.000 
	EA 

	45.00000 
	45.00000 

	6,750.00 
	6,750.00 

	70.00000 
	70.00000 

	10,500.00 
	10,500.00 

	200.00000 
	200.00000 

	30,000.00 
	30,000.00 


	0220 512SD20-0023 
	0220 512SD20-0023 
	0220 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	500.000 
	500.000 
	HR 

	0.01000 
	0.01000 

	5.00 
	5.00 

	100.00000 
	100.00000 

	50,000.00 
	50,000.00 

	25.00000 
	25.00000 

	12,500.00 
	12,500.00 


	0230 512SD20-0024 
	0230 512SD20-0024 
	0230 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,000.000 
	1,000.000 
	DAY 

	0.01000 
	0.01000 

	10.00 
	10.00 

	0.01000 
	0.01000 

	10.00 
	10.00 

	1.00000 
	1.00000 

	1,000.00 
	1,000.00 


	0240 512SD20-0026 
	0240 512SD20-0026 
	0240 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	500.000 
	500.000 
	HR 

	0.01000 
	0.01000 

	5.00 
	5.00 

	0.01000 
	0.01000 

	5.00 
	5.00 

	5.00000 
	5.00000 

	2,500.00 
	2,500.00 


	0250 512SD20-0027 
	0250 512SD20-0027 
	0250 512SD20-0027 
	FLAGGER SERVICE 

	1,000.000 
	1,000.000 
	HR 

	40.00000 
	40.00000 

	40,000.00 
	40,000.00 

	30.00000 
	30.00000 

	30,000.00 
	30,000.00 

	25.00000 
	25.00000 

	25,000.00 
	25,000.00 


	0260 512SP20-0001 
	0260 512SP20-0001 
	0260 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	100.000 
	100.000 
	DAY 

	1.00000 
	1.00000 

	100.00 
	100.00 

	1.00000 
	1.00000 

	100.00 
	100.00 

	1.00000 
	1.00000 

	100.00 
	100.00 




	Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
	HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	GUARDRAIL ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0270 512SX20-0040 
	0270 512SX20-0040 
	0270 512SX20-0040 
	0270 512SX20-0040 
	0270 512SX20-0040 
	NS POLICE PATROL UNIFORM FLAGGERS 

	100.000 
	100.000 
	HR 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 

	65.00000 
	65.00000 

	6,500.00 
	6,500.00 



	0280 513SX20-0001 
	0280 513SX20-0001 
	0280 513SX20-0001 
	0280 513SX20-0001 
	NS MOBILIZATION ASHLAND RESIDENCY OVER $25,000 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	1.00000 
	1.00000 

	1.00 
	1.00 


	0290 513SX20-0001 
	0290 513SX20-0001 
	0290 513SX20-0001 
	NS MOBILIZATION ASHLAND RESIDENCY UNDER $25,000 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	1.00000 
	1.00000 

	1.00 
	1.00 


	0300 513SX20-0001 
	0300 513SX20-0001 
	0300 513SX20-0001 
	NS MOBILIZATION CHESTERFIELD RESIDENCY UNDER $25,000 

	2.000 
	2.000 
	EA 

	1.00000 
	1.00000 

	2.00 
	2.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1.00000 
	1.00000 

	2.00 
	2.00 


	0310 513SX20-0001 
	0310 513SX20-0001 
	0310 513SX20-0001 
	NS MOBILIZATION CHESTREFIELD RESIDENCY OVER $25,000 

	2.000 
	2.000 
	EA 

	1.00000 
	1.00000 

	2.00 
	2.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1.00000 
	1.00000 

	2.00 
	2.00 


	0320 513SX20-0001 
	0320 513SX20-0001 
	0320 513SX20-0001 
	NS MOBILIZATION PETERSBURG RESIDENCY UNDER $25,000 

	2.000 
	2.000 
	EA 

	1.00000 
	1.00000 

	2.00 
	2.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1.00000 
	1.00000 

	2.00 
	2.00 




	Contract ID: C0000122994N01 Counties: AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL 
	HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	Letting Date: September 27, 2023 District(s): RICHMOND / DISTRICTWIDE OR OFFICE 
	Call Order: K19 Project(s): 9999-964-807, N501, STP-TS04 (293); 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. S. LEE, INC. 
	(1) L. S. LEE, INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	GUARDRAIL ITEMS 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0330 513SX20-0001 
	0330 513SX20-0001 
	0330 513SX20-0001 
	0330 513SX20-0001 
	0330 513SX20-0001 
	NS MOBILIZATION PETERSBURG RESIDENCY OVER $25,000 

	2.000 
	2.000 
	EA 

	1.00000 
	1.00000 

	2.00 
	2.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1.00000 
	1.00000 

	2.00 
	2.00 



	0340 513SX20-0001 
	0340 513SX20-0001 
	0340 513SX20-0001 
	0340 513SX20-0001 
	NS MOBILIZATION SOUTH HILL RESIDENCY OVER 
	$25,000 

	1.000 
	1.000 
	EA 

	600.00000 
	600.00000 

	600.00 
	600.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	1.00000 
	1.00000 

	1.00 
	1.00 


	0350 513SX20-0001 
	0350 513SX20-0001 
	0350 513SX20-0001 
	NS MOBILIZATION SOUTH HILL RESIDENCY UNDER 
	$25,000 

	1.000 
	1.000 
	EA 

	600.00000 
	600.00000 

	600.00 
	600.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	1.00000 
	1.00000 

	1.00 
	1.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$614,605.00 
	$614,605.00 

	$964,502.15 
	$964,502.15 

	$966,812.00 
	$966,812.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$614,605.00 

	 
	 
	 
	$964,502.15 

	 
	 
	 
	$966,812.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$614,605.00 
	$614,605.00 
	$614,605.00 
	 
	 
	$0.00 
	$614,605.00 

	$964,502.15 
	$964,502.15 
	 
	 
	$0.00 
	$964,502.15 

	$966,812.00 
	$966,812.00 
	 
	$0.00 966,812.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	Contract ID: 
	Contract ID: 

	C0000122994N01 
	C0000122994N01 

	Counties: 
	Counties: 

	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 
	AMELIA, BRUNSWICK, CHARLES CITY, CHESTERFIELD, COLONIAL HEIGHTS, DINWIDDIE, GOOCHLAND, HANOVER, HENRICO, HOPEWELL, LUNENBURG, MECKLENBURG, NEW KENT, NOTTOWAY, PETERSBURG, POWHATAN, PRINCE GEORGE, RICHMOND 



	Letting Date: 
	Letting Date: 
	Letting Date: 
	Letting Date: 

	September 27, 2023 10:00 A.M 
	September 27, 2023 10:00 A.M 

	District(s): 
	District(s): 

	RICHMOND / DISTRICTWIDE OR OFFICE 
	RICHMOND / DISTRICTWIDE OR OFFICE 


	Call Order: 
	Call Order: 
	Call Order: 

	K19 
	K19 

	Project(s): 
	Project(s): 

	9999-964-807, N501, STP-TS04 (293); 
	9999-964-807, N501, STP-TS04 (293); 


	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 
	Contract Time: 12/31/25 COMPLETION DATE Min: Max: Contract Description: ON CALL GUARDRAIL REPLACEMENT 


	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	Percent Of Low Bid 
	Percent Of Low Bid 


	1 
	1 
	1 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$614,605.00 
	$614,605.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$964,502.15 
	$964,502.15 

	156.93% 
	156.93% 


	3 
	3 
	3 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$966,812.00 
	$966,812.00 

	157.31% 
	157.31% 




	Contract ID: C0000117771N01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K21 Project(s): 
	 
	 
	Contract Time: 03/26/24 COMPLETION DATE 
	Contract Description: INSTALL GUARDRAIL UPGRADES 
	RUSSELL, TAZEWELL BRISTOL / LEBANON 
	0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
	0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
	1(053); 
	Min: Max: 
	 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0010 305SX20-0003 
	0010 305SX20-0003 
	0010 305SX20-0003 
	0010 305SX20-0003 
	0010 305SX20-0003 
	NS AGGREGATE BASE MATERIAL (TYPE I OR II, NO 21A OR 21B) 

	120.000 
	120.000 
	TON 

	100.00000 
	100.00000 

	12,000.00 
	12,000.00 

	200.00000 
	200.00000 

	24,000.00 
	24,000.00 

	 
	 



	0020 505SD20-0009 
	0020 505SD20-0009 
	0020 505SD20-0009 
	0020 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	6.000 
	6.000 
	EA 

	1,500.00000 
	1,500.00000 

	9,000.00 
	9,000.00 

	1,000.00000 
	1,000.00000 

	6,000.00 
	6,000.00 

	 
	 


	0030 505SD20-0011 
	0030 505SD20-0011 
	0030 505SD20-0011 
	GUARDRAIL GR-MGS1 

	3,312.500 
	3,312.500 
	LF 

	35.00000 
	35.00000 

	115,937.50 
	115,937.50 

	45.00000 
	45.00000 

	149,062.50 
	149,062.50 

	 
	 


	0040 505SD20-0013 
	0040 505SD20-0013 
	0040 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	3,750.000 
	3,750.000 
	LF 

	50.00000 
	50.00000 

	187,500.00 
	187,500.00 

	55.00000 
	55.00000 

	206,250.00 
	206,250.00 

	 
	 


	0050 505SD20-0017 
	0050 505SD20-0017 
	0050 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	13.000 
	13.000 
	EA 

	6,000.00000 
	6,000.00000 

	78,000.00 
	78,000.00 

	6,000.00000 
	6,000.00000 

	78,000.00 
	78,000.00 

	 
	 


	0060 505SD20-0018 
	0060 505SD20-0018 
	0060 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	1.000 
	1.000 
	EA 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 




	Contract ID: C0000117771N01 Counties: 
	Letting Date: September 27, 2023 District(s): 
	Call Order: K21 Project(s): 
	 
	 
	Contract Time: 03/26/24 COMPLETION DATE 
	Contract Description: INSTALL GUARDRAIL UPGRADES 
	RUSSELL, TAZEWELL BRISTOL / LEBANON 
	0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 
	0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
	1(053); 
	Min: Max: 
	 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0070 505SD20-0019 
	0070 505SD20-0019 
	0070 505SD20-0019 
	0070 505SD20-0019 
	0070 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	8.000 
	8.000 
	EA 

	2,000.00000 
	2,000.00000 

	16,000.00 
	16,000.00 

	2,500.00000 
	2,500.00000 

	20,000.00 
	20,000.00 

	 
	 



	0080 505SD20-0027 
	0080 505SD20-0027 
	0080 505SD20-0027 
	0080 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	62.500 
	62.500 
	LF 

	500.00000 
	500.00000 

	31,250.00 
	31,250.00 

	200.00000 
	200.00000 

	12,500.00 
	12,500.00 

	 
	 


	0090 505SD20-0030 
	0090 505SD20-0030 
	0090 505SD20-0030 
	GUARDRAIL GR-2 

	75.000 
	75.000 
	LF 

	35.00000 
	35.00000 

	2,625.00 
	2,625.00 

	45.00000 
	45.00000 

	3,375.00 
	3,375.00 

	 
	 


	0100 505SD20-0034 
	0100 505SD20-0034 
	0100 505SD20-0034 
	RAD. GUARDRAIL GR-2 

	87.500 
	87.500 
	LF 

	40.00000 
	40.00000 

	3,500.00 
	3,500.00 

	50.00000 
	50.00000 

	4,375.00 
	4,375.00 

	 
	 


	0110 505SD20-0073 
	0110 505SD20-0073 
	0110 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	6,755.000 
	6,755.000 
	LF 

	10.00000 
	10.00000 

	67,550.00 
	67,550.00 

	10.00000 
	10.00000 

	67,550.00 
	67,550.00 

	 
	 


	0120 505SX20-0004 
	0120 505SX20-0004 
	0120 505SX20-0004 
	NS GUARDRAIL GUARDRAIL TERMINAL SITE PREPARATION (4-FT MODERATE) 

	1.000 
	1.000 
	EA 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 




	Contract ID: C0000117771N01 Counties: RUSSELL, TAZEWELL 
	Letting Date: September 27, 2023 District(s): BRISTOL / LEBANON 
	Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
	1(053); 
	Contract Time: 03/26/24 COMPLETION DATE Min: Max: Contract Description: INSTALL GUARDRAIL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0130 505SX20-0004 
	0130 505SX20-0004 
	0130 505SX20-0004 
	0130 505SX20-0004 
	0130 505SX20-0004 
	NS GUARDRAIL GUARDRAIL TERMINAL SITE PREPARATION (6-FT MODERATE) 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 



	0140 505SX20-0004 
	0140 505SX20-0004 
	0140 505SX20-0004 
	0140 505SX20-0004 
	NS GUARDRAIL GUARDRAIL TERMINAL SITE PREPARATION (MINOR) 

	1.000 
	1.000 
	EA 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 


	0150 505SX20-0004 
	0150 505SX20-0004 
	0150 505SX20-0004 
	NS GUARDRAIL TERMINAL SITE PREPARATION (4-FT MODERATE) 

	1.000 
	1.000 
	EA 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 


	0160    505SX20-0004 
	0160    505SX20-0004 
	0160    505SX20-0004 
	NS GUARDRAIL TERMINAL SITE PREPARATION (6 FT. MODERATE) 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	 
	 


	0170 505SX20-0004 
	0170 505SX20-0004 
	0170 505SX20-0004 
	NS GUARDRAIL TERMINAL SITE PREPARATION (MINOR) 

	2.000 
	2.000 
	EA 

	1,100.00000 
	1,100.00000 

	2,200.00 
	2,200.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 


	0180 510SD20-0001 
	0180 510SD20-0001 
	0180 510SD20-0001 
	REMOVE GR-7 TERMINAL 

	11.000 
	11.000 
	EA 

	1,800.00000 
	1,800.00000 

	19,800.00 
	19,800.00 

	1,000.00000 
	1,000.00000 

	11,000.00 
	11,000.00 

	 
	 




	Contract ID: C0000117771N01 Counties: RUSSELL, TAZEWELL 
	Letting Date: September 27, 2023 District(s): BRISTOL / LEBANON 
	Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
	1(053); 
	Contract Time: 03/26/24 COMPLETION DATE Min: Max: Contract Description: INSTALL GUARDRAIL UPGRADES 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0190 512SP20-0002 
	0190 512SP20-0002 
	0190 512SP20-0002 
	0190 512SP20-0002 
	0190 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC UPC 117770 

	(1) LS 
	(1) LS 

	15,600.00000 
	15,600.00000 

	15,600.00 
	15,600.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 



	0200 512SP20-0002 
	0200 512SP20-0002 
	0200 512SP20-0002 
	0200 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC UPC 117771 

	(1) LS 
	(1) LS 

	15,600.00000 
	15,600.00000 

	15,600.00 
	15,600.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 


	0210 512SP20-0002 
	0210 512SP20-0002 
	0210 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC UPC 117772 

	(1) LS 
	(1) LS 

	15,600.00000 
	15,600.00000 

	15,600.00 
	15,600.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0220 512SP20-0002 
	0220 512SP20-0002 
	0220 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC UPC 117773 

	(1) LS 
	(1) LS 

	15,600.00000 
	15,600.00000 

	15,600.00 
	15,600.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0230 513SD20-0001 
	0230 513SD20-0001 
	0230 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	6,160.00000 
	6,160.00000 

	6,160.00 
	6,160.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$622,222.50 
	$622,222.50 

	$722,112.50 
	$722,112.50 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$622,222.50 

	 
	 
	 
	$722,112.50 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$622,222.50 
	$622,222.50 
	$622,222.50 
	 
	 
	$0.00 

	$722,112.50 
	$722,112.50 
	 
	 
	$0.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract ID: C0000117771N01 Counties: RUSSELL, TAZEWELL 
	Letting Date: September 27, 2023 District(s): BRISTOL / LEBANON 
	Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
	1(053); 
	Contract Time: 03/26/24 COMPLETION DATE Min: Max: 
	Contract Description: INSTALL GUARDRAIL UPGRADES 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$622,222.50 
	$622,222.50 

	$722,112.50 
	$722,112.50 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Vendor Ranking Page 1 of 1 
	Figure
	 
	 
	Contract ID: Letting Date: 
	C0000117771N01 
	September 27, 2023 10:00 A.M 
	Counties: District(s): 
	RUSSELL, TAZEWELL BRISTOL / LEBANON 
	Call Order: K21 Project(s): 0067-092-924,N501, HSIP-092-1(078); 0615-083-986,N501, HSIP-083-1(057); 0016-092-925,N501, HRRR-092-1(079); 0082-083-985,N501, HRRR-083- 
	1(053); 
	Contract Time: 03/26/24 COMPLETION DATE Min: Max: Contract Description: INSTALL GUARDRAIL UPGRADES 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	N234 
	N234 

	NICKELSTON INDUSTRIES, INC. 
	NICKELSTON INDUSTRIES, INC. 

	$622,222.50 
	$622,222.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$722,112.50 
	$722,112.50 

	116.05% 
	116.05% 




	Contract ID: C0000121080N01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 
	Contract Time: 12/31/24 COMPLETION DATE Min: Max: Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 315SD20-0008 
	0010 315SD20-0008 
	0010 315SD20-0008 
	0010 315SD20-0008 
	0010 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	46.000 
	46.000 
	TON 

	550.00000 
	550.00000 

	25,300.00 
	25,300.00 

	500.00000 
	500.00000 

	23,000.00 
	23,000.00 

	 
	 



	0020 315SD20-0010 
	0020 315SD20-0010 
	0020 315SD20-0010 
	0020 315SD20-0010 
	ASPHALT CONCRETE TY. BM- 25.0A CONST 

	20.000 
	20.000 
	TON 

	1,100.00000 
	1,100.00000 

	22,000.00 
	22,000.00 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	 
	 


	0030 315SX20-0011 
	0030 315SX20-0011 
	0030 315SX20-0011 
	NS SAW-CUT ASPH CONC (VARIABLE DEPTH) 

	130.000 
	130.000 
	LF 

	12.00000 
	12.00000 

	1,560.00 
	1,560.00 

	50.00000 
	50.00000 

	6,500.00 
	6,500.00 

	 
	 


	0040 410SX20-0021 
	0040 410SX20-0021 
	0040 410SX20-0021 
	NS RAILING TIMBER RAIL REPLACEMENT (TYPE A) 

	150.000 
	150.000 
	LF 

	50.00000 
	50.00000 

	7,500.00 
	7,500.00 

	200.00000 
	200.00000 

	30,000.00 
	30,000.00 

	 
	 


	0050 410SX20-0021 
	0050 410SX20-0021 
	0050 410SX20-0021 
	NS RAILING TIMBER RAIL REPLACEMENT (TYPE B) 

	373.000 
	373.000 
	LF 

	170.00000 
	170.00000 

	63,410.00 
	63,410.00 

	200.00000 
	200.00000 

	74,600.00 
	74,600.00 

	 
	 


	0060 412SD20-0006 
	0060 412SD20-0006 
	0060 412SD20-0006 
	SHOTCRETE TYPE A, SPR. STRUCT. MAINT. 

	2,250.000 
	2,250.000 
	SF 

	170.00000 
	170.00000 

	382,500.00 
	382,500.00 

	225.00000 
	225.00000 

	506,250.00 
	506,250.00 

	 
	 


	0070 412SD20-0034 
	0070 412SD20-0034 
	0070 412SD20-0034 
	H.E.S. PATCHING TYPE B 

	290.000 
	290.000 
	SY 

	825.00000 
	825.00000 

	239,250.00 
	239,250.00 

	850.00000 
	850.00000 

	246,500.00 
	246,500.00 

	 
	 




	Contract ID: C0000121080N01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 
	Contract Time: 12/31/24 COMPLETION DATE Min: Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0080 412SD20-0036 
	0080 412SD20-0036 
	0080 412SD20-0036 
	0080 412SD20-0036 
	0080 412SD20-0036 
	H.E.S. PATCHING TYPE C 

	5.000 
	5.000 
	SY 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	 
	 



	0090 412SD20-0037 
	0090 412SD20-0037 
	0090 412SD20-0037 
	0090 412SD20-0037 
	DECK SLAB CLOSURE 

	20.000 
	20.000 
	SY 

	925.00000 
	925.00000 

	18,500.00 
	18,500.00 

	2,500.00000 
	2,500.00000 

	50,000.00 
	50,000.00 

	 
	 


	0100 412SD20-0042 
	0100 412SD20-0042 
	0100 412SD20-0042 
	EXPANSION JOINT RECONSTRUCTION HES 

	84.000 
	84.000 
	LF 

	500.00000 
	500.00000 

	42,000.00 
	42,000.00 

	500.00000 
	500.00000 

	42,000.00 
	42,000.00 

	 
	 


	0110 412SD20-0046 
	0110 412SD20-0046 
	0110 412SD20-0046 
	BACK WALL RECONSTRUCTION HES 

	20.000 
	20.000 
	LF 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	250.00000 
	250.00000 

	5,000.00 
	5,000.00 

	 
	 


	0120 412SX20-0006 
	0120 412SX20-0006 
	0120 412SX20-0006 
	CLEAN AND RESEAL EXPANSION JOINT 

	1,500.000 
	1,500.000 
	LF 

	60.00000 
	60.00000 

	90,000.00 
	90,000.00 

	65.00000 
	65.00000 

	97,500.00 
	97,500.00 

	 
	 


	0130 420SD20-0003 
	0130 420SD20-0003 
	0130 420SD20-0003 
	ADHESIVE BASED JT. SEALER CL. I, 2" CONST. 

	1,000.000 
	1,000.000 
	LF 

	100.00000 
	100.00000 

	100,000.00 
	100,000.00 

	120.00000 
	120.00000 

	120,000.00 
	120,000.00 

	 
	 


	0140 420SD20-0005 
	0140 420SD20-0005 
	0140 420SD20-0005 
	ADHESIVE BASED JT. SEALER CL. I, 3" CONST. 

	45.000 
	45.000 
	LF 

	120.00000 
	120.00000 

	5,400.00 
	5,400.00 

	150.00000 
	150.00000 

	6,750.00 
	6,750.00 

	 
	 


	0150 424SD20-0001 
	0150 424SD20-0001 
	0150 424SD20-0001 
	FURNISH ASPHALT PLUG JOINT 

	215.000 
	215.000 
	CF 

	225.00000 
	225.00000 

	48,375.00 
	48,375.00 

	300.00000 
	300.00000 

	64,500.00 
	64,500.00 

	 
	 




	Contract ID: C0000121080N01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 
	Contract Time: 12/31/24 COMPLETION DATE Min: Max: Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	 
	SECTION: 0001 
	Regular Bid Items 
	Cat Alt Set: 
	Cat Alt Member: LCC: 
	 
	0160 424SD20-0002 
	0160 424SD20-0002 
	0160 424SD20-0002 
	0160 424SD20-0002 
	0160 424SD20-0002 
	PLACE ASPHALT PLUG JOINT 

	215.000 
	215.000 
	LF 

	200.00000 
	200.00000 

	43,000.00 
	43,000.00 

	300.00000 
	300.00000 

	64,500.00 
	64,500.00 

	 
	 



	0170 425SD20-0001 
	0170 425SD20-0001 
	0170 425SD20-0001 
	0170 425SD20-0001 
	REMOVE ASPHALT CONCRETE OVERLAY 

	1,020.000 
	1,020.000 
	SY 

	45.00000 
	45.00000 

	45,900.00 
	45,900.00 

	50.00000 
	50.00000 

	51,000.00 
	51,000.00 

	 
	 


	0180 425SX20-0001 
	0180 425SX20-0001 
	0180 425SX20-0001 
	NS TYPE A MILLING POLYMER OVERLAY REMOVAL 

	927.000 
	927.000 
	SY 

	50.00000 
	50.00000 

	46,350.00 
	46,350.00 

	50.00000 
	50.00000 

	46,350.00 
	46,350.00 

	 
	 


	0190 429SD20-0004 
	0190 429SD20-0004 
	0190 429SD20-0004 
	WATERPROOFING MEMBRANE TYPE III 

	1,000.000 
	1,000.000 
	SY 

	40.00000 
	40.00000 

	40,000.00 
	40,000.00 

	50.00000 
	50.00000 

	50,000.00 
	50,000.00 

	 
	 


	0200 431SD20-0002 
	0200 431SD20-0002 
	0200 431SD20-0002 
	EPOXY OVERLAY MAINT 

	927.000 
	927.000 
	SY 

	65.00000 
	65.00000 

	60,255.00 
	60,255.00 

	65.00000 
	65.00000 

	60,255.00 
	60,255.00 

	 
	 


	0210 512SD20-0014 
	0210 512SD20-0014 
	0210 512SD20-0014 
	TEMPORARY SIGN 

	1,000.000 
	1,000.000 
	SF 

	45.00000 
	45.00000 

	45,000.00 
	45,000.00 

	25.00000 
	25.00000 

	25,000.00 
	25,000.00 

	 
	 


	0220 512SD20-0023 
	0220 512SD20-0023 
	0220 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,000.000 
	1,000.000 
	HR 

	35.00000 
	35.00000 

	35,000.00 
	35,000.00 

	100.00000 
	100.00000 

	100,000.00 
	100,000.00 

	 
	 


	0230 512SD20-0024 
	0230 512SD20-0024 
	0230 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	4,500.000 
	4,500.000 
	DAY 

	1.50000 
	1.50000 

	6,750.00 
	6,750.00 

	0.01000 
	0.01000 

	45.00 
	45.00 

	 
	 




	Contract ID: C0000121080N01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 
	Contract Time: 12/31/24 COMPLETION DATE Min: Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) BURLEIGH CONSTRUCTION CO., INC 
	(1) BURLEIGH CONSTRUCTION CO., INC 

	(2) M. D. MILLER CO., INC. 
	(2) M. D. MILLER CO., INC. 

	 
	 


	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 Regular Bid Items 
	Cat Alt Set: 
	Cat Alt Member: 
	LCC: 
	 
	0240 512SD20-0025 
	0240 512SD20-0025 
	0240 512SD20-0025 
	0240 512SD20-0025 
	0240 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,000.000 
	1,000.000 
	HR 

	10.00000 
	10.00000 

	10,000.00 
	10,000.00 

	0.01000 
	0.01000 

	10.00 
	10.00 

	 
	 



	0250 512SD20-0026 
	0250 512SD20-0026 
	0250 512SD20-0026 
	0250 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	1,500.000 
	1,500.000 
	HR 

	6.00000 
	6.00000 

	9,000.00 
	9,000.00 

	0.01000 
	0.01000 

	15.00 
	15.00 

	 
	 


	0260 512SD20-0027 
	0260 512SD20-0027 
	0260 512SD20-0027 
	FLAGGER SERVICE 

	160.000 
	160.000 
	HR 

	50.00000 
	50.00000 

	8,000.00 
	8,000.00 

	400.00000 
	400.00000 

	64,000.00 
	64,000.00 

	 
	 


	0270 512SP20-0001 
	0270 512SP20-0001 
	0270 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	60.000 
	60.000 
	DAY 

	350.00000 
	350.00000 

	21,000.00 
	21,000.00 

	1.00000 
	1.00000 

	60.00 
	60.00 

	 
	 


	0280 512SX20-0005 
	0280 512SX20-0005 
	0280 512SX20-0005 
	NS TEMP. PVMT MRKG TYPE D, CL III, 4" 

	1,000.000 
	1,000.000 
	LF 

	15.00000 
	15.00000 

	15,000.00 
	15,000.00 

	10.00000 
	10.00000 

	10,000.00 
	10,000.00 

	 
	 


	0290 513SX20-0002 
	0290 513SX20-0002 
	0290 513SX20-0002 
	EMERGENCY MOBILIZATION 

	2.000 
	2.000 
	EA 

	9,000.00000 
	9,000.00000 

	18,000.00 
	18,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 


	0300 515SD20-0002 
	0300 515SD20-0002 
	0300 515SD20-0002 
	FLEX. PAVE. TIE-IN PLANING 0"-2" 

	612.000 
	612.000 
	SY 

	35.00000 
	35.00000 

	21,420.00 
	21,420.00 

	50.00000 
	50.00000 

	30,600.00 
	30,600.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,487,970.00 
	$1,487,970.00 

	$1,794,435.00 
	$1,794,435.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,487,970.00 

	 
	 
	 
	$1,794,435.00 




	Contract ID: C0000121080N01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: K22 Project(s): BRDG-967-548, NHPP-BR07(328); 
	Contract Time: 12/31/24 COMPLETION DATE Min: Max: Contract Description: ON-CALL BRIDGE MAINTENANCE 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,487,970.00 
	$1,487,970.00 
	$1,487,970.00 
	 
	 
	$0.00 
	$1,487,970.00 

	$1,794,435.00 
	$1,794,435.00 
	 
	 
	$0.00 
	$1,794,435.00 

	 
	 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000121080N01 Counties: CULPEPER 
	Figure
	Letting Date:  September 27, 2023 10:00 A.M 
	Call Order: K22 
	Contract Time: 12/31/24 COMPLETION DATE 
	District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Project(s): BRDG-967-548, NHPP-BR07(328); 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	W210 
	W210 

	BURLEIGH CONSTRUCTION CO., INC 
	BURLEIGH CONSTRUCTION CO., INC 

	$1,487,970.00 
	$1,487,970.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M683 
	M683 

	M. D. MILLER CO., INC. 
	M. D. MILLER CO., INC. 

	$1,794,435.00 
	$1,794,435.00 

	120.60% 
	120.60% 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: LCC: 
	 
	0010 305SP20-0005 
	0010 305SP20-0005 
	0010 305SP20-0005 
	0010 305SP20-0005 
	0010 305SP20-0005 
	MACHINING SHOULDERS 

	6,000.000 
	6,000.000 
	LF 

	5.00000 
	5.00000 

	30,000.00 
	30,000.00 

	20.00000 
	20.00000 

	120,000.00 
	120,000.00 

	 
	 



	0020 305SP20-0006 
	0020 305SP20-0006 
	0020 305SP20-0006 
	0020 305SP20-0006 
	MANUAL SHOULDERS RESTORATION 

	10.000 
	10.000 
	LF 

	20.00000 
	20.00000 

	200.00 
	200.00 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	 
	 


	0030 308SD20-0011 
	0030 308SD20-0011 
	0030 308SD20-0011 
	AGGR. BASE MATL. TY. I NO. 21A 

	2,200.000 
	2,200.000 
	TON 

	50.00000 
	50.00000 

	110,000.00 
	110,000.00 

	200.00000 
	200.00000 

	440,000.00 
	440,000.00 

	 
	 


	0040 315SD20-0001 
	0040 315SD20-0001 
	0040 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	1.000 
	1.000 
	TON 

	500.00000 
	500.00000 

	500.00 
	500.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	 
	 


	0050 410SD20-0004 
	0050 410SD20-0004 
	0050 410SD20-0004 
	RAILING TEXAS T-6 CONST. 

	75.000 
	75.000 
	LF 

	90.00000 
	90.00000 

	6,750.00 
	6,750.00 

	150.00000 
	150.00000 

	11,250.00 
	11,250.00 

	 
	 


	0060 505SD20-0011 
	0060 505SD20-0011 
	0060 505SD20-0011 
	GUARDRAIL GR-MGS1 

	4,000.000 
	4,000.000 
	LF 

	36.00000 
	36.00000 

	144,000.00 
	144,000.00 

	40.00000 
	40.00000 

	160,000.00 
	160,000.00 

	 
	 


	0070 505SD20-0012 
	0070 505SD20-0012 
	0070 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	20.000 
	20.000 
	LF 

	46.00000 
	46.00000 

	920.00 
	920.00 

	45.00000 
	45.00000 

	900.00 
	900.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0080 505SD20-0013 
	0080 505SD20-0013 
	0080 505SD20-0013 
	0080 505SD20-0013 
	0080 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	175.000 
	175.000 
	LF 

	46.00000 
	46.00000 

	8,050.00 
	8,050.00 

	60.00000 
	60.00000 

	10,500.00 
	10,500.00 

	 
	 



	0090 505SD20-0014 
	0090 505SD20-0014 
	0090 505SD20-0014 
	0090 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	100.000 
	100.000 
	LF 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	 
	 


	0100 505SD20-0015 
	0100 505SD20-0015 
	0100 505SD20-0015 
	RADIAL GUARDRAIL GR- MGS1A 

	12.500 
	12.500 
	LF 

	50.00000 
	50.00000 

	625.00 
	625.00 

	50.00000 
	50.00000 

	625.00 
	625.00 

	 
	 


	0110 505SD20-0016 
	0110 505SD20-0016 
	0110 505SD20-0016 
	RADIAL GUARDRAIL GR- MGS1, 9' POST 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	 
	 


	0120 505SD20-0017 
	0120 505SD20-0017 
	0120 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	150.000 
	150.000 
	EA 

	3,500.00000 
	3,500.00000 

	525,000.00 
	525,000.00 

	4,500.00000 
	4,500.00000 

	675,000.00 
	675,000.00 

	 
	 


	0130 505SD20-0018 
	0130 505SD20-0018 
	0130 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	10.000 
	10.000 
	EA 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	1,600.00000 
	1,600.00000 

	16,000.00 
	16,000.00 

	 
	 


	0140 505SD20-0019 
	0140 505SD20-0019 
	0140 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	90.000 
	90.000 
	EA 

	1,100.00000 
	1,100.00000 

	99,000.00 
	99,000.00 

	1,800.00000 
	1,800.00000 

	162,000.00 
	162,000.00 

	 
	 


	0150 505SD20-0020 
	0150 505SD20-0020 
	0150 505SD20-0020 
	GUARDRAIL GR-8 NCHRP 350 TL-3 

	12.500 
	12.500 
	LF 

	40.00000 
	40.00000 

	500.00 
	500.00 

	40.00000 
	40.00000 

	500.00 
	500.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0160 505SD20-0021 
	0160 505SD20-0021 
	0160 505SD20-0021 
	0160 505SD20-0021 
	0160 505SD20-0021 
	RAD.GRDRAIL GR-8 NCHRP 350 TL-3 

	12.500 
	12.500 
	LF 

	20.00000 
	20.00000 

	250.00 
	250.00 

	45.00000 
	45.00000 

	562.50 
	562.50 

	 
	 



	0170 505SD20-0027 
	0170 505SD20-0027 
	0170 505SD20-0027 
	0170 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	15.000 
	15.000 
	LF 

	200.00000 
	200.00000 

	3,000.00 
	3,000.00 

	60.00000 
	60.00000 

	900.00 
	900.00 

	 
	 


	0180 505SD20-0028 
	0180 505SD20-0028 
	0180 505SD20-0028 
	GUARDRAIL TERMINAL GR-7 NCHRP 350 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	3,700.00000 
	3,700.00000 

	7,400.00 
	7,400.00 

	 
	 


	0190 505SD20-0029 
	0190 505SD20-0029 
	0190 505SD20-0029 
	GUARDRAIL TERMINAL GR-11 

	10.000 
	10.000 
	EA 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 

	 
	 


	0200 505SD20-0030 
	0200 505SD20-0030 
	0200 505SD20-0030 
	GUARDRAIL GR-2 

	500.000 
	500.000 
	LF 

	35.00000 
	35.00000 

	17,500.00 
	17,500.00 

	35.00000 
	35.00000 

	17,500.00 
	17,500.00 

	 
	 


	0210 505SD20-0032 
	0210 505SD20-0032 
	0210 505SD20-0032 
	GUARDRAIL GR-2 8' POST 

	100.000 
	100.000 
	LF 

	45.00000 
	45.00000 

	4,500.00 
	4,500.00 

	38.00000 
	38.00000 

	3,800.00 
	3,800.00 

	 
	 


	0220 505SD20-0034 
	0220 505SD20-0034 
	0220 505SD20-0034 
	RAD. GUARDRAIL GR-2 

	12.500 
	12.500 
	LF 

	45.00000 
	45.00000 

	562.50 
	562.50 

	39.00000 
	39.00000 

	487.50 
	487.50 

	 
	 


	0230 505SD20-0036 
	0230 505SD20-0036 
	0230 505SD20-0036 
	GUARDRAIL GR-3 

	12.500 
	12.500 
	LF 

	40.00000 
	40.00000 

	500.00 
	500.00 

	45.00000 
	45.00000 

	562.50 
	562.50 

	 
	 


	0240 505SD20-0037 
	0240 505SD20-0037 
	0240 505SD20-0037 
	GUARDRAIL TERMINAL GR-3 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0250 505SD20-0038 
	0250 505SD20-0038 
	0250 505SD20-0038 
	0250 505SD20-0038 
	0250 505SD20-0038 
	ALT.BREAKAWAY CABLE TERM. GR-9 

	5.000 
	5.000 
	EA 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	4,200.00000 
	4,200.00000 

	21,000.00 
	21,000.00 

	 
	 



	0260 505SD20-0040 
	0260 505SD20-0040 
	0260 505SD20-0040 
	0260 505SD20-0040 
	GUARDRAIL GR-10 

	350.000 
	350.000 
	LF 

	40.00000 
	40.00000 

	14,000.00 
	14,000.00 

	35.00000 
	35.00000 

	12,250.00 
	12,250.00 

	 
	 


	0270 505SD20-0042 
	0270 505SD20-0042 
	0270 505SD20-0042 
	GUARDRAIL TER. GR-8 TYPE II 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	750.00000 
	750.00000 

	750.00 
	750.00 

	 
	 


	0280 505SD20-0045 
	0280 505SD20-0045 
	0280 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 

	 
	 


	0290 505SD20-0046 
	0290 505SD20-0046 
	0290 505SD20-0046 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	650.00000 
	650.00000 

	650.00 
	650.00 

	 
	 


	0300 505SD20-0047 
	0300 505SD20-0047 
	0300 505SD20-0047 
	FIXED OBJECT ATTACH. GR- FOA-3 TY. I 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 

	 
	 


	0310 505SD20-0048 
	0310 505SD20-0048 
	0310 505SD20-0048 
	FIXED OBJECT ATTACH. GR- FOA-3 TY.II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	650.00000 
	650.00000 

	650.00 
	650.00 

	 
	 


	0320 505SD20-0053 
	0320 505SD20-0053 
	0320 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	3,300.00000 
	3,300.00000 

	3,300.00 
	3,300.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0330 505SD20-0054 
	0330 505SD20-0054 
	0330 505SD20-0054 
	0330 505SD20-0054 
	0330 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	650.00000 
	650.00000 

	650.00 
	650.00 

	 
	 



	0340 505SD20-0059 
	0340 505SD20-0059 
	0340 505SD20-0059 
	0340 505SD20-0059 
	MEDIAN BARRIER MB-3 

	12.500 
	12.500 
	LF 

	50.00000 
	50.00000 

	625.00 
	625.00 

	65.00000 
	65.00000 

	812.50 
	812.50 

	 
	 


	0350 505SD20-0067 
	0350 505SD20-0067 
	0350 505SD20-0067 
	BULL NOSE BARRIER 

	1.000 
	1.000 
	EA 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	 
	 


	0360 505SD20-0068 
	0360 505SD20-0068 
	0360 505SD20-0068 
	IMPACT ATTENUATOR IA-2 IMPACT ATTEN. STD. IA-1, TL- 3>=40 MPH DES.SP. 

	1.000 
	1.000 
	EA 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	36,000.00000 
	36,000.00000 

	36,000.00 
	36,000.00 

	 
	 


	0370 505SD20-0071 
	0370 505SD20-0071 
	0370 505SD20-0071 
	GUARDRAIL BEAM 

	10,000.000 
	10,000.000 
	LF 

	30.00000 
	30.00000 

	300,000.00 
	300,000.00 

	47.00000 
	47.00000 

	470,000.00 
	470,000.00 

	 
	 


	0380 505SD20-0073 
	0380 505SD20-0073 
	0380 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	30,000.000 
	30,000.000 
	LF 

	1.00000 
	1.00000 

	30,000.00 
	30,000.00 

	3.00000 
	3.00000 

	90,000.00 
	90,000.00 

	 
	 


	0390 505SD20-0074 
	0390 505SD20-0074 
	0390 505SD20-0074 
	GUARDRAIL, THRIE BEAM 

	12.500 
	12.500 
	LF 

	40.00000 
	40.00000 

	500.00 
	500.00 

	45.00000 
	45.00000 

	562.50 
	562.50 

	 
	 


	0400 505SP20-0002 
	0400 505SP20-0002 
	0400 505SP20-0002 
	W BEAM TERM CONNECTOR 

	1.000 
	1.000 
	EA 

	60.00000 
	60.00000 

	60.00 
	60.00 

	300.00000 
	300.00000 

	300.00 
	300.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0410 505SP20-0005 
	0410 505SP20-0005 
	0410 505SP20-0005 
	0410 505SP20-0005 
	0410 505SP20-0005 
	W BEAM END SECT ROUNDED 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	110.00000 
	110.00000 

	110.00 
	110.00 

	 
	 



	0420 505SP20-0006 
	0420 505SP20-0006 
	0420 505SP20-0006 
	0420 505SP20-0006 
	W BEAM BACKUP PLATE 

	100.000 
	100.000 
	EA 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	35.00000 
	35.00000 

	3,500.00 
	3,500.00 

	 
	 


	0430 505SP20-0007 
	0430 505SP20-0007 
	0430 505SP20-0007 
	RADIAL GUARDRAIL BEAM 

	800.000 
	800.000 
	LF 

	32.00000 
	32.00000 

	25,600.00 
	25,600.00 

	35.00000 
	35.00000 

	28,000.00 
	28,000.00 

	 
	 


	0440 505SP20-0008 
	0440 505SP20-0008 
	0440 505SP20-0008 
	RUB RAIL 

	10.000 
	10.000 
	LF 

	25.00000 
	25.00000 

	250.00 
	250.00 

	25.00000 
	25.00000 

	250.00 
	250.00 

	 
	 


	0450 505SP20-0010 
	0450 505SP20-0010 
	0450 505SP20-0010 
	WOOD, CONC., OR STEEL POST 

	235.000 
	235.000 
	EA 

	100.00000 
	100.00000 

	23,500.00 
	23,500.00 

	110.00000 
	110.00000 

	25,850.00 
	25,850.00 

	 
	 


	0460 505SP20-0011 
	0460 505SP20-0011 
	0460 505SP20-0011 
	OFFSET BLOCK RUB RAIL 

	1.000 
	1.000 
	EA 

	10.00000 
	10.00000 

	10.00 
	10.00 

	25.00000 
	25.00000 

	25.00 
	25.00 

	 
	 


	0470 505SP20-0013 
	0470 505SP20-0013 
	0470 505SP20-0013 
	BR-GR POST ATTACHMENT VARIOUS TYPES 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	650.00000 
	650.00000 

	650.00 
	650.00 

	 
	 


	0480 505SP20-0014 
	0480 505SP20-0014 
	0480 505SP20-0014 
	DRILL HOLE 

	5.000 
	5.000 
	EA 

	100.00000 
	100.00000 

	500.00 
	500.00 

	75.00000 
	75.00000 

	375.00 
	375.00 

	 
	 


	0490 505SP20-0015 
	0490 505SP20-0015 
	0490 505SP20-0015 
	REALIGN POST 

	650.000 
	650.000 
	EA 

	10.00000 
	10.00000 

	6,500.00 
	6,500.00 

	5.00000 
	5.00000 

	3,250.00 
	3,250.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0500 505SP20-0016 
	0500 505SP20-0016 
	0500 505SP20-0016 
	0500 505SP20-0016 
	0500 505SP20-0016 
	STEEL TUBE GR-7 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	100.00000 
	100.00000 

	100.00 
	100.00 

	 
	 



	0510 505SP20-0018 
	0510 505SP20-0018 
	0510 505SP20-0018 
	0510 505SP20-0018 
	SOIL PLATE GR-7 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	65.00000 
	65.00000 

	65.00 
	65.00 

	 
	 


	0520 505SP20-0020 
	0520 505SP20-0020 
	0520 505SP20-0020 
	BREAKAWAY POST GR-7 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	450.00000 
	450.00000 

	450.00 
	450.00 

	 
	 


	0530 505SP20-0021 
	0530 505SP20-0021 
	0530 505SP20-0021 
	CABLE ASSEM.& ANCHOR PLATES GR-7 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	350.00000 
	350.00000 

	350.00 
	350.00 

	 
	 


	0540 505SP20-0022 
	0540 505SP20-0022 
	0540 505SP20-0022 
	STRUT AND YOKE ASSEMBLY GR-7 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	0550 505SP20-0023 
	0550 505SP20-0023 
	0550 505SP20-0023 
	CABLE GR-3 

	1.000 
	1.000 
	LF 

	20.00000 
	20.00000 

	20.00 
	20.00 

	12.50000 
	12.50000 

	12.50 
	12.50 

	 
	 


	0560 505SP20-0024 
	0560 505SP20-0024 
	0560 505SP20-0024 
	S3X5.7 POST GR-3 

	1.000 
	1.000 
	EA 

	200.00000 
	200.00000 

	200.00 
	200.00 

	150.00000 
	150.00000 

	150.00 
	150.00 

	 
	 


	0570 505SP20-0025 
	0570 505SP20-0025 
	0570 505SP20-0025 
	END POST CAPS GR-3 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	350.00000 
	350.00000 

	350.00 
	350.00 

	 
	 


	0580 505SP20-0026 
	0580 505SP20-0026 
	0580 505SP20-0026 
	BEARING PLATE GR-3 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	250.00000 
	250.00000 

	250.00 
	250.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0590 505SP20-0027 
	0590 505SP20-0027 
	0590 505SP20-0027 
	0590 505SP20-0027 
	0590 505SP20-0027 
	HOOK BOLT GR-3 

	1.000 
	1.000 
	EA 

	10.00000 
	10.00000 

	10.00 
	10.00 

	15.00000 
	15.00000 

	15.00 
	15.00 

	 
	 



	0600 505SP20-0028 
	0600 505SP20-0028 
	0600 505SP20-0028 
	0600 505SP20-0028 
	BREAKAWAY ANCHOR ANGLE GR-3 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	150.00000 
	150.00000 

	150.00 
	150.00 

	 
	 


	0610 505SP20-0029 
	0610 505SP20-0029 
	0610 505SP20-0029 
	STEEL TURNBUCKLE CABLE ASSEM. GR-3 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	400.00000 
	400.00000 

	400.00 
	400.00 

	 
	 


	0620 505SP20-0030 
	0620 505SP20-0030 
	0620 505SP20-0030 
	SPRING CABLE END ASSEM. GR-3 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	400.00000 
	400.00000 

	400.00 
	400.00 

	 
	 


	0630 505SP20-0031 
	0630 505SP20-0031 
	0630 505SP20-0031 
	CONCRETE ANCHOR ASSEMBLY GR-3 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	550.00000 
	550.00000 

	550.00 
	550.00 

	 
	 


	0640 505SP20-0032 
	0640 505SP20-0032 
	0640 505SP20-0032 
	RE-TENSION EXIST. CABLE GUARDRAIL GR-3 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	600.00000 
	600.00000 

	600.00 
	600.00 

	 
	 


	0650 505SP20-0033 
	0650 505SP20-0033 
	0650 505SP20-0033 
	BENT PLATE OR S3X5.7 STEEL POST GR-8 

	90.000 
	90.000 
	EA 

	120.00000 
	120.00000 

	10,800.00 
	10,800.00 

	165.00000 
	165.00000 

	14,850.00 
	14,850.00 

	 
	 


	0660 505SP20-0034 
	0660 505SP20-0034 
	0660 505SP20-0034 
	END POST SUPPORT ANGLES GR-8 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	300.00000 
	300.00000 

	300.00 
	300.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0670 505SX20-0057 
	0670 505SX20-0057 
	0670 505SX20-0057 
	0670 505SX20-0057 
	0670 505SX20-0057 
	NS GUARDRAIL BEAM BROWN POWDER COATED 

	50.000 
	50.000 
	LF 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	 
	 



	0680 505SX20-0057 
	0680 505SX20-0057 
	0680 505SX20-0057 
	0680 505SX20-0057 
	NS GUARDRAIL BPC GR-MGS1 

	12.500 
	12.500 
	LF 

	50.00000 
	50.00000 

	625.00 
	625.00 

	68.00000 
	68.00000 

	850.00 
	850.00 

	 
	 


	0690 505SX20-0057 
	0690 505SX20-0057 
	0690 505SX20-0057 
	NS GUARDRAIL BPC GR- MGS1, 9' POST 

	9.000 
	9.000 
	LF 

	65.00000 
	65.00000 

	585.00 
	585.00 

	75.00000 
	75.00000 

	675.00 
	675.00 

	 
	 


	0700 505SX20-0057 
	0700 505SX20-0057 
	0700 505SX20-0057 
	NS GUARDRAIL BPC GR- MGS1A 

	12.500 
	12.500 
	LF 

	70.00000 
	70.00000 

	875.00 
	875.00 

	75.00000 
	75.00000 

	937.50 
	937.50 

	 
	 


	0710 505SX20-0057 
	0710 505SX20-0057 
	0710 505SX20-0057 
	NS GUARDRAIL BPC RADIAL GR-MGS1 

	12.500 
	12.500 
	LF 

	60.00000 
	60.00000 

	750.00 
	750.00 

	75.00000 
	75.00000 

	937.50 
	937.50 

	 
	 


	0720 505SX20-0057 
	0720 505SX20-0057 
	0720 505SX20-0057 
	NS GUARDRAIL BPC RADIAL GR-MGS1, 9' POST 

	9.000 
	9.000 
	LF 

	75.00000 
	75.00000 

	675.00 
	675.00 

	90.00000 
	90.00000 

	810.00 
	810.00 

	 
	 


	0730 505SX20-0057 
	0730 505SX20-0057 
	0730 505SX20-0057 
	NS GUARDRAIL BPC RADIAL GR-MGS1A 

	12.500 
	12.500 
	LF 

	80.00000 
	80.00000 

	1,000.00 
	1,000.00 

	80.00000 
	80.00000 

	1,000.00 
	1,000.00 

	 
	 


	0740 505SX20-0057 
	0740 505SX20-0057 
	0740 505SX20-0057 
	NS GUARDRAIL BPC RADIAL GR-MGS1A, 9' POST 

	9.000 
	9.000 
	LF 

	100.00000 
	100.00000 

	900.00 
	900.00 

	100.00000 
	100.00000 

	900.00 
	900.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0750 505SX20-0057 
	0750 505SX20-0057 
	0750 505SX20-0057 
	0750 505SX20-0057 
	0750 505SX20-0057 
	NS GUARDRAIL GR TERMINAL W-BEAM (GR-7/GR-9/GR-11) 

	10.000 
	10.000 
	LF 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	65.00000 
	65.00000 

	650.00 
	650.00 

	 
	 



	0760 505SX20-0057 
	0760 505SX20-0057 
	0760 505SX20-0057 
	0760 505SX20-0057 
	NS GUARDRAIL GR-10 BROWN POWDER COATED 

	12.500 
	12.500 
	LF 

	60.00000 
	60.00000 

	750.00 
	750.00 

	75.00000 
	75.00000 

	937.50 
	937.50 

	 
	 


	0770 505SX20-0057 
	0770 505SX20-0057 
	0770 505SX20-0057 
	NS GUARDRAIL GR-2 BROWN POWDER COATED 

	12.500 
	12.500 
	LF 

	50.00000 
	50.00000 

	625.00 
	625.00 

	68.00000 
	68.00000 

	850.00 
	850.00 

	 
	 


	0780 505SX20-0057 
	0780 505SX20-0057 
	0780 505SX20-0057 
	NS GUARDRAIL RADIAL BEAM BROWN POWDER COATED 

	12.500 
	12.500 
	LF 

	50.00000 
	50.00000 

	625.00 
	625.00 

	48.00000 
	48.00000 

	600.00 
	600.00 

	 
	 


	0790 505SX20-0057 
	0790 505SX20-0057 
	0790 505SX20-0057 
	NS GUARDRAIL RADIAL GR-2 BROWN POWDER COATED 

	12.500 
	12.500 
	LF 

	60.00000 
	60.00000 

	750.00 
	750.00 

	75.00000 
	75.00000 

	937.50 
	937.50 

	 
	 


	0800 505SX20-0057 
	0800 505SX20-0057 
	0800 505SX20-0057 
	NS GUARDRAIL RADIAL GR- MGS1A, 9' POST 

	9.000 
	9.000 
	LF 

	80.00000 
	80.00000 

	720.00 
	720.00 

	100.00000 
	100.00000 

	900.00 
	900.00 

	 
	 


	0810 505SX20-0057 
	0810 505SX20-0057 
	0810 505SX20-0057 
	NS GUARDRAIL RADIAL THRIE BEAM RAIL 

	12.500 
	12.500 
	LF 

	60.00000 
	60.00000 

	750.00 
	750.00 

	35.00000 
	35.00000 

	437.50 
	437.50 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0820 505SX20-0057 
	0820 505SX20-0057 
	0820 505SX20-0057 
	0820 505SX20-0057 
	0820 505SX20-0057 
	NS GUARDRAIL RADIAL THRIE BEAM RAIL BROWN POWDER COATED 

	12.500 
	12.500 
	LF 

	80.00000 
	80.00000 

	1,000.00 
	1,000.00 

	60.00000 
	60.00000 

	750.00 
	750.00 

	 
	 



	0830 505SX20-0057 
	0830 505SX20-0057 
	0830 505SX20-0057 
	0830 505SX20-0057 
	NS GUARDRAIL SFHTCR 3 X 7 PRE STRETCHED CABLE 

	20.000 
	20.000 
	LF 

	40.00000 
	40.00000 

	800.00 
	800.00 

	15.00000 
	15.00000 

	300.00 
	300.00 

	 
	 


	0840 505SX20-0057 
	0840 505SX20-0057 
	0840 505SX20-0057 
	NS GUARDRAIL TERM W- BEAM GR7/GR9/GR11 BROWN POWDER COATED 

	12.500 
	12.500 
	LF 

	100.00000 
	100.00000 

	1,250.00 
	1,250.00 

	80.00000 
	80.00000 

	1,000.00 
	1,000.00 

	 
	 


	0850 505SX20-0057 
	0850 505SX20-0057 
	0850 505SX20-0057 
	NS GUARDRAIL THRIE BEAM RAIL BR POWDER COATED 

	12.500 
	12.500 
	LF 

	60.00000 
	60.00000 

	750.00 
	750.00 

	75.00000 
	75.00000 

	937.50 
	937.50 

	 
	 


	0860 505SX20-0058 
	0860 505SX20-0058 
	0860 505SX20-0058 
	NS GUARDRAIL ALT. BREAKAWAY CABLE TERMINAL GR-9 BROWN POWDER COATED 

	1.000 
	1.000 
	EA 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	5,700.00000 
	5,700.00000 

	5,700.00 
	5,700.00 

	 
	 


	0870 505SX20-0058 
	0870 505SX20-0058 
	0870 505SX20-0058 
	NS GUARDRAIL BPC GR-MGS2 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	5,700.00000 
	5,700.00000 

	5,700.00 
	5,700.00 

	 
	 


	0880 505SX20-0058 
	0880 505SX20-0058 
	0880 505SX20-0058 
	NS GUARDRAIL BPC GR-MGS3 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	2,100.00000 
	2,100.00000 

	2,100.00 
	2,100.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0890 505SX20-0058 
	0890 505SX20-0058 
	0890 505SX20-0058 
	0890 505SX20-0058 
	0890 505SX20-0058 
	NS GUARDRAIL BPC GR-MGS4 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 



	0900 505SX20-0058 
	0900 505SX20-0058 
	0900 505SX20-0058 
	0900 505SX20-0058 
	NS GUARDRAIL BPC MGS 9' POST 

	1.000 
	1.000 
	EA 

	200.00000 
	200.00000 

	200.00 
	200.00 

	225.00000 
	225.00000 

	225.00 
	225.00 

	 
	 


	0910 505SX20-0058 
	0910 505SX20-0058 
	0910 505SX20-0058 
	NS GUARDRAIL BRGR SPECIAL DESIGN 

	1.000 
	1.000 
	EA 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	6,800.00000 
	6,800.00000 

	6,800.00 
	6,800.00 

	 
	 


	0920 505SX20-0058 
	0920 505SX20-0058 
	0920 505SX20-0058 
	NS GUARDRAIL CABLE ASSEMBLY GR-9 BROWN POWDER COATED 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	275.00000 
	275.00000 

	275.00 
	275.00 

	 
	 


	0930 505SX20-0058 
	0930 505SX20-0058 
	0930 505SX20-0058 
	NS GUARDRAIL CRT POST GR-9 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	200.00000 
	200.00000 

	200.00 
	200.00 

	 
	 


	0940 505SX20-0058 
	0940 505SX20-0058 
	0940 505SX20-0058 
	NS GUARDRAIL CRT POST GR-9 BR POWDER COATED 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	200.00000 
	200.00000 

	200.00 
	200.00 

	 
	 


	0950 505SX20-0058 
	0950 505SX20-0058 
	0950 505SX20-0058 
	NS GUARDRAIL EXTRUDER GR-9 

	1.000 
	1.000 
	EA 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	1,550.00000 
	1,550.00000 

	1,550.00 
	1,550.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	0960 505SX20-0058 
	0960 505SX20-0058 
	0960 505SX20-0058 
	0960 505SX20-0058 
	0960 505SX20-0058 
	NS GUARDRAIL EXTRUDER GR-9 BR POWDER COATED 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,535.00000 
	2,535.00000 

	2,535.00 
	2,535.00 

	 
	 



	0970 505SX20-0058 
	0970 505SX20-0058 
	0970 505SX20-0058 
	0970 505SX20-0058 
	NS GUARDRAIL GR-9 BR. POWD. COAT. ST. POST # 2 THRU # 8 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	350.00000 
	350.00000 

	350.00 
	350.00 

	 
	 


	0980 505SX20-0058 
	0980 505SX20-0058 
	0980 505SX20-0058 
	NS GUARDRAIL GR-9 BR. POWD. COAT. ST. POST #1 (TOP SECT.) 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	500.00000 
	500.00000 

	500.00 
	500.00 

	 
	 


	0990 505SX20-0058 
	0990 505SX20-0058 
	0990 505SX20-0058 
	NS GUARDRAIL GR-9 STEEL POST # 1 (BOTTOM SECTION) 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	1000 505SX20-0058 
	1000 505SX20-0058 
	1000 505SX20-0058 
	NS GUARDRAIL GR-9 STEEL POST # 1 (TOP SECTION) 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	475.00000 
	475.00000 

	475.00 
	475.00 

	 
	 


	1010 505SX20-0058 
	1010 505SX20-0058 
	1010 505SX20-0058 
	NS GUARDRAIL GR-9 STEEL POST # 2 THRU # 8 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	250.00000 
	250.00000 

	250.00 
	250.00 

	 
	 


	1020 505SX20-0058 
	1020 505SX20-0058 
	1020 505SX20-0058 
	NS GUARDRAIL IMPACT ATTENUATOR CARTRIDGE 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1030 505SX20-0058 
	1030 505SX20-0058 
	1030 505SX20-0058 
	1030 505SX20-0058 
	1030 505SX20-0058 
	NS GUARDRAIL IMPACT ATTENUATOR DIAPHRAGM 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 



	1040 505SX20-0058 
	1040 505SX20-0058 
	1040 505SX20-0058 
	1040 505SX20-0058 
	NS GUARDRAIL IMPACT ATTENUATOR FRAME 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	950.00000 
	950.00000 

	950.00 
	950.00 

	 
	 


	1050 505SX20-0058 
	1050 505SX20-0058 
	1050 505SX20-0058 
	NS GUARDRAIL IMPACT ATTENUATOR NOSE SECTION 

	1.000 
	1.000 
	EA 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	1,550.00000 
	1,550.00000 

	1,550.00 
	1,550.00 

	 
	 


	1060 505SX20-0058 
	1060 505SX20-0058 
	1060 505SX20-0058 
	NS GUARDRAIL IMPACT ATTENUATOR SIDE PANEL 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	950.00000 
	950.00000 

	950.00 
	950.00 

	 
	 


	1070 505SX20-0058 
	1070 505SX20-0058 
	1070 505SX20-0058 
	NS GUARDRAIL MED. BARRIER TERMINAL END TREATMENT 

	1.000 
	1.000 
	EA 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	6,450.00000 
	6,450.00000 

	6,450.00 
	6,450.00 

	 
	 


	1080 505SX20-0058 
	1080 505SX20-0058 
	1080 505SX20-0058 
	NS GUARDRAIL MSKT-SP-MGS (MASH SEQ KINKINGTERMINAL, STANDARD POSTS) 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	350.00000 
	350.00000 

	350.00 
	350.00 

	 
	 


	1090 505SX20-0058 
	1090 505SX20-0058 
	1090 505SX20-0058 
	NS GUARDRAIL OFFSET BLOCK 

	600.000 
	600.000 
	EA 

	15.00000 
	15.00000 

	9,000.00 
	9,000.00 

	20.00000 
	20.00000 

	12,000.00 
	12,000.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1100 505SX20-0058 
	1100 505SX20-0058 
	1100 505SX20-0058 
	1100 505SX20-0058 
	1100 505SX20-0058 
	NS GUARDRAIL OFFSET BLOCK (MGS) 

	30.000 
	30.000 
	EA 

	25.00000 
	25.00000 

	750.00 
	750.00 

	25.00000 
	25.00000 

	750.00 
	750.00 

	 
	 



	1110 505SX20-0058 
	1110 505SX20-0058 
	1110 505SX20-0058 
	1110 505SX20-0058 
	NS GUARDRAIL OFFSET STRUT GR-9 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	1120 505SX20-0058 
	1120 505SX20-0058 
	1120 505SX20-0058 
	NS GUARDRAIL POST BROWN POWDER COATED 

	1.000 
	1.000 
	EA 

	150.00000 
	150.00000 

	150.00 
	150.00 

	185.00000 
	185.00000 

	185.00 
	185.00 

	 
	 


	1130 505SX20-0058 
	1130 505SX20-0058 
	1130 505SX20-0058 
	NS GUARDRAIL POST LEAVE OUT 

	140.000 
	140.000 
	EA 

	75.00000 
	75.00000 

	10,500.00 
	10,500.00 

	70.00000 
	70.00000 

	9,800.00 
	9,800.00 

	 
	 


	1140 505SX20-0058 
	1140 505SX20-0058 
	1140 505SX20-0058 
	NS GUARDRAIL POST WOOD/STEEL 8' LENGTH 

	20.000 
	20.000 
	EA 

	110.00000 
	110.00000 

	2,200.00 
	2,200.00 

	120.00000 
	120.00000 

	2,400.00 
	2,400.00 

	 
	 


	1150 505SX20-0058 
	1150 505SX20-0058 
	1150 505SX20-0058 
	NS GUARDRAIL POST, 9' (MGS) 

	1.000 
	1.000 
	EA 

	120.00000 
	120.00000 

	120.00 
	120.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	1160 505SX20-0058 
	1160 505SX20-0058 
	1160 505SX20-0058 
	NS GUARDRAIL SFHTCR 12' X 3' CONCRETE ANCHOR-E T 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	7,800.00000 
	7,800.00000 

	7,800.00 
	7,800.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1170 505SX20-0058 
	1170 505SX20-0058 
	1170 505SX20-0058 
	1170 505SX20-0058 
	1170 505SX20-0058 
	NS GUARDRAIL SFHTCR 14" X 36" CONCRETE FOOTING - POST 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	 
	 



	1180 505SX20-0058 
	1180 505SX20-0058 
	1180 505SX20-0058 
	1180 505SX20-0058 
	NS GUARDRAIL SFHTCR ANCHOR EMBEDDED WIRE FITTING ET 

	1.000 
	1.000 
	EA 

	150.00000 
	150.00000 

	150.00 
	150.00 

	500.00000 
	500.00000 

	500.00 
	500.00 

	 
	 


	1190 505SX20-0058 
	1190 505SX20-0058 
	1190 505SX20-0058 
	NS GUARDRAIL SFHTCR C POST 4' 4:1 SLOPE 

	200.000 
	200.000 
	EA 

	100.00000 
	100.00000 

	20,000.00 
	20,000.00 

	400.00000 
	400.00000 

	80,000.00 
	80,000.00 

	 
	 


	1200 505SX20-0058 
	1200 505SX20-0058 
	1200 505SX20-0058 
	NS GUARDRAIL SFHTCR C POST 4' END TERMINAL 

	10.000 
	10.000 
	EA 

	150.00000 
	150.00000 

	1,500.00 
	1,500.00 

	400.00000 
	400.00000 

	4,000.00 
	4,000.00 

	 
	 


	1210 505SX20-0058 
	1210 505SX20-0058 
	1210 505SX20-0058 
	NS GUARDRAIL SFHTCR C POST SIDE HOOK 4:1 SLOPE 

	800.000 
	800.000 
	EA 

	10.00000 
	10.00000 

	8,000.00 
	8,000.00 

	12.00000 
	12.00000 

	9,600.00 
	9,600.00 

	 
	 


	1220 505SX20-0058 
	1220 505SX20-0058 
	1220 505SX20-0058 
	NS GUARDRAIL SFHTCR CABLE SWEGED END 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	225.00000 
	225.00000 

	225.00 
	225.00 

	 
	 


	1230    505SX20-0058 
	1230    505SX20-0058 
	1230    505SX20-0058 
	NS GUARDRAIL SFHTCR CHECK ROPE & SAFETY SHACKLE ET 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	275.00000 
	275.00000 

	275.00 
	275.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1240 505SX20-0058 
	1240 505SX20-0058 
	1240 505SX20-0058 
	1240 505SX20-0058 
	1240 505SX20-0058 
	NS GUARDRAIL SFHTCR C- HOOK 4:1 SLOPE 

	200.000 
	200.000 
	EA 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	18.00000 
	18.00000 

	3,600.00 
	3,600.00 

	 
	 



	1250 505SX20-0058 
	1250 505SX20-0058 
	1250 505SX20-0058 
	1250 505SX20-0058 
	NS GUARDRAIL SFHTCR C- HOOK -END TERMINAL 

	10.000 
	10.000 
	EA 

	10.00000 
	10.00000 

	100.00 
	100.00 

	18.00000 
	18.00000 

	180.00 
	180.00 

	 
	 


	1260 505SX20-0058 
	1260 505SX20-0058 
	1260 505SX20-0058 
	NS GUARDRAIL SFHTCR DELINEATOR 

	1.000 
	1.000 
	EA 

	10.00000 
	10.00000 

	10.00 
	10.00 

	13.00000 
	13.00000 

	13.00 
	13.00 

	 
	 


	1270 505SX20-0058 
	1270 505SX20-0058 
	1270 505SX20-0058 
	NS GUARDRAIL SFHTCR PLASTIC HARDWARE 

	400.000 
	400.000 
	EA 

	10.00000 
	10.00000 

	4,000.00 
	4,000.00 

	18.00000 
	18.00000 

	7,200.00 
	7,200.00 

	 
	 


	1280 505SX20-0058 
	1280 505SX20-0058 
	1280 505SX20-0058 
	NS GUARDRAIL SFHTCR PLASTIC HARDWARE - END TERMINAL 

	15.000 
	15.000 
	EA 

	10.00000 
	10.00000 

	150.00 
	150.00 

	18.00000 
	18.00000 

	270.00 
	270.00 

	 
	 


	1290 505SX20-0058 
	1290 505SX20-0058 
	1290 505SX20-0058 
	NS GUARDRAIL SFHTCR POST CAP 

	200.000 
	200.000 
	EA 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	 
	 


	1300 505SX20-0058 
	1300 505SX20-0058 
	1300 505SX20-0058 
	NS GUARDRAIL SFHTCR REBAR RING 

	1.000 
	1.000 
	EA 

	10.00000 
	10.00000 

	10.00 
	10.00 

	20.00000 
	20.00000 

	20.00 
	20.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1310 505SX20-0058 
	1310 505SX20-0058 
	1310 505SX20-0058 
	1310 505SX20-0058 
	1310 505SX20-0058 
	NS GUARDRAIL SFHTCR SOCKET COVER 

	200.000 
	200.000 
	EA 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	 
	 



	1320 505SX20-0058 
	1320 505SX20-0058 
	1320 505SX20-0058 
	1320 505SX20-0058 
	NS GUARDRAIL SFHTCR STEEL SLEEVE 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	1330    505SX20-0058 
	1330    505SX20-0058 
	1330    505SX20-0058 
	NS GUARDRAIL SFHTCR STIFFENING FRAME 4:1 SLOPE 

	200.000 
	200.000 
	EA 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	 
	 


	1340    505SX20-0058 
	1340    505SX20-0058 
	1340    505SX20-0058 
	NS GUARDRAIL SFHTCR STIFFENING FRAME END TERMINAL 

	10.000 
	10.000 
	EA 

	20.00000 
	20.00000 

	200.00 
	200.00 

	10.00000 
	10.00000 

	100.00 
	100.00 

	 
	 


	1350 505SX20-0058 
	1350 505SX20-0058 
	1350 505SX20-0058 
	NS GUARDRAIL SFHTCR STIFFENING PLATE 4:1 SLOPE 

	200.000 
	200.000 
	EA 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	30.00000 
	30.00000 

	6,000.00 
	6,000.00 

	 
	 


	1360 505SX20-0058 
	1360 505SX20-0058 
	1360 505SX20-0058 
	NS GUARDRAIL SFHTCR TENSIONING 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	700.00000 
	700.00000 

	1,400.00 
	1,400.00 

	 
	 


	1370 505SX20-0058 
	1370 505SX20-0058 
	1370 505SX20-0058 
	NS GUARDRAIL SFHTCR TENSIONING DEVICE (TURNBUCKLE) 

	2.000 
	2.000 
	EA 

	250.00000 
	250.00000 

	500.00 
	500.00 

	650.00000 
	650.00000 

	1,300.00 
	1,300.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1380 505SX20-0058 
	1380 505SX20-0058 
	1380 505SX20-0058 
	1380 505SX20-0058 
	1380 505SX20-0058 
	NS GUARDRAIL STEEL TUBE GR-9 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 



	1390 505SX20-0058 
	1390 505SX20-0058 
	1390 505SX20-0058 
	1390 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (4' MODERATE) 

	30.000 
	30.000 
	EA 

	1,000.00000 
	1,000.00000 

	30,000.00 
	30,000.00 

	450.00000 
	450.00000 

	13,500.00 
	13,500.00 

	 
	 


	1400 505SX20-0058 
	1400 505SX20-0058 
	1400 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (6' MODERATE) 

	15.000 
	15.000 
	EA 

	1,000.00000 
	1,000.00000 

	15,000.00 
	15,000.00 

	450.00000 
	450.00000 

	6,750.00 
	6,750.00 

	 
	 


	1410 505SX20-0058 
	1410 505SX20-0058 
	1410 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (MINOR) 

	25.000 
	25.000 
	EA 

	1,000.00000 
	1,000.00000 

	25,000.00 
	25,000.00 

	450.00000 
	450.00000 

	11,250.00 
	11,250.00 

	 
	 


	1420 505SX20-0058 
	1420 505SX20-0058 
	1420 505SX20-0058 
	NS GUARDRAIL THRIE BEAM 14" BLOCK 

	1.000 
	1.000 
	EA 

	40.00000 
	40.00000 

	40.00 
	40.00 

	40.00000 
	40.00000 

	40.00 
	40.00 

	 
	 


	1430 505SX20-0058 
	1430 505SX20-0058 
	1430 505SX20-0058 
	NS GUARDRAIL THRIE BEAM 14" TAPERED BLOCK 

	1.000 
	1.000 
	EA 

	40.00000 
	40.00000 

	40.00 
	40.00 

	40.00000 
	40.00000 

	40.00 
	40.00 

	 
	 


	1440 505SX20-0058 
	1440 505SX20-0058 
	1440 505SX20-0058 
	NS GUARDRAIL THRIE BEAM BCT POST 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	375.00000 
	375.00000 

	375.00 
	375.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1450 505SX20-0058 
	1450 505SX20-0058 
	1450 505SX20-0058 
	1450 505SX20-0058 
	1450 505SX20-0058 
	NS GUARDRAIL THRIE BEAM BCT POST NO 2 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	375.00000 
	375.00000 

	375.00 
	375.00 

	 
	 



	1460 505SX20-0058 
	1460 505SX20-0058 
	1460 505SX20-0058 
	1460 505SX20-0058 
	NS GUARDRAIL THRIE BEAM CRT POST 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	375.00000 
	375.00000 

	375.00 
	375.00 

	 
	 


	1470 505SX20-0058 
	1470 505SX20-0058 
	1470 505SX20-0058 
	NS GUARDRAIL THRIE BEAM FOUNDATION TUBE 72" 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	1480 505SX20-0058 
	1480 505SX20-0058 
	1480 505SX20-0058 
	NS GUARDRAIL THRIE BEAM FOUNDATION TUBE 96" 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	125.00000 
	125.00000 

	125.00 
	125.00 

	 
	 


	1490 505SX20-0058 
	1490 505SX20-0058 
	1490 505SX20-0058 
	NS GUARDRAIL THRIE BEAM POST SIDE MOUNTED 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	355.00000 
	355.00000 

	355.00 
	355.00 

	 
	 


	1500 505SX20-0058 
	1500 505SX20-0058 
	1500 505SX20-0058 
	NS GUARDRAIL TRANSITION SECTION THRIE BEAM - W- BEAM 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	575.00000 
	575.00000 

	575.00 
	575.00 

	 
	 


	1510 512SD20-0014 
	1510 512SD20-0014 
	1510 512SD20-0014 
	TEMPORARY SIGN 

	1.000 
	1.000 
	SF 

	25.00000 
	25.00000 

	25.00 
	25.00 

	1.00000 
	1.00000 

	1.00 
	1.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	Max: 
	 
	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS 
	 
	Cat Alt Set: 
	 
	Cat Alt Member: 
	 
	LCC: 
	 
	1520 512SD20-0023 
	1520 512SD20-0023 
	1520 512SD20-0023 
	1520 512SD20-0023 
	1520 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	600.000 
	600.000 
	HR 

	25.00000 
	25.00000 

	15,000.00 
	15,000.00 

	0.50000 
	0.50000 

	300.00 
	300.00 

	 
	 



	1530 512SD20-0024 
	1530 512SD20-0024 
	1530 512SD20-0024 
	1530 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	550.000 
	550.000 
	DAY 

	1.00000 
	1.00000 

	550.00 
	550.00 

	0.01000 
	0.01000 

	5.50 
	5.50 

	 
	 


	1540 512SD20-0025 
	1540 512SD20-0025 
	1540 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1.000 
	1.000 
	HR 

	10.00000 
	10.00000 

	10.00 
	10.00 

	1.00000 
	1.00000 

	1.00 
	1.00 

	 
	 


	1550 512SD20-0026 
	1550 512SD20-0026 
	1550 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	450.000 
	450.000 
	HR 

	5.00000 
	5.00000 

	2,250.00 
	2,250.00 

	0.01000 
	0.01000 

	4.50 
	4.50 

	 
	 


	1560 512SD20-0027 
	1560 512SD20-0027 
	1560 512SD20-0027 
	FLAGGER SERVICE 

	800.000 
	800.000 
	HR 

	25.00000 
	25.00000 

	20,000.00 
	20,000.00 

	55.00000 
	55.00000 

	44,000.00 
	44,000.00 

	 
	 


	1570 512SD20-0069 
	1570 512SD20-0069 
	1570 512SD20-0069 
	IMPACT ATTENUATOR IA-1 

	1.000 
	1.000 
	EA 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	 
	 


	1580 512SP20-0001 
	1580 512SP20-0001 
	1580 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	26.000 
	26.000 
	DAY 

	500.00000 
	500.00000 

	13,000.00 
	13,000.00 

	300.00000 
	300.00000 

	7,800.00 
	7,800.00 

	 
	 


	1590 512SX20-0040 
	1590 512SX20-0040 
	1590 512SX20-0040 
	NS POLICE PATROL LOCAL POLICE 

	100.000 
	100.000 
	HR 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	130.00000 
	130.00000 

	13,000.00 
	13,000.00 

	 
	 




	Contract ID: C0000123749S01 Counties: CULPEPER 
	Letting Date: September 27, 2023 District(s): CULPEPER / DISTRICTWIDE OR OFFICE 
	Call Order: P45 Project(s): 9999-967-513, N501, NONE; 
	Contract Time: 01/01/25 COMPLETION DATE Min: Max: Contract Description: ON-CALL GUARDRAIL HITS REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) L. S. LEE, INC. 
	(2) L. S. LEE, INC. 

	 
	 


	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 



	 

	 
	 
	 
	SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
	 
	1600 513SX20-0002 
	1600 513SX20-0002 
	1600 513SX20-0002 
	1600 513SX20-0002 
	1600 513SX20-0002 
	EMERGENCY MOBILIZATION 

	115.000 
	115.000 
	EA 

	1,000.00000 
	1,000.00000 

	115,000.00 
	115,000.00 

	900.00000 
	900.00000 

	103,500.00 
	103,500.00 

	 
	 



	1610 702SD20-0001 
	1610 702SD20-0001 
	1610 702SD20-0001 
	1610 702SD20-0001 
	GUARDRAIL DELINEATOR 

	325.000 
	325.000 
	EA 

	6.00000 
	6.00000 

	1,950.00 
	1,950.00 

	14.00000 
	14.00000 

	4,550.00 
	4,550.00 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,845,485.50 
	$1,845,485.50 

	$2,848,150.00 
	$2,848,150.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,845,485.50 

	 
	 
	 
	$2,848,150.00 




	 
	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,845,485.50 
	$1,845,485.50 
	$1,845,485.50 
	 
	 
	$0.00 
	$1,845,485.50 

	$2,848,150.00 
	$2,848,150.00 
	 
	 
	$0.00 
	$2,848,150.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	Figure
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$1,845,485.50 
	$1,845,485.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$2,848,150.00 
	$2,848,150.00 

	154.33% 
	154.33% 




	 





